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INVITATION TO BID  

 
INSTALLATION OF CANOPY AT CITE BUILDING 

IN GPB CAMPUS I 
(RE-BIDDING) 

1. The Batangas State University intends to apply the sum of Two Million Four Hundred 
Forty Six  Thousand  Two Hundred Six Pesos & 58/100 (Php 2,446,206.58) being the 
Approved Budget for the Contract (ABC) to payments under the contract for Installation 
of Canopy at CITE Building in GPB Campus I (Re-bidding). Bids received in excess of 
the ABC shall be automatically rejected at bid opening. 

2. The Batangas State University now invites bids for Installation of Canopy at CITE 
Building in GPB Campus I (Re-bidding).  Completion of the Works is required one 
hundred twenty (120) calendar days. Bidders should have completed, within ten (10) 
years from the date of submission and receipt of bids, a contract similar to the Project. The 
description of an eligible bidder is contained in the Bidding Documents, particularly, in 
Section II. Instructions to Bidders. 

3. Bidding will be conducted through open competitive bidding procedures using non-
discretionary pass/fail criterion as specified in the Implementing Rules and Regulations 
(IRR) of Republic Act 9184 (RA 9184), otherwise known as the “Government Procurement 
Reform Act”.  

4. Interested bidders may obtain further information from Batangas State University and 
inspect the Bidding Documents at the BAC Office, Ground Floor, ITE Building from 8:00 
AM to 5:00 PM, or download it from PhilGEPS or from Batangas State University Website 
(http://www.batstate-u.edu.ph/) provided the bidders shall pay the fee for the bidding 
documents upon submission of their bids. A complete set of Bidding Documents may be 
acquired by interested Bidders from the above mentioned address starting June 10, 2015 
until the deadline for submission and receipt of bids and upon submission of letter of 
intent and payment of a nonrefundable fee for the Bidding Documents in the amount 
of Two Thousand Five Hundred Pesos (Php 2,500.00). Only those who have purchased 
the Bidding Documents shall be allowed to participate in the pre-bid conference and raise 
or submit queries or clarifications.  
 

5. The Batangas State University will hold a Pre-Bid Conference on June 18, 2015, 10:00 
AM, BAC Office, Ground Floor, ITE Building GPB Campus I which shall be open only to 
all interested parties who have purchased the Bidding Documents. 
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6. Bids must be delivered to the above mentioned address on July 3, 2015, 9:00 – 10:00 
AM. Opening of bids will follow at 10:00AM.  All bids must be accompanied by a bid 
security in any of the acceptable forms and in the amount stated in ITB Clause 18. Bids will 
be opened in the presence of the bidders’ representatives who choose to attend at the 
address below. Late bids shall not be accepted. 

 
7. The Batangas State University reserves the right to accept or reject any bid, to annul the 

bidding process, and to reject all bids at any time prior to contract award, without 
thereby incurring any liability to the affected bidder or bidders.  
 

 
For further information, please refer to: 

 
Office of the BAC Chairman 
2nd Floor Administration Building, GPB Campus I 
Rizal Avenue, Batangas City 
 (043) 980-0385 local 1811 

 

 

Dr. Jessie A. Montalbo  
BAC Chairman 
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A. General 

1. Scope of Bid 

1.1. The Procuring Entity as defined in the BDS, invites bids for the construction of 
Works, as described in Section VI-Specifications.  The name and identification 
number of the Contract is provided in the BDS. 

1.2. The successful bidder will be expected to complete the Works by the intended 
completion date specified in SCC Clause 1.16 

2. Source of Funds 
The Procuring Entity has a budget or has applied for or received funds from the Funding 
Source named in the BDS, and in the amount indicated in the BDS.  It intends to apply part of 
the funds received for the Project, as defined in the BDS, to cover eligible payments under 
the Contract for the Works. 

3. Corrupt, Fraudulent, Collusive, and Coercive Practices 
3.1. Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders and 

contractors, shall observe the highest standard of ethics during the procurement and 
execution of the contract.  In pursuance of this policy, the Funding Source:  

(a) defines, for purposes of this provision, the terms set forth below as follows:  

(i) "corrupt practice" means behavior on the part of officials in the public 
or private sectors by which they improperly and unlawfully enrich 
themselves, others, or induce others to do so, by misusing the position 
in which they are placed, and includes the offering, giving, receiving, 
or soliciting of anything of value to influence the action of any such 
official in the procurement process or in contract execution; entering, 
on behalf of the Procuring Entity, into any contract or transaction 
manifestly and grossly disadvantageous to the same, whether or not 
the public officer profited or will profit thereby, and similar acts as 
provided in Republic Act 3019;  

(ii) "fraudulent practice" means a misrepresentation of facts in order to 
influence a procurement process or the execution of a contract to the 
detriment of the Procuring Entity, and includes collusive practices 
among Bidders (prior to or after Bid submission) designed to 
establish bid prices at artificial, non-competitive levels and to deprive 
the Procuring Entity of the benefits of free and open competition; 

(iii) “collusive practices” means a scheme or arrangement between two or 
more bidders, with or without the knowledge of the Procuring Entity, 
designed to establish bid prices at artificial, non-competitive levels; 
and 

(iv) “coercive practices” means harming or threatening to harm, directly 
or indirectly, persons, or their property to influence their 
participation in a procurement process, or affect the execution of  a 
contract;  

(v) “obstructive practice” is 

(aa)  deliberately destroying, falsifying, altering or concealing of 
evidence material to an administrative proceedings or 
investigation or making false statements to investigators in 
order to materially impede an administrative proceedings or 
investigation of the Procuring Entity or any foreign 
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government/foreign or international financing institution into 
allegations of a corrupt, fraudulent, coercive or collusive 
practice; and/or threatening, harassing or intimidating any 
party to prevent it from disclosing its knowledge of matters 
relevant to the administrative proceedings or investigation or 
from pursuing such proceedings or investigation; or 

(bb)  acts intended to materially impede the exercise of the 
inspection and audit rights of the Procuring Entity or any 
foreign government/foreign or international financing 
institution herein. 

(b) will reject a proposal for award if it determines that the bidder recommended 
for award has engaged in corrupt or fraudulent practices in competing for the 
Contract; and  

(c) will declare a firm ineligible, either indefinitely or for a stated period of time, 
to be awarded Contract funded by the Funding Source if it at any time 
determines that the firm has engaged in corrupt or fraudulent practices in 
competing or, or in executing, a Contract funded by the Funding Source. 

3.2. Further, the Procuring Entity will seek to impose the maximum civil, administrative, 
and/or criminal penalties available under the applicable laws on individuals and 
organizations deemed to be involved in any of the practices mentioned in ITB Clause 
3.1(a). 

3.3. Furthermore, the Funding Source and the Procuring Entity reserve the right to 
inspect and audit records and accounts of a contractor in the bidding for and 
performance of a contract themselves or through independent auditors as reflected 
in the GCC Clause 34. 

4. Conflict of Interest 
4.1. All bidders found to have conflicting interests shall be disqualified to participate in 

the procurement at hand, without prejudice to the imposition of appropriate 
administrative, civil, and criminal sanctions. A Bidder may be considered to have 
conflicting interests with another Bidder in any of the events described in paragraphs 
(a) through (c) and a general conflict of interest in any of the circumstances set out in 
paragraphs (d) through (g) below:  

(a) A Bidder has controlling shareholders in common with another Bidder;  

(b) A Bidder receives or has received any direct or indirect subsidy from any 
other Bidder;  

(c) A Bidder has the same legal representative as that of another Bidder for 
purposes of this Bid;  

(d) A Bidder has a relationship, directly or through third parties, that puts them 
in a position to have access to information about or influence on the bid of 
another Bidder or influence the decisions of the Procuring Entity regarding 
this bidding process. This will include a firm or an organization who lends, or 
temporarily seconds, its personnel to firms or organizations which are 
engaged in consulting services for the preparation related to procurement for 
or implementation of the project if the personnel would be involved in any 
capacity on the same project;   

(e) A Bidder submits more than one bid in this bidding process. However, this 
does not limit the participation of subcontractors in more than one bid;  
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(f) A Bidder who participated as a consultant in the preparation of the design or 
technical specifications of the goods and related services that are the subject 
of the bid; or 

(g) A Bidder who lends, or temporary seconds, its personnel to firms or 
organizations which are engaged in consulting services for the preparation 
related to procurement for or implementation of the project, if the personnel 
would be involved in any capacity on the same project. 

4.2. In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents shall be 
accompanied by a sworn affidavit of the Bidder that it is not related to the Head of 
the Procuring Entity, members of the Bids and Awards Committee (BAC), members of 
the Technical Working Group (TWG), members of the BAC Secretariat, the head of the 
Project Management Office (PMO) or the end-user unit, and the project consultants, 
by consanguinity or affinity up to the third civil degree. On the part of the bidder, this 
Clause shall apply to the following persons: 

(a) If the Bidder is an individual or a sole proprietorship, to the Bidder himself; 

(b) If the Bidder is a partnership, to all its officers and members; 

(c) If the Bidder is a corporation, to all its officers, directors, and controlling 
stockholders; and 

(d) If the Bidder is a joint venture (JV), the provisions of items (a), (b), or (c) of 
this Clause shall correspondingly apply to each of the members of the said JV, 
as may be appropriate. 

Relationship of the nature described above or failure to comply with this Clause will 
result in the automatic disqualification of a Bidder. 

5. Eligible Bidders  
5.1. Unless otherwise indicated in the BDS, the following persons shall be eligible to 

participate in this Bidding:  

(a) Duly licensed Filipino citizens/sole proprietorships; 

(b) Partnerships duly organized under the laws of the Philippines and of which at 
least seventy five percent (75%) of the interest belongs to citizens of the 
Philippines; 

(c) Corporations duly organized under the laws of the Philippines, and of which 
at least seventy five percent (75%) of the outstanding capital stock belongs to 
citizens of the Philippines; 

(d) Cooperatives duly organized under the laws of the Philippines, and of which 
at least seventy five percent (75%) of the interest belongs to citizens of the 
Philippines; and 

(e) Persons/entities forming themselves into a JV, i.e., a group of two (2) or more 
persons/entities that intend to be jointly and severally responsible or liable 
for a particular contract: Provided, however, that, in accordance with Letter 
of Instructions No. 630, Filipino ownership or interest of the joint venture 
concerned shall be at least seventy five percent (75%): Provided, further, that 
joint ventures in which Filipino ownership or interest is less than seventy five 
percent (75%) may be eligible where the structures to be built require the 
application of techniques and/or technologies which are not adequately 
possessed by a person/entity meeting the seventy five percent (75%) Filipino 
ownership requirement: Provided, finally, that in the latter case, Filipino 
ownership or interest shall not be less than twenty five percent (25%). For 
this purpose Filipino ownership or interest shall be based on the 
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contributions of each of the members of the joint venture as specified in their 
JVA. 

5.2. The Procuring Entity may also invite foreign bidders when provided for under any 
Treaty or International or Executive Agreement as specified in the BDS. 

5.3. Government Corporate Entities may be eligible to participate only if they can 
establish that they (a) are legally and financially autonomous, (b) operate under 
commercial law, and (c) are not dependent agencies of the GOP or the Procuring 
Entity. 

5.4. (a)  Unless otherwise provided in the BDS,  the Bidder must have an experience of 
having completed at least one (1) contract that is similar to this project, equivalent to 
at least fifty percent (50%) of the ABC adjusted to current prices using the National 
Statistics Office consumer price index. However, contractors under Small A and Small 
B categories without similar experience on the contract to be bid may be allowed to 
bid if the cost of such contract is not more than fifty percent (50%) of the Allowable 
Range of Contract Cost (ARCC) of their registration based on the guidelines as 
prescribed by PCAB. 

 (b)  For Foreign-funded Procurement, the Procuring Entity and the foreign 
government/foreign or international financing institution may agree on another 
track record requirement, as specified in the BDS. 

For this purpose, contracts similar to the Project shall be those described in the BDS

The Bidder must submit a computation of its Net Financial Contracting Capacity 
(NFCC), which must be at least equal to the ABC to be bid, calculated as follows:  

, 
and completed within the period stated in the Invitation to Bid and ITB Clause 
12.1(a)(iii).   

NFCC = [(Current assets minus current liabilities) (K)] minus the value of all 
outstanding or uncompleted portions of the projects under ongoing contracts, 
including awarded contracts yet to be started coinciding with the contract for this 
Project. 

Where: 

K = 10 for a contract duration of one year or less, 15 for a contract duration of 
more than one year up to two years, and 20 for a contract duration of more than 
two years. 

The values of the bidder’s current assets and current liabilities shall be based on the 
data submitted to the BIR, through its Electronic Filing and Payment System (EFPS).  

6. Bidder’s Responsibilities 
6.1. The Bidder or its duly authorized representative shall submit a sworn statement in 

the form prescribed in Section IX Bidding Forms as required in ITB Clause 
12.1(b)(iii). 

6.2. The Bidder is responsible for the following: 

(a) Having taken steps to carefully examine all of the Bidding   Documents; 

(b) Having acknowledged all conditions, local or otherwise, affecting the 
implementation of the contract; 

(c) Having made an estimate of the facilities available and needed for the 
contract to be bid, if any; 

(d) Having complied with its responsibility to inquire or secure 
Supplemental/Bid Bulletin/s as provided under ITB Clause 10.3. 
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(e) Ensuring that it is not “blacklisted” or barred from bidding by the GOP or any 
of its agencies, offices, corporations, or LGUs, including foreign 
government/foreign or international financing institution whose blacklisting 
rules have been recognized by the GPPB; 

(f) Ensuring that each of the documents submitted in satisfaction of the bidding 
requirements is an authentic copy of the original, complete, and all 
statements and information provided  therein are true and correct; 

(g) Authorizing the Head of the Procuring Entity or its duly authorized 
representative/s to verify all the documents submitted; 

(h) Ensuring that the signatory is the duly authorized representative of the 
Bidder, and granted full power and authority to do, execute and perform any 
and all acts necessary and/or to represent the Bidder in the bidding, with the 
duly notarized Secretary’s Certificate attesting to such fact, if the Bidder is a 
corporation, partnership, cooperative, or joint venture; 

(i) Complying with the disclosure provision under Section 47 of the Act in 
relation to other provisions of Republic Act 3019; and 

(j) Complying with existing labor laws and standards, if applicable. 

Failure to observe any of the above responsibilities shall be at the  risk of the 
Bidder concerned. 

6.3. The Bidder, by the act of submitting its bid, shall be deemed to have inspected the 
site, determined the general characteristics of the contract works and the conditions 
for this Project and examine all instructions, forms, terms, and project requirements 
in the Bidding Documents.   

6.4. It shall be the sole responsibility of the prospective bidder to determine and to satisfy 
itself by such means as it considers necessary or desirable as to all matters pertaining 
to this Project, including: (a) the location and the nature of the contract, project, or 
work; (b) climatic conditions; (c) transportation facilities; (c) nature and condition of 
the terrain, geological conditions at the site communication facilities, requirements, 
location and availability of construction aggregates and other materials, labor, water, 
electric power and access roads; and (d) other factors that may affect the cost, 
duration and execution or implementation of the contract, project, or work. 

6.5. The Procuring Entity shall not assume any responsibility regarding erroneous 
interpretations or conclusions by the prospective or eligible bidder out of the data 
furnished by the procuring entity. 

6.6. Before submitting their bids, the Bidders are deemed to have become familiar with 
all existing laws, decrees, ordinances, acts and regulations of the Philippines which 
may affect the contract in any way. 

6.7. The Bidder shall bear all costs associated with the preparation and submission of his 
bid, and the Procuring Entity will in no case be responsible or liable for those costs, 
regardless of the conduct or outcome of the bidding process.  

6.8. Bidders should note that the Procuring Entity will only accept bids only from those 
that have paid the nonrefundable fee for the Bidding Documents at the office 
indicated in the Invitation to Bid.  

7. Origin of GOODS and Services 
There is no restriction on the origin of Goods, or Contracting of Works or Services other than 
those prohibited by a decision of the United Nations Security Council taken under Chapter 
VII of the Charter of the United Nations. 

8. Subcontracts 
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8.1. Unless otherwise specified in the BDS, the Bidder may subcontract portions of the 
Works to an extent as may be approved by the Procuring Entity and stated in the 
BDS. However, subcontracting of any portion shall not relieve the Bidder from any 
liability or obligation that may arise from the contract for this Project. 

8.2. Subcontractors must submit the documentary requirements under ITB Clause 12 
and comply with the eligibility criteria specified in the BDS. In the event that any 
subcontractor is found by the Procuring Entity to be ineligible, the subcontracting of 
such portion of the Works shall be disallowed.   

8.3. The Bidder may identify the subcontractor to whom a portion of the Works will be 
subcontracted at any stage of the bidding process or during contract implementation.   
If the Bidder opts to disclose the name of the subcontractor during bid submission, 
the Bidder shall include the required documents as part of the technical component 
of its bid. 

B. Contents of Bidding Documents 

9. Pre-Bid Conference 
9.1. (a)  If so specified in the BDS, a pre-bid conference shall be held at the venue and on 

the date indicated therein, to clarify and address the Bidders’ questions on the 
technical and financial components of this Project.  

(b) The pre-bid conference shall be held at least twelve (12) calendar days before the 
deadline for the submission of and receipt of bids. If the Procuring Entity determines 
that, by reason of the method, nature, or complexity of the contract to be bid, or when 
international participation will be more advantageous to the GOP, a longer period for 
the preparation of bids is necessary, the pre-bid conference shall be held at least thirty 
(30) calendar days before the deadline for the submission and receipt of bids, as 
specified in the BDS. 

9.2. Bidders are encouraged to attend the pre-bid conference to  ensure that they fully 
understand the Procuring Entity’s requirements.  Non-attendance of the Bidder will 
in no way prejudice its bid; however, the Bidder is expected to know the changes 
and/or amendments to the Bidding Documents as recorded in the minutes of the pre-
bid conference and the Supplemental/Bid Bulletin.  

9.3. Any statement made at the pre-bid conference shall not modify the terms of the 
bidding documents unless such statement is specifically identified in writing as an 
amendment thereto and issued as a Supplemental/Bid Bulletin. 

10. Clarification and Amendment of Bidding Documents 
10.1. Bidders who have purchased the Bidding Documents may request for clarification(s) 

on any part of the Bidding Documents or for an interpretation. Such a request must 
be in writing and submitted to the Procuring Entity at the address indicated in the 
BDS at least ten (10) calendar days before the deadline set for the submission and 
receipt of Bids.   

10.2. Supplemental/Bid Bulletins may be issued upon the Procuring Entity’s initiative for 
purposes of clarifying or modifying any provision of the Bidding Documents not later 
than seven (7) calendar days before the deadline for the submission and receipt of 
Bids.  Any modification to the Bidding Documents shall be identified as an 
amendment.   

10.3. Any Supplemental/Bid Bulletin issued by the BAC shall also be posted on the 
Philippine Government Electronic Procurement System (PhilGEPS) and the website 
of the Procuring Entity concerned, if available. Unless, otherwise provided in the 
BDS, it shall be the responsibility of all Bidders who secure the Bidding Documents to 
inquire and secure Supplemental/Bid Bulletins that may be issued by the BAC. 
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However, bidders who have submitted bids before the issuance of the 
Supplemental/Bid Bulletin must be informed and allowed to modify or withdraw 
their bids in accordance with ITB Clause 23. 

C. Preparation of Bids 

11. Language of Bids 
The Bid, as well as all correspondence and documents relating to the Bid exchanged by the 
Bidder and the Procuring Entity, shall be written in English.  Supporting documents and 
printed literature furnished by the Bidder may be in another language provided they are 
accompanied by an accurate translation in English certified by the appropriate embassy or 
consulate in the Philippines, in which case the English translation shall govern, for purposes 
of interpretation of the Bid. 

12. Documents Comprising the Bid: Eligibility and Technical Components  
12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the following 

eligibility and technical documents: 

(a) Eligibility Documents – 

Class "A" Documents

(i) Registration certificate from the Securities and Exchange Commission 
(SEC), Department of Trade and Industry (DTI) for sole 
proprietorship, or Cooperative Development Authority (CDA) for 
cooperatives, or any proof of such registration as stated in the 

: 

BDS; 

(ii) Mayor’s permit issued by the city or municipality where the principal 
place of business of the prospective bidder is located;  

(iii) Statement of all its ongoing and completed government and private 
contracts within ten (10) years from the submission of bids,  
including contracts awarded but not yet started, if any.  The statement 
shall include, for each contract, the following: 

(iii.1) name of the contract; 

(iii.2) date of the contract; 

(iii.3) contract duration; 

(iii.4) owner’s name and address; 

(iii.5) nature of work; 

(iii.6) contractor’s role (whether sole contractor, subcontractor, or 
partner in a JV) and percentage of participation; 

(iii.7) total contract value at award; 

(iii.8) date of completion or estimated completion time; 

(iii.9) total contract value at completion, if applicable; 

(iii.10) percentages of planned and actual accomplishments, if 
applicable;  

(iii.11) value of outstanding works, if applicable; 

(iii.12) the statement shall be supported by the notices of award 
and/or notices to proceed issued by the owners; and 

(iv) the statement shall be supported by the Owner’s Certificate of Final 
Acceptance or the Certificate of Completion and, whenever applicable, 
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the Constructors Performance Evaluation System (CPES) Final Rating, 
which must be satisfactory;   

(v) Unless otherwise provided in the BDS, valid Philippine Contractors 
Accreditation Board (PCAB) license and registration for the type and 
cost of the contract for this Project; 

(vi) Audited financial statements, showing, among others, the prospective 
total and current assets and liabilities, stamped “received” by the BIR 
or its duly accredited and authorized institutions, for the preceding 
calendar year which should not be earlier than two (2) years from the 
date of bid submission; 

(vii) NFCC computation in accordance with ITB Clause 0;  

(viii) Tax Clearance per Executive Order 398, Series of 2005, as finally 
reviewed and approved by the BIR. 

Class "B" Document

(ix) If applicable, valid Joint Venture Agreement (JVA) or, in lieu thereof, 
duly notarized statements from all the potential joint venture 
partners stating that they will enter into and abide by the provisions 
of the JVA in the instance that the bid is successful shall be included in 
the bid. 

: 

(b) Technical Documents –   

(i) Bid security as prescribed in ITB Clause 18. If the Bidder opts to 
submit the bid security in the form of:  

(i.1) a bank draft/guarantee or an irrevocable letter of credit 
issued by a foreign bank, it shall be accompanied by a 
confirmation from a Universal or Commercial Bank; or 

(i.2) a surety bond accompanied by a certification coming from an 
authorized Insurance Commission that a surety or insurance 
company is authorized to issue such instrument; 

(ii) Project Requirements, which shall include the following: 

(ii.1) Organizational chart for the contract to be bid; 

(ii.2) List of contractor’s personnel (viz, project Manager, Project 
Engineers, Materials Engineers, and Foremen), to be assigned 
to the contract to be bid, with their complete qualification and 
experience data; and 

(ii.3) List of contractor’s equipment units, which are owned, leased, 
and/or under purchase agreements, supported by 
certification of availability of equipment from the equipment 
lessor/vendor for the duration of the project; and 

(iii) Sworn statement in accordance with Section 25.2(b)(iv) of the IRR of 
RA 9184 and using the form prescribed in Section IX-Bidding Forms. 

13. Documents Comprising the Bid: Financial Component 
13.1. Unless otherwise stated in the BDS, the financial component of the bid shall contain 

the following: 

(a) Financial Bid Form in accordance with the form prescribed in Section IX-
Bidding Forms; and 
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(b) Any other document related to the financial component of the bid as stated in 
the BDS.  

13.2. (a) Unless indicated in the BDS, all Bids that exceed the ABC shall not be 
accepted. 

(b) Unless otherwise indicated in the BDS, for foreign-funded procurement, a 
ceiling may be applied to bid prices provided the following conditions are 
met:  

(i)   Bidding Documents are obtainable free of charge on a freely accessible 
website.  If payment of Bidding Documents is required by the procuring 
entity, payment could be made upon the submission of bids. 

(ii)   The procuring entity has procedures in place to ensure that the ABC is 
based on recent estimates made by the engineer or the responsible unit 
of the procuring entity and that the estimates are based on adequate 
detailed engineering (in the case of works) and reflect the quality, 
supervision and risk and inflationary factors, as well as prevailing 
market prices, associated with the types of works or goods to be 
procured. 

(iii)  The procuring entity has trained cost estimators on estimating prices 
and analyzing bid variances. In the case of infrastructure projects, the 
procuring entity must also have trained quantity surveyors. 

(iv)  The procuring entity has established a system to monitor and report bid 
prices relative to ABC and engineer’s/procuring entity’s estimate.  

(v)  The procuring entity has established a monitoring and evaluation system 
for contract implementation to provide a feedback on actual total costs 
of goods and works. 

14. Alternative Bids 
14.1. Alternative Bids shall be rejected. For this purpose, alternative bid is an offer made 

by a Bidder in addition or as a substitute to its original bid which may be included as 
part of its original bid or submitted separately therewith for purposes of bidding. A 
bid with options is considered an alternative bid regardless of whether said bid 
proposal is contained in a single envelope or submitted in two (2) or more separate 
bid envelopes. 

14.2. Bidders shall submit offers that comply with the requirements of the Bidding 
Documents, including the basic technical design as indicated in the drawings and 
specifications.  Unless there is a value engineering clause in the BDS, alternative bids 
shall not be accepted. 

14.3. Each Bidder shall submit only one Bid, either individually or as a partner in a JV.  A 
Bidder who submits or participates in more than one bid (other than as a 
subcontractor if a subcontractor is permitted to participate in more than one bid) 
will cause all the proposals with the Bidder’s participation to be disqualified. This 
shall be without prejudice to any applicable criminal, civil and administrative 
penalties that may be imposed upon the persons and entities concerned. 

15. Bid Prices 
15.1. The contract shall be for the whole Works, as described in ITB Clause 1.1, based on 

the priced Bill of Quantities submitted by the Bidder. 

15.2. The Bidder shall fill in rates and prices for all items of the Works described in the Bill 
of Quantities.  Bids not addressing or providing all of the required items in the 
Bidding Documents including, where applicable, bill of quantities, shall be considered 
non-responsive and, thus, automatically disqualified. In this regard, where a required 
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item is provided, but no price is indicated, the same shall be considered as non-
responsive, but specifying a "0" (zero) for the said item would mean that it is being 
offered for free to the Government.  

15.3. All duties, taxes, and other levies payable by the Contractor under the Contract, or for 
any other cause, prior to the deadline for submission of bids, shall be included in the 
rates, prices, and total bid price submitted by the Bidder. 

15.4. All bid prices for the given scope of work in the contract as awarded shall be 
considered as fixed prices, and therefore not subject to price escalation during 
contract implementation, except under extraordinary circumstances as specified in 
GCC Clause 48. Price escalation may be allowed in extraordinary circumstances as 
may be determined by the National Economic and Development Authority in 
accordance with the Civil Code of the Philippines, and upon the recommendation of 
the Procuring Entity. Furthermore, in cases where the cost of the awarded contract is 
affected by any applicable new laws, ordinances, regulations, or other acts of the GOP, 
promulgated after the date of bid opening, a contract price adjustment shall be made 
or appropriate relief shall be applied on a no loss-no gain basis. 

16. Bid Currencies 
16.1. All bid prices shall be quoted in Philippine Pesos unless otherwise provided in the 

BDS. However, for purposes of bid evaluation, bids denominated in foreign 
currencies shall be converted to Philippine currency based on the exchange rate 
prevailing on the day of the Bid opening. 

16.2. If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for purposes of 
bid evaluation and comparing the bid prices will convert the amounts in various 
currencies in which the bid price is expressed to Philippine Pesos at the exchange 
rate as published in the BSP reference rate bulletin on the day of the bid opening. 

16.3. Unless otherwise specified in the BDS, payment of the contract price shall be made in 
Philippine Pesos. 

17. Bid Validity 
17.1. Bids shall remain valid for the period specified in the BDS which shall not exceed one 

hundred twenty (120) calendar days from the date of the opening of bids. 

17.2. In exceptional circumstances, prior to the expiration of the bid validity period, the 
Procuring Entity may request Bidders to extend the period of validity of their bids. 
The request and the responses shall be made in writing. The bid security described in 
ITB Clause 18 should also be extended corresponding to the extension of the bid 
validity period at the least. A Bidder may refuse the request without forfeiting its bid 
security, but his bid shall no longer be considered for further evaluation and award. A 
Bidder granting the request shall not be required or permitted to modify its bid. 

18. Bid Security  
18.1. The bid security in the amount stated in the BDS shall be equal to the percentage of 

the ABC in accordance with the following schedule: 

Form of Bid Security 
Amount of Bid Security 

(Equal to Percentage of the ABC) 

(a) Cash or cashier’s/manager’s check 
issued by a Universal or 
Commercial Bank. 

Two percent (2%) 
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(b) Bank draft/guarantee or 
irrevocable letter of credit issued 
by a Universal or Commercial 
Bank: Provided, however, that it 
shall be confirmed or 
authenticated by a Universal or 
Commercial Bank, if issued by a 
foreign bank. 

(c) Surety bond callable upon 
demand issued by a surety or 
insurance company duly certified 
by the Insurance Commission as 
authorized to issue such security; 
and/or 

Five percent (5%) 

(d) Any combination of the foregoing. Proportionate to share of form with 
respect to total amount of security 

(e) Bid Securing Declaration No percentage required 

For biddings conducted by local government units, the Bidder may also submit bid 
securities in the form of cashier’s/manager’s check, bank draft/guarantee, or 
irrevocable letter of credit from other banks certified by the BSP as authorized to 
issue such financial statement. 

18.2. The bid security should be valid for the period specified in the BDS.  Any bid not 
accompanied by an acceptable bid security shall be rejected by the Procuring Entity 
as non-responsive.   

18.3. No bid securities shall be returned to bidders after the opening of bids and before 
contract signing, except to those that failed or declared as post-disqualified, upon 
submission of a written waiver of their right to file a motion for reconsideration 
and/or protest.  Without prejudice on its forfeiture, Bid Securities shall be returned 
only after the bidder with the Lowest Calculated Responsive Bid has signed the 
contract and furnished the Performance Security, but in no case later than the 
expiration of the Bid Security validity period indicated in ITB Clause 18.2. 

18.4. Upon signing and execution of the contract, pursuant to ITB Clause 31, and the 
posting of the performance security, pursuant to ITB Clause 32, the successful 
Bidder’s Bid security will be discharged, but in no case later than the Bid security 
validity period as indicated in ITB Clause 18.2. 

18.5. The bid security may be forfeited: 

(a) if a Bidder: 

(i) withdraws its bid during the period of bid validity specified in ITB 
Clause 17; 

(ii) does not accept the correction of errors pursuant to ITB Clause 
27.3(b); 

(iii) fails to submit the requirements within the prescribed period, or a 
finding against their veracity, as stated in ITB Clause 28.2; 

(iv) submission of eligibility requirements containing false information or 
falsified documents; 
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(v) submission of bids that contain false information or falsified 
documents, or the concealment of such information in the bids in 
order to influence the outcome of eligibility screening or any other 
stage of the public bidding; 

(vi) allowing the use of one’s name, or using the name of another for 
purposes of public bidding; 

(vii) withdrawal of a bid, or refusal to accept an award, or enter into 
contract with the Government without justifiable cause, after the 
Bidder had been adjudged as having submitted the Lowest Calculated 
and Responsive Bid; 

(viii) refusal or failure to post the required performance security within the 
prescribed time; 

(ix) refusal to clarify or validate in writing its bid during post-qualification 
within a period of seven (7) calendar days from receipt of the request 
for clarification; 

(x) any documented attempt by a bidder to unduly influence the outcome 
of the bidding in his favor; 

(xi) failure of the potential joint venture partners to enter into the joint 
venture after the bid is declared successful; or 

(xii) all other acts that tend to defeat the purpose of the competitive 
bidding, such as habitually withdrawing from bidding, submitting late 
Bids or patently insufficient bid, for at least three (3) times within a 
year, except for valid reasons. 

(b) if the successful Bidder: 

(i) fails to sign the contract in accordance with ITB Clause 31; 

(ii) fails to furnish performance security in accordance with ITB Clause 
32. 

19. Format and Signing of Bids  
19.1. Bidders shall submit their bids through their duly authorized representative using 

the appropriate forms provided in Section IX-Bidding Forms on or before the 
deadline specified in the ITB Clause 21 in two (2) separate sealed bid envelopes, and 
which shall be submitted simultaneously. The first shall contain the technical 
component of the bid, including the eligibility requirements under ITB Clause 12.1, 
and the second shall contain the financial component of the bid.  

19.2. Forms as mentioned in ITB Clause 19.1 must be completed without any alterations to 
their format, and no substitute form shall be accepted. All blank spaces shall be filled 
in with the information requested. 

19.3. The Bidder shall prepare an original of the first and second envelopes as described in 
ITB Clauses 12 and 13.  In addition, the Bidder shall submit copies of the first and 
second envelopes.  In the event of any discrepancy between the original and the 
copies, the original shall prevail. 

19.4. The bid, except for unamended printed literature, shall be signed, and each and every 
page thereof shall be initialed, by the duly authorized representative/s of the Bidder. 

19.5. Any interlineations, erasures, or overwriting shall be valid only if they are signed or 
initialed by the duly authorized representative/s of the Bidder.  

20. Sealing and Marking of Bids 
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20.1. Bidders shall enclose their original eligibility and technical documents described in 
ITB Clause 12, in one sealed envelope marked “ORIGINAL - TECHNICAL 
COMPONENT”, and the original of their financial component in another sealed 
envelope marked “ORIGINAL - FINANCIAL COMPONENT”, sealing them all in an outer 
envelope marked “ORIGINAL BID”.   

20.2. Each copy of the first and second envelopes shall be similarly sealed duly marking the 
inner envelopes as “COPY NO. ___ - TECHNICAL COMPONENT” and “COPY NO. ___ – 
FINANCIAL COMPONENT” and the outer envelope as “COPY NO. ___”, respectively.  
These envelopes containing the original and the copies shall then be enclosed in one 
single envelope.  

20.3. The original and the number of copies of the Bid as indicated in the BDS shall be 
typed or written in indelible ink and shall be signed by the bidder or its duly 
authorized representative/s.   

20.4. All envelopes shall: 

(a) contain the name of the contract to be bid in capital letters; 

(b) bear the name and address of the Bidder in capital letters; 

(c) be addressed to the Procuring Entity’s BAC identified in ITB Clause 10.1; 

(d) bear the specific identification of this bidding process indicated in the 
Invitation to Bid; and 

(e) bear a warning “DO NOT OPEN BEFORE…” the date and time for the opening 
of bids, in accordance with ITB Clause 21. 

20.5. If bids are not sealed and marked as required, the Procuring Entity will assume no 
responsibility for the misplacement or premature opening of the bid.  

D. Submission and Opening of Bids 

21. Deadline for Submission of Bids 
Bids must be received by the Procuring Entity’s BAC at the address and on or before the date 
and time indicated in the BDS. 

22. Late Bids 
Any bid submitted after the deadline for submission and receipt of bids prescribed by the 
Procuring Entity, pursuant to ITB Clause 21, shall be declared “Late” and shall not be 
accepted by the Procuring Entity. 

23. Modification and Withdrawal of Bids 
23.1. The Bidder may modify its bid after it has been submitted; provided that the 

modification is received by the Procuring Entity prior to the deadline prescribed for 
submission and receipt of bids. The Bidder shall not be allowed to retrieve its original 
bid, but shall be allowed to submit another bid equally sealed, properly identified, 
linked to its original bid marked as “TECHNICAL MODIFICATION” or “FINANCIAL 
MODIFICATION” and stamped “received” by the BAC. Bid modifications received after 
the applicable deadline shall not be considered and shall be returned to the Bidder 
unopened.   

23.2. A Bidder may, through a letter of withdrawal, withdraw its bid after it has been 
submitted, for valid and justifiable reason; provided that the letter of withdrawal is 
received by the Procuring Entity prior to the deadline prescribed for submission and 
receipt of bids.  

23.3. Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be returned 
unopened to the Bidders.  A Bidder may also express its intention not to participate 
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in the bidding through a letter which should reach and be stamped by the BAC before 
the deadline for submission and receipt of bids. A Bidder that withdraws its bid shall 
not be permitted to submit another bid, directly or indirectly, for the same contract. 

23.4. No bid may be modified after the deadline for submission of bids. No bid may be 
withdrawn in the interval between the deadline for submission of bids and the 
expiration of the period of bid validity specified by the Bidder on the Financial Bid 
Form.  Withdrawal of a bid during this interval shall result in the forfeiture of the 
Bidder’s bid security, pursuant to ITB Clause 18.5, and the imposition of 
administrative, civil, and criminal sanctions as prescribed by RA 9184 and its IRR. 

24. Opening and Preliminary Examination of Bids  
24.1. The BAC shall open the first bid envelopes of Bidders in public  as specified in the 

BDS to determine each Bidder’s compliance with the documents prescribed in ITB 
Clause 12. For this purpose, the BAC shall check the submitted documents of each 
bidder against a checklist of required documents to ascertain if they are all present, 
using a non-discretionary “pass/fail” criterion. If a bidder submits the required 
document, it shall be rated “passed” for that particular requirement. In this regard, 
bids that fail to include any requirement or are incomplete or patently insufficient 
shall be considered as “failed”. Otherwise, the BAC shall rate the said first bid 
envelope as “passed”. 

24.2. Unless otherwise specified in the BDS, immediately after determining compliance 
with the requirements in the first envelope, the BAC shall forthwith open the second 
bid envelope of each remaining eligible bidder whose first bid envelope was rated 
“passed”. The second envelope of each complying bidder shall be opened within the 
same day. In case one or more of the requirements in the second envelope of a 
particular bid is missing, incomplete or patently insufficient, and/or if the submitted 
total bid price exceeds the ABC unless otherwise provided in ITB Clause 13.1(b), the 
BAC shall rate the bid concerned as “failed”. Only bids that are determined to contain 
all the bid requirements for both components shall be rated “passed” and shall 
immediately be considered for evaluation and comparison. 

24.3. Letters of withdrawal shall be read out and recorded during bid opening, and the 
envelope containing the corresponding withdrawn bid shall be returned to the 
Bidder unopened. If the withdrawing Bidder’s representative is in attendance, the 
original bid and all copies thereof shall be returned to the representative during the 
bid opening. If the representative is not in attendance, the Bid shall be returned 
unopened by registered mail. The Bidder may withdraw its bid prior to the deadline 
for the submission and receipt of bids, provided that the corresponding letter of 
withdrawal contains a valid authorization requesting for such withdrawal, subject to 
appropriate administrative sanctions. 

24.4. If a Bidder has previously secured a certification from the Procuring Entity to the 
effect that it has previously submitted the above-enumerated Class “A” Documents, 
the said certification may be submitted in lieu of the requirements enumerated in 
ITB Clause 12.1(a), items (i) to (vi).   

24.5. In the case of an eligible foreign Bidder as described in ITB Clause 5, the Class “A” 
Documents enumerated in ITB Clause 12.1(a) may be substituted with the 
appropriate equivalent documents, if any, issued by the country of the foreign Bidder 
concerned. 

24.6. Each partner of a joint venture agreement shall likewise submit the documents 
required in ITB Clauses 12.1(a)(i) and 12.1(a)(ii). Submission of documents required 
under ITB Clauses 12.1(a)(iii) to 12.1(a)(vii) by any of the joint venture partners 
constitutes compliance. 
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E. Evaluation and Comparison of Bids 

25. Process to be Confidential  
25.1. Members of the BAC, including its staff and personnel, as well as its Secretariat and 

TWG, are prohibited from making or accepting any kind of communication with any 
bidder regarding the evaluation of their bids until the issuance of the Notice of 
Award, unless n the case of ITB Clause 26.   

25.2. Any effort by a bidder to influence the Procuring Entity in the Procuring Entity’s 
decision in respect of Bid evaluation, Bid comparison or contract award will result in 
the rejection of the Bidder’s Bid. 

26. Clarification of Bids  
To assist in the evaluation, comparison and post-qualification of the bids, the Procuring 
Entity may ask in writing any Bidder for a clarification of its bid.  All responses to requests 
for clarification shall be in writing. Any clarification submitted by a Bidder in respect to its 
bid and that is not in response to a request by the Procuring Entity shall not be considered  

27. Detailed Evaluation and Comparison of Bids  
27.1. The Procuring Entity will undertake the detailed evaluation and comparison of Bids 

which have passed the opening and preliminary examination of Bids, pursuant to ITB 
Clause 24, in order to determine the Lowest Calculated Bid. 

27.2. In evaluating the Bids to get the Lowest Calculated Bid, the Procuring Entity shall 
undertake the following: 

(a) The detailed evaluation of the financial component of the bids, to establish 
the correct calculated prices of the bids; and 

(b) The ranking of the total bid prices as so calculated from the lowest to highest. 
The bid with the lowest price shall be identified as the Lowest Calculated Bid. 

27.3. The Procuring Entity's BAC shall immediately conduct a detailed evaluation of all 
bids rated “passed,” using non-discretionary “pass/fail” criterion. The BAC shall 
consider the following in the evaluation of bids:  

(a) Completeness of the bid

(b) 

. Unless the ITB specifically allows partial bids, bids  
not addressing or providing all of the required items in the Schedule of 
Requirements including, where applicable, bill of quantities, shall be 
considered non-responsive and, thus, automatically disqualified. In this 
regard, where a required item is provided, but no price is indicated, the same 
shall be considered as non-responsive, but specifying a "0" (zero) for the said 
item would mean that it is being offered for free to the Procuring Entity; and 

Arithmetical corrections. Consider computational errors and omissions to 
enable proper comparison of all eligible bids.  It may also consider bid 
modifications if expressly allowed in the BDS.  Any adjustment shall be 
calculated in monetary terms to determine the calculated prices. 

27.4. Based on the detailed evaluation of bids, those that comply with the above-
mentioned requirements shall be ranked in the ascending order of their total 
calculated bid prices, as evaluated and corrected for computational errors, discounts 
and other modifications, to identify the Lowest Calculated Bid.  Total calculated bid 
prices, as evaluated and corrected for computational errors, discounts and other 
modifications, which exceed the ABC shall not be considered, unless otherwise 
indicated in the BDS. 

27.5. The Procuring Entity’s evaluation of bids shall only be based on the bid price quoted 
in the Financial Bid Form 
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27.6. Bids shall be evaluated on an equal footing to ensure fair competition.  For this 
purpose, all bidders shall be required to include in their bids the cost of all taxes, 
such as, but not limited to, value added tax (VAT), income tax, local taxes, and other 
fiscal levies and duties which shall be itemized in the bid form and reflected in the 
detailed estimates.  Such bids, including said taxes, shall be the basis for bid 
evaluation and comparison.  

28. Post Qualification  
28.1. The Procuring Entity shall determine to its satisfaction whether the Bidder that is 

evaluated as having submitted the Lowest Calculated Bid (LCB) complies with and is 
responsive to all the requirements and conditions specified in ITB Clauses 5, 12, and 
13.  

28.2. Within a non-extendible period of three (3) calendar days from receipt by the Bidder 
of the notice from the BAC that it submitted the LCB, the Bidder shall submit the 
following documentary requirements: 

(a) Certificate of PhilGEPS Registration; and 

(b) Other appropriate licenses and permits required by law and stated in the 
BDS. 

Failure of the Bidder declared as LCB to duly submit the requirements under this 
Clause or a finding against the veracity of such, shall be ground for forfeiture of the 
bid security and disqualification of the Bidder for award. 

28.3. The determination shall be based upon an examination of the documentary evidence 
of the Bidder’s qualifications submitted pursuant to ITB Clauses 12 and 13, as well as 
other information as the Procuring Entity deems necessary and appropriate, using a 
non-discretionary “pass/fail” criterion. 

28.4. If the BAC determines that the Bidder with the Lowest Calculated Bid passes all the 
criteria for post-qualification, it shall declare the said bid as the Lowest Calculated 
Responsive Bid, and recommend to the Head of the Procuring Entity the award of 
contract to the said Bidder at its submitted price or its calculated bid price, 
whichever is lower, subject to ITB Clause 30.3. 

28.5. A negative determination shall result in rejection of the Bidder’s Bid, in which event 
the Procuring Entity shall proceed to the next Lowest Calculated Bid to make a 
similar determination of that Bidder’s capabilities to perform satisfactorily. If the 
second Bidder, however, fails the post qualification, the procedure for post 
qualification shall be repeated for the Bidder with the next Lowest Calculated Bid, 
and so on until the Lowest Calculated and Responsive Bid is determined for contract 
award. 

28.6. Within a period not exceeding seven (7) calendar days from the date of receipt of the 
recommendation of the BAC, the Head of the Procuring Entity shall approve or 
disapprove the said recommendation. In the case of government owned and 
government-owned and/or -controlled corporations (GOCCs) and government 
financial institutions (GFIs), the period provided herein shall be fifteen (15) calendar 
days. 

29. Reservation Clause 
29.1. Notwithstanding the eligibility or post-qualification of a bidder, the Procuring Entity 

concerned reserves the right to review its qualifications at any stage of the 
procurement process if it has reasonable grounds to believe that a misrepresentation 
has been made by the said bidder, or that there has been a change in the Bidder’s 
capability to undertake the project from the time it submitted its eligibility 
requirements.  Should such review uncover any misrepresentation made in the 
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eligibility and bidding requirements, statements or documents, or any changes in the 
situation of the Bidder which will affect its capability to undertake the project so that 
it fails the preset eligibility or bid evaluation criteria, the Procuring Entity shall 
consider the said Bidder as ineligible and shall disqualify it from submitting a bid or 
from obtaining an award or contract. 

29.2. Based on the following grounds, the Procuring Entity reserves the right to reject any 
and all Bids, declare a Failure of Bidding at any time prior to the contract award, or 
not to award the contract, without thereby incurring any liability, and make no 
assurance that a contract shall be entered into as a result of the bidding:  

(a) if there is prima facie evidence of collusion between appropriate public 
officers or employees of the Procuring Entity, or between the BAC and any of 
the bidders, or if the collusion is between or among the bidders themselves, 
or between a bidder and a third party, including any act which restricts, 
suppresses or nullifies or tends to restrict, suppress or nullify competition; 

(b) if the Procuring Entity’s BAC is found to have failed in  following the 
prescribed bidding procedures; or 

(c) for any justifiable and reasonable ground where the award of the contract 
will not redound to the benefit of the Government as follows:  

(i) If the physical and economic conditions have significantly changed so 
as to render the project no longer economically, financially or 
technically feasible as determined by the head of the procuring entity;  

(ii) If the project is no longer necessary as determined by the head of the 
procuring entity; and  

(iii) If the source of funds for the project has been withheld or reduced 
through no fault of the Procuring Entity. 

29.3. In addition, the Procuring Entity may likewise declare a failure of bidding when: 

(a) No bids are received; 

(b) All prospective bidders are declared ineligible; 

(c) All bids fail to comply with all the bid requirements or fail post-qualification; 
or 

(d) The bidder with the Lowest Calculated Responsive Bid refuses, without 
justifiable cause to accept the award of contract, and no award is made. 

F. Award of Contract 

30. Contract Award  
30.1. Subject to ITB Clause 28, the Procuring Entity shall award the contract to the Bidder 

whose Bid has been determined to be the Lowest Calculated and Responsive Bid 
(LCRB). 

30.2. Prior to the expiration of the period of Bid validity, the Procuring Entity shall notify 
the successful Bidder in writing that its Bid has been accepted, through a Notice of 
Award received personally or sent by registered mail or electronically, receipt of 
which must be confirmed in writing within two (2) days by the LCRB and submitted 
personally or sent by registered mail or electronically to the Procuring Entity. 

30.3. Notwithstanding the issuance of the Notice of Award, award of contract shall be 
subject to the following conditions: 
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(a) Submission of the following documents within the prescribed period from 
receipt by the Bidder of the notice that it has the Lowest Calculated and 
Responsive Bid: 

(i) Valid JVA, if applicable, within ten (10) calendar days; 

(ii) Valid PCAB license and registration for the type and cost of the 
contract to be bid for foreign bidders, within thirty (30) calendar 
days, if allowed under a Treaty or International or Executive 
Agreement mentioned in ITB Clause 12.1(a)(v); 

(b) Posting of the performance security in accordance with ITB Clause 32; 

(c) Signing of the contract as provided in ITB Clause 31; and 

(d) Approval by higher authority, if required. 

31. Signing of the Contract 
31.1. At the same time as the Procuring Entity notifies the successful Bidder that its Bid has 

been accepted, the Procuring Entity shall send the Contract Form to the Bidder, 
which Contract has been provided in the Bidding Documents, incorporating therein 
all agreements between the parties. 

31.2. Within ten (10) calendar days from receipt of the Notice of Award, the successful 
Bidder shall post the required performance security, sign and date the contract and 
return it to the Procuring Entity. 

31.3. The Procuring Entity shall enter into contract with the successful Bidder within the 
same ten (10) calendar day period provided that all the documentary requirements 
are complied with. 

31.4. The following documents shall form part of the contract: 

(a) Contract Agreement; 

(b) Bidding Documents; 

(c) Winning bidder’s bid, including the Technical and Financial Proposals, and all 
other documents/statements submitted; 

(d) Performance Security; 

(e) Credit line in accordance with ITB Clause 0, if applicable; 

(f) Notice of Award of Contract; and 

(g) Other contract documents that may be required by existing laws and/or 
specified in the BDS. 

32. Performance Security  
32.1. To guarantee the faithful performance by the winning Bidder of its obligations under 

the contract, it shall post a performance security within a maximum period of ten 
(10) calendar days from the receipt of the Notice of Award from the Procuring Entity 
and in no case later than the signing of the contract. 

32.2. The performance security shall be denominated in Philippine Pesos and posted in 
favor of the Procuring Entity in an amount equal to the percentage of the total 
contract price as stated in the BDS

Form of Performance Security 

 in accordance with the following schedule: 

Amount of Performance Security 
(Equal to Percentage of the Total 

Contract Price) 
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(a) Cash or cashier’s/manager’s 
check issued by a Universal or 
Commercial Bank. 

Ten percent (10%) 

(b) Bank draft/guarantee or 
irrevocable letter of credit issued 
by a Universal or Commercial 
Bank: Provided, however, that it 
shall be confirmed or 
authenticated by a Universal or 
Commercial Bank, if issued by a 
foreign bank. 

(c) Surety bond callable upon 
demand issued by a surety or 
insurance company duly 
certified by the Insurance 
Commission as authorized to 
issue such security; and/or 

 

Thirty percent (30%) 

(d) Any combination of the 
foregoing. 

Proportionate to share of form with 
respect to total amount of security 

32.3. Failure of the successful Bidder to comply with the above-mentioned requirement 
shall constitute sufficient ground for the annulment of the award and forfeiture of the 
bid security, in which event the Procuring Entity shall initiate and complete the post 
qualification of the second Lowest Calculated Bid. The procedure shall be repeated 
until the Lowest Calculated and Responsive Bid is identified and selected for contract 
award. However if no Bidder passed post-qualification, the BAC shall declare the 
bidding a failure and conduct a re-bidding with re-advertisement. 

33. Notice to Proceed 
33.1. Within three (3) calendar days from the date of approval of the Contract by the 

appropriate government approving authority, the Procuring Entity shall issue its 
Notice to Proceed to the Bidder. 

33.2. The contract effectivity date shall be provided in the Notice to Proceed by the 
Procuring Entity, which date shall not be later than seven (7) calendar days from the 
issuance of the Notice to Proceed. 

34. Protest Mechanism 
Decision of the Procuring Entity at any stage of the procurement process may be questioned 
in accordance with Section 55 of the Revised Implementing Rules and Regulations of 
Republic Act 9184. 
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ITB Clause  

1.1 The PROCURING ENTITY is Batangas State University. 

The name of the Contract is Installation of Canopy at CITE Building in 
GPB Campus I (Re-bidding). 

The identification number of the Contract is BSU-Project No. 2015-177. 

2 

 

The Funding Source is: 

The Government of the Philippines (GOP) in the amount of Two Million 
Four Hundred Forty Six Thousand  Two  Hundred Six Pesos & 58/100 
(Php 2,446,206.58). 

The name of the Project is Installation of Canopy at CITE Building in 
GPB Campus I (Re-bidding). 

3.1 No further instructions. 

5.1 No further instructions. 

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1. 

5.4 No further instructions. 

8.1 Subcontracting is not allowed. 

8.2 Not applicable 

9.1 The Procuring Entity will hold a pre-bid conference for this Project on 
June 18, 2015,10:00 AM  at 

BAC Office 
Ground Floor, ITE Building 
Batangas State University GPB Campus I 
Rizal Avenue Extension, Batangas City 

10.1 The Procuring Entity’s address is: 

Dr. Tirso A. Ronquillo 
University President 
Tel. No.(043)  723-0339 / 980-0385 local 1546 

Page 1 of 4 
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10.3 No further instructions. 

12.1 

 

The first envelope shall contain the eligibility and technical documents 
stated in the ITB Clause.  

In addition to the eligibility an technical documents stated in the ITB 
Clause, bidders should submit tax returns filed through Electronic Filing  
and Payment System (EFPS) 

12.1(a)(i) No other acceptable proof of registration is recognized. 

12.1(a)(iv) No further instructions. 

12.1(b)(ii) Project Requirements shall include the following: 
1. Construction Schedule and S-Curve 
2. PERT/CPM 
3. Construction Method, through a narrative description of how the 

Contractor will undertake the works under the contract. 
4. Contractor’s Certification of Key Personnel for the Contract 

with key personnel’s affidavits of commitment to work on the 
contract 

5. Manpower Schedule, weekly or monthly, for skilled or non-skilled 
workers, including the Project Manager, Project Engineers, 
Material Engineers, and Foreman (Use Bidding Form No. 10)  

6. Equipment Utilization Schedule, weekly or monthly for the 
minimum requirement required for the contract (Use Bidding 
Form No. 6) 

7. Construction Safety and Health Program of the Contractor 
specific to the contract to be bid, in accordance with DOLE Order 
No. 13. 

8. Affidavit of Compliance to Specifications of Finishes and 
Materials and Scope of Works 

13.1 Detailed estimates, including a summary sheet indicating unit prices of 
the construction materials, labor rates and equipment rental, and the 
direct and indirect costs used, in coming up with the bid, including 12% 
VAT applied to all items. 

13.1(b) The ABC is Two Million Four  Hundred Forty Six Thousand  Two 
Hundred Six  Pesos & 58/100 (Php 2,446,206.58). 

Any bid with a financial component exceeding this amount shall not be 
accepted. 

14.2 No further instructions. 

15.4 Bid Prices shall be fixed.  Adjustable price proposals shall be treated as 
non-responsive and shall be rejected. 

Page 2 of 4 
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16.1 The bid prices shall be quoted in Philippine Pesos. 

17.1 Bids will be valid until One Hundred Twenty (120) calendar days after 
bid opening. 

18.1 The bid security shall be in the following amount: 

1. 2% of the ABC, if bid security is in cash, cashier’s/manager’s 
check, bank draft/guarantee or irrevocable letter of credit; 

2. 5% of the ABC  if bid security is in Surety Bond; or 

3. Any combination of the foregoing proportionate to the share of 
form with respect to total amount of security.  

4. Bid-Securing Declaration (Use Bidding Form No. 6) 

18.2 The bid security shall be valid until One Hundred Twenty (120) 
calendar days after bid opening. 

20.3 Each Bidder shall submit One (1) original and Two (2) copies of the 
first and second components of its bid. 

21 The address for submission of bids is  

BAC Office 
Ground Floor, ITE Building, GPB Campus I 
Rizal Avenue Extension, Batangas City 

The deadline for submission of bids is July 3, 2015; 9:00-10:00 AM. 

24.1 The place of bid opening is  

BAC Office 
Ground Floor, ITE Building, GPB Campus I 
Rizal Avenue Extension, Batangas City 

The date and time of bid opening is July 3, 2015; 10:00 AM. 

24.2 No further instructions. 

27.3(b)  Bid modification is not allowed. 

27.4 No further instructions. 

28.2(b) No further instruction. 

31.4(g) Contract documents relevant to the Project: 

1. Resolution of the BAC 

2. Contractors Bid Estimate by Work Items and Cost Component 

3. Scope of Works / Specifications and Finishes of Materials  

4. PERT-CPM / Construction Schedule and S-Curve 

Page 3 of 4 
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5. Performance Bond 

6. Approved Agency Estimate by Work Item and Cost Component 

7. Certificate of Availability of Funds 

32.2 The performance security shall be in the following amount: 

1. 10% of the Total Contract Price , if performance security is in cash, 
cashier’s/manager’s check, bank draft/guarantee or irrevocable 
letter of credit; 

2. 30% of the Total Contract Price if performance security is in Surety 
Bond; or 

3. Any combination of the foregoing proportionate to the share of form 
with respect to total amount of security.  
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SECTION IV 

GENERAL CONDITIONS OF THE CONTRACT 
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1. Definitions  

For purposes of this Clause, boldface type is used to identify defined terms. 

1.1. The Arbiter is the person appointed jointly by the Procuring Entity and the 

Contractor to resolve disputes in the first instance, as provided for in GCC 

Clause 21. 

1.2. Bill of Quantities refers to a list of the specific items of the Work and their 

corresponding unit prices, lump sums, and/or provisional sums. 

1.3. The Completion Date is the date of completion of the Works as certified by 

the Procuring Entity’s Representative, in accordance with GCC Clause 49. 

1.4. The Contract is the contract between the Procuring Entity and the Contractor 

to execute, complete, and maintain the Works. 

1.5. The Contract Price is the price stated in the Letter of Acceptance and 

thereafter to be paid by the Procuring Entity to the Contractor for the 

execution of the Works in accordance with this Contract. 

1.6. Contract Time Extension is the allowable period for the Contractor to 

complete the Works in addition to the original Completion Date stated in this 

Contract. 

1.7. The Contractor is the juridical entity whose proposal has been accepted by 

the Procuring Entity and to whom the Contract to execute the Work was 

awarded.  

1.8. The Contractor’s Bid is the signed offer or proposal submitted by the 

Contractor to the Procuring Entity in response to the Bidding Documents. 

1.9. Days are calendar days; months are calendar months. 

1.10. Dayworks are varied work inputs subject to payment on a time basis for the 

Contractor’s employees and Equipment, in addition to payments for 

associated Materials and Plant. 

1.11. A Defect is any part of the Works not completed in accordance with the 

Contract. 

1.12. The Defects Liability Certificate is the certificate issued by Procuring 

Entity’s Representative upon correction of defects by the Contractor. 

1.13. The Defects Liability Period is the one year period between project 

completion and final acceptance within which the Contractor assumes the 

responsibility to undertake the repair of any damage to the Works at his own 

expense. 
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1.14. Drawings are graphical presentations of the Works. They include all 

supplementary details, shop drawings, calculations, and other information 

provided or approved for the execution of this Contract. 

1.15. Equipment refers to all facilities, supplies, appliances, materials or things 

required for the execution and completion of the Work provided by the 

Contractor and which shall not form or are not intended to form part of the 

Permanent Works. 

1.16. The Intended Completion Date refers to the date specified in the SCC when 

the Contractor is expected to have completed the Works.  The Intended 

Completion Date may be revised only by the Procuring Entity’s Representative 

by issuing an extension of time or an acceleration order. 

1.17. Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 

1.18. The Notice to Proceed is a written notice issued by the Procuring Entity or 

the Procuring Entity’s Representative to the Contractor requiring the latter to 

begin the commencement of the work not later than a specified or 

determinable date. 

1.19. Permanent Works all permanent structures and all other project features 

and facilities required to be constructed and completed in accordance with 

this Contract which shall be delivered to the Procuring Entity and which shall 

remain at the Site after the removal of all Temporary Works. 

1.20. Plant refers to the machinery, apparatus, and the like intended to form an 

integral part of the Permanent Works. 

1.21. The Procuring Entity is the party who employs the Contractor to carry out 

the Works stated in the SCC. 

1.22. The Procuring Entity’s Representative refers to the Head of the Procuring 

Entity or his duly authorized representative, identified in the SCC, who shall 

be responsible for supervising the execution of the Works and administering 

this Contract. 

1.23. The Site is the place provided by the Procuring Entity where the Works shall 

be executed and any other place or places which may be designated in the 

SCC, or notified to the Contractor by the Procuring Entity’s Representative as 

forming part of the Site. 

1.24. Site Investigation Reports are those that were included in the Bidding 

Documents and are factual and interpretative reports about the surface and 

subsurface conditions at the Site. 

1.25. Slippage is a delay in work execution occurring when actual accomplishment 

falls below the target as measured by the difference between the scheduled 

and actual accomplishment of the Work by the Contractor as established from 
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the work schedule. This is actually described as a percentage of the whole 

Works.  

1.26. Specifications mean the description of Works to be done and the qualities of 

materials to be used, the equipment to be installed and the mode of 

construction. 

1.27. The Start Date, as specified in the SCC, is the date when the Contractor is 

obliged to commence execution of the Works.  It does not necessarily coincide 

with any of the Site Possession Dates.  

1.28. A Subcontractor is any person or organization to whom a part of the Works 

has been subcontracted by the Contractor, as allowed by the Procuring Entity, 

but not any assignee of such person. 

1.29. Temporary Works are works designed, constructed, installed, and removed 

by the Contractor that are needed for construction or installation of the 

Permanent Works. 

1.30. Work(s) refer to the Permanent Works and Temporary Works to be executed 

by the Contractor in accordance with this Contract, including (i) the furnishing 

of all labor, materials, equipment and others incidental, necessary or 

convenient to the complete execution of the Works; (ii) the passing of any 

tests before acceptance by the Procuring Entity’s Representative; (iii) and the 

carrying out of all duties and obligations of the Contractor imposed by this 

Contract as described in the SCC. 

2. Interpretation 

2.1. In interpreting the Conditions of Contract, singular also means plural, male 

also means female or neuter, and the other way around.  Headings have no 

significance.  Words have their normal meaning under the language of this 

Contract unless specifically defined.  The Procuring Entity’s Representative 

will provide instructions clarifying queries about the Conditions of Contract. 

2.2. If sectional completion is specified in the SCC, references in the Conditions of 

Contract to the Works, the Completion Date, and the Intended Completion Date 

apply to any Section of the Works (other than references to the Completion 

Date and Intended Completion Date for the whole of the Works). 

3. Governing Language and Law 

3.1. This Contract has been executed in the English language, which shall be the 

binding and controlling language for all matters relating to the meaning or 

interpretation of this Contract.  All correspondence and other documents 

pertaining to this Contract which are exchanged by the parties shall be 

written in English. 

3.2. This Contract shall be interpreted in accordance with the laws of the Republic 

of the Philippines. 
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4. Communications 

Communications between parties that are referred to in the Conditions shall be 

effective only when in writing.  A notice shall be effective only when it is received by 

the concerned party. 

5. Possession of Site 

5.1. On the date specified in the SCC, the Procuring Entity shall grant the 

Contractor possession of so much of the Site as may be required to enable it to 

proceed with the execution of the Works. If the Contractor suffers delay or 

incurs cost from failure on the part of the Procuring Entity to give possession 

in accordance with the terms of this clause, the Procuring Entity’s 

Representative shall give the Contractor a Contract Time Extension and certify 

such sum as fair to cover the cost incurred, which sum shall be paid by 

Procuring Entity. 

5.2. If possession of a portion is not given by the date stated in the SCC Clause 5.1, 

the Procuring Entity will be deemed to have delayed the start of the relevant 

activities.  The resulting adjustments in contact time to address such delay 

shall be in accordance with GCC Clause 47. 

5.3. The Contractor shall bear all costs and charges for special or temporary right-

of-way required by it in connection with access to the Site. The Contractor 

shall also provide at his own cost any additional facilities outside the Site 

required by it for purposes of the Works. 

5.4. The Contractor shall allow the Procuring Entity’s Representative and any 

person authorized by the Procuring Entity’s Representative access to the Site 

and to any place where work in connection with this Contract is being carried 

out or is intended to be carried out. 

6. The Contractor’s Obligations 

6.1. The Contractor shall carry out the Works properly and in accordance with this 

Contract. The Contractor shall provide all supervision, labor, Materials, Plant 

and Contractor's Equipment, which may be required. All Materials and Plant 

on Site shall be deemed to be the property of the Procuring Entity. 

6.2. The Contractor shall commence execution of the Works on the Start Date and 

shall carry out the Works in accordance with the Program of Work submitted 

by the Contractor, as updated with the approval of the Procuring Entity’s 

Representative, and complete them by the Intended Completion Date. 

6.3. The Contractor shall be responsible for the safety of all activities on the Site. 

6.4. The Contractor shall carry out all instructions of the Procuring Entity’s 

Representative that comply with the applicable laws where the Site is located. 
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6.5. The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel, as referred to in the SCC, to carry out the supervision of the Works. 

The Procuring Entity will approve any proposed replacement of key 

personnel only if their relevant qualifications and abilities are equal to or 

better than those of the personnel listed in the Schedule. 

6.6. If the Procuring Entity’s Representative asks the Contractor to remove a 

member of the Contractor’s staff or work force, for justifiable cause, the 

Contractor shall ensure that the person leaves the Site within seven (7) days 

and has no further connection with the Work in this Contract. 

6.7. During Contract implementation, the Contractor and his subcontractors shall 

abide at all times by all labor laws, including child labor related enactments, 

and other relevant rules. 

6.8. The Contractor shall submit to the Procuring Entity for consent the name and 

particulars of the person authorized to receive instructions on behalf of the 

Contractor. 

6.9. The Contractor shall cooperate and share the Site with other contractors, 

public authorities, utilities, and the Procuring Entity between the dates given 

in the schedule of other contractors particularly when they shall require 

access to the Site.  The Contractor shall also provide facilities and services for 

them during this period.  The Procuring Entity may modify the schedule of 

other contractors, and shall notify the Contractor of any such modification 

thereto. 

6.10. Should anything of historical or other interest or of significant value be 

unexpectedly discovered on the Site, it shall be the property of the Procuring 

Entity.  The Contractor shall notify the Procuring Entity’s Representative of 

such discoveries and carry out the Procuring Entity’s Representative’s 

instructions in dealing with them. 

7. Performance Security 

7.1. Unless otherwise specified in the SCC, within ten (10) calendar days from 

receipt of the Notice of Award from the Procuring Entity but in no case later 

than the signing of the contract by both parties, the Contractor shall furnish 

the performance security in any the forms prescribed in ITB Clause 32.2. 

7.2. The performance security posted in favor of the Procuring Entity shall be 

forfeited in the event it is established that the Contractor is in default in any of 

its obligations under the Contract.  

7.3. The performance security shall remain valid until issuance by the Procuring 

Entity of the Certificate of Final Acceptance. 

7.4. The performance security may be released by the Procuring Entity and 

returned to the Contractor after the issuance of the Certificate of Final 

Acceptance subject to the following conditions: 
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(a) There are no pending claims against the Contractor or the surety 

company filed by the Procuring Entity; 

(b) The Contractor has no pending claims for labor and materials filed 

against it; and 

(c) Other terms specified in the SCC. 

7.5. The Contractor shall post an additional performance security following the 

amount and form specified in ITB Clause 32.2 to cover any cumulative 

increase of more than ten percent (10%) over the original value of the 

contract as a result of amendments to order or change orders, extra work 

orders and supplemental agreements, as the case may be.  The Contractor 

shall cause the extension of the validity of the performance security to cover 

approved contract time extensions. 

7.6. In case of a reduction in the contract value or for partially completed Works 

under the contract which are usable and accepted by the Procuring Entity the 

use of which, in the judgment of the implementing agency or the Procuring 

Entity, will not affect the structural integrity of the entire project, the 

Procuring Entity shall allow a proportional reduction in the original 

performance security, provided that any such reduction is more than ten 

percent (10%) and that the aggregate of such reductions is not more than fifty 

percent (50%) of the original performance security. 

7.7. The Contractor, by entering into the Contract with the Procuring Entity, 

acknowledges the right of the Procuring Entity to institute action pursuant to  

Act 3688 against any subcontractor be they an individual, firm, partnership, 

corporation, or association supplying the Contractor with labor, materials 

and/or equipment for the performance of this Contract. 

8. Subcontracting 

8.1. Unless otherwise indicated in the SCC, the Contractor cannot subcontract 

Works more than the percentage specified in ITB Clause 8.1. 

8.2. Subcontracting of any portion of the Works does not relieve the Contractor of 

any liability or obligation under this Contract.  The Contractor will be 

responsible for the acts, defaults, and negligence of any subcontractor, its 

agents, servants or workmen as fully as if these were the Contractor’s own 

acts, defaults, or negligence, or those of its agents, servants or workmen. 

8.3. Subcontractors disclosed and identified during the bidding may be changed 

during the implementation of this Contract, subject to compliance with the 

required qualifications and the approval of the Procuring Entity.   

9. Liquidated Damages 

9.1. The Contractor shall pay liquidated damages to the Procuring Entity at the 

rate per day stated in the SCC for each day that the Completion Date is later 
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than the Intended Completion Date.  The total amount of liquidated damages 

shall not exceed the amount defined in the SCC.  The Procuring Entity may 

deduct liquidated damages from payments due to the Contractor.  Payment of 

liquidated damages shall not affect the Contractor. Once the cumulative 

amount of liquidated damages reaches ten percent (10%) of the amount of 

this Contract, the Procuring Entity shall rescind this Contract, without 

prejudice to other courses of action and remedies open to it. 

9.2. If the Intended Completion Date is extended after liquidated damages have 

been paid, the Engineer of the Procuring Entity shall correct any overpayment 

of liquidated damages by the Contractor by adjusting the next payment 

certificate.  The Contractor shall be paid interest on the overpayment, 

calculated from the date of payment to the date of repayment, at the rates 

specified in GCC Clause 40.1. 

10. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

11. The Procuring Entity, Licenses and Permits 

The Procuring Entity shall, if requested by the Contractor, assist him in applying for 

permits, licenses or approvals, which are required for the Works. 

12. Contractor’s Risk and Warranty Security 

12.1. The Contractor shall assume full responsibility for the Works from the time 

project construction commenced up to final acceptance by the Procuring 

Entity and shall be held responsible for any damage or destruction of the 

Works except those occasioned by force majeure. The Contractor shall be fully 

responsible for the safety, protection, security, and convenience of his 

personnel, third parties, and the public at large, as well as the Works, 

Equipment, installation, and the like to be affected by his construction work.  

12.2. The defects liability period for infrastructure projects shall be one year from 

project completion up to final acceptance by the Procuring Entity.  During this 

period, tn he Contractor shall undertake the repair works, at his own expense, 

of any damage to the Works on account of the use of materials of inferior 

quality within ninety (90) days from the time the Head of the Procuring Entity 

has issued an order to undertake repair.  In case of failure or refusal to comply 

with this mandate, the Procuring Entity shall undertake such repair works 

and shall be entitled to full reimbursement of expenses incurred therein upon 

demand. 

12.3. In case the Contractor fails to comply with the preceding paragraph, the 

Procuring Entity shall forfeit its performance security, subject its property 

(ies) to attachment or garnishment proceedings, and perpetually disqualify it 

from participating in any public bidding. All payables of the GOP in his favor 

shall be offset to recover the costs.  
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12.4. After final acceptance of the Works by the Procuring Entity, the Contractor 

shall be held responsible for “Structural Defects”, i.e., major 

faults/flaws/deficiencies in one or more key structural elements of the project 

which may lead to structural  failure of the completed elements or 

structure, or “Structural Failures”, i.e., where one or more key structural 

elements in an infrastructure facility fails or collapses, thereby rendering the 

facility or part thereof incapable of withstanding the design loads, and/or 

endangering the safety of the users or the general public: 

(a) Contractor – Where Structural Defects/Failures arise due to faults 

attributable to improper construction, use of inferior 

quality/substandard materials, and any violation of the contract plans 

and specifications, the contractor shall be held liable; 

(b) Consultants – Where Structural Defects/Failures arise due to faulty 

and/or inadequate design and specifications as well as construction 

supervision, then the consultant who prepared the design or 

undertook construction supervision for the project shall be held liable; 

(c) Procuring Entity’s Representatives/Project Manager/Construction 

Managers and Supervisors – The project owner’s representative(s), 

project manager, construction manager, and supervisor(s) shall be 

held liable in cases where the Structural Defects/Failures are due to 

his/their willful intervention in altering the designs and other 

specifications; negligence or omission in not approving or acting on 

proposed changes to noted defects or deficiencies in the design and/or 

specifications; and the use of substandard construction materials in the 

project; 

(d) Third Parties - Third Parties shall be held liable in cases where 

Structural Defects/Failures are caused by work undertaken by them 

such as leaking pipes, diggings or excavations, underground cables and 

electrical wires, underground tunnel, mining shaft and the like, in 

which case the applicable warranty to such structure should be levied 

to third parties for their construction or restoration works. 

(e) Users - In cases where Structural Defects/Failures are due to 

abuse/misuse by the end user of the constructed facility and/or non–

compliance by a user with the technical design limits and/or intended 

purpose of the same, then the user concerned shall be held liable. 

12.5. The warranty against Structural Defects/Failures, except those occasioned on 

force majeure, shall cover the period specified in the SCC reckoned from the 

date of issuance of the Certificate of Final Acceptance by the Procuring Entity.  

12.6. The Contractor shall be required to put up a warranty security in the form of 

cash, bank guarantee, letter of credit, GSIS or surety bond callable on demand, 

in accordance with the following schedule: 
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Form of Warranty 

Minimum Amount in 

Percentage (%) of Total 

Contract Price 

(a) Cash or letter of credit issued by 

Universal or Commercial bank: 

provided, however, that the letter of 

credit shall be confirmed or 

authenticated by a Universal or 

Commercial bank, if issued by a 

foreign bank 

Five Percent (5%) 

(b) Bank guarantee confirmed by 

Universal or Commercial bank: 

provided, however, that the letter of 

credit shall be confirmed or 

authenticated by a Universal or 

Commercial bank, if issued by a 

foreign bank 

Ten Percent (10%) 

(c) Surety bond callable upon demand 

issued by GSIS or any surety or 

insurance company duly certified by 

the Insurance Commission 

Thirty Percent (30%) 

12.7. The warranty security shall be stated in Philippine Pesos and shall remain 

effective for one year from the date of issuance of the Certificate of Final 

Acceptance by the Procuring Entity, and returned only after the lapse of said 

one year period. 

12.8. In case of structural defects/failure occurring during the applicable warranty 

period provided in GCC Clause 12.5, the Procuring Entity shall undertake the 

necessary restoration or reconstruction works and shall be entitled to full 

reimbursement by the parties found to be liable for expenses incurred therein 

upon demand, without prejudice to the filing of appropriate administrative, 

civil, and/or criminal charges against the responsible persons as well as the 

forfeiture of the warranty security posted in favor of the Procuring Entity. 

13. Liability of the Contractor 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the 

Philippines. 

14. Procuring Entity’s Risk 

14.1. From the Start Date until the Certificate of Final Acceptance has been issued, 

the following are risks of the Procuring Entity: 

(a) The risk of personal injury, death, or loss of or damage to property 

(excluding the Works, Plant, Materials, and Equipment), which are due 

to: 
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(i) any type of use or occupation of the Site authorized by the 

Procuring Entity after the official acceptance of the works; or 

(ii) negligence, breach of statutory duty, or interference with any 

legal right by the Procuring Entity or by any person employed 

by or contracted to him except the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to 

the extent that it is due to a fault of the Procuring Entity or in the 

Procuring Entity’s design, or due to war or radioactive contamination 

directly affecting the country where the Works are to be executed. 

15. Insurance 

15.1. The Contractor shall, under his name and at his own expense, obtain and 

maintain, for the duration of this Contract, the following insurance coverage: 

(a) Contractor’s All Risk Insurance; 

(b) Transportation to the project Site of Equipment, Machinery, and 

Supplies owned by the Contractor; 

(c) Personal injury or death of Contractor’s employees; and 

(d) Comprehensive insurance for third party liability to Contractor’s direct 

or indirect act or omission causing damage to third persons. 

15.2. The Contractor shall provide evidence to the Procuring Entity’s 

Representative that the insurances required under this Contract have been 

effected and shall, within a reasonable time, provide copies of the insurance 

policies to the Procuring Entity’s Representative.  Such evidence and such 

policies shall be provided to the Procuring Entity’s through the Procuring 

Entity’s Representative. 

15.3. The Contractor shall notify the insurers of changes in the nature, extent, or 

program for the execution of the Works and ensure the adequacy of the 

insurances at all times in accordance with the terms of this Contract and shall 

produce to the Procuring Entity’s Representative the insurance policies in 

force including the receipts for payment of the current premiums. 

The above insurance policies shall be obtained from any reputable insurance 

company approved by the Procuring Entity’s Representative. 

15.4. If the Contractor fails to obtain and keep in force the insurances referred to 

herein or any other insurance which he may be required to obtain under the 

terms of this Contract, the Procuring Entity may obtain and keep in force any 

such insurances and pay such premiums as may be necessary for the purpose.  

From time to time, the Procuring Entity may deduct the amount it shall pay for 

said premiums including twenty five percent (25%) therein from any monies 

due, or which may become due, to the Contractor, without prejudice to the 
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Procuring Entity exercising its right to impose other sanctions against the 

Contractor pursuant to the provisions of this Contract. 

15.5. In the event the Contractor fails to observe the above safeguards, the 

Procuring Entity may, at the Contractor’s expense, take whatever measure is 

deemed necessary for its protection and that of the Contractor’s personnel 

and third parties, and/or order the interruption of dangerous Works.  In 

addition, the Procuring Entity may refuse to make the payments under GCC 

Clause 40 until the Contractor complies with this Clause. 

15.6. The Contractor shall immediately replace the insurance policy obtained as 

required in this Contract, without need of the Procuring Entity’s demand, with 

a new policy issued by a new insurance company acceptable to the Procuring 

Entity for any of the following grounds: 

(a) The issuer of the insurance policy to be replaced has:  

(i) become bankrupt;  

(ii) been placed under receivership or under a management 

committee;  

(iii) been sued for suspension of payment; or 

(iv) been suspended by the Insurance Commission and its license to 

engage in business or its authority to issue insurance policies 

cancelled; or  

(v) Where reasonable grounds exist that the insurer may not be 

able, fully and promptly, to fulfill its obligation under the 

insurance policy. 

16. Termination for Default of Contractor 

16.1. The Procuring Entity shall terminate this Contract for default when any of the 

following conditions attend its implementation: 

16.2. Due to the Contractor’s fault and while the project is on-going, it has incurred 

negative slippage of fifteen percent (15%) or more in accordance with 

Presidential Decree 1870, regardless of whether or not previous warnings and 

notices have been issued for the Contractor to improve his performance; 

16.3. Due to its own fault and after this Contract time has expired, the Contractor 

incurs delay in the completion of the Work after this Contract has expired; or 

16.4. The Contractor: 

(a) abandons the contract Works, refuses or fails to comply with a valid 

instruction of the Procuring Entity or fails to proceed expeditiously and 

without delay despite a written notice by the Procuring Entity; 
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(b) does not actually have on the project Site the minimum essential 

equipment listed on the Bid necessary to prosecute the Works in 

accordance with the approved Program of Work and equipment 

deployment schedule as required for the project; 

(c) does not execute the Works in accordance with this Contract or 

persistently or flagrantly neglects to carry out its obligations under this 

Contract; 

(d) neglects or refuses to remove materials or to perform a new Work that 

has been rejected as defective or unsuitable; or 

(e) sub-lets any part of this Contract without approval by the Procuring 

Entity. 

16.5. All materials on the Site, Plant, Equipment, and Works shall be deemed to be 

the property of the Procuring Entity if this Contract is rescinded because of 

the Contractor’s default. 

17. Termination for Default of Procuring Entity 

17.1. The Contractor may terminate this Contract with the Procuring Entity if the 

works are completely stopped for a continuous period of at least sixty (60) 

calendar days through no fault of its own, due to any of the following reasons: 

(a) Failure of the Procuring Entity to deliver, within a reasonable time, 

supplies, materials, right-of-way, or other items it is obligated to 

furnish under the terms of this Contract; or 

(b) The prosecution of the Work is disrupted by the adverse peace and 

order situation, as certified by the Armed Forces of the Philippines 

Provincial Commander and approved by the Secretary of National 

Defense. 

18. Termination for Other Causes 

18.1. The Procuring Entity may terminate this Contract, in whole or in part, at any 

time for its convenience.  The Head of the Procuring Entity may terminate this 

Contract for the convenience of the Procuring Entity if he has determined the 

existence of conditions that make Project Implementation economically, 

financially or technically impractical and/or unnecessary, such as, but not 

limited to, fortuitous event(s) or changes in law and National Government 

policies. 

18.2. The Procuring Entity or the Contractor may terminate this Contract if the 

other party causes a fundamental breach of this Contract. 

18.3. Fundamental breaches of Contract shall include, but shall not be limited to, 

the following: 



Batangas State University 
Bidding Documents (Based on Revised IRR of RA 9184-Third Edition October 2009)  

   Page 15 of 32 
General Conditions of the Contract 

(a) The Contractor stops work for twenty eight (28) days when no 

stoppage of work is shown on the current Program of Work and the 

stoppage has not been authorized by the Procuring Entity’s 

Representative; 

(b) The Procuring Entity’s Representative instructs the Contractor to delay 

the progress of the Works, and the instruction is not withdrawn within 

twenty eight (28) days; 

(c) The Procuring Entity shall terminate this Contract if the Contractor is 

declared bankrupt or insolvent as determined with finality by a court 

of competent jurisdiction.  In this event, termination will be without 

compensation to the Contractor, provided that such termination will 

not prejudice or affect any right of action or remedy which has accrued 

or will accrue thereafter to the Procuring Entity and/or the Contractor.  

In the case of the Contractor's insolvency, any Contractor's Equipment 

which the Procuring Entity instructs in the notice is to be used until the 

completion of the Works; 

(d) A payment certified by the Procuring Entity’s Representative is not 

paid by the Procuring Entity to the Contractor within eighty four (84) 

days from the date of the Procuring Entity’s Representative’s 

certificate; 

(e) The Procuring Entity’s Representative gives Notice that failure to 

correct a particular Defect is a fundamental breach of Contract and the 

Contractor fails to correct it within a reasonable period of time 

determined by the Procuring Entity’s Representative; 

(f) The Contractor does not maintain a Security, which is required;  

(g) The Contractor has delayed the completion of the Works by the 

number of days for which the maximum amount of liquidated damages 

can be paid, as defined in the GCC Clause 9; and 

(h) In case it is determined prima facie by the Procuring Entity that the 

Contractor has engaged, before or during the implementation of the 

contract, in unlawful deeds and behaviors relative to contract 

acquisition and implementation, such as, but not limited to, the 

following:  

(i) corrupt, fraudulent, collusive and coercive practices as defined 

in ITB Clause 3.1(a);  

(ii) drawing up or using forged documents;  

(iii) using adulterated materials, means or methods, or engaging in 

production contrary to rules of science or the trade; and  

(iv) any other act analogous to the foregoing. 
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18.4. The Funding Source or the Procuring Entity, as appropriate, will seek to 

impose the maximum civil, administrative and/or criminal penalties available 

under the applicable law on individuals and organizations deemed to be 

involved with corrupt, fraudulent, or coercive practices. 

18.5. When persons from either party to this Contract gives notice of a fundamental 

breach to the Procuring Entity’s Representative  in order to terminate the 

existing contract for a cause other than those listed under GCC Clause 18.3, 

the Procuring Entity’s Representative shall decide whether the breach is 

fundamental or not. 

18.6. If this Contract is terminated, the Contractor shall stop work immediately, 

make the Site safe and secure, and leave the Site as soon as reasonably 

possible. 

19. Procedures for Termination of Contracts 

19.1. The following provisions shall govern the procedures for the termination of 

this Contract: 

(a) Upon receipt of a written report of acts or causes which may constitute 

ground(s) for termination as aforementioned, or upon its own 

initiative, the Implementing Unit shall, within a period of seven (7) 

calendar days, verify the existence of such ground(s) and cause the 

execution of a Verified Report, with all relevant evidence attached; 

(b) Upon recommendation by the Implementing Unit, the Head of the 

Procuring Entity shall terminate this Contract only by a written notice 

to the Contractor conveying the termination of this Contract. The 

notice shall state: 

(i) that this Contract is being terminated for any of the ground(s) 

afore-mentioned, and a statement of the acts that constitute the 

ground(s) constituting the same; 

(ii) the extent of termination, whether in whole or in part;  

(iii) an instruction to the Contractor to show cause as to why this 

Contract should not be terminated; and 

(iv) special instructions of the Procuring Entity, if any. 

The Notice to Terminate shall be accompanied by a copy of the Verified 

Report; 

(c) Within a period of seven (7) calendar days from receipt of the Notice of 

Termination, the Contractor shall submit to the Head of the Procuring 

Entity a verified position paper stating why the contract should not be 

terminated.  If the Contractor fails to show cause after the lapse of the 

seven (7) day period, either by inaction or by default, the Head of the 

Procuring Entity shall issue an order terminating the contract;  
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(d) The Procuring Entity may, at anytime before receipt of the Bidder’s 

verified position paper to withdraw the Notice to Terminate if it is 

determined that certain items or works subject of the notice had been 

completed, delivered, or performed before the Contractor’s receipt of 

the notice;  

(e) Within a non-extendible period of ten (10) calendar days from receipt 

of the verified position paper, the Head of the Procuring Entity shall 

decide whether or not to terminate this Contract.  It shall serve a 

written notice to the Contractor of its decision and, unless otherwise 

provided in the said notice, this Contract is deemed terminated from 

receipt of the Contractor of the notice of decision.  The termination 

shall only be based on the ground(s) stated in the Notice to Terminate; 

and 

(f) The Head of the Procuring Entity may create a Contract Termination 

Review Committee (CTRC) to assist him in the discharge of this 

function.  All decisions recommended by the CTRC shall be subject to 

the approval of the Head of the Procuring Entity. 

19.2. Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition 

of additional administrative sanctions as the internal rules of the agency may 

provide and/or further criminal prosecution as provided by applicable laws, 

the procuring entity shall impose on contractors after the termination of the 

contract the penalty of suspension for one (1) year for the first offense, 

suspension for two (2) years for the second offense from participating in the 

public bidding process, for violations committed during the contract 

implementation stage, which include but not limited to the following: 

(a) Failure of the contractor, due solely to his fault or negligence, to 

mobilize and start work or performance within the specified period in 

the Notice to Proceed (“NTP”); 

(b) Failure by the contractor to fully and faithfully comply with its 

contractual obligations without valid cause, or failure by the contractor 

to comply with any written lawful instruction of the procuring entity or 

its representative(s) pursuant to the implementation of the contract.  

For the procurement of infrastructure projects or consultancy 

contracts, lawful instructions include but are not limited to the 

following: 

(i) Employment of competent technical personnel, competent 

engineers and/or work supervisors; 

(ii) Provision of warning signs and barricades in accordance with 

approved plans and specifications and contract provisions; 

(iii) Stockpiling in proper places of all materials and removal from 

the project site of waste and excess materials, including broken 
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pavement and excavated debris in accordance with approved 

plans and specifications and contract provisions; 

(iv) Deployment of committed equipment, facilities, support staff 

and manpower; and 

(v) Renewal of the effectivity dates of the performance security 

after its expiration during the course of contract 

implementation. 

(c) Assignment and subcontracting of the contract or any part thereof or 

substitution of key personnel named in the proposal without prior 

written approval by the procuring entity. 

(d) Poor performance by the contractor or unsatisfactory quality and/or 

progress of work arising from his fault or negligence as reflected in the 

Constructor's Performance Evaluation System (“CPES”) rating sheet.  In 

the absence of the CPES rating sheet, the existing performance 

monitoring system of the procuring entity shall be applied.  Any of the 

following acts by the constructor shall be construed as poor 

performance: 

(i) Negative slippage of 15% and above within the critical path of 

the project due entirely to the fault or negligence of the 

contractor; and 

(ii) Quality of materials and workmanship not complying with the 

approved specifications arising from the contractor's fault or 

negligence. 

(e) Willful or deliberate abandonment or non-performance of the project 

or contract by the contractor resulting to substantial breach thereof 

without lawful and/or just cause. 

In addition to the penalty of suspension, the performance security posted by 

the contractor shall also be forfeited. 

20. Force Majeure, Release From Performance 

20.1. For purposes of this Contract the terms “force majeure” and “fortuitous event” 

may be used interchangeably.  In this regard, a fortuitous event or force 

majeure shall be interpreted to mean an event which the Contractor could not 

have foreseen, or which though foreseen, was inevitable.  It shall not include 

ordinary unfavorable weather conditions; and any other cause the effects of 

which could have been avoided with the exercise of reasonable diligence by 

the Contractor. 

20.2. If this Contract is discontinued by an outbreak of war or by any other event 

entirely outside the control of either the Procuring Entity or the Contractor, 

the Procuring Entity’s Representative shall certify that this Contract has been 

discontinued.  The Contractor shall make the Site safe and stop work as 
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quickly as possible after receiving this certificate and shall be paid for all 

works carried out before receiving it and for any Work carried out afterwards 

to which a commitment was made. 

20.3. If the event continues for a period of eighty four (84) days, either party may 

then give notice of termination, which shall take effect twenty eight (28) days 

after the giving of the notice. 

20.4. After termination, the Contractor shall be entitled to payment of the unpaid 

balance of the value of the Works executed and of the materials and Plant 

reasonably delivered to the Site, adjusted by the following: 

(a) any sum to which the Contractor is entitled under GCC Clause 28; 

(b) the cost of his suspension and demobilization; 

(c) any sum to which the Procuring Entity is entitled. 

20.5. The net balance due shall be paid or repaid within a reasonable time period 

from the time of the notice of termination. 

21. Resolution of Disputes 

21.1. If any dispute or difference of any kind whatsoever shall arise between the 

parties in connection  with the implementation of the contract covered by the 

Act and this IRR, the parties shall make every effort to resolve amicably such 

dispute or difference by mutual consultation. 

21.2. If the Contractor believes that a decision taken by the PROCURING ENTITY’s 

Representative was either outside the authority given to the PROCURING 

ENTITY’s Representative by this Contract or that the decision was wrongly 

taken, the decision shall be referred to the Arbiter indicated in the SCC within 

fourteen (14) days of the notification of the PROCURING ENTITY’s 

Representative’s decision. 

21.3. Any and all disputes arising from the implementation of this Contract covered 

by the R.A. 9184 and its IRR shall be submitted to arbitration in the 

Philippines according to the provisions of Republic Act No. 876, otherwise 

known as the “ Arbitration Law” and Republic Act 9285, otherwise known as 

the “Alternative Dispute Resolution Act of 2004”: Provided, however, That, 

disputes that are within the competence of the Construction Industry 

Arbitration Commission to resolve shall be referred thereto.  The process of 

arbitration shall be incorporated as a provision in this Contract that will be 

executed pursuant to the provisions of the Act and its IRR-A: Provided, further, 

That, by mutual agreement, the parties may agree in writing to resort to other 

alternative modes of dispute resolution.  Additional instructions on resolution 

of disputes, if any, shall be indicated in the SCC. 

22. Suspension of Loan, Credit, Grant, or Appropriation 
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In the event that the Funding Source suspends the Loan, Credit, Grant, or 

Appropriation to the Procuring Entity, from which part of the payments to the 

Contractor are being made: 

(a) The Procuring Entity is obligated to notify the Contractor of such suspension 

within seven (7) days of having received the suspension notice. 

(b) If the Contractor has not received sums due it for work already done within 

forty five (45) days from the time the Contractor’s claim for payment has been 

certified by the Procuring Entity’s Representative, the Contractor may 

immediately issue a suspension of work notice in accordance with SCC Clause 

45.2. 

23. Procuring Entity’s Representative’s Decisions 

23.1. Except where otherwise specifically stated, the Procuring Entity’s 

Representative will decide contractual matters between the Procuring Entity 

and the Contractor in the role representing the Procuring Entity’s  

23.2. The Procuring Entity’s Representative may delegate any of his duties and 

responsibilities to other people, except to the Arbiter, after notifying the 

Contractor, and may cancel any delegation after notifying the Contractor. 

24. Approval of Drawings and Temporary Works by the Procuring 

Entity’s Representative 

24.1. All Drawings prepared by the Contractor for the execution of the Temporary 

Works, are subject to prior approval by the Procuring Entity’s Representative 

before its use.  

24.2. The Contractor shall be responsible for design of Temporary Works. 

24.3. The Procuring Entity’s Representative’s approval shall not alter the 

Contractor’s responsibility for design of the Temporary Works. 

24.4. The Contractor shall obtain approval of third parties to the design of the 

Temporary Works, when required by the Procuring Entity. 

25. Acceleration and Delays Ordered by the Procuring Entity’s 

Representative 

25.1. When the Procuring Entity wants the Contractor to finish before the Intended 

Completion Date, the Procuring Entity’s Representative will obtain priced 

proposals for achieving the necessary acceleration from the Contractor.  If the 

Procuring Entity accepts these proposals, the Intended Completion Date will 

be adjusted accordingly and confirmed by both the Procuring Entity and the 

Contractor. 
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25.2. If the Contractor’s Financial Proposals for an acceleration are accepted by the 

Procuring Entity, they are incorporated in the Contract Price and treated as a 

Variation. 

26. Extension of the Intended Completion Date 

26.1. The Procuring Entity’s Representative shall extend the Intended Completion 

Date if a Variation is issued which makes it impossible for the Intended 

Completion Date to be achieved by the Contractor without taking steps to 

accelerate the remaining work, which would cause the Contractor to incur 

additional costs.  Unless specified in the SCC, no payment shall be made for 

any event which may warrant the extension of the Intended Completion Date. 

26.2. The Procuring Entity’s Representative shall decide whether and by how much 

to extend the Intended Completion Date within twenty one (21) days of the 

Contractor asking the Procuring Entity’s Representative for a decision thereto 

after fully submitting all supporting information.  If the Contractor has failed 

to give early warning of a delay or has failed to cooperate in dealing with a 

delay, the delay by this failure shall not be considered in assessing the new 

Intended Completion Date. 

27. Right to Vary 

27.1. The Procuring Entity’s Representative with the prior approval of the 

Procuring Entity may instruct Variations, up to a maximum cumulative 

amount of ten percent (10%) of the original contract cost. 

27.2. Variations shall be valued as follows: 

(a) At a lump sum price agreed between the parties;  

(b) where appropriate, at rates in this Contract; 

(c) in the absence of appropriate rates, the rates in this Contract shall be 

used as the basis for valuation; or failing which 

(d) at appropriate new rates, equal to or lower than current industry rates 

and to be agreed upon by both parties and approved by the Head of the 

Procuring Entity. 

28. Contractors Right to Claim 

If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the 

Contractor shall be entitled to the amount of such cost. If as a result of any of the said 

events, it is necessary to change the Works, this shall be dealt with as a Variation. 

29. Dayworks 

29.1. Subject to GCC Clause 43 on Variation Order, and if applicable as indicated in 

the SCC, the Dayworks rates in the Contractor’s Bid shall be used for small 
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additional amounts of work only when the Procuring Entity’s Representative 

has given written instructions in advance for additional work to be paid for in 

that way. 

29.2. All work to be paid for as Dayworks shall be recorded by the Contractor on 

forms approved by the Procuring Entity’s Representative.  Each completed 

form shall be verified and signed by the Procuring Entity’s Representative 

within two days of the work being done. 

29.3. The Contractor shall be paid for Dayworks subject to obtaining signed 

Dayworks forms. 

30. Early Warning 

30.1. The Contractor shall warn the Procuring Entity’s Representative at the 

earliest opportunity of specific likely future events or circumstances that may 

adversely affect the quality of the work, increase the Contract Price, or delay 

the execution of the Works.  The Procuring Entity’s Representative may 

require the Contractor to provide an estimate of the expected effect of the 

future event or circumstance on the Contract Price and Completion Date.  The 

estimate shall be provided by the Contractor as soon as reasonably possible. 

30.2. The Contractor shall cooperate with the Procuring Entity’s Representative in 

making and considering proposals for how the effect of such an event or 

circumstance can be avoided or reduced by anyone involved in the work and 

in carrying out any resulting instruction of the Procuring Entity’s 

Representative. 

31. Program of Work 

31.1. Within the time stated in the SCC, the Contractor shall submit to the Procuring 

Entity’s Representative for approval a Program of Work showing the general 

methods, arrangements, order, and timing for all the activities in the Works. 

31.2. An update of the Program of Work shall the show the actual progress achieved 

on each activity and the effect of the progress achieved on the timing of the 

remaining work, including any changes to the sequence of the activities. 

31.3. The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work at intervals no longer than the period 

stated in the SCC.  If the Contractor does not submit an updated Program of 

Work within this period, the PROCURING ENTITY’s Representative may 

withhold the amount stated in the SCC from the next payment certificate and 

continue to withhold this amount until the next payment after the date on 

which the overdue Program of Work has been submitted. 

31.4. The Procuring Entity’s Representative’s approval of the Program of Work 

shall not alter the Contractor’s obligations.  The Contractor may revise the 

Program of Work and submit it to the Procuring Entity’s Representative again 
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at any time.  A revised Program of Work shall show the effect of any approved 

Variations; and if allowed, any Compensation Event. 

31.5. When the Program of Work is updated, the Contractor shall provide the 

Procuring Entity’s Representative with an updated cash flow forecast.  The 

cash flow forecast shall include different currencies, as defined in the 

Contract, converted as necessary using the Contract exchange rates. 

31.6. All Variations shall be included in updated Program of Work produced by the 

Contractor. 

32. Management Conferences 

32.1. Either the Procuring Entity’s Representative or the Contractor may require 

the other to attend a Management Conference.  The Management Conference 

shall review the plans for remaining work and deal with matters raised in 

accordance with the early warning procedure. 

32.2. The Procuring Entity’s Representative shall record the business of 

Management Conferences and provide copies of the record to those attending 

the Conference and to the Procuring Entity .  The responsibility of the parties 

for actions to be taken shall be decided by the PROCURING ENTITY’s 

Representative either at the Management Conference or after the 

Management Conference and stated in writing to all who attended the 

Conference. 

33. Bill of Quantities 

33.1. The Bill of Quantities shall contain items of work for the construction, 

installation, testing, and commissioning of work to be done by the Contractor. 

33.2. The Bill of Quantities is used to calculate the Contract Price.  The Contractor is 

paid for the quantity of the work done at the rate in the Bill of Quantities for 

each item. 

33.3. If the final quantity of any work done differs from the quantity in the Bill of 

Quantities for the particular item and is not more than twenty five percent 

(25%) of the original quantity, provided the aggregate changes for all items do 

not exceed ten percent (10%) of the Contract price, the Procuring Entity’s 

Representative shall make the necessary adjustments to allow for the changes 

subject to applicable laws, rules, and regulations. 

33.4. If requested by the Procuring Entity’s Representative, the Contractor shall 

provide the Procuring Entity’s Representative with a detailed cost breakdown 

of any rate in the Bill of Quantities. 

34. Instructions, Inspections and Audits 
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34.1. The Procuring Entity’s personnel shall at all reasonable times during 

construction of the Work be entitled to examine, inspect, measure and test the 

materials and workmanship, and to check the progress of the construction.  

34.2. If the Procuring Entity’s Representative instructs the Contractor to carry out a 

test not specified in the Specification to check whether any work has a defect 

and the test shows that it does, the Contractor shall pay for the test and any 

samples.  If there is no defect, the test shall be a Compensation Event. 

34.3. The Contractor shall permit the Funding Source named in the SCC to inspect 

the Contractor’s accounts and records relating to the performance of the 

Contractor and to have them audited by auditors appointed by the Funding 

Source, if so required by the Funding Source. 

35. Identifying Defects 

The Procuring Entity’s Representative shall check the Contractor’s work and notify 

the Contractor of any defects that are found.  Such checking shall not affect the 

Contractor’s responsibilities.  The Procuring Entity’s Representative may instruct the 

Contractor to search uncover defects and test any work that the Procuring Entity’s 

Representative considers below standards and defective. 

36. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between 

the Start Date and the end of the Defects Liability Periods shall be remedied by the 

Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s 

acts or omissions. 

37. Correction of Defects 

37.1. The Procuring Entity’s Representative shall give notice to the Contractor of 

any defects before the end of the Defects Liability Period, which begins at 

Completion Date up to final acceptance by the Procuring Entity’s unless 

otherwise specified in the SCC.  The Defects Liability Period shall be extended 

for as long as defects remain to be corrected. 

37.2. Every time notice of a defect is given, the Contractor shall correct the notified 

defect within the length of time specified in the Procuring Entity’s 

Representative’s notice. 

37.3. The Contractor shall correct the defects which he notices himself before the 

end of the Defects Liability Period. 

37.4. The Procuring Entity shall certify that all defects have been corrected. If the 

Procuring Entity considers that correction of a defect is not essential, he can 

request the Contractor to submit a quotation for the corresponding reduction 

in the Contract Price. If the Procuring Entity accepts the quotation, the 

corresponding change in the SCC is a Variation. 
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38. Uncorrected Defects 

38.1. The Procuring Entity shall give the Contractor at least fourteen (14) days 

notice of his intention to use a third party to correct a Defect. If the Contractor 

does not correct the Defect himself within the period, the Procuring Entity 

may have the Defect corrected by the third party. The cost of the correction 

will be deducted from the Contract Price. 

38.2. The use of a third party to correct defects that are uncorrected by the 

Contractor will in no way relieve the Contractor of its liabilities and 

warranties under the Contract. 

39. Advance Payment 

39.1. The Procuring Entity shall, upon a written request of the contractor which 

shall be submitted as a contract document, make an advance payment to the 

contractor in an amount not exceeding fifteen percent (15%) of the total 

contract price, to be made in lump sum or, at the most two, installments 

according to a schedule specified in the SCC. 

39.2. The advance payment shall be made only upon the submission to and 

acceptance by the Procuring Entity of an irrevocable standby letter of credit of 

equivalent value from a commercial bank, a bank guarantee or a surety bond 

callable upon demand, issued by a surety or insurance company duly licensed 

by the Insurance Commission and confirmed by the Procuring Entity. 

39.3. The advance payment shall be repaid by the Contractor by an amount equal to 

the percentage of the total contract price used for the advance payment. 

39.4. The contractor may reduce his standby letter of credit or guarantee 

instrument by the amounts refunded by the Monthly Certificates in the 

advance payment. 

39.5. The Procuring Entity will provide an Advance Payment on the Contract Price 

as stipulated in the Conditions of Contract, subject to the maximum amount 

stated in SCC Clause 39.1. 

40. Progress Payments 

40.1. The Contractor may submit a request for payment for Work accomplished.  

Such request for payment shall be verified and certified by the Procuring 

Entity’s Representative/Project Engineer.  Except as otherwise stipulated in 

the SCC, materials and equipment delivered on the site but not completely put 

in place shall not be included for payment.   

40.2. The Procuring Entity shall deduct the following from the certified gross 

amounts to be paid to the contractor as progress payment: 

(a) Cumulative value of the work previously certified and paid for. 

(b) Portion of the advance payment to be recouped for the month. 
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(c) Retention money in accordance with the condition of contract. 

(d) Amount to cover third party liabilities. 

(e) Amount to cover uncorrected discovered defects in the works. 

40.3. Payments shall be adjusted by deducting therefrom the amounts for advance 

payments and retention.  The Procuring Entity shall pay the Contractor the 

amounts certified by the Procuring Entity’s Representative within twenty 

eight (28) days from the date each certificate was issued.  Unless otherwise 

indicated in the SCC, no payment of interest for delayed payments and 

adjustments shall be made by the Procuring Entity. 

40.4. The first progress payment may be paid by the Procuring Entity to the 

Contractor provided that at least twenty percent (20%) of the work has been 

accomplished as certified by the Procuring Entity’s Representative. 

40.5. Items of the Works for which a price of “0” (zero) has been entered will not be 

paid for by the Procuring Entity and shall be deemed covered by other rates 

and prices in the Contract. 

41. Payment Certificates 

41.1. The Contractor shall submit to the Procuring Entity’s Representative monthly 

statements of the estimated value of the work executed less the cumulative 

amount certified previously. 

41.2. The Procuring Entity’s Representative shall check the Contractor’s monthly 

statement and certify the amount to be paid to the Contractor. 

41.3. The value of Work executed shall: 

(a) be determined by the Procuring Entity’s Representative; 

(b) comprise the value of the quantities of the items in the Bill of 

Quantities completed; and 

(c) include the valuations of approved variations. 

41.4. The Procuring Entity’s Representative may exclude any item certified in a 

previous certificate or reduce the proportion of any item previously certified 

in any certificate in the light of later information. 

42. Retention 

42.1. The Procuring Entity shall retain from each payment due to the Contractor an 

amount equal to a percentage thereof using the rate as specified in SCC Clause 

42.2. 

42.2. Progress payments are subject to retention of ten percent (10%), unless 

otherwise specified in the SCC, referred to as the “retention money.”  Such 
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retention shall be based on the total amount due to the Contractor prior to 

any deduction and shall be retained from every progress payment until fifty 

percent (50%) of the value of Works, as determined by the Procuring Entity, 

are completed.  If, after fifty percent (50%) completion, the Work is 

satisfactorily done and on schedule, no additional retention shall be made; 

otherwise, the ten percent (10%) retention shall again be imposed using the 

rate specified therefor. 

42.3. The total “retention money” shall be due for release upon final acceptance of 

the Works.  The Contractor may, however, request the substitution of the 

retention money for each progress billing with irrevocable standby letters of 

credit from a commercial bank, bank guarantees or surety bonds callable on 

demand, of amounts equivalent to the retention money substituted for and 

acceptable to the Procuring Entity, provided that the project is on schedule 

and is satisfactorily undertaken.  Otherwise, the ten (10%) percent retention 

shall be made.  Said irrevocable standby letters of credit, bank guarantees 

and/or surety bonds, to be posted in favor of the Government shall be valid 

for a duration to be determined by the concerned implementing office/agency 

or Procuring Entity and will answer for the purpose for which the ten (10%) 

percent retention is intended, i.e., to cover uncorrected discovered defects and 

third party liabilities. 

42.4. On completion of the whole Works, the Contractor may substitute retention 

money with an “on demand” Bank guarantee in a form acceptable to the 

Procuring Entity. 

43. Variation Orders 

43.1. Variation Orders may be issued by the Procuring Entity to cover any 

increase/decrease in quantities, including the introduction of new work items 

that are not included in the original contract or reclassification of work items 

that are either due to change of plans, design or alignment to suit actual field 

conditions resulting in disparity between the preconstruction plans used for 

purposes of bidding and the “as staked plans” or construction drawings 

prepared after a joint survey by the Contractor and the Procuring Entity after 

award of the contract, provided that the cumulative amount of the Variation 

Order does not exceed ten percent (10%) of the original project cost. The 

addition/deletion of Works should be within the general scope of the project 

as bid and awarded. The scope of works shall not be reduced so as to 

accommodate a positive Variation Order. A Variation Order may either be in 

the form of a Change Order or Extra Work Order. 

43.2. A Change Order may be issued by the implementing official to cover any 

increase/decrease in quantities of original Work items in the contract. 

43.3. An Extra Work Order may be issued by the implementing official to cover the 

introduction of new work necessary for the completion, improvement or 

protection of the project which were not included as items of Work in the 

original contract, such as, where there are subsurface or latent physical 

conditions at the site differing materially from those indicated in the contract, 
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or where there are duly unknown physical conditions at the site of an unusual 

nature differing materially from those ordinarily encountered and generally 

recognized as inherent in the Work or character provided for in the contract. 

43.4. Any cumulative Variation Order beyond ten percent (10%) shall be subject of 

another contract to be bid out if the works are separable from the original 

contract.  In exceptional cases where it is urgently necessary to complete the 

original scope of work, the Head of the Procuring Entity may authorize a 

positive Variation Order go beyond ten percent (10%) but not more than 

twenty percent (20%) of the original contract price, subject to the guidelines 

to be determined by the GPPB: Provided, however, That appropriate sanctions 

shall be imposed on the designer, consultant or official responsible for the 

original detailed engineering design which failed to consider the Variation 

Order beyond ten percent (10%). 

43.5. In claiming for any Variation Order, the Contractor shall, within seven (7) 

calendar days after such work has been commenced or after the 

circumstances leading to such condition(s) leading to the extra cost, and 

within twenty-eight (28) calendar days deliver a written communication 

giving full and detailed particulars of any extra cost in order that it may be 

investigated at that time. Failure to provide either of such notices in the time 

stipulated shall constitute a waiver by the contractor for any claim. The 

preparation and submission of Variation Orders are as follows: 

(a) If the Procuring Entity’s representative/Project Engineer believes that 

a Change Order or Extra Work Order should be issued, he shall prepare 

the proposed Order accompanied with the notices submitted by the 

Contractor, the plans therefore, his computations as to the quantities of 

the additional works involved per item indicating the specific stations 

where such works are needed, the date of his inspections and 

investigations thereon, and the log book thereof, and a detailed 

estimate of the unit cost of such items of work, together with his 

justifications for the need of such Change Order or Extra Work Order, 

and shall submit the same to the Head of the Procuring Entity for 

approval. 

(b) The Head of the Procuring Entity or his duly authorized representative, 

upon receipt of the proposed Change Order or Extra Work Order shall 

immediately instruct the technical staff of the Procuring Entity’s to 

conduct an on-the-spot investigation to verify the need for the Work to 

be prosecuted. A report of such verification shall be submitted directly 

to the Head of the Procuring Entity or his duly authorized 

representative. 

(c) The, Head of the Procuring Entity or his duly authorized 

representative, after being satisfied that such Change Order or Extra 

Work Order is justified and necessary, shall review the estimated 

quantities and prices and forward the proposal with the supporting 

documentation to the Head of Procuring Entity for consideration. 
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(d) If, after review of the plans, quantities and estimated unit cost of the 

items of work involved, the proper office of the procuring entity 

empowered to review and evaluate Change Orders or Extra Work 

Orders recommends approval thereof, Head of the Procuring Entity or 

his duly authorized representative, believing the Change Order or 

Extra Work Order to be in order, shall approve the same. 

(e) The timeframe for the processing of Variation Orders from the 

preparation up to the approval by the Head of the Procuring Entity 

concerned shall not exceed thirty (30) calendar days. 

44. Contract Completion 

Once the project reaches an accomplishment of ninety five (95%) of the total contract 

amount, the Procuring Entity may create an inspectorate team to make preliminary 

inspection and submit a punch-list to the Contractor in preparation for the final 

turnover of the project. Said punch-list will contain, among others, the remaining 

Works, Work deficiencies for necessary corrections, and the specific duration/time to 

fully complete the project considering the approved remaining contract time. This, 

however, shall not preclude the claim of the Procuring Entity for liquidated damages. 

45. Suspension of Work 

45.1. The Procuring Entity shall have the authority to suspend the work wholly or 

partly by written order for such period as may be deemed necessary, due to 

force majeure or any fortuitous events or for failure on the part of the 

Contractor to correct bad conditions which are unsafe for workers or for the 

general public, to carry out valid orders given by the Procuring Entity or to 

perform any provisions of the contract, or due to adjustment of plans to suit 

field conditions as found necessary during construction. The Contractor shall 

immediately comply with such order to suspend the work wholly or partly. 

45.2. The Contractor or its duly authorized representative shall have the right to 

suspend work operation on any or all projects/activities along the critical 

path of activities after fifteen (15) calendar days from date of receipt of 

written notice from the Contractor to the district engineer/regional 

director/consultant or equivalent official, as the case may be, due to the 

following: 

(a) There exist right-of-way problems which prohibit the Contractor from 

performing work in accordance with the approved construction 

schedule. 

(b) Requisite construction plans which must be owner-furnished are not 

issued to the contractor precluding any work called for by such plans. 

(c) Peace and order conditions make it extremely dangerous, if not 

possible, to work. However, this condition must be certified in writing 

by the Philippine National Police (PNP) station which has 
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responsibility over the affected area and confirmed by the Department 

of Interior and Local Government (DILG) Regional Director. 

(d) There is failure on the part of the Procuring Entity to deliver 

government-furnished materials and equipment as stipulated in the 

contract. 

(e) Delay in the payment of Contractor’s claim for progress billing beyond 

forty-five (45) calendar days from the time the Contractor’s claim has 

been certified to by the procuring entity’s authorized representative 

that the documents are complete unless there are justifiable reasons 

thereof which shall be communicated in writing to the Contractor. 

45.3. In case of total suspension, or suspension of activities along the critical path, 

which is not due to any fault of the Contractor, the elapsed time between the 

effective order of suspending operation and the order to resume work shall be 

allowed the Contractor by adjusting the contract time accordingly. 

46. Payment on Termination 

46.1. If the Contract is terminated because of a fundamental breach of Contract by 

the Contractor, the Procuring Entity’s Representative shall issue a certificate 

for the value of the work done and Materials ordered less advance payments 

received up to the date of the issue of the certificate and less the percentage to 

apply to the value of the work not completed, as indicated in the SCC. 

Additional Liquidated Damages shall not apply.  If the total amount due to the 

Procuring Entity exceeds any payment due to the Contractor, the difference 

shall be a debt payable to the Procuring Entity. 

46.2. If the Contract is terminated for the Procuring Entity’s convenience or because 

of a fundamental breach of Contract by the Procuring Entity, the Procuring 

Entity’s Representative shall issue a certificate for the value of the work done, 

Materials ordered, the reasonable cost of removal of Equipment, repatriation 

of the Contractor’s personnel employed solely on the Works, and the 

Contractor’s costs of protecting and securing the Works, and less advance 

payments received up to the date of the certificate. 

46.3. The net balance due shall be paid or repaid within twenty eight (28) days 

from the notice of termination. 

46.4. If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the 

Procuring Entity shall promptly return the Performance Security to the 

Contractor. 

47. Extension of Contract Time 

47.1. Should the amount of additional work of any kind or other special 

circumstances of any kind whatsoever occur such as to fairly entitle the 

contractor to an extension of contract time, the Procuring Entity shall 

determine the amount of such extension; provided that the Procuring Entity is 
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not bound to take into account any claim for an extension of time unless the 

Contractor has, prior to the expiration of the contract time and within thirty 

(30) calendar days after such work has been commenced or after the 

circumstances leading to such claim have arisen, delivered to the Procuring 

Entity notices in order that it could have investigated them at that time. 

Failure to provide such notice shall constitute a waiver by the Contractor of 

any claim. Upon receipt of full and detailed particulars, the Procuring Entity 

shall examine the facts and extent of the delay and shall extend the contract 

time completing the contract work when, in the Procuring Entity’s opinion, 

the findings of facts justify an extension. 

47.2. No extension of contract time shall be granted the Contractor due to (a) 

ordinary unfavorable weather conditions and (b) inexcusable failure or 

negligence of Contractor to provide the required equipment, supplies or 

materials. 

47.3. Extension of contract time may be granted only when the affected activities 

fall within the critical path of the PERT/CPM network. 

47.4. No extension of contract time shall be granted when the reason given to 

support the request for extension was already considered in the 

determination of the original contract time during the conduct of detailed 

engineering and in the preparation of the contract documents as agreed upon 

by the parties before contract perfection. 

47.5. Extension of contract time shall be granted for rainy/unworkable days 

considered unfavorable for the prosecution of the works at the site, based on 

the actual conditions obtained at the site, in excess of the number of 

rainy/unworkable days pre-determined by the Procuring Entity in relation to 

the original contract time during the conduct of detailed engineering and in 

the preparation of the contract documents as agreed upon by the parties 

before contract perfection, and/or for equivalent period of delay due to major 

calamities such as exceptionally destructive typhoons, floods and 

earthquakes, and epidemics, and for causes such as non-delivery on time of 

materials, working drawings, or written information to be furnished by the 

Procuring Entity, non-acquisition of permit to enter private properties within 

the right-of-way resulting in complete paralyzation of construction activities, 

and other meritorious causes as determined by the Procuring Entity’s 

Representative and approved by the Head of the Procuring Entity. Shortage of 

construction materials, general labor strikes, and peace and order problems 

that disrupt construction operations through no fault of the Contractor may 

be considered as additional grounds for extension of contract time provided 

they are publicly felt and certified by appropriate government agencies such 

as DTI, DOLE, DILG, and DND, among others. The written consent of 

bondsmen must be attached to any request of the Contractor for extension of 

contract time and submitted to the Procuring Entity for consideration and the 

validity of the Performance Security shall be correspondingly extended. 

48. Price Adjustment 
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Except for extraordinary circumstances as determined by NEDA and approved by the 

GPPB, no price adjustment shall be allowed unless otherwise specified in the SCC.   

49. Completion 

The Contractor shall request the Procuring Entity’s Representative to issue a 

certificate of Completion of the Works, and the Procuring Entity’s Representative will 

do so upon deciding that the work is completed. 

50. Taking Over 

The Procuring Entity shall take over the Site and the Works within seven (7) days 

from the date the Procuring Entity’s Representative issues a certificate of 

Completion. 

51. Operating and Maintenance Manuals 

51.1. If “as built” Drawings and/or operating and maintenance manuals are 

required, the Contractor shall supply them by the dates stated in the SCC. 

51.2. If the Contractor does not supply the Drawings and/or manuals by the dates 

stated in the SCC, or they do not receive the Procuring Entity’s 

Representative’s approval, the Procuring Entity’s Representative shall 

withhold the amount stated in the SCC from payments due to the Contractor. 

 



Batangas State University 
Bidding Documents (Based on Revised IRR of RA 9184, Fourth Edition December 2010) 

SECTION V 

SPECIAL CONDITIONS OF THE CONTRACT 
 

GCC Clause  

1.16 The Intended Completion Date is _____________________. 

1.21 The Procuring Entity is  

Dr. Tirso A. Ronquillo 
University President 
Batangas State University 
GPB Main Campus I, 

Rizal Avenue Extension, Batangas City 

1.22 The Procuring Entity’s Representative is  

Dr. Leonila V. Antonio 
Executive Director, Special Projects 
GPB Campus I, Rizal Avenue Extension, Batangas City 
043-980-0385 local 1121 

1.23 The Site is located at  

Batangas State University-GPB Campus I 
Rizal Avenue Extension, Batangas City 

1.27 The Start Date is ______________________________. 

1.30 The Works  includes but is not limited to  the Installation of 
canopies at the CITE Building (CABEIHM) at BatStateU Main 
Campus. The project compromises of fabrication and installation of 
metal roof and frames.  The total approximate roof length of the 
proposed project is of 689.10 linear meters. 

2.2 Not Applicable 

5.1 The Procuring Entity shall give possession of all parts of the Site to 
the Contractor  on   ______________________. 

6.5 The Contractor shall employ the following Key Personnel:   

1. Project Manager 

2. Project Engineer 

3. Materials Engineer 

4. Foreman 

7.4 (c) No further instructions. 
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7.7 No further instructions. 

8.1 No further instructions. 

10 Not applicable. 

12.3 No further instructions. 

12.5  Fifteen (15) years. 

13 No additional provision. 

18.3 (h) (i) No further instructions. 

21.1 The Arbiter is:  

Assistant Director Legal Affairs 
Batangas State University 
Rizal Avenue, Batangas City 

29.1 Day works are applicable at the rate shown in the Contractor’s 
original Bid. 

31.1 The Contractor shall submit the Program of Work to the Procuring 
Entity’s Representative within ___________ days of delivery of the 
Letter of Acceptance. 

31.3 The period between Program of Work updates is ___________ days. 

The amount to be withheld for late submission of an updated 
Program of Work is _________________. 

34.3 The Funding Source is the Government of the Philippines.  

39.1 The amount of the advance payment is fifteen percent (15%). 

40.1 Materials and equipment delivered on the site but not completely 
put in place shall be included for payment.  

51.1 The date by which operating and maintenance manuals are required 
is ___________. 

The date by which “as built” drawings are required is ______________. 

51.2 The amount to be withheld for failing to produce “as built” drawings 
and/or operating and maintenance manuals by the date required is 
_________________. 
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SECTION VI 

 
SPECIFICATIONS 

 
 

Item 
No. Description % of 

Total Unit Quantity 

I MOBILIZATION/DEMOBILIZATION 1.02 lot 1.00 

II CONSTRUCTION SAFETY & HEALTH 
PROGRAM 0.59 lot 1.00 

III PROJECT PHOTOGRAPHS 0.12 lot 1.00 

IV PROJECT BILLBOARDS (2 sets Project 
sign and Miscellaneous) 0.25 lot 1.00 

V TEMPORARY FACILITIES/FIELD 
OFFICE/BARRACKS/FENCE 0.64 lot 1.00 

VI SCAFFOLDINGS/WELDING MACHINE 2.62 lnm 689.10 

VII RELOCATION OF AIRCONDITIONING 
UNITS AND CIGNAL ANTENNAS 2.94 lot 1.00 

VIII STRUCTURAL WORKS 91.82 lnm 689.10 

TOTAL 100.0 
  

 
 
GENERAL 

a) All applicable provisions of the different divisions of the Specifications for each work 
shall apply for all items cited in this schedule. 

 
b) Discrepancy arising from this section of the Contract Documents must be brought to 

the attention of the Owner or representative Architect/Engineer whose decision shall 
be final. 

 
c) Materials deemed necessary to complete the works but not specifically mentioned in 

the Specification, Working Drawing, or in the Contract Document shall be supplied 
and installed by the Contractor. Such materials shall be of the highest quality and 
kind, and installed or applied in a workmanlike manner at prescribed or appropriate 
locations following the Standard Practice of Civil Engineering and Construction 
Procedures. 

 
d) All items with specified approved brand, manufacturer, supplier, fabricator, trademark 

and the like shall be strictly followed. 
 

e) The Contractor shall coordinate the work with the Special Projects Office to expedite 
the implementation of the project. 

 
f) The Contractor shall supply all finishing accessories and furnishing fixtures as may 

be approved by the owner or representative and shall be installed by the Contractor 
whenever required by the Owner or Representative.  

 
 
1 MOBILIZATION/DEMOBILIZATION 

 
1.1  Mobilization shall include all activities and associated costs for transportation of 

Contractor's personnel, equipment, and operating supplies to the site; establishment 
of temporary field offices, and other necessary general facilities for the Contractor's 
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operations at the site; premiums paid for performance and payment bonds, including 
co-insurance and re-insurance agreements as applicable. 

 
1.2  Demobilization shall include all activities and costs for transportation of personnel, 

equipment, and supplies not required or included in the contract from the site; 
including the disassembly, removal and site cleanup of temporary offices and other 
facilities assembled on the site specifically for this contract. 
 

 
2 CONSTRUCTION SAFETY AND HEALTH PROGRAM 

 
2.1 This item includes provision of safety gadgets (harnesses, goggles, hard hat, 

working uniform and safety shoes) for all workers on the hard hat area. 
 
 
3 PROJECT PHOTOGRAPHS 

 
3.1 The Contractor must present a report on the project’s progress shown through 

photographs. 
 

 
4 PROJECT BILLBOARDS 

 
4.1 Contractor must provide two project billboards showing information about the project. 

 
4.2 The two (2) Project billboards shall be strategically placed within the site vicinity; (As 

provided on the General Guidelines and Legal Mandates of the Commission on 
Audit to promote good governance through transparency and accountability, 
notifications to the public and other forms of announcement and/or publicity for or 
otherwise relating to the Projects/Programs/Activities (PPA) shall be made at the 
least possible cost.) Hence, for infrastructure projects, two (2) tarpaulin signboards 
must be suitably framed for outdoor display at the project location, and shall be 
posted as the award has been made.  The design and format of the tarpaulin as 
shown below,  shall have the following specifications: 

 
Tarpaulin, white, 8ft x 8ft 
Resolution: 70 dpi 
Font: Helvetica 
Font Size: Main Information – 3” 
Sub-Information -1” 
Font Color:  Black 

 
 

 
                

 
 

Batangas State University 
Batangas City 

  
       

  
SPECIAL PROJECTS OFFICE 

  
       

  

  Project:          
INSTALLATION OF CANOPY AT CITE BUILDING 
(CABEIHM)  Cost:  

 
_________  

  Location:       
BatStateU Main Campus I 
Rizal Avenue Extension, Batangas City    Fund Source/s:________  

  
     

____________________ 
  

       
  

  Implementing Agency/ies:         
 

  
  Development Partner/s:       

 
  

  Contractor/Supplier: ______________________________   
  Brief Description of Project:           
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  Project Date Project Status 

Remarks 

  

Duration Started 
Target Date 

of 
Completion 

Percentage 
of 

Completion 

As of 
(Date) 

Cost 
Incurred 
to Date 

Date 
Completed 

                  
                  
                  
  

       
  

  
       

  
  For particulars or complaints about this project, please contact the Regional Office or Cluster  
  Which has audit jurisdiction on this project: 

   
  

  
       

  
  

 
COA Regional Office No./Cluster:     

 
  

  
 

Address: 
 

    
 

  
  

 
Contact No. : _________________ or Text COA Citizen's Desk at 0915-5391957 

                  
 
 

5 TEMPORARY FACILITIES/ FIELD OFFICE/ BARRACKS/ FENCE 
 

5.1 This item includes the construction of temporary facilities, field office, barracks and 
fences. 
 

 
6 SCAFFOLDING 
 

6.1 This item includes the erection of scaffolding prior installation of steel frames and 
roofing for the canopies. 
 

6.2 Safety nets shall be provided during construction so as to provide protection from 
any possible falling debris. 

 
6.3 Scaffolding shall be secured properly provided with necessary fencing and signages. 
 

 
 
 
 
7 RELOCATION OF AIRCONDITIONING UNITS AND CIGNAL ANTENNAS 
 

7.1 All protruding air-conditioning units, conditioning units and antennas shall be properly 
relocated to areas specified by the Owner / Representative of BatStateU. Contractor 
shall verify all locations of canopies to determine the quantity of units to be relocated. 
 

7.2 Existing walls shall be chipped according to the size of the air-conditioning units to 
be positioned and shall be restored. 

 
7.3 All holes on walls from the previous locations of the units shall be restored, plastered 

and painted. Use 5” concrete hollow blocks to fill up the holes reinforced with 10mm 
diameter reinforcing steel bar. 

 
7.4 Color of walls shall be the same as the existing walls. 

 
7.5 Concrete Hollow Blocks: Non load bearing type with even texture and well-defined 

edges, with a minimum compressive strength of 350 psi. 
 

• Use 5” X 8” X 16” (125mm thick.) masonry unit  
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7.6 Reinforcing bars and tie wires: use 10mm in diameter. 
 
7.7 Mortar and plaster works: With mix and texture as required. 

• Mortar shall be composed of one (1) part Portland cement and three (3) parts 
sand. 

• Plastering shall consist of one (1) part Portland cement and two (2) parts 
sand. 

 
 

8 STRUCTURAL WORKS 
 
8.1 The works include provision and installation of all roofing materials required by the 

project and as shown on plans to be approved by the Owner or authorized 
representative/engineer. 

 
8.2 All members shall be in accordance with the approved steel framing plans and these 

Specifications, and to the entire satisfaction of the Owner under the direct 
supervision and of Architect/ Engineer-in-charge.  

 
8.3 Sheets shall be laid with the end and side laps as indicated on the brochures or 

supplied drawings. Unless otherwise specified, the minimum side laps shall be 
connected to the purlins using the specifications supplied by the manufacturer or 
other approved equivalent connector. 

 
8.4 Use 0.40mm thk Prepainted Rib-Type Long Roofing Sheet. The Contractor shall 

provide sample to be approved by BatStateU. 
 
8.5 Use 2” x 3” x 1.20mm thick LC-Purlins spaced evenly as shown on the approved 

drawings. 
 
8.6 Use 0.50mm thk prepainted roof flashings. 
 
8.7 Use 0.60mm thk x 1” flat bar for bottom chord linkages. 
 
8.8 This include provision and installation of all steel members required by the project 

and as shown on plans to be approved by the Owner or Authorized 
Representative/Engineer. 

 
8.9 All members shall be in accordance with the approved steel structure plans and 

these Specifications, and to the entire satisfaction of the Owner under the direct 
supervision of the Engineer-in-charge.  

 
8.10 The drawings are not intended to show every bolted or welded connection. All 

such item whether specifically mentioned or not, or indicated on the drawings shall 
be done if necessary to complete the structure. 

 
8.11 All steel members shall be treated with Epoxy Primer to prevent rusting; trusses, 

struts and other steel members need to be cleaned and retouched after welding. 
Topcoat shall also be painted with color to be approved by the Owner. 

 
8.12 For the trusses: Use 2 pieces back-to-back 1½” x 1½” x 4.50mm thk angle bars 

for top chords, bottom chords and king posts; and 1 piece 1½” x 1½” x 4.50mm thk 
angle bar for the vertical and diagonal web members. 

 
 

9  HAULING OF WASTE & DEMOLISHED MATERIALS 
 

9.1  This item includes cleaning of all the excess and unnecessary materials. 
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SCOPE OF WORK 

1.0 INTRODUCTION 

                CITE Building is a 5-storey structure which houses a variety of facilities, offices 
and CABEIHM courses (Accountancy, Business & Economics and International 
Hospitality Management). It is also a destination for a local and international 
conferences, trainings and seminars. 
             The building however, has a design fence flaw, it does not have canopy roofing 
in every window, creating a usual scenario of inundated rooms and corridors during 
continuous heavy rains with strong winds. With no structure as an obstruction, water 
seeps through gaps between sliding window panels. 
           With this project ”Installation of Canopy at CITE Building” was proposed. 

 

2.0 SCOPE OVERVIEW 

         The Scope of Work includes but is not limited to the Installation of Canopies at the 
CITE Building (CABEIHM) at BatStateU Main Campus. The project comprises of 
fabrication and installation of metal roof and frames. The total approximate roof length 
of the proposed project is 689.10 meters. 

 

3.0 DESCRIPTION OF INSTALLATION 

3.1 The proposed installation shall cover the following: 

a. Canopy shall be installed to every existing window of the CITE Building 

b. Canopy shall have steel framing and metal roofing. 

4.0 DURATION 

       The Contract duration is for a period of one hundred and twenty (120) calendar 
days. 

 
5.0 SCOPE OF WORK 
   The Scope of Work shall include the following but not limited to: 

Ite
m 

No. Description 
% of 
Total Unit Quantity 

1 MOBILIZATION/DEMOBILIZATION 1.02 lot 1.00 
2 CONSTRUCTION SAFETY & HEALTH PROGRAM 0.59 lot 1.00 
3 PROJECT PHOTOGRAPHS 0.12 lot 1.00 

4 
PROJECT BILLBOARD (2 sets Project sign and 
Miscellaneous) 0.25 lot 1.00 

5 

TEMPORARY 
FACILITIES/FIELD/OFFICE/BARRACKS/FENC
E 0.64 lot 1.00 

6 SCAFFOLDINGS/WELDING MACHINE 2.62 lnm 689.10 

7 
RELOCATION OF AIRCONDITIONING UNITS 
AND CIGNAL ANTENNAS 2.94 lot 1.00 

8 STRUCTURAL WORKS 91.82 lnm 689.10 

  TOTAL 
100.00

%     
 
6.0 CONSTRUCTION 
 The Contractor shall carry out all the Construction works including the following but 
not limited to: 
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a) Mobilization shall include all activities and associated costs for transportation of 
Contractor's personnel, equipment, and operating supplies to the site; establishment 
of temporary field offices, and other necessary general facilities for the Contractor's 
operations at the site; premiums paid for performance and payment bonds, 
including co-insurance and re-insurance agreements as applicable;  

 
b) Demobilization shall include all activities and costs for transportation of personnel, 

equipment, and supplies not required or included in the contract from the site; 
including the disassembly, removal and site cleanup of temporary offices and other 
facilities assembled on the site specifically for this contract;  

 
 

c) Construction safety and Health program includes provision of safety gadgets 
(harness, goggles, hard hat, working uniform and safety shoes) for all workers on 
the site specifically for this contract. 
 

d) Preparation of photographic report of the project’s progress. 
 

 
e) The contractor must provide two project billboards showing information about the 

project. 
f) The contractor shall be responsible for site preparation and installation of 

temporary fencing to secure work area, as well as necessary gates and access 
control system to the satisfaction of BatStateU. 

g) The construction of temporary facilities. 
h) The Contractor shall make adequate site survey, certification and setting outs. 
i) Relocation of all obstructions such as air-conditioning units, condensing units, 

antennas and the like including transfer and reinstallation of units to new location, 
shipping of walls for new ACU location, restoration of all walls including the 
previous location of ACUs. 

j) Erection of scaffolds including provision of safety nets shall be done prior 
installation of steel frames and roofing. 

k) Fabrication and installation of canopies to all existing windows or as specified on 
the approved plans and drawings unless otherwise specified. 

l) Use of 1 ½” x 1 ½” x 4.50mm Angle Bar, 1” x 6.0mm Flat Bar and 2” x 3” x 1.20mm 
LC Purlin for the steel frames as specified on the approved plans and drawings. 

m) Use 0.40mm Pre painted Rib-Type Roofing Sheet and 0.50mm Prepainted Flashings 
for roofing as specified on the approved plans and drawings; 

n) Masonry works shall include the resoration of the previous location ACU location 
using 5” CHB with 10mmø reinforcing bars, walls shall be plastered and painted 
same as existing walls. 

o) All steel truss and members shall be in accordance with the approved plans and 
their Specifications, and to the entire satisfaction of BatStateU. 

p) All materials to be used shall be new and shall conform to the Reference Code and 
Standards. Use of materials shall further be governed by other requirements 
imposed on other section of these specifications. Materials shall be subject to test 
necessary for their fitness if so required. 

q) Hauling of waste and demolished materials include cleaning of all the excess and 
unnecessary materials. 
 

7.0 CONTRACTOR’S SCHEDULE & PROGRESS REPORTING 
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a) Progress Reporting.  Throughout the Contract duration, the Contractor shall be 
responsible for taking detailed and accurate measurements of the actual progress of 
all aspects of the works. 
 

b) Monthly Progress Report.  The Contractor shall maintain a Master Project 
Schedule to summarize the status of the work; work in progress and the percentage 
completed.  This summary report shall be updated and issued at the end of each 
month. 

 
c) Contractor shall submit during the entire duration of the contract within five (5) 

days from the end of the preceding month, a monthly  progress report under cover 
of a transmittal sheet and shall include as a minimum the following: 
 Management/Executive Report (Narrative) 
 Construction Progress 
 Forecast for the next one month 
 Manpower (Management and Workforce) 
 Areas of Concern 
 Photographic Report 

 
d) Meetings.  Contractor Key Personnel shall meet with BatStateU representative upon 

request of BatStateU to discuss matters related to the project.  Contractor shall 
arrange to record the minutes of meeting and submit for BatStateU approval. 
 

e) Kick Off Meeting.  Immediately after the Notice to Proceed, a Kick-Off meeting shall 
be held between BatStateU and Contractor.  The initial Kick off meeting and 
recorded Minutes shall form the basis of the Project action plan and set such 
requirements as Safety and Constructability Reviews.  It shall also be used to 
introduce BatStateU and Contractor representatives associated with aspects of the 
work.  The objectives of the kick-off meeting are as follows: 
 Introduction all of BatStateU’s and Contractor’s Project Management Team, 

Engineering and Construction team personnel; 
 Convey and promote shared commitment of project expectations; 
 Review and establish understanding of Project Work Scope; 
 Review overall project schedule; 
 Establish project meetings requirements and frequency of meetings; and 
 Establish reporting requirements and frequency of reports. 

 
f) Minimum Mobilization of Key Personnel 
 Project Manager: full time from Contract award up to completion of Works, to be 

mobilized on site during the construction phase;  
 Site/Construction Engineer: full time from initiation of site mobilization 

activities up to provisional acceptance of the works 
 

g)  Testing Work.  The testing work will include all tests and checks on: 
 all sizes of materials used 
 checking of structural integrity of the canopies 
 House cleaning of the work area in preparation of hand over to BatStateU. 

 
h)  Commissioning punch list. This shall be established for the purpose of recording 

all discrepancies, damaged or missing materials, malfunctions, missing documents 
and any deviation from the design drawings and specifications or normal operating 
conditions.  All punch list items must be cleared from the System list prior to project 
turn over.  
 

8.0 CONTRACTOR’S UTILITIES CONSUMPTION: 
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The Contractor shall pay their electric and water consumption bills.  Sub-meters 
shall be installed at the expense of the Contractor to determine their actual consumption. 

 
9.0 CONFLICT IN REFERENCE DOCUMENTS 
        In the case of any conflict between the technical requirement and specifications of this 
contract and the reference documents, or among the reference documents, the order of 
precedence is: 

1) Scope of Work 
2) Basic Engineering Drawings 
3) Technical Specifications 
4) National Standards for Building Construction  
5) International Codes and Standards  

The Contractor shall notify any discrepancy found in the documentation to 
BatStateU in writing for clarification.  BatStateU will respond to such request in writing. 
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SECTION VII 
DRAWINGS 

 

List of Drawings 
Sheet No. Sheet Content 

CS CANOPY PERSPECTIVE VIEW 

A 
GROUND FLOOR PLAN 

1/5 

A 
SECOND FLOOR PLAN 

2/5 

A 
THIRD FLOOR PLAN 

3/5 

A 
FOURTH FLOOR PLAN 

4/5 

A SCHEDULE OF WINDOWS 

DETAIL “A” 

DETAIL “B” 

ROOF FRAMING PLAN 

5/5 

A 
REAR ELEVATION 

5/7 

A LEFT SIDE ELEVATION 

RIGHT SIDE ELEVATION 6/7 

A SCHEDULE OF WINDOWS 

ROOF FRAMING PLAN 7/7 

 

 

Page 1 of 1 
Special Conditions of the Contract 
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SECTION VIII 
BILL OF QUANTITIES 

 
 

Item 
No. Description % of 

Total Unit Quantity 

I MOBILIZATION/DEMOBILIZATION 1.02 lot 1.00 

II CONSTRUCTION SAFETY & HEALTH 
PROGRAM 0.59 lot 1.00 

III PROJECT PHOTOGRAPHS 0.12 lot 1.00 

IV PROJECT BILLBOARDS (2 sets Project 
sign and Miscellaneous) 0.25 lot 1.00 

V TEMPORARY FACILITIES/FIELD 
OFFICE/BARRACKS/FENCE 0.64 lot 1.00 

VI SCAFFOLDINGS/WELDING MACHINE 2.62 lnm 689.10 

VII RELOCATION OF AIRCONDITIONING 
UNITS AND CIGNAL ANTENNAS 2.94 lot 1.00 

VIII STRUCTURAL WORKS 91.82 lnm 689.10 

TOTAL 100.0 
  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Page 1 of 1 
Bill of Quantities 
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SECTION IX 
BIDDING FORMS 

 
LIST OF FORMS 

 
 

Form N o. Title 
BatStateU Infra Form No. 1 List of On-going Private and Government Contracts 

Awarded but not yet started 
BatStateU Infra Form No. 2 Statement of all Government and Private Contracts 

completed which as similar in nature 
BatStateU Infra Form No. 3 Net Financial Contracting Capacity 

BatStateU Infra Form No. 4a Bank Guarantee 
BatStateU Infra Form No. 4b Bid-Securing Declaration 
BatStateU Infra Form No. 5a Organizational Chart 
BatStateU Infra Form No. 5b Contractors Letter to the Procuring Entity 
BatStateU Infra Form No. 6a Certificate of Availability of Key Personnel 
BatStateU Infra Form No. 6b Qualifications of Key Personnel Proposed to be 

Assigned to the Contract 
BatStateU Infra Form No. 6c Key Personnel’s Biodata 
BatStateU Infra Form No. 6d Manpower Schedule 
BatStateU Infra Form No. 7 Key Personnel’s Certificate of Employment 

BatStateU Infra Form No. 8a Certificate of Availability of Equipment 
BatStateU Infra Form No. 8b List of Equipment pledged to the proposed contract 
BatStateU Infra Form No. 8c Equipment Utilization Schedule 
BatStateU Infra Form No. 9 Omnibus Sworn Statement 

BatStateU Infra Form No. 10 Affidavit of Compliance to Scope of Works and 
Specifications of Finishes and Materials 

BatStateU Infra Form No. 11 Bid Form 
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One of the technical documents required to be in the Eligibility Envelope of a prospective bidder is a list of all its on-going, completed, and awarded but not yet started contracts.   
 

 
List of all Ongoing Government & Private Construction Contracts including contracts awarded but not yet started 

 
Business Name : ___________________________________________________ 
Business 
Address 

: ___________________________________________________ 
 

Name of 
Contract/Location  

Project Cost 
 

a. Owner Name 
b. Address 
c. Telephone Nos. 

Nature of Work 
Contractor’s Role  a. Date Awarded 

b. Date Started 
c. Date of 

Completion 

% of 
Accomplishment 

Value of 
Outstanding 

Works Description 
 

% Planned Actua
l 

Government         
         
         
         
         
         
         
         
Private         
         
         
         
   Total Cost  
     
     
NOTE: This statement shall be supported with: 
 
 
 
 

   
1 Notice of Award and/or Contract    
2.    Notice to Proceed issued by the owner 
3 Certificate of Accomplishments signed by the owner or Project Engineer    
    
  
Submitted by :____________________________________________________ 
                                                             (Printed Name & Signature 
Designation : ___________________________________________________ 
Date : ___________________________________________________ 
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One of the technical documents required to be in the Eligibility Envelope of a prospective bidder is a list of all contracts which are similar in nature and complexity to the contract to be bid. This statement will 
show that the value of the prospective bidder’s largest single completed contract, adjusted to current prices using the National Statistics Office (NSO) consumer price indices available at the G-EPS website, and 
similar to the contract to be bid, must be at least fifty percent (50%) of the approved budget for the contract to be bid. 

 
Statement of all Completed Government & Private Construction Contracts which are similar in nature 

 
Business Name : ___________________________________________________ 
Business 
Address 
 

:___________________________________________________ 

Name of Contract 
 

a. Owner Name 
b. Address 
c. Telephone Nos. 

Nature of 
Work 

Contractor’s 
Role 

a. Amount at 
Award 

b. Amount at 
Completion 

  

a. Date 
Awarded 

b. Contract 
Effectivity 

  
 

Description 
 % 

Government       
       
       
       
       
       
       
       
Private       
       
       
       
Note: This statement shall be supported with:     
1 Contract    
2 CPES rating sheets and/or Certificate of Completion    
3 Certificate of Acceptance    
     
Submitted by : ___________________________________________________ 
  (Printed Name & Signature)  
Designation : ___________________________________________________ 
Date : ___________________________________________________ 
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The above information are among the financial documents required for Eligibility Check.  Together with the legal and technical 
documents required, the financial documents shall be placed inside the Eligibility Envelope and submitted to the BAC on or before the 
deadline for the submission and receipt of Eligibility Envelopes.  

NET FINANCIAL CONTRACTING CAPACITY 
 

A. Summary of the Applicant Firm’s/Contractor’s assets and liabilities on the basis of the 
attached income tax return and audited financial statement, stamped “RECEIVED” by the 
Bureau of Internal Revenue or BIR authorized collecting agent, for the immediately 
preceding year and a certified copy of Schedule of Fixed Assets particularly the list of 
construction equipment. 

 
  Year 20__ 
1. Total Assets  
2. Current Assets  
3. Total Liabilities  
4. Current Liabilities  
5. Total Net Worth (1-3)  
6. Current Net Worth or Net Working 

Capital (2-4) 
 

 
B. The Net Financial Contracting Capacity (NFCC) based on the above data is computed as 

follows: 
 

NFCC = K (current asset – current liabilities) minus value of all outstanding works under 
ongoing contracts including awarded contracts yet to be started 
 
NFCC = P _______________________________________ 
 
K = 10 for a contract duration of one year or less, 15 for more than one year up to two years 
and 20 for more than two years 
 

Herewith attached are certified true copies of the income tax return and audited financial 
statement: stamped “RECEIVED” by the BIR or BIR authorized collecting agent for the 
immediately preceding year. 
 
 
Submitted by: 
 
________________________________________ 
Name of Firm / Contractor 
 
_________________________________________ 
Signature of Authorized Representative 
Date : _____________________________ 
 
 
NOTE: 
1. If Partnership or Joint Venture, each Partner or Member Firm of Joint Venture shall submit 

the above requirements. 
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The bidder should insert the amount of the guarantee in words and figures, denominated in the currency of the Entity’s country or an 
equivalent amount in a freely convertible currency.  This figure should be the same as shown of the Instructions to Bidders. 
Usually 28 days after the end of the validity period of the Bid.  Date should be inserted by the Entity before the bidding documents are 
issued. 
 
 

 
FORM OF BID SECURITY (BANK GUARANTEE) 

 
WHEREAS, __(Name of Bidder)__ (hereinafter called “the Bidder”) has submitted his bid dated 
__(Date)__ for the __(Name of Contract)__
 

 (hereinafter called “the Bid”). 

KNOW ALL MEN by these presents that We __(Name of Bank)__ of __(Name of Country)__ having 
our registered office at ________________________ (hereinafter called “the Bank” are bound unto 
__(Name of Procuring Entity)__ (hereinafter called “the Entity”) in the sum of   (insert amount)_   

 

 
for which payment well and truly to be made to the said Entity the Bank binds himself, his 
successors and assigns by these presents. 

SEALED with the Common Seal of the said Bank this _____ day of _________ 20___. 
 
THE CONDITIONS of this obligation are that: 
 

1) if the Bidder withdraws his Bid during the period of bid validity specified in the 
Form of Bid; or 

 
2) if the Bidder does not accept the correction of arithmetical errors of his bid price in 

accordance with the Instructions to Bidder; or 
 

3) if the Bidder having been notified of the acceptance of his bid and award of contract 
to him by the Entity during the period of bid validity: 

 
a) fails or refuses to execute the Form of Contract in accordance with the 

Instructions to Bidders, if required; or 
 
b) fails or refuses to furnish the Performance Security in accordance with the 

Instructions to Bidders; 
 
we undertake to pay to the Entity up to the above amount upon receipt of his first written 
demand, without the Entity having to substantiate its demand, provided that in his demand the 
Entity will note that the amount claimed by it is due to the occurrence of any one or 
combination of the three (3) conditions stated above. 
 
The Guarantee will remain in force up to and including the date _______________ days after the 
deadline for submission of Bids as such deadline is stated in the Instructions to Bidders or as it 
may be extended by the Entity, notice of which extension(s) to the Bank is hereby waived.  Any 
demand in respect of this Guarantee should reach the Bank not later than the above date. 
 
 
DATE  : __________________________        SIGNATURE OF THE BANK ______________________ 
 
WITNESS :  _________________________  SEAL   _________________________________ 
 
_____________________________________ 
(Signature, Name and Address) 
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REPUBLIC OF THE PHILIPPINES) 
CITY OF ____________________________)S.S. 
 
 

BID-SECURING DECLARATION 
Invitation to Bid No. ____________[insert reference number] 

 
To: BATANGAS STATE UNIVERSITY 
 RIZAL AVENUE, BATANGAS CITY 
 
I / We, the undersigned, declare that: 
 

1. I / we understand that, according to your conditions, bids must be supported by a Bid 
Security, which may be in the form of a Bid-Securing Declaration. 
 

2. I / We accept that: (a) I / we will be automatically disqualified from bidding for any contract 
with any procuring entity for the period of two (2) years upon receipt of your Blacklisting 
Order; and (b) I / we  will pay the applicable fine provided under Section 6 of the Guidelines 
on the Use of Bid Securing Declaration, if I / we have committed any of the following 
actions: 
 
i) Withdrawn my / our Bid during the period of bid validity required in the Bidding 

documents; or 
 

ii) Fail or refuse to accept the award and enter into contract or perform any and all acts 
necessary to the execution of the contract, in accordance with the Bidding Documents 
after having been notified of your acceptance of our Bid during the period of bid 
validity. 
 

3. I / we understand that this Bid-Securing Declaration shall cease to be valid on the following 
circumstances: 
 

a) Upon expiration of the bid validity period, or any extension thereof pursuant to your 
request; 
 

b) I am / we are declared ineligible or post-disqualified upon receipt of your notice to 
such effect, and (i) I / we failed to timely file a request for reconsideration or (ii) I / 
we filed a waiver to avail of said right; 
 

c) I am / we are declared as the bidder with the Lowest Calculated and Responsive Bid 
/ Highest Rated and Responsive Bid, and I / we have furnished the performance 
security and signed the Contract. 
 

IN WITNESS WHEREOF, I / we have hereunto set my / our hand/s this ______ day of 
______________, at ___________________________. 

 
 
       
                   
                

Name of Bidder 

                               
Authorized Representative 

                   Affiant 
Legal Capacity 
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SUBSCRIBED AND SWORN to before me this _____ day of ______________ at 
_________________________, Philippines. Affiant /s is / are personally known to me and was / were 
identified by me through competent evidence of identity as defined in the 2004 Rules on Notarial 
Practice (A.M.) No. 02-8-13-SC). Affiant/s exhibited to me his / her [insert type of government 
identification card used, with his / her photograph and signature appearing thereon, with no._____ 
and his / her Community Tax Certificate No. ___________ issued on ______ at _________. 

Witness my hand and seal this _______ day of ____________________. 
 
 
      NAME OF NOTARIAL PUBLIC 
      Serial No. of Commission __________________ 
      Notary Public for _________ until ___________ 
      Roll of Attorney’s No. ______________________ 
      PTR No. ______, [date issued], [place issued] 
      IBP No. _______, [date issued], [place issued] 
 

 
Doc. No. _______ 
Page No. _______ 
Book No. ______ 
Series of _______ 
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1. This organization chart should represent the “Contractor’s Organization” required for the Project, and not the organizational chart of 
the entire firm. 

2. The Bidders shall comply with and submit sample form BatStateU Infra Form No. 9 for each of such key personnel. 
3. Each such nominated engineer/key personnel shall comply with and submit sample forms BatStateU Infra Form No. 11 and BatStateU 

Infra Form No. 12.  
4. All these are required to be in the Technical Envelope of the Bidder. 
 
 

 
 

Contractor’s Organizational Chart for the Contract 
 
 
Submit Copy of the Organizational Chart that the Contractor intends to use to execute the 
Contract if awarded to him.  Indicate in the chart the names of the Project Manager, Project 
Engineer, Bridge Engineer, Structural Engineer, Materials and Quality Control Engineer, 
Foreman and other Key Engineering Personnel. 
 
 
 

 
 

 
 
 
 
 
 
 

Attach the required Proposed Organizational Chart for the Contract as stated above 
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Contractor’s Letter-Certificate to Procuring Entity 
 

Date:__________________ 
 
 
Name of the Head of the Procuring Entity 
Position of the Head of the Procuring Entity 
Name of the Procuring Entity 

 
Address of the Procuring Entity 

 
Dear Sir / Madame: 
 
Supplementing our Organizational Chart for the Contract, we have the honor to submit 
herewith, and to certify as true and correct, the following pertinent information: 
 
1. That I/we have engaged the services of ___(Name of Employee)___, to be the 

___(Designation)___ of the ___(Name of Contract)___, who is a ___(Profession)

 

___ 
with Professional License Certificate No. _______ issued on ____________________ and 
who has performed the duties in the construction of the Contracts enumerated in 
the duly filled Form ___. 

2. The said Engineer shall be designated by us as our (Designation)

 

 to personally 
perform the duties of the said position in the above-mentioned Project, if and 
when the same is awarded in our favor. 

3. That said Engineer shall employ the best care, skill and ability in performing his 
duties in accordance with the Contract Agreement, Conditions of Contract, Plans, 
Specifications, Special Provisions, and other provisions embodied in the 
proposed contract. 

 
4. That said Engineer shall be personally present at the jobsite to supervise the 

phase of the construction work pertaining to this assignment as (Designation)

 

, all 
the time. 

5. That, in order to guarantee that said Engineer shall perform his duties properly 
and be personally present in the Job Site, he is hereby required to secure a 
certificate of appearance for the Procuring Entity Engineer at the end of every 
month. 

 
That, in the event that I/we elect or choose to replace said (Designation) with 
another Engineer, the Procuring Entity will be accordingly notified by us in 
writing at least twenty one (21) days before making the replacement. We will 
submit to the Procuring Entity, for prior approval, the name of the proposed new 
(Designation)

 

, his qualifications, experience, list of projects undertaken and other 
relevant information. 
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6. That any willful violation on my/our part of the herein conditions may prejudice 
my/our standing as a reliable contractor in future bidding of the Procuring 
Entity. 

 
 
 
 
 
Very truly yours, 
 
 
 
___________________________________________ 
(Authorized Representative of Bidder) 
 
 
 
 
CONCURRED IN: 
 
 
 
_____________________________ 
      (Name of Engineer) 
 
 
_____________________________ 
              (Address) 
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Statement of Availability of Key Personnel 

 
 
 
 
 

 
(Date of Issuance) 

 
Name of the Head of the Procuring Entity 
Name of the Procuring Entity 

 
Address of the Procuring Entity 

 
Attention : Dr. Jessie A. Montalbo 

    Chairman 
Bids and Awards Committee 

 
 
 
Dear Sir / Madame: 
 
In compliance with the requirements of the Batangas State University-Bids and 
Awards Committee for the bidding of the __(Name of the Contract)__, we certify 
that __(Name of the Bidder)

 

__ has in its employ key personnel, such as project 
managers, project engineers and foremen, who may be engaged for the 
construction of the said contract.  

 
 
 
 
Very truly yours, 
 
 
(Name of Representative) 
(Position) 

 
(Name of Bidder) 
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One of the requirements from the bidder to be included in its Technical Envelope is a list of contractor’s key personnel (viz., Project Manager, Project Engineers, Materials Engineers, and Foremen), to be assigned 
to the contract to be bid, with their complete qualification and experience data (including the key personnel’s signed written commitment to work for the project once awarded the contract). 

 
Qualification of Key Personnel Proposed to be Assigned to the Contract 

 
Business Name :     
Business Address :     
     

 
 

Project Manager 
/ Engineer 

Materials 
Engineer 

Foreman Construction 
Safety and Health 

Personnel 

Other positions deemed 
required by the Applicant 

for this project 
1 Name      

2 Address      

3 Date of Birth      

4 Employed Since      

5 Experience      

6 
Previous 
Employment 

     

7 Education      

8 PRC License      

 
Minimum  : Project Manager / 
   Materials Engineer 
   Foreman 
   Foreman 
 
NOTE  : Attached Individual Resume and PRC License of the (professional) personnel. 
 
 
Submitted by : _________________________________________ 
   (Printed Name & Signature) 
Designation : _________________________________________ 
Date  : _________________________________________ 
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One of the requirements from the bidder to be included in its Technical Envelope is a list of contractor’s key personnel (viz., Project 
Manager, Project Engineers, Materials Engineers, and Foremen), to be assigned to the contract to be bid, with their complete 
qualification and experience data (including the key personnel’s signed written commitment to work for the project once awarded the 
contract). 
 

KEY PERSONNEL 
 
Give the detailed information of the following personnel who are scheduled to be assigned as full-
time field staff for the project.  
 

Fill up a form for each person. 

- Authorized Managing Officer / Representative 
 
- Sustained Technical Employee 
 

PERSONAL DATA 
Name : ____________________________________________ 
Date of Birth : ____________________________________________ 
Nationality : ____________________________________________ 
Education and Degrees : ____________________________________________ 
Specialty  : ____________________________________________ 
Registration : ____________________________________________ 
Length of Service with the Firm : ____________________________________________ 
Years of Experience (from / to) : ____________________________________________ 

 
If length of service in the firm is less than ten (10) years, give name and length of service with 
previous employers for a ten (10)-year period (attached additional sheet/s), if necessary: 

 

Name and Address of Employer year(s) from / to 
Length of Service 

  
  
  

 
Experience: 
This should cover the past ten (10) years of experience.  (Attached as many pages as necessary to 
show involvement of personnel in projects using the format below). 
 

Experience Data 
Name of Project                                                                : ______________________________________________ 
Name and Address of Owner                                        : ______________________________________________ 
Name and Address of the Owner’s Engineer           :     
(Consultant)  

______________________________________________ 

Indicate the Features of Project                                  : 
(Particulars of the project components and any other 
particular interest connected with the project) 

______________________________________________ 

Contract Amount Expressed in Philippine               :     
Currency 

______________________________________________ 

Position                                                                               : ______________________________________________ 
Structures for which the employee  was                  :                 
responsible 

______________________________________________ 

Assignment Period   (from / to)                                  : ______________________________________________ 
     

 
_______________________________________ 
Name and Signature of Employee 

 
It is hereby certified that the above personnel can be assigned to this project, if the contract is 
awarded to our company. 
 
  __________________________      _______________________________________ 

(Place and Date)                    (The Authorized Representative) 
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The manpower schedule (weekly or monthly scheduling of skilled and unskilled workers, including Project Manager, Project Engineers, Materials Engineers, or Foremen) is required to be in the Technical 
Envelope of the Bidder. 

 
 

MANPOWER UTILIZATION SCHEDULE 
 

Category Month 
1 2 3 4 5 6 7 8 9 10 11 12 

             
             
             
             
             
             
             
             
             
             
             
             
             
             
             
             
             

Contractor’s Name: Name of the Procuring Entity: Contract Name: 

 
 
Submitted by: 
 
 
 
Name of the Representative of the Bidder:          Date: ________________ 
Position: 

 
Name of the Bidder: 
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One of the requirements from the bidder to be included in its Technical Envelope is a list of contractor’s key personnel (viz., Project 
Manager, Project Engineers, Materials Engineers, and Foremen), to be assigned to the contract to be bid, with their complete 
qualification and experience data (including the key personnel’s signed written commitment to work for the project once awarded the 
contract). 
 

Key Personnel’s Certificate of Employment 
 
Issuance Date 

 
Name of the Head of the Procuring Entity 
Position of the Head of the Procuring Entity 
Name of the Procuring Entity 
Address of the Procuring Entity 
 
Dear Sir / Madame: 
 

I am  __(Name of Nominee)_____ a Licensed _____ Engineer with Professional License No. 
______________ issued on __(date of issuance)__ at __(place of issuance)__. 

 
I hereby certify that ___(Name of Bidder)  has engaged my services as (Designation)  for 

(Name of the Contract), if awarded to it. 
 
As ___(Designation)___, I supervised the following completed projects similar to the 

contract under bidding): 
 

NAME OF PROJECT OWNER COST DATE COMPLETED 
    
    
    

  
At present, I am supervising the following projects: 
 

NAME OF PROJECT OWNER COST DATE COMPLETED 
    
    
    
 

In case of my separation for any reason whatsoever from the above-mentioned 
Contractor, I shall notify the __(Name of the Procuring Entity)__ at least twenty one (21) days 
before the effective date of my separation. 

 
As __(Designation)__, I know I will have to stay in the job site all the time to supervise 

and manage the Contract works to the best of my ability, and aware that I am authorized to 
handle only one (1) contract at a time. 

 
I do not allow the use of my name for the purpose of enabling the above-mentioned 

Contractor to qualify for the Contract without any firm commitment on my part to assume the 
post of __(Designation)__ therefor, if the contract is awarded to him since I understand that to do 
so will be a sufficient ground for my disqualification as __(Designation)__ in any future __(Name 
of the Procuring Entity)__ bidding or employment with any Contractor doing business with the 
__(Name of the Procuring Entity)__. 

 
_____________________________ 
 (Signature of Engineer) 

 
                          DRY SEAL 
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One of the requirements from the bidder to be included in its Technical Envelope is a list of contractor’s key personnel (viz., Project 
Manager, Project Engineers, Materials Engineers, and Foremen), to be assigned to the contract to be bid, with their complete 
qualification and experience data (including the key personnel’s signed written commitment to work for the project once awarded the 
contract). 
 

Republic of the Philippines ) 
____________________ ) S.S. 
 
 

SUBSCRIBED AND SWORN TO before me this _________ day of _________ 20__ affiant 
exhibiting to me his Residence Certificate No. _________ issued on _____________ at _______________. 
 
 
 

Notary Public 
Until December 31, 20___ 

 
 
Doc. No.  ________; 
Page No.  ________; 
Book No.  ________; 
Series of _________; 
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Statement of Availability of Equipment 

 
 
 
 
 
(Date of Issuance) 
 
 
Name of the Head of the Procuring Entity 
Name of the Procuring Entity 
Address of the Procuring Entity 
 
 

Attention : Dr. Jessie A. Montalbo 
    Chairman 

Bids and Awards Committee 
 
 
 
Dear Sir / Madame: 
 
In compliance with the requirements of the Batangas State University-Bids and 
Awards Committee for the bidding of the __(Name of the Contract)__, we certify 
that __(Name of the Bidder)__ owns, has under lease, and/or has under purchase 
agreements the following equipment that may be used for the duration of the 
contract. 
 
Attached is the list and proof of acquisition of the equipment needed in the 
execution of the above-mentioned contract. 
 
 
 
Very truly yours, 
 
 
(Name of Representative) 
(Position) 
(Name of Bidder) 
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One of the requirements from the bidder to be included in its Technical Envelope is the list of its equipment units pledged for the contract to be bid, which are owned (supported by proof/s of ownership), leased, 
and/or under purchase agreements (with corresponding engine numbers, chassis numbers and/or serial numbers), supported by certification of availability of equipment from the equipment lessor/vendor for 
the duration of the project 

List of Equipment, Owned or Leased and/or under Purchase Agreements, Pledged to the Proposed Contract 
 

Business Name : ___________________________________________________ 
Business Address 
 

: ___________________________________________________ 

 
Description Model / 

Year 
Capacity / 

Performance / 
Size 

Plate No. Motor No. / 
Body No. 

Location Condition Proof of Ownership / Lessor or 
Vendor 

A. Owned        
i.        
ii.        
iii.        
iv.        
v.        
        
B. Leased        
i.        
ii.        
iii.        
iv.        
v.        
        
C. Under Purchase Agreements        
i.        
ii.        
iii.        
iv.        
v.        
 
List of minimum equipment required for the project: 

 
 
Submitted by : ___________________________________________________ 
  (Printed Name & Signature)  
Designation : ___________________________________________________ 
Date : ___________________________________________________ 
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One of the requirements from the bidder to be included in its Technical Envelope is its equipment utilization schedule, referring to the weekly or monthly scheduling of the minimum equipment required for the 
project. 

 
 

EQUIPMENT UTILIZATION SCHEDULE 
 

Category / Equipment 
Month 

1 2 3 4 5 6 7 8 9 10 11 12 
             
             
             
             
             
             
             
             
             
             
             
             
             
             
             
             
             
Contractor’s Name: Name of the Procuring Entity: Contract Name: 

 
 
Submitted by: 
 
 
Name of the Representative of the Bidder      Date: _____________________ 
Position 
Name of the Bidder 
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OMNIBUS SWORN STATEMENT 
 

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF ______ ) S.S. 
 

A F F I D A V I T  
 

I,   [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of 
Affiant], after having been duly sworn in accordance with law, do hereby depose and state that: 
 

1. Select one, delete the other: 
 
If a sole proprietorship: I am the sole proprietor of [Name of Bidder] with office address 
at [address of Bidder]; 
 
If a partnership, corporation, cooperative, or joint venture: I am the duly authorized and 
designated representative of [Name of Bidder] with office address at [address of Bidder]; 
 

2. Select one, delete the other: 
 
If a sole proprietorship: As the owner and sole proprietor of [Name of Bidder], I have full 
power and authority to do, execute and perform any and all acts necessary to represent 
it in the bidding for [Name of the Project] of the [Name of the Procuring Entity]; 
 
If a partnership, corporation, cooperative, or joint venture: I am granted full power and 
authority to do, execute and perform any and all acts necessary and/or to represent the 
[Name of Bidder] in the bidding as shown in the attached [state title of attached 
document showing proof of authorization (e.g., duly notarized Secretary’s Certificate 
issued by the corporation or the members of the joint venture)]; 
 

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government/foreign or international financing institution whose blacklisting 
rules have been recognized by the Government Procurement Policy Board; 
 

4. Each of the documents submitted in satisfaction of the bidding requirements is an 
authentic copy of the original, complete, and all statements and information provided 
therein are true and correct; 
 

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted; 
 

6. Select one, delete the rest: 
 
If a sole proprietorship: I am not related to the Head of the Procuring Entity, members of 
the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC 
Secretariat, the head of the Project Management Office or the end-user unit, and the 
project consultants by consanguinity or affinity up to the third civil degree; 
 
If a partnership or cooperative: None of the officers and members of [Name of Bidder] is 
related to the Head of the Procuring Entity, members of the Bids and Awards Committee 
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project 
Management Office or the end-user unit, and the project consultants by consanguinity or 
affinity up to the third civil degree; 
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If a corporation or joint venture: None of the officers, directors, and controlling 
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, members 
of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC 
Secretariat, the head of the Project Management Office or the end-user unit, and the 
project consultants by consanguinity or affinity up to the third civil degree; 
 

7. [Name of Bidder] complies with existing labor laws and standards;  
 

8. [Name of Bidder]  did not give or pay, directly or indirectly, any commission, amount, fee, 
or any form of consideration, pecuniary or otherwise, to any person or official, 
personnel or representative of the government in relation to any procurement project 
or activity; and 

 
9. [Name of Bidder] is aware of and has undertaken the following responsibilities as a 

Bidder: 
 
a) Carefully examine all of the Bidding Documents; 

 
b) Acknowledge all conditions, local or otherwise, affecting the implementation of the 

Contract; 
 

c) Made an estimate of the facilities available and needed for the contract to be bid, if 
any; and 

 
d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the Project]. 

 
 

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at ____________, 
Philippines. 
 
 
      _____________________________________________________ 
      Bidder’s Representative/Authorized Signatory 
 
 
 

[JURAT] 
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Affidavit of Compliance to  

 Scope of Works & Specifications of Finishes and Materials 
 
 

 
(Date of Issuance) 

 
Dr. Jessie A. Montalbo 
Chairman - Bids and Awards Committee 
Batangas State University 
 
 
Dear Sir / Madame: 
 
In compliance with the requirements of Batangas State University-Bids and Awards 
Committee for the bidding of the __(Name of the Contract)__, we  at (Name of Bidder

 

), 
commit to comply  with the Scope of Works and Specifications of Finishes and Materials 
necessary in the completion of the said contract. 

 
Very truly yours, 
 
 
(Name of Representative) 
(Position) 

 
(Name of Bidder) 

 
 
SUBSCRIBED AND SWORN to before me this _____ day of ______________ at 

_________________________, Philippines. Affiant /s is / are personally known to me and was / 
were identified by me through competent evidence of identity as defined in the 2004 
Rules on Notarial Practice (A.M.) No. 02-8-13-SC). Affiant/s exhibited to me his / her 
[insert type of government identification card used, with his / her photograph and 
signature appearing thereon, with no._____ and his / her Community Tax Certificate No. 
___________ issued on ______ at _________. 

Witness my hand and seal this _______ day of ____________________. 
 
 

NAME OF NOTARIAL PUBLIC 
     Serial No. of Commission __________________ 
     Notary Public for _________ until ___________ 
     Roll of Attorney’s No. ______________________ 
     PTR No. ______, [date issued], [place issued] 
     IBP No. _______, [date issued], [place issued] 
 

 
Doc. No. _______ 
Page No. _______ 
Book No. ______ 
Series of _______ 
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BID FORM 

Date:  __________________________________  
ITB No:  ________________________________  

 
To:  [name and address of PROCURING ENTITY] 
Address: [insert address] 
 
We, the undersigned, declare that:  

(a) We have examined and have no reservation to the Bidding Documents, including Addenda, 
for the Contract [insert name of contract]

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data 
Sheet, General and Special Conditions of Contract accompanying this Bid; 

; 

The total price of our Bid, excluding any discounts offered in item (d) below is: [insert 
information]

The discounts offered and the methodology for their application are: 

; 

[insert                                                                                       
information]

(c) Our Bid shall be valid for a period of [insert number] days from the date fixed for the Bid 
submission deadline in accordance with the Bidding Documents, and it shall remain binding 
upon us and may be accepted at any time before the expiration of that period; 

; 

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of  [insert 
percentage amount] percent of the Contract Price for the due performance of the Contract; 

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have 
nationalities from the following eligible countries: [insert information]; 

(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other 
than alternative offers in accordance with the Bidding Documents; 

(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any part 
of the Contract, has not been declared ineligible by the Funding Source; 

(h) We understand that this Bid, together with your written acceptance thereof included in 
your notification of award, shall constitute a binding contract between us, until a formal 
Contract is prepared and executed; and 

(i) We understand that you are not bound to accept the Lowest Evaluated Bid or any other Bid 
that you may receive. 

 
Name:   
In the capacity of:   
Signed:   
Duly authorized to sign the Bid for and on behalf of:   
Date:  
 

___________ 
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	If the Bidder is a joint venture (JV), the provisions of items (a), (b), or (c) of this Clause shall correspondingly apply to each of the members of the said JV, as may be appropriate.
	Relationship of the nature described above or failure to comply with this Clause will result in the automatic disqualification of a Bidder.
	Eligible Bidders
	Unless otherwise indicated in the BDS, the following persons shall be eligible to participate in this Bidding:
	Duly licensed Filipino citizens/sole proprietorships;
	Partnerships duly organized under the laws of the Philippines and of which at least seventy five percent (75%) of the interest belongs to citizens of the Philippines;
	Corporations duly organized under the laws of the Philippines, and of which at least seventy five percent (75%) of the outstanding capital stock belongs to citizens of the Philippines;
	Cooperatives duly organized under the laws of the Philippines, and of which at least seventy five percent (75%) of the interest belongs to citizens of the Philippines; and
	Persons/entities forming themselves into a JV, i.e., a group of two (2) or more persons/entities that intend to be jointly and severally responsible or liable for a particular contract: Provided, however, that, in accordance with Letter of Instruction...
	The Procuring Entity may also invite foreign bidders when provided for under any Treaty or International or Executive Agreement as specified in the UBDSU.
	Government Corporate Entities may be eligible to participate only if they can establish that they (a) are legally and financially autonomous, (b) operate under commercial law, and (c) are not dependent agencies of the GOP or the Procuring Entity.
	(a)  Unless otherwise provided in the UBDSU,  the Bidder must have an experience of having completed at least one (1) contract that is similar to this project, equivalent to at least fifty percent (50%) of the ABC adjusted to current prices using the ...
	(b)  For Foreign-funded Procurement, the Procuring Entity and the foreign government/foreign or international financing institution may agree on another track record requirement, as specified in the UBDSU.
	The Bidder must submit a computation of its Net Financial Contracting Capacity (NFCC), which must be at least equal to the ABC to be bid, calculated as follows:
	Bidder’s Responsibilities
	The Bidder or its duly authorized representative shall submit a sworn statement in the form prescribed in Section IX Bidding Forms as required in ITB Clause 12.1(b)(iii).
	The Bidder is responsible for the following:
	Having taken steps to carefully examine all of the Bidding   Documents;
	Having acknowledged all conditions, local or otherwise, affecting the implementation of the contract;
	Having made an estimate of the facilities available and needed for the contract to be bid, if any;
	Having complied with its responsibility to inquire or secure Supplemental/Bid Bulletin/s as provided under ITB Clause 10.3.
	Ensuring that it is not “blacklisted” or barred from bidding by the GOP or any of its agencies, offices, corporations, or LGUs, including foreign government/foreign or international financing institution whose blacklisting rules have been recognized b...
	Ensuring that each of the documents submitted in satisfaction of the bidding requirements is an authentic copy of the original, complete, and all statements and information provided  therein are true and correct;
	Authorizing the Head of the Procuring Entity or its duly authorized representative/s to verify all the documents submitted;
	Ensuring that the signatory is the duly authorized representative of the Bidder, and granted full power and authority to do, execute and perform any and all acts necessary and/or to represent the Bidder in the bidding, with the duly notarized Secretar...
	Complying with the disclosure provision under Section 47 of the Act in relation to other provisions of Republic Act 3019; and
	Complying with existing labor laws and standards, if applicable.
	The Bidder, by the act of submitting its bid, shall be deemed to have inspected the site, determined the general characteristics of the contract works and the conditions for this Project and examine all instructions, forms, terms, and project requirem...
	It shall be the sole responsibility of the prospective bidder to determine and to satisfy itself by such means as it considers necessary or desirable as to all matters pertaining to this Project, including: (a) the location and the nature of the contr...
	The Procuring Entity shall not assume any responsibility regarding erroneous interpretations or conclusions by the prospective or eligible bidder out of the data furnished by the procuring entity.
	Before submitting their bids, the Bidders are deemed to have become familiar with all existing laws, decrees, ordinances, acts and regulations of the Philippines which may affect the contract in any way.
	The Bidder shall bear all costs associated with the preparation and submission of his bid, and the Procuring Entity will in no case be responsible or liable for those costs, regardless of the conduct or outcome of the bidding process.
	Bidders should note that the Procuring Entity will only accept bids only from those that have paid the nonrefundable fee for the Bidding Documents at the office indicated in the Invitation to Bid.
	Origin of GOODS and Services

	There is no restriction on the origin of Goods, or Contracting of Works or Services other than those prohibited by a decision of the United Nations Security Council taken under Chapter VII of the Charter of the United Nations.
	Subcontracts
	Unless otherwise specified in the UBDSU, the Bidder may subcontract portions of the Works to an extent as may be approved by the Procuring Entity and stated in the UBDSU. However, subcontracting of any portion shall not relieve the Bidder from any lia...
	Subcontractors must submit the documentary requirements under ITB Clause 12 and comply with the eligibility criteria specified in the UBDSU. In the event that any subcontractor is found by the Procuring Entity to be ineligible, the subcontracting of s...
	The Bidder may identify the subcontractor to whom a portion of the Works will be subcontracted at any stage of the bidding process or during contract implementation.   If the Bidder opts to disclose the name of the subcontractor during bid submission,...

	Contents of Bidding Documents
	Pre-Bid Conference
	(a)  If so specified in the UBDSU, a pre-bid conference shall be held at the venue and on the date indicated therein, to clarify and address the Bidders’ questions on the technical and financial components of this Project.
	Bidders are encouraged to attend the pre-bid conference to  ensure that they fully understand the Procuring Entity’s requirements.  Non-attendance of the Bidder will in no way prejudice its bid; however, the Bidder is expected to know the changes and/...
	Any statement made at the pre-bid conference shall not modify the terms of the bidding documents unless such statement is specifically identified in writing as an amendment thereto and issued as a Supplemental/Bid Bulletin.
	Clarification and Amendment of Bidding Documents
	Bidders who have purchased the Bidding Documents may request for clarification(s) on any part of the Bidding Documents or for an interpretation. Such a request must be in writing and submitted to the Procuring Entity at the address indicated in the UB...
	Supplemental/Bid Bulletins may be issued upon the Procuring Entity’s initiative for purposes of clarifying or modifying any provision of the Bidding Documents not later than seven (7) calendar days before the deadline for the submission and receipt of...
	Any Supplemental/Bid Bulletin issued by the BAC shall also be posted on the Philippine Government Electronic Procurement System (PhilGEPS) and the website of the Procuring Entity concerned, if available. Unless, otherwise provided in the UBDSU, it sha...

	Preparation of Bids
	Language of Bids
	The Bid, as well as all correspondence and documents relating to the Bid exchanged by the Bidder and the Procuring Entity, shall be written in English.  Supporting documents and printed literature furnished by the Bidder may be in another language pro...
	Documents Comprising the Bid: Eligibility and Technical Components
	Unless otherwise indicated in the UBDSU, the first envelope shall contain the following eligibility and technical documents:
	Eligibility Documents –
	Registration certificate from the Securities and Exchange Commission (SEC), Department of Trade and Industry (DTI) for sole proprietorship, or Cooperative Development Authority (CDA) for cooperatives, or any proof of such registration as stated in the...
	Mayor’s permit issued by the city or municipality where the principal place of business of the prospective bidder is located;
	Statement of all its ongoing and completed government and private contracts within ten (10) years from the submission of bids,  including contracts awarded but not yet started, if any.  The statement shall include, for each contract, the following:
	name of the contract;
	date of the contract;
	contract duration;
	owner’s name and address;
	nature of work;
	contractor’s role (whether sole contractor, subcontractor, or partner in a JV) and percentage of participation;
	total contract value at award;
	date of completion or estimated completion time;
	total contract value at completion, if applicable;
	percentages of planned and actual accomplishments, if applicable;
	value of outstanding works, if applicable;
	the statement shall be supported by the notices of award and/or notices to proceed issued by the owners; and
	the statement shall be supported by the Owner’s Certificate of Final Acceptance or the Certificate of Completion and, whenever applicable, the Constructors Performance Evaluation System (CPES) Final Rating, which must be satisfactory;
	Unless otherwise provided in the UBDSU, valid Philippine Contractors Accreditation Board (PCAB) license and registration for the type and cost of the contract for this Project;
	Audited financial statements, showing, among others, the prospective total and current assets and liabilities, stamped “received” by the BIR or its duly accredited and authorized institutions, for the preceding calendar year which should not be earlie...
	NFCC computation in accordance with ITB Clause 0;
	Tax Clearance per Executive Order 398, Series of 2005, as finally reviewed and approved by the BIR.
	UClass "B" DocumentU:
	If applicable, valid Joint Venture Agreement (JVA) or, in lieu thereof, duly notarized statements from all the potential joint venture partners stating that they will enter into and abide by the provisions of the JVA in the instance that the bid is su...
	Technical Documents –
	Bid security as prescribed in ITB Clause 18. If the Bidder opts to submit the bid security in the form of:
	a bank draft/guarantee or an irrevocable letter of credit issued by a foreign bank, it shall be accompanied by a confirmation from a Universal or Commercial Bank; or
	a surety bond accompanied by a certification coming from an authorized Insurance Commission that a surety or insurance company is authorized to issue such instrument;
	Project Requirements, which shall include the following:
	Organizational chart for the contract to be bid;
	List of contractor’s personnel (viz, project Manager, Project Engineers, Materials Engineers, and Foremen), to be assigned to the contract to be bid, with their complete qualification and experience data; and
	List of contractor’s equipment units, which are owned, leased, and/or under purchase agreements, supported by certification of availability of equipment from the equipment lessor/vendor for the duration of the project; and
	Sworn statement in accordance with Section 25.2(b)(iv) of the IRR of RA 9184 and using the form prescribed in Section IX-Bidding Forms.
	Documents Comprising the Bid: Financial Component
	Unless otherwise stated in the UBDSU, the financial component of the bid shall contain the following:
	Financial Bid Form in accordance with the form prescribed in Section IX-Bidding Forms; and
	Any other document related to the financial component of the bid as stated in the UBDSU.
	(a) Unless indicated in the UBDSU, all Bids that exceed the ABC shall not be accepted.
	Alternative Bids
	Alternative Bids shall be rejected. For this purpose, alternative bid is an offer made by a Bidder in addition or as a substitute to its original bid which may be included as part of its original bid or submitted separately therewith for purposes of b...
	Bidders shall submit offers that comply with the requirements of the Bidding Documents, including the basic technical design as indicated in the drawings and specifications.  Unless there is a value engineering clause in the UBDSU, alternative bids sh...
	Each Bidder shall submit only one Bid, either individually or as a partner in a JV.  A Bidder who submits or participates in more than one bid (other than as a subcontractor if a subcontractor is permitted to participate in more than one bid) will cau...
	Bid Prices
	The contract shall be for the whole Works, as described in ITB Clause 1.1, based on the priced Bill of Quantities submitted by the Bidder.
	The Bidder shall fill in rates and prices for all items of the Works described in the Bill of Quantities.  Bids not addressing or providing all of the required items in the Bidding Documents including, where applicable, bill of quantities, shall be co...
	All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, prior to the deadline for submission of bids, shall be included in the rates, prices, and total bid price submitted by the Bidder.
	All bid prices for the given scope of work in the contract as awarded shall be considered as fixed prices, and therefore not subject to price escalation during contract implementation, except under extraordinary circumstances as specified in GCC Claus...
	Bid Currencies
	All bid prices shall be quoted in Philippine Pesos unless otherwise provided in the UBDSU. However, for purposes of bid evaluation, bids denominated in foreign currencies shall be converted to Philippine currency based on the exchange rate prevailing ...
	If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for purposes of bid evaluation and comparing the bid prices will convert the amounts in various currencies in which the bid price is expressed to Philippine Pesos at the exchange r...
	Unless otherwise specified in the BDS, payment of the contract price shall be made in Philippine Pesos.
	Bid Validity
	Bids shall remain valid for the period specified in the UBDSU which shall not exceed one hundred twenty (120) calendar days from the date of the opening of bids.
	In exceptional circumstances, prior to the expiration of the bid validity period, the Procuring Entity may request Bidders to extend the period of validity of their bids. The request and the responses shall be made in writing. The bid security describ...
	Bid Security
	The bid security in the amount stated in the UBDSU shall be equal to the percentage of the ABC in accordance with the following schedule:
	For biddings conducted by local government units, the Bidder may also submit bid securities in the form of cashier’s/manager’s check, bank draft/guarantee, or irrevocable letter of credit from other banks certified by the BSP as authorized to issue su...
	The bid security should be valid for the period specified in the UBDSU.  Any bid not accompanied by an acceptable bid security shall be rejected by the Procuring Entity as non-responsive.
	No bid securities shall be returned to bidders after the opening of bids and before contract signing, except to those that failed or declared as post-disqualified, upon submission of a written waiver of their right to file a motion for reconsideration...
	Upon signing and execution of the contract, pursuant to ITB Clause 31, and the posting of the performance security, pursuant to ITB Clause 32, the successful Bidder’s Bid security will be discharged, but in no case later than the Bid security validity...
	The bid security may be forfeited:
	if a Bidder:
	withdraws its bid during the period of bid validity specified in ITB Clause 17;
	does not accept the correction of errors pursuant to ITB Clause 27.3(b);
	fails to submit the requirements within the prescribed period, or a finding against their veracity, as stated in ITB Clause 28.2;
	submission of eligibility requirements containing false information or falsified documents;
	submission of bids that contain false information or falsified documents, or the concealment of such information in the bids in order to influence the outcome of eligibility screening or any other stage of the public bidding;
	allowing the use of one’s name, or using the name of another for purposes of public bidding;
	withdrawal of a bid, or refusal to accept an award, or enter into contract with the Government without justifiable cause, after the Bidder had been adjudged as having submitted the Lowest Calculated and Responsive Bid;
	refusal or failure to post the required performance security within the prescribed time;
	refusal to clarify or validate in writing its bid during post-qualification within a period of seven (7) calendar days from receipt of the request for clarification;
	any documented attempt by a bidder to unduly influence the outcome of the bidding in his favor;
	failure of the potential joint venture partners to enter into the joint venture after the bid is declared successful; or
	all other acts that tend to defeat the purpose of the competitive bidding, such as habitually withdrawing from bidding, submitting late Bids or patently insufficient bid, for at least three (3) times within a year, except for valid reasons.
	if the successful Bidder:
	fails to sign the contract in accordance with ITB Clause 31;
	fails to furnish performance security in accordance with ITB Clause 32.
	Format and Signing of Bids
	Bidders shall submit their bids through their duly authorized representative using the appropriate forms provided in Section IX-Bidding Forms on or before the deadline specified in the ITB Clause 21 in two (2) separate sealed bid envelopes, and which ...
	Forms as mentioned in ITB Clause 19.1 must be completed without any alterations to their format, and no substitute form shall be accepted. All blank spaces shall be filled in with the information requested.
	The Bidder shall prepare an original of the first and second envelopes as described in ITB Clauses 12 and 13.  In addition, the Bidder shall submit copies of the first and second envelopes.  In the event of any discrepancy between the original and the...
	The bid, except for unamended printed literature, shall be signed, and each and every page thereof shall be initialed, by the duly authorized representative/s of the Bidder.
	Any interlineations, erasures, or overwriting shall be valid only if they are signed or initialed by the duly authorized representative/s of the Bidder.
	Sealing and Marking of Bids
	Bidders shall enclose their original eligibility and technical documents described in ITB Clause 12, in one sealed envelope marked “ORIGINAL - TECHNICAL COMPONENT”, and the original of their financial component in another sealed envelope marked “ORIGI...
	Each copy of the first and second envelopes shall be similarly sealed duly marking the inner envelopes as “COPY NO. ___ - TECHNICAL COMPONENT” and “COPY NO. ___ – FINANCIAL COMPONENT” and the outer envelope as “COPY NO. ___”, respectively.  These enve...
	The original and the number of copies of the Bid as indicated in the UBDSU shall be typed or written in indelible ink and shall be signed by the bidder or its duly authorized representative/s.
	All envelopes shall:
	contain the name of the contract to be bid in capital letters;
	bear the name and address of the Bidder in capital letters;
	be addressed to the Procuring Entity’s BAC identified in ITB Clause 10.1;
	bear the specific identification of this bidding process indicated in the Invitation to Bid; and
	bear a warning “DO NOT OPEN BEFORE…” the date and time for the opening of bids, in accordance with ITB Clause 21.
	If bids are not sealed and marked as required, the Procuring Entity will assume no responsibility for the misplacement or premature opening of the bid.

	Submission and Opening of Bids
	Deadline for Submission of Bids
	Late Bids
	Modification and Withdrawal of Bids
	The Bidder may modify its bid after it has been submitted; provided that the modification is received by the Procuring Entity prior to the deadline prescribed for submission and receipt of bids. The Bidder shall not be allowed to retrieve its original...
	A Bidder may, through a letter of withdrawal, withdraw its bid after it has been submitted, for valid and justifiable reason; provided that the letter of withdrawal is received by the Procuring Entity prior to the deadline prescribed for submission an...
	Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be returned unopened to the Bidders.  A Bidder may also express its intention not to participate in the bidding through a letter which should reach and be stamped by the BAC befor...
	No bid may be modified after the deadline for submission of bids. No bid may be withdrawn in the interval between the deadline for submission of bids and the expiration of the period of bid validity specified by the Bidder on the Financial Bid Form.  ...
	Opening and Preliminary Examination of Bids
	The BAC shall open the first bid envelopes of Bidders in public  as specified in the UBDSU to determine each Bidder’s compliance with the documents prescribed in ITB Clause 12. For this purpose, the BAC shall check the submitted documents of each bidd...
	Unless otherwise specified in the BDS, immediately after determining compliance with the requirements in the first envelope, the BAC shall forthwith open the second bid envelope of each remaining eligible bidder whose first bid envelope was rated “pas...
	Letters of withdrawal shall be read out and recorded during bid opening, and the envelope containing the corresponding withdrawn bid shall be returned to the Bidder unopened. If the withdrawing Bidder’s representative is in attendance, the original bi...
	If a Bidder has previously secured a certification from the Procuring Entity to the effect that it has previously submitted the above-enumerated Class “A” Documents, the said certification may be submitted in lieu of the requirements enumerated in ITB...
	In the case of an eligible foreign Bidder as described in ITB Clause 5, the Class “A” Documents enumerated in ITB Clause 12.1(a) may be substituted with the appropriate equivalent documents, if any, issued by the country of the foreign Bidder concerned.
	Each partner of a joint venture agreement shall likewise submit the documents required in ITB Clauses 12.1(a)(i) and 12.1(a)(ii). Submission of documents required under ITB Clauses 12.1(a)(iii) to 12.1(a)(vii) by any of the joint venture partners cons...

	Evaluation and Comparison of Bids
	Process to be Confidential
	Members of the BAC, including its staff and personnel, as well as its Secretariat and TWG, are prohibited from making or accepting any kind of communication with any bidder regarding the evaluation of their bids until the issuance of the Notice of Awa...
	Any effort by a bidder to influence the Procuring Entity in the Procuring Entity’s decision in respect of Bid evaluation, Bid comparison or contract award will result in the rejection of the Bidder’s Bid.
	Clarification of Bids
	Detailed Evaluation and Comparison of Bids
	The Procuring Entity will undertake the detailed evaluation and comparison of Bids which have passed the opening and preliminary examination of Bids, pursuant to ITB Clause 24, in order to determine the Lowest Calculated Bid.
	In evaluating the Bids to get the Lowest Calculated Bid, the Procuring Entity shall undertake the following:
	The detailed evaluation of the financial component of the bids, to establish the correct calculated prices of the bids; and
	The ranking of the total bid prices as so calculated from the lowest to highest. The bid with the lowest price shall be identified as the Lowest Calculated Bid.
	The Procuring Entity's BAC shall immediately conduct a detailed evaluation of all bids rated “passed,” using non-discretionary “pass/fail” criterion. The BAC shall consider the following in the evaluation of bids:
	UCompleteness of the bidU. Unless the ITB specifically allows partial bids, bids  not addressing or providing all of the required items in the Schedule of Requirements including, where applicable, bill of quantities, shall be considered non-responsive...
	UArithmetical correctionsU. Consider computational errors and omissions to enable proper comparison of all eligible bids.  It may also consider bid modifications if expressly allowed in the UBDSU.  Any adjustment shall be calculated in monetary terms ...
	Based on the detailed evaluation of bids, those that comply with the above-mentioned requirements shall be ranked in the ascending order of their total calculated bid prices, as evaluated and corrected for computational errors, discounts and other mod...
	The Procuring Entity’s evaluation of bids shall only be based on the bid price quoted in the Financial Bid Form
	Bids shall be evaluated on an equal footing to ensure fair competition.  For this purpose, all bidders shall be required to include in their bids the cost of all taxes, such as, but not limited to, value added tax (VAT), income tax, local taxes, and o...
	Post Qualification
	The Procuring Entity shall determine to its satisfaction whether the Bidder that is evaluated as having submitted the Lowest Calculated Bid (LCB) complies with and is responsive to all the requirements and conditions specified in ITB Clauses 5, 12, an...
	Within a non-extendible period of three (3) calendar days from receipt by the Bidder of the notice from the BAC that it submitted the LCB, the Bidder shall submit the following documentary requirements:
	Certificate of PhilGEPS Registration; and
	Other appropriate licenses and permits required by law and stated in the UBDSU.
	The determination shall be based upon an examination of the documentary evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses 12 and 13, as well as other information as the Procuring Entity deems necessary and appropriate, using a ...
	If the BAC determines that the Bidder with the Lowest Calculated Bid passes all the criteria for post-qualification, it shall declare the said bid as the Lowest Calculated Responsive Bid, and recommend to the Head of the Procuring Entity the award of ...
	A negative determination shall result in rejection of the Bidder’s Bid, in which event the Procuring Entity shall proceed to the next Lowest Calculated Bid to make a similar determination of that Bidder’s capabilities to perform satisfactorily. If the...
	Within a period not exceeding seven (7) calendar days from the date of receipt of the recommendation of the BAC, the Head of the Procuring Entity shall approve or disapprove the said recommendation. In the case of government owned and government-owned...
	Reservation Clause
	Notwithstanding the eligibility or post-qualification of a bidder, the Procuring Entity concerned reserves the right to review its qualifications at any stage of the procurement process if it has reasonable grounds to believe that a misrepresentation ...
	Based on the following grounds, the Procuring Entity reserves the right to reject any and all Bids, declare a Failure of Bidding at any time prior to the contract award, or not to award the contract, without thereby incurring any liability, and make n...
	if there is prima facie evidence of collusion between appropriate public officers or employees of the Procuring Entity, or between the BAC and any of the bidders, or if the collusion is between or among the bidders themselves, or between a bidder and ...
	if the Procuring Entity’s BAC is found to have failed in  following the prescribed bidding procedures; or
	for any justifiable and reasonable ground where the award of the contract will not redound to the benefit of the Government as follows:
	If the physical and economic conditions have significantly changed so as to render the project no longer economically, financially or technically feasible as determined by the head of the procuring entity;
	If the project is no longer necessary as determined by the head of the procuring entity; and
	If the source of funds for the project has been withheld or reduced through no fault of the Procuring Entity.
	In addition, the Procuring Entity may likewise declare a failure of bidding when:
	No bids are received;
	All prospective bidders are declared ineligible;
	All bids fail to comply with all the bid requirements or fail post-qualification; or
	The bidder with the Lowest Calculated Responsive Bid refuses, without justifiable cause to accept the award of contract, and no award is made.

	Award of Contract
	Contract Award
	Subject to ITB Clause 28, the Procuring Entity shall award the contract to the Bidder whose Bid has been determined to be the Lowest Calculated and Responsive Bid (LCRB).
	Prior to the expiration of the period of Bid validity, the Procuring Entity shall notify the successful Bidder in writing that its Bid has been accepted, through a Notice of Award received personally or sent by registered mail or electronically, recei...
	Notwithstanding the issuance of the Notice of Award, award of contract shall be subject to the following conditions:
	Submission of the following documents within the prescribed period from receipt by the Bidder of the notice that it has the Lowest Calculated and Responsive Bid:
	Valid JVA, if applicable, within ten (10) calendar days;
	Valid PCAB license and registration for the type and cost of the contract to be bid for foreign bidders, within thirty (30) calendar days, if allowed under a Treaty or International or Executive Agreement mentioned in ITB Clause 12.1(a)(v);
	Posting of the performance security in accordance with ITB Clause 32;
	Signing of the contract as provided in ITB Clause 31; and
	Approval by higher authority, if required.
	Signing of the Contract
	At the same time as the Procuring Entity notifies the successful Bidder that its Bid has been accepted, the Procuring Entity shall send the Contract Form to the Bidder, which Contract has been provided in the Bidding Documents, incorporating therein a...
	Within ten (10) calendar days from receipt of the Notice of Award, the successful Bidder shall post the required performance security, sign and date the contract and return it to the Procuring Entity.
	The Procuring Entity shall enter into contract with the successful Bidder within the same ten (10) calendar day period provided that all the documentary requirements are complied with.
	The following documents shall form part of the contract:
	Contract Agreement;
	Bidding Documents;
	Winning bidder’s bid, including the Technical and Financial Proposals, and all other documents/statements submitted;
	Performance Security;
	Credit line in accordance with ITB Clause 0, if applicable;
	Notice of Award of Contract; and
	Other contract documents that may be required by existing laws and/or specified in the UBDSU.
	Performance Security
	To guarantee the faithful performance by the winning Bidder of its obligations under the contract, it shall post a performance security within a maximum period of ten (10) calendar days from the receipt of the Notice of Award from the Procuring Entity...
	The performance security shall be denominated in Philippine Pesos and posted in favor of the Procuring Entity in an amount equal to the percentage of the total contract price as stated in the UBDSU in accordance with the following schedule:
	Failure of the successful Bidder to comply with the above-mentioned requirement shall constitute sufficient ground for the annulment of the award and forfeiture of the bid security, in which event the Procuring Entity shall initiate and complete the p...
	Notice to Proceed
	Within three (3) calendar days from the date of approval of the Contract by the appropriate government approving authority, the Procuring Entity shall issue its Notice to Proceed to the Bidder.
	The contract effectivity date shall be provided in the Notice to Proceed by the Procuring Entity, which date shall not be later than seven (7) calendar days from the issuance of the Notice to Proceed.
	Protest Mechanism
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