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REPUBLIC OF THE PHILIPPINES 

BATANGAS STATE UNIVERSITY 
BATANGAS CITY 

 

SECTION I 

INVITATION TO BID  

 

CONSTRUCTION OF CANTEEN WITH STUDENT CENTER IN 

BATSTATEU LEMERY CAMPUS 

 

1. The Batangas State University intends to apply the sum of One Million Nine Hundred Eighty-

Six Thousand Four Hundred Forty-One Thousand Pesos & 21/100 (1,986,441.21) being the 

Approved Budget for the Contract (ABC) to payments under the contract for Construction of 

Canteen with Student Center in BatStateU Lemery Campus. Bids received in excess of the 

ABC shall be automatically rejected at bid opening. 

2. The Batangas State University now invites bids for Construction of Canteen with Student 

Center in BatStateU Lemery Campus.  Completion of the Works is required ninety (90) 

calendar days. Bidders should have completed, within ten (10) years from the date of 

submission and receipt of bids, a contract similar to the Project. The description of an eligible 

bidder is contained in the Bidding Documents, particularly, in Section II-Instruction to 

Bidders. 

3. Bidding will be conducted through open competitive bidding procedures using non-

discretionary pass/fail criterion as specified in the Implementing Rules and Regulations (IRR) 

of Republic Act 9184 (RA 9184), otherwise known as the “Government Procurement Reform 

Act”.  

4. Interested bidders may obtain further information from Batangas State University and inspect 

the Bidding Documents at the BAC Office, Ground Floor, CITE Building from 8:00 AM to 

5:00 PM, or download it from PhilGEPS or from Batangas State University Website 

(http://www.batstate-u.edu.ph/) provided the bidders shall pay the fee for the bidding 

documents upon submission of their bids. A complete set of Bidding Documents may be 

acquired by interested Bidders from the above mentioned address starting November 30, 2016 

until the deadline for submission and receipt of bids and upon submission of letter of intent 

and payment of a nonrefundable fee for the Bidding Documents in the amount of Two 

Thousand Pesos (Php 2,000.00). Only those who have purchased the Bidding Documents shall 

be allowed to participate in the pre-bid conference and raise or submit queries or clarifications.  

 

5. The Batangas State University will hold a Pre-Bid Conference on December 7, 2016, 2:00 PM, 

BAC Office, Ground Floor, CITE Building GPB Campus I which shall be open only to all 

interested parties who have purchased the Bidding Documents. 

 

http://www.batstate-u.edu.ph/
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6. Bids must be delivered to the above mentioned address on December 22, 2016, 1:00 – 2:00 

PM. Opening of bids will be at 2:00 PM.  All bids must be accompanied by a bid security in 

any of the acceptable forms and in the amount stated in ITB Clause 18. Bids will be opened in 

the presence of the bidders’ representatives who choose to attend at the address below. Late bids 

shall not be accepted. 

 

7. The Batangas State University reserves the right to accept or reject any bid, to annul the 

bidding process, and to reject all bids at any time prior to contract award, without thereby 

incurring any liability to the affected bidder or bidders.  

 

 

For further information, please refer to: 

 

BAC Office, Ground Floor, CITE Building 

Batangas State University  

Main Campus I 

 

Atty. Edgard E. Valdez 

BAC Chairman 

Tel . No. (043) 980-0385 local 1549 

bids_awards@yahoo.com 
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A. General 

1. Scope of Bid 

1.1. The Procuring Entity as defined in the BDS, invites bids for the construction of 

Works, as described in Section VI-Specifications.  The name and identification 

number of the Contract is provided in the BDS. 

1.2. The successful bidder will be expected to complete the Works by the intended 

completion date specified in SCC Clause 1.16. 

2. Source of Funds 

The Procuring Entity has a budget or has applied for or received funds from the Funding 

Source named in the BDS, and in the amount indicated in the BDS.  It intends to apply part of 

the funds received for the Project, as defined in the BDS, to cover eligible payments under the 

Contract for the Works. 

3. Corrupt, Fraudulent, Collusive, and Coercive Practices 

3.1. Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders and 

contractors, shall observe the highest standard of ethics during the procurement and 

execution of the contract.  In pursuance of this policy, the Funding Source:  

(a) defines, for purposes of this provision, the terms set forth below as follows:  

(i) "corrupt practice" means behavior on the part of officials in the public 

or private sectors by which they improperly and unlawfully enrich 

themselves, others, or induce others to do so, by misusing the position 

in which they are placed, and includes the offering, giving, receiving, 

or soliciting of anything of value to influence the action of any such 

official in the procurement process or in contract execution; entering, 

on behalf of the Procuring Entity, into any contract or transaction 

manifestly and grossly disadvantageous to the same, whether or not the 

public officer profited or will profit thereby, and similar acts as 

provided in Republic Act 3019;  

(ii) "fraudulent practice" means a misrepresentation of facts in order to 

influence a procurement process or the execution of a contract to the 

detriment of the Procuring Entity, and includes collusive practices 

among Bidders (prior to or after Bid submission) designed to establish 

bid prices at artificial, non-competitive levels and to deprive the 

Procuring Entity of the benefits of free and open competition; 

(iii) “collusive practices” means a scheme or arrangement between two or 

more bidders, with or without the knowledge of the Procuring Entity, 

designed to establish bid prices at artificial, non-competitive levels; and 



Batangas State University 
Bidding Documents (Based on Revised IRR of RA 9184, Fourth Edition December 2010) 

Page 4 of 26 

Instructions to Bidders 

 

(iv) “coercive practices” means harming or threatening to harm, directly or 

indirectly, persons, or their property to influence their participation in a 

procurement process, or affect the execution of  a contract;  

(v) “obstructive practice” is 

(aa)  deliberately destroying, falsifying, altering or concealing of 

evidence material to an administrative proceedings or 

investigation or making false statements to investigators in 

order to materially impede an administrative proceedings or 

investigation of the Procuring Entity or any foreign 

government/foreign or international financing institution into 

allegations of a corrupt, fraudulent, coercive or collusive 

practice; and/or threatening, harassing or intimidating any party 

to prevent it from disclosing its knowledge of matters relevant 

to the administrative proceedings or investigation or from 

pursuing such proceedings or investigation; or 

(bb)  acts intended to materially impede the exercise of the inspection 

and audit rights of the Procuring Entity or any foreign 

government/foreign or international financing institution herein. 

(b) will reject a proposal for award if it determines that the bidder recommended 

for award has engaged in corrupt or fraudulent practices in competing for the 

Contract; and  

(c) will declare a firm ineligible, either indefinitely or for a stated period of time, 

to be awarded Contract funded by the Funding Source if it at any time 

determines that the firm has engaged in corrupt or fraudulent practices in 

competing or, or in executing, a Contract funded by the Funding Source. 

3.2. Further, the Procuring Entity will seek to impose the maximum civil, administrative, 

and/or criminal penalties available under the applicable laws on individuals and 

organizations deemed to be involved in any of the practices mentioned in ITB Clause 

3.1(a). 

3.3. Furthermore, the Funding Source and the Procuring Entity reserve the right to inspect 

and audit records and accounts of a contractor in the bidding for and performance of a 

contract themselves or through independent auditors as reflected in the GCC Clause 

34. 

4. Conflict of Interest 

4.1. All bidders found to have conflicting interests shall be disqualified to participate in the 

procurement at hand, without prejudice to the imposition of appropriate 

administrative, civil, and criminal sanctions. A Bidder may be considered to have 

conflicting interests with another Bidder in any of the events described in paragraphs 

(a) through (c) and a general conflict of interest in any of the circumstances set out in 

paragraphs (d) through (g) below:  
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(a) A Bidder has controlling shareholders in common with another Bidder;  

(b) A Bidder receives or has received any direct or indirect subsidy from any other 

Bidder;  

(c) A Bidder has the same legal representative as that of another Bidder for 

purposes of this Bid;  

(d) A Bidder has a relationship, directly or through third parties, that puts them in 

a position to have access to information about or influence on the bid of 

another Bidder or influence the decisions of the Procuring Entity regarding this 

bidding process. This will include a firm or an organization who lends, or 

temporarily seconds, its personnel to firms or organizations which are engaged 

in consulting services for the preparation related to procurement for or 

implementation of the project if the personnel would be involved in any 

capacity on the same project;   

(e) A Bidder submits more than one bid in this bidding process. However, this 

does not limit the participation of subcontractors in more than one bid;  

(f) A Bidder who participated as a consultant in the preparation of the design or 

technical specifications of the goods and related services that are the subject of 

the bid; or 

(g) A Bidder who lends, or temporary seconds, its personnel to firms or 

organizations which are engaged in consulting services for the preparation 

related to procurement for or implementation of the project, if the personnel 

would be involved in any capacity on the same project. 

4.2. In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents shall be 

accompanied by a sworn affidavit of the Bidder that it is not related to the Head of the 

Procuring Entity, members of the Bids and Awards Committee (BAC), members of 

the Technical Working Group (TWG), members of the BAC Secretariat, the head of 

the Project Management Office (PMO) or the end-user unit, and the project 

consultants, by consanguinity or affinity up to the third civil degree. On the part of the 

bidder, this Clause shall apply to the following persons: 

(a) If the Bidder is an individual or a sole proprietorship, to the Bidder himself; 

(b) If the Bidder is a partnership, to all its officers and members; 

(c) If the Bidder is a corporation, to all its officers, directors, and controlling 

stockholders; and 

(d) If the Bidder is a joint venture (JV), the provisions of items (a), (b), or (c) of 

this Clause shall correspondingly apply to each of the members of the said JV, 

as may be appropriate. 

Relationship of the nature described above or failure to comply with this Clause will 

result in the automatic disqualification of a Bidder. 
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5. Eligible Bidders  

5.1. Unless otherwise indicated in the BDS, the following persons shall be eligible to 

participate in this Bidding:  

(a) Duly licensed Filipino citizens/sole proprietorships; 

(b) Partnerships duly organized under the laws of the Philippines and of which at 

least seventy five percent (75%) of the interest belongs to citizens of the 

Philippines; 

(c) Corporations duly organized under the laws of the Philippines, and of which at 

least seventy five percent (75%) of the outstanding capital stock belongs to 

citizens of the Philippines; 

(d) Cooperatives duly organized under the laws of the Philippines, and of which at 

least seventy five percent (75%) of the interest belongs to citizens of the 

Philippines; and 

(e) Persons/entities forming themselves into a JV, i.e., a group of two (2) or more 

persons/entities that intend to be jointly and severally responsible or liable for 

a particular contract: Provided, however, that, in accordance with Letter of 

Instructions No. 630, Filipino ownership or interest of the joint venture 

concerned shall be at least seventy five percent (75%): Provided, further, that 

joint ventures in which Filipino ownership or interest is less than seventy five 

percent (75%) may be eligible where the structures to be built require the 

application of techniques and/or technologies which are not adequately 

possessed by a person/entity meeting the seventy five percent (75%) Filipino 

ownership requirement: Provided, finally, that in the latter case, Filipino 

ownership or interest shall not be less than twenty five percent (25%). For this 

purpose Filipino ownership or interest shall be based on the contributions of 

each of the members of the joint venture as specified in their JVA. 

5.2. The Procuring Entity may also invite foreign bidders when provided for under any 

Treaty or International or Executive Agreement as specified in the BDS. 

5.3. Government Corporate Entities may be eligible to participate only if they can establish 

that they (a) are legally and financially autonomous, (b) operate under commercial 

law, and (c) are not dependent agencies of the GOP or the Procuring Entity. 

5.4. (a)  Unless otherwise provided in the BDS, the Bidder must have an experience of 

having completed at least one (1) contract that is similar to this project, equivalent to 

at least fifty percent (50%) of the ABC adjusted to current prices using the National 

Statistics Office consumer price index. However, contractors under Small A and Small 

B categories without similar experience on the contract to be bid may be allowed to 

bid if the cost of such contract is not more than fifty percent (50%) of the Allowable 

Range of Contract Cost (ARCC) of their registration based on the guidelines as 

prescribed by PCAB.  
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 (b)  For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another track 

record requirement, as specified in the BDS. 

For this purpose, contracts similar to the Project shall be those described in the BDS, 

and completed within the period stated in the Invitation to Bid and ITB Clause 

12.1(a)(iii). 

5.5. The Bidder must submit a computation of its Net Financial Contracting Capacity 

(NFCC)  which must be at least equal to the ABC to be bid, calculated as follows:  

NFCC = [(Current assets minus current liabilities( (15)] minus the value of all 

outstanding or uncompleted portions of the  projects under ongoing contracts, 

including  awarded contracts yet to be started, coinciding with the contract to be 

bid. 

 The value of bidder’s current assets and current liabilities shall be based on the latest 

Audited Financial Statements submitted to the BIR. 

6. Bidder’s Responsibilities 

6.1. The Bidder or its duly authorized representative shall submit a sworn statement in the 

form prescribed in Section IX. Bidding Forms as required in ITB Clause 12.1(b)(iii). 

6.2. The Bidder is responsible for the following: 

(a) Having taken steps to carefully examine all of the Bidding   Documents; 

(b) Having acknowledged all conditions, local or otherwise, affecting the 

implementation of the contract; 

(c) Having made an estimate of the facilities available and needed for the contract 

to be bid, if any; 

(d) Having complied with its responsibility to inquire or secure Supplemental/Bid 

Bulletin/s as provided under ITB Clause 10.3. 

(e) Ensuring that it is not “blacklisted” or barred from bidding by the GOP or any 

of its agencies, offices, corporations, or LGUs, including foreign 

government/foreign or international financing institution whose blacklisting 

rules have been recognized by the GPPB; 

(f) Ensuring that each of the documents submitted in satisfaction of the bidding 

requirements is an authentic copy of the original, complete, and all statements 

and information provided  therein are true and correct; 

(g) Authorizing the Head of the Procuring Entity or its duly authorized 

representative/s to verify all the documents submitted; 
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(h) Ensuring that the signatory is the duly authorized representative of the Bidder, 

and granted full power and authority to do, execute and perform any and all 

acts necessary and/or to represent the Bidder in the bidding, with the duly 

notarized Secretary’s Certificate attesting to such fact, if the Bidder is a 

corporation, partnership, cooperative, or joint venture; 

(i) Complying with the disclosure provision under Section 47 of the Act in 

relation to other provisions of Republic Act 3019; and 

(j) Complying with existing labor laws and standards, if applicable. 

Failure to observe any of the above responsibilities shall be at the  risk of the Bidder 

concerned. 

6.3. The Bidder, by the act of submitting its bid, shall be deemed to have inspected the site, 

determined the general characteristics of the contract works and the conditions for this 

Project and examine all instructions, forms, terms, and project requirements in the 

Bidding Documents.   

6.4. It shall be the sole responsibility of the prospective bidder to determine and to satisfy 

itself by such means as it considers necessary or desirable as to all matters pertaining 

to this Project, including: (a) the location and the nature of the contract, project, or 

work; (b) climatic conditions; (c) transportation facilities; (c) nature and condition of 

the terrain, geological conditions at the site communication facilities, requirements, 

location and availability of construction aggregates and other materials, labor, water, 

electric power and access roads; and (d) other factors that may affect the cost, duration 

and execution or implementation of the contract, project, or work. 

6.5. The Procuring Entity shall not assume any responsibility regarding erroneous 

interpretations or conclusions by the prospective or eligible bidder out of the data 

furnished by the procuring entity. 

6.6. Before submitting their bids, the Bidders are deemed to have become familiar with all 

existing laws, decrees, ordinances, acts and regulations of the Philippines which may 

affect the contract in any way. 

6.7. The Bidder shall bear all costs associated with the preparation and submission of his 

bid, and the Procuring Entity will in no case be responsible or liable for those costs, 

regardless of the conduct or outcome of the bidding process. 

6.8. Bidders should note that the Procuring Entity will only accept bids only from those 

that have paid the nonrefundable fee for the Bidding Documents at the office indicated 

in the Invitation to Bid. 

7. 7.  Origin of GOODS and Services 

There is no restriction on the origin of Goods, or Contracting of Works or Services other than those 
prohibited by a decision of the United Nations Security Council taken under Chapter VII of the 
Charter of the United Nations. 
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8.  

8.  Subcontracts 

8.1. Unless otherwise specified in the BDS, the Bidder may subcontract portions of the 

Works to an extent as may be approved by the Procuring Entity and stated in the BDS. 

However, subcontracting of any portion shall not relieve the Bidder from any liability 

or obligation that may arise from the contract for this Project. 

8.2. Subcontractors must submit the documentary requirements under ITB Clause 12 and 

comply with the eligibility criteria specified in the BDS. In the event that any 

subcontractor is found by the Procuring Entity to be ineligible, the subcontracting of 

such portion of the Works shall be disallowed.   

8.3. The Bidder may identify the subcontractor to whom a portion of the Works will be 

subcontracted at any stage of the bidding process or during contract implementation.   

If the Bidder opts to disclose the name of the subcontractor during bid submission, the 

Bidder shall include the required documents as part of the technical component of its 

bid. 

B. Contents of Bidding Documents 

9. Pre-Bid Conference 

9.1. (a)  If so specified in the BDS, a pre-bid conference shall be held at the venue and on 

the date indicated therein, to clarify and address the Bidders’ questions on the 

technical and financial components of this Project.  

(b) The pre-bid conference shall be held at least twelve (12) calendar days before the 

deadline for the submission of and receipt of bids. If the Procuring Entity determines 

that, by reason of the method, nature, or complexity of the contract to be bid, or when 

international participation will be more advantageous to the GOP, a longer period for 

the preparation of bids is necessary, the pre-bid conference shall be held at least thirty 

(30) calendar days before the deadline for the submission and receipt of bids, as 

specified in the BDS. 

9.2. Bidders are encouraged to attend the pre-bid conference to  ensure that they fully 

understand the Procuring Entity’s requirements.  Non-attendance of the Bidder will in 

no way prejudice its bid; however, the Bidder is expected to know the changes and/or 

amendments to the Bidding Documents as recorded in the minutes of the pre-bid 

conference and the Supplemental/Bid Bulletin.  

9.3. Any statement made at the pre-bid conference shall not modify the terms of the 

bidding documents unless such statement is specifically identified in writing as an 

amendment thereto and issued as a Supplemental/Bid Bulletin. 
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10. Clarification and Amendment of Bidding Documents 

10.1. Bidders who have purchased the Bidding Documents may request for clarification(s) 

on any part of the Bidding Documents or for an interpretation. Such a request must be 

in writing and submitted to the Procuring Entity at the address indicated in the BDS at 

least ten (10) calendar days before the deadline set for the submission and receipt of 

Bids.   

10.2. Supplemental/Bid Bulletins may be issued upon the Procuring Entity’s initiative for 

purposes of clarifying or modifying any provision of the Bidding Documents not later 

than seven (7) calendar days before the deadline for the submission and receipt of 

Bids.  Any modification to the Bidding Documents shall be identified as an 

amendment.   

10.3. Any Supplemental/Bid Bulletin issued by the BAC shall also be posted on the 

Philippine Government Electronic Procurement System (PhilGEPS) and the website of 

the Procuring Entity concerned, if available. Unless, otherwise provided in the BDS, it 

shall be the responsibility of all Bidders who secure the Bidding Documents to inquire 

and secure Supplemental/Bid Bulletins that may be issued by the BAC. However, 

bidders who have submitted bids before the issuance of the Supplemental/Bid Bulletin 

must be informed and allowed to modify or withdraw their bids in accordance with 

ITB Clause 23. 

C. Preparation of Bids 

11. Language of Bids 

The Bid, as well as all correspondence and documents relating to the Bid exchanged by the 

Bidder and the Procuring Entity, shall be written in English.  Supporting documents and 

printed literature furnished by the Bidder may be in another language provided they are 

accompanied by an accurate translation in English certified by the appropriate embassy or 

consulate in the Philippines, in which case the English translation shall govern, for purposes 

of interpretation of the Bid. 

12. Documents Comprising the Bid: Eligibility and Technical Components  

12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the following 

eligibility and technical documents: 

(a) Eligibility Documents – 

Class "A" Documents: 

(i) Registration certificate from the Securities and Exchange Commission 

(SEC), Department of Trade and Industry (DTI) for sole proprietorship, 

or Cooperative Development Authority (CDA) for cooperatives, or any 

proof of such registration as stated in the BDS; 
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(ii) Mayor’s  / Business permit issued by the city or municipality where the 

principal place of business of the prospective bidder is located, or the 

equivalent document for Exclusive Economic Zones or Areas;  

(iii) Statement of all its ongoing and completed government and private 

contracts within ten (10) years from the submission of bids, including 

contracts awarded but not yet started, if any.  The statement shall 

include, for each contract, the following: 

(iii.1) name of the contract; 

(iii.2) date of the contract; 

(iii.3) contract duration; 

(iii.4) owner’s name and address; 

(iii.5) nature of work; 

(iii.6) contractor’s role (whether sole contractor, subcontractor, or 

partner in a JV) and percentage of participation; 

(iii.7) total contract value at award; 

(iii.8) date of completion or estimated completion time; 

(iii.9) total contract value at completion, if applicable; 

(iii.10) percentages of planned and actual accomplishments, if 

applicable;  

(iii.11) value of outstanding works, if applicable; 

(iii.12) the statement shall be supported by the notices of award and/or 

notices to proceed issued by the owners; and 

(iii.13) the statement shall be supported by the Constructors 

Performance Evaluation System (CPES) rating sheets, and/or 

certificates of completion and owner’s acceptance, if applicable; 

(iv) Unless otherwise provided in the BDS, valid Philippine Contractors 

Accreditation Board (PCAB) license and registration for the type and 

cost of the contract for this Project; 

(v) Audited financial statements, showing, among others, the prospective 

total and current assets and liabilities, stamped “received” by the BIR 

or its duly accredited and authorized institutions, for the preceding 

calendar year which should not be earlier than two (2) years from the 

date of bid submission; 
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(vi) NFCC computation in accordance with ITB Clause 5.5; and 

(vii) Tax Clearance as per Executive Order 398, Series of 2005, as finally 

reviewed and approved by the BIR. 

Class "B" Document: 

(viii) If applicable, valid Joint Venture Agreement (JVA) or, in lieu thereof, 

duly notarized statements from all the potential joint venture partners 

stating that they will enter into and abide by the provisions of the JVA 

in the instance that the bid is successful shall be included in the bid. 

(b) Technical Documents –   

(i) Bid security as prescribed in ITB Clause 18. If the Bidder opts to 

submit the bid security in the form of:  

(i.1) a bank draft/guarantee or an irrevocable letter of credit issued 

by a foreign bank, it shall be accompanied by a confirmation 

from a Universal or Commercial Bank; or 

(i.2) a surety bond accompanied by a certification coming from an 

authorized Insurance Commission that a surety or insurance 

company is authorized to issue such instrument; 

(ii) Project Requirements, which shall include the following: 

(ii.1) Organizational chart for the contract to be bid; 

(ii.2) List of contractor’s personnel (viz, project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned to 

the contract to be bid, with their complete qualification and 

experience data; and 

(ii.3) List of contractor’s equipment units, which are owned, leased, 

and/or under purchase agreements, supported by proof of 

ownership or certification of availability of equipment from the 

equipment lessor/vendor for the duration of the project; and 

(iii) Sworn statement in accordance with Section 25.3 of the IRR of RA 

9184 and using the form prescribed in Section IX-Bidding Forms. 

13. Documents Comprising the Bid: Financial Component 

13.1. Unless otherwise stated in the BDS, the financial component of the bid shall contain 

the following: 

(a) Financial Bid Form in accordance with the form prescribed in Section IX-

Bidding Forms; and 
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(b) Any other document related to the financial component of the bid as stated in 

the BDS.  

13.2. (a) Unless indicated in the BDS, all Bids that exceed the ABC shall not be 

accepted. 

(b) Unless otherwise indicated in the BDS, for foreign-funded procurement, a 

ceiling may be applied to bid prices provided the following conditions are met:  

(i)   Bidding Documents are obtainable free of charge on a freely accessible 

website.  If payment of Bidding Documents is required by the procuring 

entity, payment could be made upon the submission of bids. 

(ii)   The procuring entity has procedures in place to ensure that the ABC is 

based on recent estimates made by the engineer or the responsible unit of 

the procuring entity and that the estimates are based on adequate detailed 

engineering (in the case of works) and reflect the quality, supervision and 

risk and inflationary factors, as well as prevailing market prices, 

associated with the types of works or goods to be procured. 

(iii)  The procuring entity has trained cost estimators on estimating prices and 

analyzing bid variances. In the case of infrastructure projects, the 

procuring entity must also have trained quantity surveyors. 

(iv)  The procuring entity has established a system to monitor and report bid 

prices relative to ABC and engineer’s/procuring entity’s estimate.  

(v)  The procuring entity has established a monitoring and evaluation system 

for contract implementation to provide a feedback on actual total costs of 

goods and works. 

14. Alternative Bids 

14.1. Alternative Bids shall be rejected. For this purpose, alternative bid is an offer made by 

a Bidder in addition or as a substitute to its original bid which may be included as part 

of its original bid or submitted separately therewith for purposes of bidding. A bid 

with options is considered an alternative bid regardless of whether said bid proposal is 

contained in a single envelope or submitted in two (2) or more separate bid envelopes. 

14.2. Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings and 

specifications.  Unless there is a value engineering clause in the BDS, alternative bids 

shall not be accepted. 

14.3. Each Bidder shall submit only one Bid, either individually or as a partner in a JV.  A 

Bidder who submits or participates in more than one bid (other than as a subcontractor 

if a subcontractor is permitted to participate in more than one bid) will cause all the 

proposals with the Bidder’s participation to be disqualified. This shall be without 
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prejudice to any applicable criminal, civil and administrative penalties that may be 

imposed upon the persons and entities concerned. 

15. Bid Prices 

15.1. The contract shall be for the whole Works, as described in ITB Clause 1.1, based on 

the priced Bill of Quantities submitted by the Bidder. 

15.2. The Bidder shall fill in rates and prices for all items of the Works described in the Bill 

of Quantities.  Bids not addressing or providing all of the required items in the 

Bidding Documents including, where applicable, bill of quantities, shall be considered 

non-responsive and, thus, automatically disqualified. In this regard, where a required 

item is provided, but no price is indicated, the same shall be considered as non-

responsive, but specifying a "0" (zero) for the said item would mean that it is being 

offered for free to the Government.  

15.3. All duties, taxes, and other levies payable by the Contractor under the Contract, or for 

any other cause, prior to the deadline for submission of bids, shall be included in the 

rates, prices, and total bid price submitted by the Bidder. 

15.4. All bid prices for the given scope of work in the contract as awarded shall be 

considered as fixed prices, and therefore not subject to price escalation during contract 

implementation, except under extraordinary circumstances as specified in GCC Clause 

48. Price escalation may be allowed in extraordinary circumstances as may be 

determined by the National Economic and Development Authority in accordance with 

the Civil Code of the Philippines, and upon the recommendation of the Procuring 

Entity. Furthermore, in cases where the cost of the awarded contract is affected by any 

applicable new laws, ordinances, regulations, or other acts of the GOP, promulgated 

after the date of bid opening, a contract price adjustment shall be made or appropriate 

relief shall be applied on a no loss-no gain basis. 

16. Bid Currencies 

16.1. All bid prices shall be quoted in Philippine Pesos unless otherwise provided in the 

BDS. However, for purposes of bid evaluation, bids denominated in foreign currencies 

shall be converted to Philippine currency based on the exchange rate prevailing on the 

day of the Bid opening. 

16.2. If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for purposes 

of bid evaluation and comparing the bid prices will convert the amounts in various 

currencies in which the bid price is expressed to Philippine Pesos at the exchange rate 

as published in the BSP reference rate bulletin on the day of the bid opening. 

16.3. Unless otherwise specified in the BDS, payment of the contract price shall be made in 

Philippine Pesos. 
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17. Bid Validity 

17.1. Bids shall remain valid for the period specified in the BDS which shall not exceed one 

hundred twenty (120) calendar days from the date of the opening of bids. 

17.2. In exceptional circumstances, prior to the expiration of the bid validity period, the 

Procuring Entity may request Bidders to extend the period of validity of their bids. 

The request and the responses shall be made in writing. The bid security described in 

ITB Clause 18 should also be extended corresponding to the extension of the bid 

validity period at the least. A Bidder may refuse the request without forfeiting its bid 

security, but his bid shall no longer be considered for further evaluation and award. A 

Bidder granting the request shall not be required or permitted to modify its bid. 

18. Bid Security  

18.1. The bid security in the amount stated in the BDS shall be equal to the percentage of 

the ABC in accordance with the following schedule: 

Form of Bid Security 
Amount of Bid Security 

(Equal to Percentage of the ABC) 

(a) Cash or cashier’s/manager’s 

check issued by a Universal or 

Commercial Bank. 

Two percent (2%) 

(b) Bank draft/guarantee or 

irrevocable letter of credit issued 

by a Universal or Commercial 

Bank: Provided, however, that it 

shall be confirmed or 

authenticated by a Universal or 

Commercial Bank, if issued by a 

foreign bank. 

(c) Surety bond callable upon 

demand issued by a surety or 

insurance company duly certified 

by the Insurance Commission as 

authorized to issue such security; 

and/or 

Five percent (5%) 

(d) Bid Securing Declaration  

For biddings conducted by local government units, the Bidder may also submit bid 

securities in the form of cashier’s/manager’s check, bank draft/guarantee, or 

irrevocable letter of credit from other banks certified by the BSP as authorized to issue 

such financial statement. 

18.2. The bid security should be valid for the period specified in the BDS.  Any bid not 

accompanied by an acceptable bid security shall be rejected by the Procuring Entity as 

non-responsive.   
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18.3. No bid securities shall be returned to bidders after the opening of bids and before 

contract signing, except to those that failed or declared as post-disqualified, upon 

submission of a written waiver of their right to file a motion for reconsideration and/or 

protest.  Without prejudice on its forfeiture, Bid Securities shall be returned only after 

the bidder with the Lowest Calculated Responsive Bid has signed the contract and 

furnished the Performance Security, but in no case later than the expiration of the Bid 

Security validity period indicated in ITB Clause 18.2. 

18.4. Upon signing and execution of the contract, pursuant to ITB Clause 31, and the 

posting of the performance security, pursuant to ITB Clause 32, the successful 

Bidder’s Bid security will be discharged, but in no case later than the Bid security 

validity period as indicated in ITB Clause 18.2. 

18.5. The bid security may be forfeited: 

(a) if a Bidder: 

(i) withdraws its bid during the period of bid validity specified in ITB 

Clause 17; 

(ii) does not accept the correction of errors pursuant to ITB Clause 27.3(b); 

(iii) fails to submit the requirements within the prescribed period, or a 

finding against their veracity, as stated in ITB Clause 28.2; 

(iv) submission of eligibility requirements containing false information or 

falsified documents; 

(v) submission of bids that contain false information or falsified 

documents, or the concealment of such information in the bids in order 

to influence the outcome of eligibility screening or any other stage of 

the public bidding; 

(vi) allowing the use of one’s name, or using the name of another for 

purposes of public bidding; 

(vii) withdrawal of a bid, or refusal to accept an award, or enter into contract 

with the Government without justifiable cause, after the Bidder had 

been adjudged as having submitted the Lowest Calculated and 

Responsive Bid; 

(viii) refusal or failure to post the required performance security within the 

prescribed time; 

(ix) refusal to clarify or validate in writing its bid during post-qualification 

within a period of seven (7) calendar days from receipt of the request 

for clarification; 

(x) any documented attempt by a bidder to unduly influence the outcome 

of the bidding in his favor; 
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(xi) failure of the potential joint venture partners to enter into the joint 

venture after the bid is declared successful; or 

(xii) all other acts that tend to defeat the purpose of the competitive bidding, 

such as habitually withdrawing from bidding, submitting late Bids or 

patently insufficient bid, for at least three (3) times within a year, 

except for valid reasons. 

(b) if the successful Bidder: 

(i) fails to sign the contract in accordance with ITB Clause 31; 

(ii) fails to furnish performance security in accordance with ITB Clause 32. 

19. Format and Signing of Bids  

19.1. Bidders shall submit their bids through their duly authorized representative using the 

appropriate forms provided in Section IX. Bidding Forms on or before the deadline 

specified in the ITB Clause 21 in two (2) separate sealed bid envelopes, and which 

shall be submitted simultaneously. The first shall contain the technical component of 

the bid, including the eligibility requirements under ITB Clause 12.1, and the second 

shall contain the financial component of the bid.  

19.2. Forms as mentioned in ITB Clause 19.1 must be completed without any alterations to 

their format, and no substitute form shall be accepted. All blank spaces shall be filled 

in with the information requested. 

19.3. The Bidder shall prepare an original of the first and second envelopes as described in 

ITB Clauses 12 and 13.  In addition, the Bidder shall submit copies of the first and 

second envelopes.  In the event of any discrepancy between the original and the 

 copies, the original shall prevail. 

19.4. The bid, except for unamended printed literature, shall be signed, and each and every 

page thereof shall be initialed, by the duly authorized representative/s of the Bidder. 

19.5. Any interlineations, erasures, or overwriting shall be valid only if they are signed or 

initialed by the duly authorized representative/s of the Bidder.  

20. Sealing and Marking of Bids 

20.1. Bidders shall enclose their original eligibility and technical documents described in 

ITB Clause 12, in one sealed envelope marked “ORIGINAL - TECHNICAL 

COMPONENT”, and the original of their financial component in another sealed 

envelope marked “ORIGINAL - FINANCIAL COMPONENT”, sealing them all in an 

outer envelope marked “ORIGINAL BID”.   

20.2. Each copy of the first and second envelopes shall be similarly sealed duly marking the 

inner envelopes as “COPY NO. ___ - TECHNICAL COMPONENT” and “COPY 

NO. ___ – FINANCIAL COMPONENT” and the outer envelope as “COPY NO. 
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___”, respectively.  These envelopes containing the original and the copies shall then 

be enclosed in one single envelope.  

20.3. The original and the number of copies of the Bid as indicated in the BDS shall be 

typed or written in indelible ink and shall be signed by the bidder or its duly 

authorized representative/s.   

20.4. All envelopes shall: 

(a) contain the name of the contract to be bid in capital letters; 

(b) bear the name and address of the Bidder in capital letters; 

(c) be addressed to the Procuring Entity’s BAC identified in ITB Clause 10.1; 

(d) bear the specific identification of this bidding process indicated in the 

Invitation to Bid; and 

(e) bear a warning “DO NOT OPEN BEFORE…” the date and time for the 

opening of bids, in accordance with ITB Clause 21. 

20.5. If bids are not sealed and marked as required, the Procuring Entity will assume no 

responsibility for the misplacement or premature opening of the bid.  

D. Submission and Opening of Bids 

21. Deadline for Submission of Bids 

Bids must be received by the Procuring Entity’s BAC at the address and on or before the date 

and time indicated in the BDS.  

22. Late Bids 

Any bid submitted after the deadline for submission and receipt of bids prescribed by the 

Procuring Entity, pursuant to ITB Clause 21, shall be declared “Late” and shall not be 

accepted by the Procuring Entity. 

23. Modification and Withdrawal of Bids 

23.1. The Bidder may modify its bid after it has been submitted; provided that the 

modification is received by the Procuring Entity prior to the deadline prescribed for 

submission and receipt of bids. The Bidder shall not be allowed to retrieve its original 

bid, but shall be allowed to submit another bid equally sealed, properly identified, 

linked to its original bid marked as “TECHNICAL MODIFICATION” or 

“FINANCIAL MODIFICATION” and stamped “received” by the BAC. Bid 

modifications received after the applicable deadline shall not be considered and shall 

be returned to the Bidder unopened.   
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23.2. A Bidder may, through a letter of withdrawal, withdraw its bid after it has been 

submitted, for valid and justifiable reason; provided that the letter of withdrawal is 

received by the Procuring Entity prior to the deadline prescribed for submission and 

receipt of bids.  

23.3. Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be returned 

unopened to the Bidders.  A Bidder may also express its intention not to participate in 

the bidding through a letter which should reach and be stamped by the BAC before the 

deadline for submission and receipt of bids. A Bidder that withdraws its bid shall not 

be permitted to submit another bid, directly or indirectly, for the same contract. 

23.4. No bid may be modified after the deadline for submission of bids. No bid may be 

withdrawn in the interval between the deadline for submission of bids and the 

expiration of the period of bid validity specified by the Bidder on the Financial Bid 

Form.  Withdrawal of a bid during this interval shall result in the forfeiture of the 

Bidder’s bid security, pursuant to ITB Clause 18.5, and the imposition of 

administrative, civil, and criminal sanctions as prescribed by RA 9184 and its IRR. 

24. Opening and Preliminary Examination of Bids  

24.1. The BAC shall open the first bid envelopes of Bidders in public as specified in the 

BDS to determine each Bidder’s compliance with the documents prescribed in ITB 

Clause 12. For this purpose, the BAC shall check the submitted documents of each 

bidder against a checklist of required documents to ascertain if they are all present, 

using a non-discretionary “pass/fail” criterion. If a bidder submits the required 

document, it shall be rated “passed” for that particular requirement. In this regard, bids 

that fail to include any requirement or are incomplete or patently insufficient shall be 

considered as “failed”. Otherwise, the BAC shall rate the said first bid envelope as 

“passed”. 

24.2. Unless otherwise specified in the BDS, immediately after determining compliance 

with the requirements in the first envelope, the BAC shall forthwith open the second 

bid envelope of each remaining eligible bidder whose first bid envelope was rated 

“passed”. The second envelope of each complying bidder shall be opened within the 

same day. In case one or more of the requirements in the second envelope of a 

particular bid is missing, incomplete or patently insufficient, and/or if the submitted 

total bid price exceeds the ABC unless otherwise provided in ITB Clause 13.1(b), the 

BAC shall rate the bid concerned as “failed”. Only bids that are determined to contain 

all the bid requirements for both components shall be rated “passed” and shall 

immediately be considered for evaluation and comparison. 

24.3. Letters of withdrawal shall be read out and recorded during bid opening, and the 

envelope containing the corresponding withdrawn bid shall be returned to the Bidder 

unopened. If the withdrawing Bidder’s representative is in attendance, the original bid 

and all copies thereof shall be returned to the representative during the bid opening. If 

the representative is not in attendance, the Bid shall be returned unopened by 

registered mail. The Bidder may withdraw its bid prior to the deadline for the 

submission and receipt of bids, provided that the corresponding letter of withdrawal 



Batangas State University 
Bidding Documents (Based on Revised IRR of RA 9184, Fourth Edition December 2010) 

Page 20 of 26 

Instructions to Bidders 

 

contains a valid authorization requesting for such withdrawal, subject to appropriate 

administrative sanctions. 

24.4. If a Bidder has previously secured a certification from the Procuring Entity to the 

effect that it has previously submitted the above-enumerated Class “A” Documents, 

the said certification may be submitted in lieu of the requirements enumerated in ITB 

Clause 12.1(a), items (i) to (vi).   

24.5. In the case of an eligible foreign Bidder as described in ITB Clause 5, the Class “A” 

Documents enumerated in ITB Clause 12.1(a) may be substituted with the appropriate 

equivalent documents, if any, issued by the country of the foreign Bidder concerned. 

24.6. Each partner of a joint venture agreement shall likewise submit the documents 

required in ITB Clauses 12.1(a)(i) and12.1(a)(ii). Submission of documents required 

under ITB Clauses 12.1(a)(iii) to 12.1(a)(vi) by any of the joint venture partners 

constitutes compliance. 

24.7. A Bidder determined as “failed” has three (3) calendar days upon written notice or, if 

present at the time of bid opening, upon verbal notification within which to file a 

request for reconsideration with the BAC: Provided, however, that the request for 

reconsideration shall not be granted if it is established that the finding of failure is due 

to the fault of the Bidder concerned: Provided, further, that the BAC shall decide on 

the request for reconsideration within seven (7) calendar days from receipt thereof.  If 

a failed Bidder signifies his intent to file a request for reconsideration, the BAC shall 

keep the bid envelopes of the said failed Bidder unopened and/or duly sealed until 

such time that the request for reconsideration or protest has been resolved.  

E. Evaluation and Comparison of Bids 

25. Process to be Confidential  

25.1. Members of the BAC, including its staff and personnel, as well as its Secretariat and 

TWG, are prohibited from making or accepting any kind of communication with any 

bidder regarding the evaluation of their bids until the issuance of the Notice of Award, 

unless n the case of ITB Clause 26.   

25.2. Any effort by a bidder to influence the Procuring Entity in the Procuring Entity’s 

decision in respect of Bid evaluation, Bid comparison or contract award will result in 

the rejection of the Bidder’s Bid. 

26. Clarification of Bids  

To assist in the evaluation, comparison and post-qualification of the bids, the Procuring Entity 

may ask in writing any Bidder for a clarification of its bid.  All responses to requests for 

clarification shall be in writing. Any clarification submitted by a Bidder in respect to its bid 

and that is not in response to a request by the Procuring Entity shall not be considered  
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27. Detailed Evaluation and Comparison of Bids  

27.1. The Procuring Entity will undertake the detailed evaluation and comparison of Bids 

which have passed the opening and preliminary examination of Bids, pursuant to ITB 

Clause 24, in order to determine the Lowest Calculated Bid. 

27.2. In evaluating the Bids to get the Lowest Calculated Bid, the Procuring Entity shall 

undertake the following: 

(a) The detailed evaluation of the financial component of the bids, to establish the 

correct calculated prices of the bids; and 

(b) The ranking of the total bid prices as so calculated from the lowest to highest. 

The bid with the lowest price shall be identified as the Lowest Calculated Bid. 

27.3. The Procuring Entity's BAC shall immediately conduct a detailed evaluation of all 

bids rated “passed,” using non-discretionary “pass/fail” criterion. The BAC shall 

consider the following in the evaluation of bids:  

(a) Completeness of the bid. Unless the ITB specifically allows partial bids, bids  

not addressing or providing all of the required items in the Schedule of 

Requirements including, where applicable, bill of quantities, shall be 

considered non-responsive and, thus, automatically disqualified. In this regard, 

where a required item is provided, but no price is indicated, the same shall be 

considered as non-responsive, but specifying a "0" (zero) for the said item 

would mean that it is being offered for free to the Procuring Entity; and 

(b) Arithmetical corrections. Consider computational errors and omissions to 

enable proper comparison of all eligible bids.  It may also consider bid 

modifications if expressly allowed in the BDS.  Any adjustment shall be 

calculated in monetary terms to determine the calculated prices. 

27.4. Based on the detailed evaluation of bids, those that comply with the above-mentioned 

requirements shall be ranked in the ascending order of their total calculated bid prices, 

as evaluated and corrected for computational errors, discounts and other 

modifications, to identify the Lowest Calculated Bid.  Total calculated bid prices, as 

evaluated and corrected for computational errors, discounts and other modifications, 

which exceed the ABC shall not be considered, unless otherwise indicated in the BDS. 

27.5. The Procuring Entity’s evaluation of bids shall only be based on the bid price quoted 

in the Financial Bid Form 

27.6. Bids shall be evaluated on an equal footing to ensure fair competition.  For this 

purpose, all bidders shall be required to include in their bids the cost of all taxes, such 

as, but not limited to, value added tax (VAT), income tax, local taxes, and other fiscal 

levies and duties which shall be itemized in the bid form and reflected in the detailed 

estimates.  Such bids, including said taxes, shall be the basis for bid evaluation and 

comparison.  
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28. Post Qualification  

28.1. The Procuring Entity shall determine to its satisfaction whether the Bidder that is 

evaluated as having submitted the Lowest Calculated Bid (LCB) complies with and is 

responsive to all the requirements and conditions specified in ITB Clauses 5, 12, and 

13.  

28.2. Within a non-extendible period of three (3) calendar days from receipt by the Bidder 

of the notice from the BAC that it submitted the LCB, the Bidder shall submit the 

following documentary requirements: 

(a) Tax clearance per Executive Order 398, Series of 2005; 

(b) Latest income and business tax returns in the form specified in the BDS; 

(c) Certificate of PhilGEPS Registration; and 

(d) Other appropriate licenses and permits required by law and stated in the BDS. 

Failure of the Bidder declared as LCB to duly submit the requirements under this 

Clause or a finding against the veracity of such, shall be ground for forfeiture of the 

bid security and disqualification of the Bidder for award. 

28.3. The determination shall be based upon an examination of the documentary evidence of 

the Bidder’s qualifications submitted pursuant to ITB Clauses 12 and 13, as well as 

other information as the Procuring Entity deems necessary and appropriate, using a 

non-discretionary “pass/fail” criterion. 

28.4. If the BAC determines that the Bidder with the Lowest Calculated Bid passes all the 

criteria for post-qualification, it shall declare the said bid as the Lowest Calculated 

Responsive Bid, and recommend to the Head of the Procuring Entity the award of 

contract to the said Bidder at its submitted price or its calculated bid price, whichever 

is lower, subject to ITB Clause 30.3. 

28.5. A negative determination shall result in rejection of the Bidder’s Bid, in which event 

the Procuring Entity shall proceed to the next Lowest Calculated Bid to make a similar 

determination of that Bidder’s capabilities to perform satisfactorily. If the second 

Bidder, however, fails the post qualification, the procedure for post qualification shall 

be repeated for the Bidder with the next Lowest Calculated Bid, and so on until the 

Lowest Calculated and Responsive Bid is determined for contract award. 

28.6. Within a period not exceeding seven (7) calendar days from the date of receipt of the 

recommendation of the BAC, the Head of the Procuring Entity shall approve or 

disapprove the said recommendation. In the case of government owned and 

government-owned and/or -controlled corporations (GOCCs) and government 

financial institutions (GFIs), the period provided herein shall be fifteen (15) calendar 

days. 
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29. Reservation Clause 

29.1. Notwithstanding the eligibility or post-qualification of a bidder, the Procuring Entity 

concerned reserves the right to review its qualifications at any stage of the 

procurement process if it has reasonable grounds to believe that a misrepresentation 

has been made by the said bidder, or that there has been a change in the Bidder’s 

capability to undertake the project from the time it submitted its eligibility 

requirements.  Should such review uncover any misrepresentation made in the 

eligibility and bidding requirements, statements or documents, or any changes in the 

situation of the Bidder which will affect its capability to undertake the project so that it 

fails the preset eligibility or bid evaluation criteria, the Procuring Entity shall consider 

the said Bidder as ineligible and shall disqualify it from submitting a bid or from 

obtaining an award or contract. 

29.2. Based on the following grounds, the Procuring Entity reserves the right to reject any 

and all Bids, declare a Failure of Bidding at any time prior to the contract award, or 

not to award the contract, without thereby incurring any liability, and make no 

assurance that a contract shall be entered into as a result of the bidding:  

(a) if there is prima facie evidence of collusion between appropriate public 

officers or employees of the Procuring Entity, or between the BAC and any of 

the bidders, or if the collusion is between or among the bidders themselves, or 

between a bidder and a third party, including any act which restricts, 

suppresses or nullifies or tends to restrict, suppress or nullify competition; 

(b) if the Procuring Entity’s BAC is found to have failed in  following the 

prescribed bidding procedures; or 

(c) for any justifiable and reasonable ground where the award of the contract will 

not redound to the benefit of the Government as follows:  

(i) If the physical and economic conditions have significantly changed so 

as to render the project no longer economically, financially or 

technically feasible as determined by the head of the procuring entity;  

(ii) If the project is no longer necessary as determined by the head of the 

procuring entity; and  

(iii) If the source of funds for the project has been withheld or reduced 

through no fault of the Procuring Entity. 

29.3. In addition, the Procuring Entity may likewise declare a failure of bidding when: 

(a) No bids are received; 

(b) All prospective bidders are declared ineligible; 

(c) All bids fail to comply with all the bid requirements or fail post-qualification; 

or 
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(d) The bidder with the Lowest Calculated Responsive Bid refuses, without 

justifiable cause to accept the award of contract, and no award is made. 

F. Award of Contract 

30. Contract Award  

30.1. Subject to ITB Clause 28, the Procuring Entity shall award the contract to the Bidder 

whose Bid has been determined to be the Lowest Calculated and Responsive Bid 

(LCRB). 

30.2. Prior to the expiration of the period of Bid validity, the Procuring Entity shall notify 

the successful Bidder in writing that its Bid has been accepted, through a Notice of 

Award received personally or sent by registered mail or electronically, receipt of 

which must be confirmed in writing within two (2) days by the LCRB and submitted 

personally or sent by registered mail or electronically to the Procuring Entity. 

30.3. Notwithstanding the issuance of the Notice of Award, award of contract shall be 

subject to the following conditions: 

(a) Submission of the following documents within the prescribed period from 

receipt by the Bidder of the notice that it has the Lowest Calculated and 

Responsive Bid: 

(i) Valid JVA, if applicable, within ten (10) calendar days; 

(ii) Valid PCAB license and registration for the type and cost of the 

contract to be bid for foreign bidders, within thirty (30) calendar days, 

if allowed under a Treaty or International or Executive Agreement 

mentioned in ITB Clause 12.1(a)(iv); 

(b) Posting of the performance security in accordance with ITB Clause 32; 

(c) Signing of the contract as provided in ITB Clause 31; and 

(d) Approval by higher authority, if required. 

31. Signing of the Contract 

31.1. At the same time as the Procuring Entity notifies the successful Bidder that its Bid has 

been accepted, the Procuring Entity shall send the Contract Form to the Bidder, which 

Contract has been provided in the Bidding Documents, incorporating therein all 

agreements between the parties. 

31.2. Within ten (10) calendar days from receipt of the Notice of Award, the successful 

Bidder shall post the required performance security, sign and date the contract and 

return it to the Procuring Entity. 
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31.3. The Procuring Entity shall enter into contract with the successful Bidder within the 

same ten (10) calendar day period provided that all the documentary requirements are 

complied with. 

31.4. The following documents shall form part of the contract: 

(a) Contract Agreement; 

(b) Bidding Documents; 

(c) Winning bidder’s bid, including the Technical and Financial Proposals, and all 

other documents/statements submitted; 

(d) Performance Security; 

(e) Credit line in accordance with ITB Clause 5.5, if applicable; 

(f) Notice of Award of Contract; and 

(g) Other contract documents that may be required by existing laws and/or 

specified in the BDS. 

32. Performance Security  

32.1. To guarantee the faithful performance by the winning Bidder of its obligations under 

the contract, it shall post a performance security within a maximum period of ten (10) 

calendar days from the receipt of the Notice of Award from the Procuring Entity and 

in no case later than the signing of the contract. 

32.2. The performance security shall be denominated in Philippine Pesos and posted in 

favor of the Procuring Entity in an amount equal to the percentage of the total contract 

price as stated in the BDS in accordance with the following schedule: 

Form of Performance Security 

Amount of Performance Security 

(Equal to Percentage of the Total 

Contract Price) 

(a) Cash or cashier’s/manager’s 

check issued by a Universal or 

Commercial Bank. 

Five percent (10%) 

(b) Bank draft/guarantee or 

irrevocable letter of credit 

issued by a Universal or 

Commercial Bank: Provided, 

however, that it shall be 

confirmed or authenticated by a 

Universal or Commercial Bank, 

if issued by a foreign bank. 

(c) Surety bond callable upon 

demand issued by a surety or 

 

Thirty percent (30%) 
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insurance company duly 

certified by the Insurance 

Commission as authorized to 

issue such security; and/or 

(d) Any combination of the 

foregoing. 

Proportionate to share of form with 

respect to total amount of security 

32.3. Failure of the successful Bidder to comply with the above-mentioned requirement 

shall constitute sufficient ground for the annulment of the award and forfeiture of the 

bid security, in which event the Procuring Entity shall initiate and complete the post 

qualification of the second Lowest Calculated Bid. The procedure shall be repeated 

until the Lowest Calculated and Responsive Bid is identified and selected for contract 

award. However if no Bidder passed post-qualification, the BAC shall declare the 

bidding a failure and conduct a re-bidding with re-advertisement. 

33. Notice to Proceed 

33.1. Within three (3) calendar days from the date of approval of the Contract by the 

appropriate government approving authority, the Procuring Entity shall issue its 

Notice to Proceed to the Bidder. 

33.2. The contract effectivity date shall be provided in the Notice to Proceed by the 

Procuring Entity, which date shall not be later than seven (7) calendar days from the 

issuance of the Notice to Proceed. 
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SECTION III 

BID DATA SHEETS  

 

ITB Clause 
 

1.1 The PROCURING ENTITY is Batangas State University. 

The name of the Contract is Construction of Canteen with Student Center 

in BatStateU Lemery Campus. 

The identification number of the Contract is BSU Project No. 2016-423. 

2 

 

The Funding Source is: 

The Government of the Philippines (GOP) through IGP – Fund 2016. 

The name of the Project is Construction of Canteen with Student Center in 

BatStateU Lemery Campus. 

3.1 No further instructions. 

5.1 No further instructions. 

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1. 

5.4 
No further instructions. 

8.1 Subcontracting is not allowed. 

8.2 Not applicable 

9.1 The Procuring Entity will hold a pre-bid conference for this Project on  

December 7, 2016    2:00 PM  at 

BAC Office 
Ground Floor, CITE Building 
Batangas State University GPB Campus I 
Rizal Avenue Extension, Batangas City 

10.1 The Procuring Entity’s address is: 

Dr. Tirso A. Ronquillo 
University President 
Tel. No.(043)  723-0339 / 980-0385 local 1546 

10.3 No further instructions. 
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12.1 

 

The first envelope shall contain the eligibility and technical documents 

stated in the ITB Clause.  

In addition to the eligibility and technical documents enumerated in the ITB 

Clause 12.1, bidders should submit BIR Certificate of Registration (Form 

2303). 

12.1(a)(i) No other acceptable proof of registration is recognized. 

12.1(a)(iv) No further instructions. 

12.1(b)(ii) Project Requirements shall include the following: 

1. Construction Schedule and S-Curve; 

2. PERT/CPM; 

3. Construction Method, through narrative description of how the 

contractor will undertake the works under the contract; 

4. Contractor’s Certification of Key Personnel for the Contract with 

key personnel’s affidavits of commitment to work on the contract; 

5. Manpower Schedule, weekly or monthly, for skilled or non-skilled 

workers, including the Project Manager, Project Engineers, 

Materials Engineer, and Foreman (Use Bidding Form No. 10); 

6. Equipment Utilization Schedule, weekly or monthly for the 

minimum requirement required for the contract (Use Bidding Form 

No. 6); 

7. Construction Safety and Health Program of the Contractor specific 

to the contract to be bid in accordance with DOLE Order No. 13; 

8. Affidavit of Compliance to Specifications of Finishes and 

Materials and Scope of Works. 

13.1 Detailed estimates, including summary sheet indicating unit prices of the 

construction materials, labor rates and equipment rental, and the direct and 

indirect costs used in coming up with the bid, including 12% VAT applied 

to all items. 

13.1(b) The ABC is One Million Nine Hundred Eighty-Six Thousand Four 

Hundred Forty-One Thousand Pesos & 21/100 (1,986,441.21).  Any bid 

with a financial component exceeding this amount shall not be accepted. 

14.2 No further instructions. 

15.4 Bid prices shall be fixed. Adjustable price proposals shall be treated as non-

responsive and shall be rejected. 

16.1 The bid prices shall be quoted in Philippine Peso. 

17.1 Bids will be valid until One Hundred Twenty (120) calendar days after bid 

opening. 

18.1 The bid security shall be in the following amount: 
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1.  2% of the ABC,  if bid security is in cash, cashier’s/manager’s check, 

bank draft/guarantee or irrevocable letter of credit; 

2. Insert 5% of the ABC,  if bid security is in Surety Bond; or 

3. Bid Securing Declaration (Use Bidding Form No. 15) 

18.2 The bid security shall be valid until One Hundred Twenty (120) 
calendar days after bid opening. 

20.3 Each Bidder shall submit One (1) original and Two (2) copies of the first and 

second components of its bid. 

21 The address for submission of bids is  

BAC Office 
Ground Floor, CITE Building, GPB Campus I 
Rizal Avenue Extension, Batangas City 

The deadline for submission of bids is December 22, 2016; 1:00-2:00 
PM. 

24.1 The place of bid opening is  

BAC Office 
Ground Floor, CITE Building, GPB Campus I 
Rizal Avenue Extension, Batangas City 

The date and time of bid opening is December 22, 2016; 2:00 PM. 

24.2 No further instructions. 

27.3(b) No bid modification is allowed. 

27.4 No further instructions. 

28.2(b) Bidders should submit tax returns filed through the Electronic Filing and 

Payments System (EFPS). 

NOTE: The latest income and business tax returns are those within the last 

six months preceding the date of bid submission. 

28.2(d) No further instructions. 

31.4(g) Contract documents relevant to the Project: 

1. Resolution of the BAC 

2. Contractors Bid Estimate by Work Items and Cost Component 

3. Scope of Works / Specifications and Finishes of Materials  
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4. PERT-CPM / Construction Schedule and S-Curve 

5. Performance Bond 

6. Approved Agency Estimate by Work Item and Cost Component 

7. Certificate of Availability of Funds 

32.2 The performance security shall be in the following amount: 

1. 10% of the Total Contract Price , if performance security is in cash, 

cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of 

credit; 

2. 30% of the Total Contract Price if performance security is in Surety 

Bond; or 

3. Any combination of the foregoing proportionate to the share of form 

with respect to total amount of security.  

 



Batangas State University 

Bidding Documents (Based on Revised IRR of RA 9184, Fourth Edition December 2010) 

Page 1 of 24 
General Conditions of the Contract 

 

 

SECTION IV 

GENERAL CONDITIONS OF THE CONTRACT 
 

TABLE OF CONTENTS 

 

1. DEFINITIONS ...................................................................................................3 

2. INTERPRETATION ...........................................................................................4 

3. GOVERNING LANGUAGE AND LAW ................................................................5 

4. COMMUNICATIONS .........................................................................................5 

5. POSSESSION OF SITE .......................................................................................5 

6. THE CONTRACTOR’S OBLIGATIONS ..............................................................5 

7. PERFORMANCE SECURITY ..............................................................................6 

8. SUBCONTRACTING ..........................................................................................7 

9. LIQUIDATED DAMAGES ..................................................................................7 

10. SITE INVESTIGATION REPORTS ......................................................................7 

11. THE PROCURING ENTITY, LICENSES AND PERMITS ......................................7 

12. CONTRACTOR’S RISK AND WARRANTY SECURITY .......................................7 

13. LIABILITY OF THE CONTRACTOR ..................................................................9 

14. PROCURING ENTITY’S RISK ...........................................................................9 

15. INSURANCE .....................................................................................................9 

16. TERMINATION FOR DEFAULT OF CONTRACTOR ........................................ 10 

17. TERMINATION FOR DEFAULT OF PROCURING ENTITY .............................. 11 

18. TERMINATION FOR OTHER CAUSES ........................................................... 11 

19. PROCEDURES FOR TERMINATION OF CONTRACTS ..................................... 12 

20. FORCE MAJEURE, RELEASE FROM PERFORMANCE .................................. 14 

21. RESOLUTION OF DISPUTES .......................................................................... 15 

22. SUSPENSION OF LOAN, CREDIT, GRANT, OR APPROPRIATION .................. 15 

23. PROCURING ENTITY’S REPRESENTATIVE’S DECISIONS ............................. 15 

24. APPROVAL OF DRAWINGS AND TEMPORARY WORKS BY THE 

PROCURING ENTITY’S REPRESENTATIVE ................................................... 15 

25. ACCELERATION AND DELAYS ORDERED BY THE PROCURING 

ENTITY’S REPRESENTATIVE ....................................................................... 16 



Batangas State University 

Bidding Documents (Based on Revised IRR of RA 9184, Fourth Edition December 2010) 

Page 2 of 24 
General Conditions of the Contract 

 

 

26. EXTENSION OF THE INTENDED COMPLETION DATE .................................. 16 

27. RIGHT TO VARY ........................................................................................... 16 

28. CONTRACTORS RIGHT TO CLAIM ............................................................... 16 

29. DAYWORKS .................................................................................................. 16 

30. EARLY WARNING ........................................................................................ 17 

31. PROGRAM OF WORK ................................................................................... 17 

32. MANAGEMENT CONFERENCES .................................................................... 17 

33. BILL OF QUANTITIES ................................................................................... 18 

34. INSTRUCTIONS, INSPECTIONS AND AUDITS ................................................. 18 

35. IDENTIFYING DEFECTS ................................................................................ 18 

36. COST OF REPAIRS ........................................................................................ 18 

37. CORRECTION OF DEFECTS .......................................................................... 18 

38. UNCORRECTED DEFECTS ............................................................................ 19 

39. ADVANCE PAYMENT .................................................................................... 19 

40. PROGRESS PAYMENTS ................................................................................. 19 

41. PAYMENT CERTIFICATES ............................................................................ 20 

42. RETENTION .................................................................................................. 20 

43. VARIATION ORDERS .................................................................................... 20 

44. CONTRACT COMPLETION ............................................................................ 22 

45. SUSPENSION OF WORK ................................................................................ 22 

46. PAYMENT ON TERMINATION ....................................................................... 23 

47. EXTENSION OF CONTRACT TIME ................................................................ 23 

48. PRICE ADJUSTMENT .................................................................................... 24 

49. COMPLETION ............................................................................................... 24 

50. TAKING OVER .............................................................................................. 24 

51. OPERATING AND MAINTENANCE MANUALS ............................................... 24 

 

 

 

 



Batangas State University 
Bidding Documents (Based on Revised IRR of RA 9184, Fourth Edition December 2010) 

Page 3 of 24 

General Conditions of the Contract 

 

1. Definitions  

For purposes of this Clause, boldface type is used to identify defined terms. 

1.1. The Arbiter is the person appointed jointly by the Procuring Entity and the Contractor to 

resolve disputes in the first instance, as provided for in GCC Clause 21. 

1.2. Bill of Quantities refers to a list of the specific items of the Work and their corresponding unit 

prices, lump sums, and/or provisional sums. 

1.3. The Completion Date is the date of completion of the Works as certified by the Procuring 

Entity’s Representative, in accordance with GCC Clause 49. 

1.4. The Contract is the contract between the Procuring Entity and the Contractor to execute, 

complete, and maintain the Works. 

1.5. The Contract Price is the price stated in the Letter of Acceptance and thereafter to be paid by 

the Procuring Entity to the Contractor for the execution of the Works in accordance with this 

Contract. 

1.6. Contract Time Extension is the allowable period for the Contractor to complete the Works in 

addition to the original Completion Date stated in this Contract. 

1.7. The Contractor is the juridical entity whose proposal has been accepted by the Procuring 

Entity and to whom the Contract to execute the Work was awarded.  

1.8. The Contractor’s Bid is the signed offer or proposal submitted by the Contractor to the 

Procuring Entity in response to the Bidding Documents. 

1.9. Days are calendar days; months are calendar months. 

1.10. Dayworks are varied work inputs subject to payment on a time basis for the Contractor’s 

employees and Equipment, in addition to payments for associated Materials and Plant. 

1.11. A Defect is any part of the Works not completed in accordance with the Contract. 

1.12. The Defects Liability Certificate is the certificate issued by Procuring Entity’s 

Representative upon correction of defects by the Contractor. 

1.13. The Defects Liability Period is the one year period between contract completion and final 

acceptance within which the Contractor assumes the responsibility to undertake the repair of 

any damage to the Works at his own expense. 

1.14. Drawings are graphical presentations of the Works. They include all supplementary details, 

shop drawings, calculations, and other information provided or approved for the execution of 

this Contract. 

1.15. Equipment refers to all facilities, supplies, appliances, materials or things required for the 

execution and completion of the Work provided by the Contractor and which shall not form or 

are not intended to form part of the Permanent Works. 

1.16. The Intended Completion Date refers to the date specified in the SCC when the Contractor 

is expected to have completed the Works.  The Intended Completion Date may be revised only 

by the Procuring Entity’s Representative by issuing an extension of time or an acceleration 

order. 

1.17. Materials are all supplies, including consumables, used by the Contractor for incorporation in 

the Works. 

1.18. The Notice to Proceed is a written notice issued by the Procuring Entity or the Procuring 

Entity’s Representative to the Contractor requiring the latter to begin the commencement of 

the work not later than a specified or determinable date. 
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1.19. Permanent Works all permanent structures and all other project features and facilities 

required to be constructed and completed in accordance with this Contract which shall be 

delivered to the Procuring Entity and which shall remain at the Site after the removal of all 

Temporary Works. 

1.20. Plant refers to the machinery, apparatus, and the like intended to form an integral part of the 

Permanent Works. 

1.21. The Procuring Entity is the party who employs the Contractor to carry out the Works stated 

in the SCC. 

1.22. The Procuring Entity’s Representative refers to the Head of the Procuring Entity or his duly 

authorized representative, identified in the SCC, who shall be responsible for supervising the 

execution of the Works and administering this Contract. 

1.23. The Site is the place provided by the Procuring Entity where the Works shall be executed and 

any other place or places which may be designated in the SCC, or notified to the Contractor 

by the Procuring Entity’s Representative as forming part of the Site. 

1.24. Site Investigation Reports are those that were included in the Bidding Documents and are 

factual and interpretative reports about the surface and subsurface conditions at the Site. 

1.25. Slippage is a delay in work execution occurring when actual accomplishment falls below the 

target as measured by the difference between the scheduled and actual accomplishment of the 

Work by the Contractor as established from the work schedule. This is actually described as a 

percentage of the whole Works.  

1.26. Specifications means the description of Works to be done and the qualities of materials to be 

used, the equipment to be installed and the mode of construction. 

1.27. The Start Date, as specified in the SCC, is the date when the Contractor is obliged to 

commence execution of the Works.  It does not necessarily coincide with any of the Site 

Possession Dates.  

1.28. A Subcontractor is any person or organization to whom a part of the Works has been 

subcontracted by the Contractor, as allowed by the Procuring Entity, but not any assignee of 

such person.  

1.29. Temporary Works are works designed, constructed, installed, and removed by the Contractor 

that are needed for construction or installation of the Permanent Works. 

1.30. Work(s) refer to the Permanent Works and Temporary Works to be executed by the 

Contractor in accordance with this Contract, including (i) the furnishing of all labor, materials, 

equipment and others incidental, necessary or convenient to the complete execution of the 

Works; (ii) the passing of any tests before acceptance by the Procuring Entity’s 

Representative; (iii) and the carrying out of all duties and obligations of the Contractor 

imposed by this Contract as described in the SCC. 

2. Interpretation 

2.1. In interpreting the Conditions of Contract, singular also means plural, male also means female 

or neuter, and the other way around.  Headings have no significance.  Words have their normal 

meaning under the language of this Contract unless specifically defined.  The Procuring 

Entity’s Representative will provide instructions clarifying queries about the Conditions of 

Contract. 

2.2. If sectional completion is specified in the SCC, references in the Conditions of Contract to the 

Works, the Completion Date, and the Intended Completion Date apply to any Section of the 

Works (other than references to the Completion Date and Intended Completion Date for the 

whole of the Works). 
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3. Governing Language and Law 

3.1. This Contract has been executed in the English language, which shall be the binding and 

controlling language for all matters relating to the meaning or interpretation of this Contract.  

All correspondence and other documents pertaining to this Contract which are exchanged by 

the parties shall be written in English. 

3.2. This Contract shall be interpreted in accordance with the laws of the Republic of the 

Philippines. 

4. Communications 

Communications between parties that are referred to in the Conditions shall be effective only when in 

writing.  A notice shall be effective only when it is received by the concerned party. 

5. Possession of Site 

5.1. On the date specified in the SCC, the Procuring Entity shall grant the Contractor possession of 

so much of the Site as may be required to enable it to proceed with the execution of the 

Works. If the Contractor suffers delay or incurs cost from failure on the part of the Procuring 

Entity to give possession in accordance with the terms of this clause, the Procuring Entity’s 

Representative shall give the Contractor a Contract Time Extension and certify such sum as 

fair to cover the cost incurred, which sum shall be paid by Procuring Entity. 

5.2. If possession of a portion is not given by the date stated in the SCC Clause 5.1, the Procuring 

Entity will be deemed to have delayed the start of the relevant activities.  The resulting 

adjustments in contact time to address such delay shall be in accordance with GCC Clause 47. 

5.3. The Contractor shall bear all costs and charges for special or temporary right-of-way required 

by it in connection with access to the Site. The Contractor shall also provide at his own cost 

any additional facilities outside the Site required by it for purposes of the Works. 

5.4. The Contractor shall allow the Procuring Entity’s Representative and any person authorized 

by the Procuring Entity’s Representative access to the Site and to any place where work in 

connection with this Contract is being carried out or is intended to be carried out. 

6. The Contractor’s Obligations 

6.1. The Contractor shall carry out the Works properly and in accordance with this Contract. The 

Contractor shall provide all supervision, labor, Materials, Plant and Contractor's Equipment, 

which may be required. All Materials and Plant on Site shall be deemed to be the property of 

the Procuring Entity. 

6.2. The Contractor shall commence execution of the Works on the Start Date and shall carry out 

the Works in accordance with the Program of Work submitted by the Contractor, as updated 

with the approval of the Procuring Entity’s Representative, and complete them by the Intended 

Completion Date. 

6.3. The Contractor shall be responsible for the safety of all activities on the Site. 

6.4. The Contractor shall carry out all instructions of the Procuring Entity’s Representative that 

comply with the applicable laws where the Site is located. 

6.5. The Contractor shall employ the key personnel named in the Schedule of Key Personnel, as 

referred to in the SCC, to carry out the supervision of the Works. The Procuring Entity will 

approve any proposed replacement of key personnel only if their relevant qualifications and 

abilities are equal to or better than those of the personnel listed in the Schedule. 

6.6. If the Procuring Entity’s Representative asks the Contractor to remove a member of the 

Contractor’s staff or work force, for justifiable cause, the Contractor shall ensure that the 
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person leaves the Site within seven (7) days and has no further connection with the Work in 

this Contract. 

6.7. During Contract implementation, the Contractor and his subcontractors shall abide at all times 

by all labor laws, including child labor related enactments, and other relevant rules. 

6.8. The Contractor shall submit to the Procuring Entity for consent the name and particulars of the 

person authorized to receive instructions on behalf of the Contractor. 

6.9. The Contractor shall cooperate and share the Site with other contractors, public authorities, 

utilities, and the Procuring Entity between the dates given in the schedule of other contractors 

particularly when they shall require access to the Site.  The Contractor shall also provide 

facilities and services for them during this period.  The Procuring Entity may modify the 

schedule of other contractors, and shall notify the Contractor of any such modification thereto. 

6.10. Should anything of historical or other interest or of significant value be unexpectedly 

discovered on the Site, it shall be the property of the Procuring Entity.  The Contractor shall 

notify the Procuring Entity’s Representative of such discoveries and carry out the Procuring 

Entity’s Representative’s instructions in dealing with them. 

7. Performance Security 

7.1. Within ten (10) calendar days from receipt of the Notice of Award from the Procuring Entity 

but in no case later than the signing of the contract by both parties, the Contractor shall furnish 

the performance security in any the forms prescribed in ITB Clause 32.2. 

7.2. The performance security posted in favor of the Procuring Entity shall be forfeited in the event 

it is established that the Contractor is in default in any of its obligations under the Contract.  

7.3. The performance security shall remain valid until issuance by the Procuring Entity of the 

Certificate of Final Acceptance. 

7.4. The performance security may be released by the Procuring Entity and returned to the 

Contractor after the issuance of the Certificate of Final Acceptance subject to the following 

conditions: 

(a) There are no pending claims against the Contractor or the surety company filed by the 

Procuring Entity; 

(b) The Contractor has no pending claims for labor and materials filed against it; and 

(c) Other terms specified in the SCC. 

7.5. The Contractor shall post an additional performance security following the amount and form 

specified in ITB Clause 32.2 to cover any cumulative increase of more than ten percent (10%) 

over the original value of the contract as a result of amendments to order or change orders, 

extra work orders and supplemental agreements, as the case may be.  The Contractor shall 

cause the extension of the validity of the performance security to cover approved contract time 

extensions. 

7.6. In case of a reduction in the contract value or for partially completed Works under the contract 

which are usable and accepted by the Procuring Entity the use of which, in the judgment of the 

implementing agency or the Procuring Entity, will not affect the structural integrity of the 

entire project, the Procuring Entity shall allow a proportional reduction in the original 

performance security, provided that any such reduction is more than ten percent (10%) and 

that the aggregate of such reductions is not more than fifty percent (50%) of the original 

performance security. 

7.7. Unless otherwise indicated in the SCC, the Contractor, by entering into the Contract with the 

Procuring Entity, acknowledges the right of the Procuring Entity to institute action pursuant to  
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Act 3688 against any subcontractor be they an individual, firm, partnership, corporation, or 

association supplying the Contractor with labor, materials and/or equipment for the 

performance of this Contract. 

8. Subcontracting 

8.1. Unless otherwise indicated in the SCC, the Contractor cannot subcontract Works more than 

the percentage specified in ITB Clause 8.1. 

8.2. Subcontracting of any portion of the Works does not relieve the Contractor of any liability or 

obligation under this Contract.  The Contractor will be responsible for the acts, defaults, and 

negligence of any subcontractor, its agents, servants or workmen as fully as if these were the 

Contractor’s own acts, defaults, or negligence, or those of its agents, servants or workmen. 

8.3. Subcontractors disclosed and identified during the bidding may be changed during the 

implementation of this Contract, subject to compliance with the required qualifications and the 

approval of the Procuring Entity.   

9. Liquidated Damages 

9.1. The Contractor shall pay liquidated damages to the Procuring Entity  for each day that the 

Completion Date is later than the Intended Completion Date.  The applicable liquidated 

damages is at least one-tenth (1/10) of a percent of the cost of the unperformed portion for 

every day of delay.  The total amount of liquidated damages shall not exceed  ten percent 

(10%) of the amount of the contract.  The Procuring Entity may deduct liquidated damages 

from payments due to the Contractor.  Payment of liquidated damages shall not affect the 

Contractor. Once the cumulative amount of liquidated damages reaches ten percent (10%) of 

the amount of this Contract, the Procuring Entity shall rescind this Contract, without prejudice 

to other courses of action and remedies open to it. 

9.2. If the Intended Completion Date is extended after liquidated damages have been paid, the 

Engineer of the Procuring Entity shall correct any overpayment of liquidated damages by the 

Contractor by adjusting the next payment certificate.  The Contractor shall be paid interest on 

the overpayment, calculated from the date of payment to the date of repayment, at the rates 

specified in GCC Clause  40.3. 

10. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports referred to in the 

SCC supplemented by any information obtained by the Contractor. 

11. The Procuring Entity, Licenses and Permits 

The Procuring Entity shall, if requested by the Contractor, assist him in applying for permits, licenses 

or approvals, which are required for the Works. 

12. Contractor’s Risk and Warranty Security 

12.1. The Contractor shall assume full responsibility for the Works from the time project 

construction commenced up to final acceptance by the Procuring Entity and shall be held 

responsible for any damage or destruction of the Works except those occasioned by force 

majeure. The Contractor shall be fully responsible for the safety, protection, security, and 

convenience of his personnel, third parties, and the public at large, as well as the Works, 

Equipment, installation, and the like to be affected by his construction work.  

12.2. The defects liability period for infrastructure projects shall be one year from contract 

completion up to final acceptance by the Procuring Entity.  During this period, the Contractor 

shall undertake the repair works, at his own expense, of any damage to the Works on account 

of the use of materials of inferior quality within ninety (90) days from the time the Head of the 
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Procuring Entity has issued an order to undertake repair.  In case of failure or refusal to 

comply with this mandate, the Procuring Entity shall undertake such repair works and shall be 

entitled to full reimbursement of expenses incurred therein upon demand. 

12.3. Unless otherwise indicated in the SCC, in case the Contractor fails to comply with the 

preceding paragraph, the Procuring Entity shall forfeit its performance security, subject its 

property(ies) to attachment or garnishment proceedings, and perpetually disqualify it from 

participating in any public bidding. All payables of the GOP in his favor shall be offset to 

recover the costs.  

12.4. After final acceptance of the Works by the Procuring Entity, the Contractor shall be held 

responsible for “Structural Defects”, i.e., major faults/flaws/deficiencies in one or more key 

structural elements of the project which may lead to structural  failure of the completed 

elements or structure, or “Structural Failures”, i.e., where one or more key structural elements 

in an infrastructure facility fails or collapses, thereby rendering the facility or part thereof 

incapable of withstanding the design loads, and/or endangering the safety of the users or the 

general public: 

(a) Contractor – Where Structural Defects/Failures arise due to faults attributable to 

improper construction, use of inferior quality/substandard materials, and any violation 

of the contract plans and specifications, the contractor shall be held liable; 

(b) Consultants – Where Structural Defects/Failures arise due to faulty and/or inadequate 

design and specifications as well as construction supervision, then the consultant who 

prepared the design or undertook construction supervision for the project shall be held 

liable; 

(c) Procuring Entity’s Representatives/Project Manager/Construction Managers and 

Supervisors – The project owner’s representative(s), project manager, construction 

manager, and supervisor(s) shall be held liable in cases where the Structural 

Defects/Failures are due to his/their willful intervention in altering the designs and 

other specifications; negligence or omission in not approving or acting on proposed 

changes to noted defects or deficiencies in the design and/or specifications; and the 

use of substandard construction materials in the project; 

(d) Third Parties - Third Parties shall be held liable in cases where Structural 

Defects/Failures are caused by work undertaken by them such as leaking pipes, 

diggings or excavations, underground cables and electrical wires, underground tunnel, 

mining shaft and the like, in which case the applicable warranty to such structure 

should be levied to third parties for their construction or restoration works. 

(e) Users - In cases where Structural Defects/Failures are due to abuse/misuse by the end 

user of the constructed facility and/or non–compliance by a user with the technical 

design limits and/or intended purpose of the same, then the user concerned shall be 

held liable. 

12.5. The warranty against Structural Defects/Failures, except those occasioned on force majeure, 

shall cover the period specified in the SCC reckoned from the date of issuance of the 

Certificate of Final Acceptance by the Procuring Entity.  

12.6. The Contractor shall be required to put up a warranty security in the form of cash, bank 

guarantee, letter of credit, GSIS or surety bond callable on demand, in accordance with the 

following schedule: 

Form of Warranty 
Minimum Amount in Percentage 

(%) of Total Contract Price 
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(a) Cash or letter of credit issued by 

Universal or Commercial bank: provided, 

however, that the letter of credit shall be 

confirmed or authenticated by a Universal 

or Commercial bank, if issued by a 

foreign bank 

Five Percent (5%) 

(b) Bank guarantee confirmed by Universal or 

Commercial bank: provided, however, 

that the letter of credit shall be confirmed 

or authenticated by a Universal or 

Commercial bank, if issued by a foreign 

bank 

Ten Percent (10%) 

(c) Surety bond callable upon demand issued 

by GSIS or any surety or insurance 

company duly certified by the Insurance 

Commission 

Thirty Percent (30%) 

12.7. The warranty security shall be stated in Philippine Pesos and shall remain effective for one 

year from the date of issuance of the Certificate of Final Acceptance by the Procuring Entity, 

and returned only after the lapse of said one year period. 

12.8. In case of structural defects/failure occurring during the applicable warranty period provided 

in GCC Clause 12.5, the Procuring Entity shall undertake the necessary restoration or 

reconstruction works and shall be entitled to full reimbursement by the parties found to be 

liable for expenses incurred therein upon demand, without prejudice to the filing of 

appropriate administrative, civil, and/or criminal charges against the responsible persons as 

well as the forfeiture of the warranty security posted in favor of the Procuring Entity. 

13. Liability of the Contractor 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability under this 

Contract shall be as provided by the laws of the Republic of the Philippines. 

14. Procuring Entity’s Risk 

14.1. From the Start Date until the Certificate of Final Acceptance has been issued, the following 

are risks of the Procuring Entity: 

(a) The risk of personal injury, death, or loss of or damage to property (excluding the 

Works, Plant, Materials, and Equipment), which are due to: 

(i) any type of use or occupation of the Site authorized by the Procuring Entity 

after the official acceptance of the works; or 

(ii) negligence, breach of statutory duty, or interference with any legal right by 

the Procuring Entity or by any person employed by or contracted to him 

except the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it 

is due to a fault of the Procuring Entity or in the Procuring Entity’s design, or due to 

war or radioactive contamination directly affecting the country where the Works are 

to be executed. 

15. Insurance 
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15.1. The Contractor shall, under his name and at his own expense, obtain and maintain, for the 

duration of this Contract, the following insurance coverage: 

(a) Contractor’s All Risk Insurance; 

(b) Transportation to the project Site of Equipment, Machinery, and Supplies owned by 

the Contractor; 

(c) Personal injury or death of Contractor’s employees; and 

(d) Comprehensive insurance for third party liability to Contractor’s direct or indirect act 

or omission causing damage to third persons. 

15.2. The Contractor shall provide evidence to the Procuring Entity’s Representative that the 

insurances required under this Contract have been effected and shall, within a reasonable time, 

provide copies of the insurance policies to the Procuring Entity’s Representative.  Such 

evidence and such policies shall be provided to the Procuring Entity’s through the Procuring 

Entity’s Representative. 

15.3. The Contractor shall notify the insurers of changes in the nature, extent, or program for the 

execution of the Works and ensure the adequacy of the insurances at all times in accordance 

with the terms of this Contract and shall produce to the Procuring Entity’s Representative the 

insurance policies in force including the receipts for payment of the current premiums. 

The above insurance policies shall be obtained from any reputable insurance company 

approved by the Procuring Entity’s Representative. 

15.4. If the Contractor fails to obtain and keep in force the insurances referred to herein or any other 

insurance which he may be required to obtain under the terms of this Contract, the Procuring 

Entity may obtain and keep in force any such insurances and pay such premiums as may be 

necessary for the purpose.  From time to time, the Procuring Entity may deduct the amount it 

shall pay for said premiums including twenty five percent (25%) therein from any monies due, 

or which may become due, to the Contractor, without prejudice to the Procuring Entity 

exercising its right to impose other sanctions against the Contractor pursuant to the provisions 

of this Contract. 

15.5. In the event the Contractor fails to observe the above safeguards, the Procuring Entity may, at 

the Contractor’s expense, take whatever measure is deemed necessary for its protection and 

that of the Contractor’s personnel and third parties, and/or order the interruption of dangerous 

Works.  In addition, the Procuring Entity may refuse to make the payments under GCC 

Clause 40 until the Contractor complies with this Clause. 

15.6. The Contractor shall immediately replace the insurance policy obtained as required in this 

Contract, without need of the Procuring Entity’s demand, with a new policy issued by a new 

insurance company acceptable to the Procuring Entity for any of the following grounds: 

(a) The issuer of the insurance policy to be replaced has:  

(i) become bankrupt;  

(ii) been placed under receivership or under a management committee;  

(iii) been sued for suspension of payment; or 

(iv) been suspended by the Insurance Commission and its license to engage in 

business or its authority to issue insurance policies cancelled; or  

(v) Where reasonable grounds exist that the insurer may not be able, fully and 

promptly, to fulfill its obligation under the insurance policy. 

16. Termination for Default of Contractor 
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16.1. The Procuring Entity shall terminate this Contract for default when any of the following 

conditions attend its implementation: 

16.2. Due to the Contractor’s fault and while the project is on-going, it has incurred negative 

slippage of fifteen percent (15%) or more in accordance with Presidential Decree 1870, 

regardless of whether or not previous warnings and notices have been issued for the 

Contractor to improve his performance; 

16.3. Due to its own fault and after this Contract time has expired, the Contractor incurs delay in the 

completion of the Work after this Contract has expired; or 

16.4. The Contractor: 

(a) abandons the contract Works, refuses or fails to comply with a valid instruction of the 

Procuring Entity or fails to proceed expeditiously and without delay despite a written 

notice by the Procuring Entity; 

(b) does not actually have on the project Site the minimum essential equipment listed on 

the Bid necessary to prosecute the Works in accordance with the approved Program of 

Work and equipment deployment schedule as required for the project; 

(c) does not execute the Works in accordance with this Contract or persistently or 

flagrantly neglects to carry out its obligations under this Contract; 

(d) neglects or refuses to remove materials or to perform a new Work that has been 

rejected as defective or unsuitable; or 

(e) sub-lets any part of this Contract without approval by the Procuring Entity. 

16.5. All materials on the Site, Plant, Equipment, and Works shall be deemed to be the property of 

the Procuring Entity if this Contract is rescinded because of the Contractor’s default. 

17. Termination for Default of Procuring Entity 

The Contractor may terminate this Contract with the Procuring Entity if the works are completely 

stopped for a continuous period of at least sixty (60) calendar days through no fault of its own, due to 

any of the following reasons: 

(a) Failure of the Procuring Entity to deliver, within a reasonable time, supplies, materials, right-

of-way, or other items it is obligated to furnish under the terms of this Contract; or 

(b) The prosecution of the Work is disrupted by the adverse peace and order situation, as certified 

by the Armed Forces of the Philippines Provincial Commander and approved by the Secretary 

of National Defense. 

18. Termination for Other Causes 

18.1. The Procuring Entity may terminate this Contract, in whole or in part, at any time for its 

convenience.  The Head of the Procuring Entity may terminate this Contract for the 

convenience of the Procuring Entity if he has determined the existence of conditions that make 

Project Implementation economically, financially or technically impractical and/or 

unnecessary, such as, but not limited to, fortuitous event(s) or changes in law and National 

Government policies. 

18.2. The Procuring Entity or the Contractor may terminate this Contract if the other party causes a 

fundamental breach of this Contract. 

18.3. Fundamental breaches of Contract shall include, but shall not be limited to, the following: 

(a) The Contractor stops work for twenty eight (28) days when no stoppage of work is 

shown on the current Program of Work and the stoppage has not been authorized by 

the Procuring Entity’s Representative; 
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(b) The Procuring Entity’s Representative instructs the Contractor to delay the progress of 

the Works, and the instruction is not withdrawn within twenty eight (28) days; 

(c) The Procuring Entity shall terminate this Contract if the Contractor is declared 

bankrupt or insolvent as determined with finality by a court of competent jurisdiction.  

In this event, termination will be without compensation to the Contractor, provided 

that such termination will not prejudice or affect any right of action or remedy which 

has accrued or will accrue thereafter to the Procuring Entity and/or the Contractor.  In 

the case of the Contractor's insolvency, any Contractor's Equipment which the 

Procuring Entity instructs in the notice is to be used until the completion of the 

Works; 

(d) A payment certified by the Procuring Entity’s Representative is not paid by the 

Procuring Entity to the Contractor within eighty four (84) days from the date of the 

Procuring Entity’s Representative’s certificate; 

(e) The Procuring Entity’s Representative gives Notice that failure to correct a particular 

Defect is a fundamental breach of Contract and the Contractor fails to correct it within 

a reasonable period of time determined by the Procuring Entity’s Representative; 

(f) The Contractor does not maintain a Security, which is required;  

(g) The Contractor has delayed the completion of the Works by the number of days for 

which the maximum amount of liquidated damages can be paid, as defined in the 

GCC Clause 9; and 

(h) In case it is determined prima facie by the Procuring Entity that the Contractor has 

engaged, before or during the implementation of the contract, in unlawful deeds and 

behaviors relative to contract acquisition and implementation, such as, but not limited 

to, the following:  

(i) corrupt, fraudulent, collusive, coercive, and obstructive  practices as defined 

in ITB Clause 3.1(a), unless otherwise specified in the SCC;  

(ii) drawing up or using forged documents;  

(iii) using adulterated materials, means or methods, or engaging in production 

contrary to rules of science or the trade; and  

(iv) any other act analogous to the foregoing. 

18.4. The Funding Source or the Procuring Entity, as appropriate, will seek to impose the maximum 

civil, administrative and/or criminal penalties available under the applicable law on 

individuals and organizations deemed to be involved with corrupt, fraudulent, or coercive 

practices. 

18.5. When persons from either party to this Contract gives notice of a fundamental breach to the 

Procuring Entity’s Representative  in order to terminate the existing contract for a cause other 

than those listed under GCC Clause 18.3, the Procuring Entity’s Representative shall decide 

whether the breach is fundamental or not. 

18.6. If this Contract is terminated, the Contractor shall stop work immediately, make the Site safe 

and secure, and leave the Site as soon as reasonably possible. 

19. Procedures for Termination of Contracts 

19.1. The following provisions shall govern the procedures for the termination of this Contract: 

(a) Upon receipt of a written report of acts or causes which may constitute ground(s) for 

termination as aforementioned, or upon its own initiative, the Procuring Entity shall, 
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within a period of seven (7) calendar days, verify the existence of such ground(s) and 

cause the execution of a Verified Report, with all relevant evidence attached; 

(b) Upon recommendation by the Procuring Entity, the Head of the Procuring Entity shall 

terminate this Contract only by a written notice to the Contractor conveying the 

termination of this Contract. The notice shall state: 

(i) that this Contract is being terminated for any of the ground(s) afore-

mentioned, and a statement of the acts that constitute the ground(s) 

constituting the same; 

(ii) the extent of termination, whether in whole or in part;  

(iii) an instruction to the Contractor to show cause as to why this Contract should 

not be terminated; and 

(iv) special instructions of the Procuring Entity, if any. 

The Notice to Terminate shall be accompanied by a copy of the Verified Report; 

(c) Within a period of seven (7) calendar days from receipt of the Notice of Termination, 

the Contractor shall submit to the Head of the Procuring Entity a verified position 

paper stating why the contract should not be terminated.  If the Contractor fails to 

show cause after the lapse of the seven (7) day period, either by inaction or by default, 

the Head of the Procuring Entity shall issue an order terminating the contract;  

(d) The Procuring Entity may, at anytime before receipt of the Bidder’s verified position 

paper described in item (c) above withdraw the Notice to Terminate if it is determined 

that certain items or works subject of the notice had been completed, delivered, or 

performed before the Contractor’s receipt of the notice;  

(e) Within a non-extendible period of ten (10) calendar days from receipt of the verified 

position paper, the Head of the Procuring Entity shall decide whether or not to 

terminate this Contract.  It shall serve a written notice to the Contractor of its decision 

and, unless otherwise provided in the said notice, this Contract is deemed terminated 

from receipt of the Contractor of the notice of decision.  The termination shall only be 

based on the ground(s) stated in the Notice to Terminate; and 

(f) The Head of the Procuring Entity may create a Contract Termination Review 

Committee (CTRC) to assist him in the discharge of this function.  All decisions 

recommended by the CTRC shall be subject to the approval of the Head of the 

Procuring Entity. 

19.2. Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of additional 

administrative sanctions as the internal rules of the agency may provide and/or further 

criminal prosecution as provided by applicable laws, the procuring entity shall impose on 

contractors after the termination of the contract the penalty of suspension for one (1) year for 

the first offense, suspension for two (2) years for the second offense from participating in the 

public bidding process, for violations committed during the contract implementation stage, 

which include but not limited to the following: 

(a) Failure of the contractor, due solely to his fault or negligence, to mobilize and start 

work or performance within the specified period in the Notice to Proceed (“NTP”); 

(b) Failure by the contractor to fully and faithfully comply with its contractual obligations 

without valid cause, or failure by the contractor to comply with any written lawful 

instruction of the procuring entity or its representative(s) pursuant to the 

implementation of the contract.  For the procurement of infrastructure projects or 

consultancy contracts, lawful instructions include but are not limited to the following: 
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(i) Employment of competent technical personnel, competent engineers and/or 

work supervisors; 

(ii) Provision of warning signs and barricades in accordance with approved plans 

and specifications and contract provisions; 

(iii) Stockpiling in proper places of all materials and removal from the project site 

of waste and excess materials, including broken pavement and excavated 

debris in accordance with approved plans and specifications and contract 

provisions; 

(iv) Deployment of committed equipment, facilities, support staff and manpower; 

and 

(v) Renewal of the effectivity dates of the performance security after its 

expiration during the course of contract implementation. 

(c) Assignment and subcontracting of the contract or any part thereof or substitution of 

key personnel named in the proposal without prior written approval by the procuring 

entity. 

(d) Poor performance by the contractor or unsatisfactory quality and/or progress of work 

arising from his fault or negligence as reflected in the Constructor's Performance 

Evaluation System (“CPES”) rating sheet.  In the absence of the CPES rating sheet, 

the existing performance monitoring system of the procuring entity shall be applied.  

Any of the following acts by the  Contractor shall be construed as poor performance: 

(i) Negative slippage of 15% and above within the critical path of the project due 

entirely to the fault or negligence of the contractor; and 

(ii) Quality of materials and workmanship not complying with the approved 

specifications arising from the contractor's fault or negligence. 

(e) Willful or deliberate abandonment or non-performance of the project or contract by 

the contractor resulting to substantial breach thereof without lawful and/or just cause. 

In addition to the penalty of suspension, the performance security posted by the contractor 

shall also be forfeited. 

20. Force Majeure, Release From Performance 

20.1. For purposes of this Contract the terms “force majeure” and “fortuitous event” may be used 

interchangeably.  In this regard, a fortuitous event or force majeure shall be interpreted to 

mean an event which the Contractor could not have foreseen, or which though foreseen, was 

inevitable.  It shall not include ordinary unfavorable weather conditions; and any other cause 

the effects of which could have been avoided with the exercise of reasonable diligence by the 

Contractor. 

20.2. If this Contract is discontinued by an outbreak of war or by any other event entirely outside 

the control of either the Procuring Entity or the Contractor, the Procuring Entity’s 

Representative shall certify that this Contract has been discontinued.  The Contractor shall 

make the Site safe and stop work as quickly as possible after receiving this certificate and 

shall be paid for all works carried out before receiving it and for any Work carried out 

afterwards to which a commitment was made. 

20.3. If the event continues for a period of eighty four (84) days, either party may then give notice 

of termination, which shall take effect twenty eight (28) days after the giving of the notice. 
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20.4. After termination, the Contractor shall be entitled to payment of the unpaid balance of the 

value of the Works executed and of the materials and Plant reasonably delivered to the Site, 

adjusted by the following: 

(a) any sum to which the Contractor is entitled under GCC Clause 28; 

(b) the cost of his suspension and demobilization; 

(c) any sum to which the Procuring Entity is entitled. 

20.5. The net balance due shall be paid or repaid within a reasonable time period from the time of 

the notice of termination. 

21. Resolution of Disputes 

21.1. If any dispute or difference of any kind whatsoever shall arise between the parties in 

connection  with the implementation of the contract covered by the Act and this IRR, the 

parties shall make every effort to resolve amicably such dispute or difference by mutual 

consultation. 

21.2. If the Contractor believes that a decision taken by the PROCURING ENTITY’s 

Representative was either outside the authority given to the PROCURING ENTITY’s 

Representative by this Contract or that the decision was wrongly taken, the decision shall be 

referred to the Arbiter indicated in the SCC within fourteen (14) days of the notification of the 

PROCURING ENTITY’s Representative’s decision. 

21.3. Any and all disputes arising from the implementation of this Contract covered by the R.A. 

9184 and its IRR shall be submitted to arbitration in the Philippines according to the 

provisions of Republic Act No. 876, otherwise known as the “ Arbitration Law” and Republic 

Act 9285, otherwise known as the “Alternative Dispute Resolution Act of 2004”: Provided, 

however, That, disputes that are within the competence of the Construction Industry 

Arbitration Commission to resolve shall be referred thereto.  The process of arbitration shall 

be incorporated as a provision in this Contract that will be executed pursuant to the provisions 

of the Act and its IRR: Provided, further, That, by mutual agreement, the parties may agree in 

writing to resort to other alternative modes of dispute resolution.   

22. Suspension of Loan, Credit, Grant, or Appropriation 

In the event that the Funding Source suspends the Loan, Credit, Grant, or Appropriation to the 

Procuring Entity, from which part of the payments to the Contractor are being made: 

(a) The Procuring Entity is obligated to notify the Contractor of such suspension within seven (7) 

days of having received the suspension notice. 

(b) If the Contractor has not received sums due it for work already done within forty five (45) 

days from the time the Contractor’s claim for payment has been certified by the Procuring 

Entity’s Representative, the Contractor may immediately issue a suspension of work notice in 

accordance with GCC Clause 45.2. 

23. Procuring Entity’s Representative’s Decisions 

23.1. Except where otherwise specifically stated, the Procuring Entity’s Representative will decide 

contractual matters between the Procuring Entity and the Contractor in the role representing 

the Procuring Entity.  

23.2. The Procuring Entity’s Representative may delegate any of his duties and responsibilities to 

other people, except to the Arbiter, after notifying the Contractor, and may cancel any 

delegation after notifying the Contractor. 

24. Approval of Drawings and Temporary Works by the Procuring Entity’s Representative 
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24.1. All Drawings prepared by the Contractor for the execution of the Temporary Works, are 

subject to prior approval by the Procuring Entity’s Representative before its use.  

24.2. The Contractor shall be responsible for design of Temporary Works. 

24.3. The Procuring Entity’s Representative’s approval shall not alter the Contractor’s responsibility 

for design of the Temporary Works. 

24.4. The Contractor shall obtain approval of third parties to the design of the Temporary Works, 

when required by the Procuring Entity. 

25. Acceleration and Delays Ordered by the Procuring Entity’s Representative 

25.1. When the Procuring Entity wants the Contractor to finish before the Intended Completion 

Date, the Procuring Entity’s Representative will obtain priced proposals for achieving the 

necessary acceleration from the Contractor.  If the Procuring Entity accepts these proposals, 

the Intended Completion Date will be adjusted accordingly and confirmed by both the 

Procuring Entity and the Contractor. 

25.2. If the Contractor’s Financial Proposals for an acceleration are accepted by the Procuring 

Entity, they are incorporated in the Contract Price and treated as a Variation. 

26. Extension of the Intended Completion Date 

26.1. The Procuring Entity’s Representative shall extend the Intended Completion Date if a 

Variation is issued which makes it impossible for the Intended Completion Date to be 

achieved by the Contractor without taking steps to accelerate the remaining work, which 

would cause the Contractor to incur additional costs.  No payment shall be made for any event 

which may warrant the extension of the Intended Completion Date. 

26.2. The Procuring Entity’s Representative shall decide whether and by how much to extend the 

Intended Completion Date within twenty one (21) days of the Contractor asking the Procuring 

Entity’s Representative for a decision thereto after fully submitting all supporting information.  

If the Contractor has failed to give early warning of a delay or has failed to cooperate in 

dealing with a delay, the delay by this failure shall not be considered in assessing the new 

Intended Completion Date. 

27. Right to Vary 

27.1. The Procuring Entity’s Representative with the prior approval of the Procuring Entity may 

instruct Variations, up to a maximum cumulative amount of ten percent (10%) of the original 

contract cost. 

27.2. Variations shall be valued as follows: 

(a) At a lump sum price agreed between the parties;  

(b) where appropriate, at rates in this Contract; 

(c) in the absence of appropriate rates, the rates in this Contract shall be used as the basis 

for valuation; or failing which 

(d) at appropriate new rates, equal to or lower than current industry rates and to be agreed 

upon by both parties and approved by the Head of the Procuring Entity. 

28. Contractor's Right to Claim 

If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the Contractor shall 

be entitled to the amount of such cost. If as a result of any of the said events, it is necessary to change 

the Works, this shall be dealt with as a Variation. 

29. Dayworks 
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29.1. Subject to GCC Clause 43 on Variation Order, and if applicable as indicated in the SCC, the 

Dayworks rates in the Contractor’s Bid shall be used for small additional amounts of work 

only when the Procuring Entity’s Representative has given written instructions in advance for 

additional work to be paid for in that way. 

29.2. All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved 

by the Procuring Entity’s Representative.  Each completed form shall be verified and signed 

by the Procuring Entity’s Representative within two days of the work being done. 

29.3. The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms. 

30. Early Warning 

30.1. The Contractor shall warn the Procuring Entity’s Representative at the earliest opportunity of 

specific likely future events or circumstances that may adversely affect the quality of the 

work, increase the Contract Price, or delay the execution of the Works.  The Procuring 

Entity’s Representative may require the Contractor to provide an estimate of the expected 

effect of the future event or circumstance on the Contract Price and Completion Date.  The 

estimate shall be provided by the Contractor as soon as reasonably possible. 

30.2. The Contractor shall cooperate with the Procuring Entity’s Representative in making and 

considering proposals for how the effect of such an event or circumstance can be avoided or 

reduced by anyone involved in the work and in carrying out any resulting instruction of the 

Procuring Entity’s Representative. 

31. Program of Work 

31.1. Within the time stated in the SCC, the Contractor shall submit to the Procuring Entity’s 

Representative for approval a Program of Work showing the general methods, arrangements, 

order, and timing for all the activities in the Works. 

31.2. An update of the Program of Work shall the show the actual progress achieved on each 

activity and the effect of the progress achieved on the timing of the remaining work, including 

any changes to the sequence of the activities. 

31.3. The Contractor shall submit to the Procuring Entity’s Representative for approval an updated 

Program of Work at intervals no longer than the period stated in the SCC.  If the Contractor 

does not submit an updated Program of Work within this period, the PROCURING ENTITY’s 

Representative may withhold the amount stated in the SCC from the next payment certificate 

and continue to withhold this amount until the next payment after the date on which the 

overdue Program of Work has been submitted. 

31.4. The Procuring Entity’s Representative’s approval of the Program of Work shall not alter the 

Contractor’s obligations.  The Contractor may revise the Program of Work and submit it to the 

Procuring Entity’s Representative again at any time.  A revised Program of Work shall show 

the effect of any approved Variations. 

31.5. When the Program of Work is updated, the Contractor shall provide the Procuring Entity’s 

Representative with an updated cash flow forecast.  The cash flow forecast shall include 

different currencies, as defined in the Contract, converted as necessary using the Contract 

exchange rates. 

31.6. All Variations shall be included in updated Program of Work produced by the Contractor. 

32. Management Conferences 

32.1. Either the Procuring Entity’s Representative or the Contractor may require the other to attend 

a Management Conference.  The Management Conference shall review the plans for 

remaining work and deal with matters raised in accordance with the early warning procedure. 
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32.2. The Procuring Entity’s Representative shall record the business of Management Conferences 

and provide copies of the record to those attending the Conference and to the Procuring Entity 

.  The responsibility of the parties for actions to be taken shall be decided by the 

PROCURING ENTITY’s Representative either at the Management Conference or after the 

Management Conference and stated in writing to all who attended the Conference. 

33. Bill of Quantities 

33.1. The Bill of Quantities shall contain items of work for the construction, installation, testing, 

and commissioning of work to be done by the Contractor. 

33.2. The Bill of Quantities is used to calculate the Contract Price.  The Contractor is paid for the 

quantity of the work done at the rate in the Bill of Quantities for each item. 

33.3. If the final quantity of any work done differs from the quantity in the Bill of Quantities for the 

particular item and is not more than twenty five percent (25%) of the original quantity, 

provided the aggregate changes for all items do not exceed ten percent (10%) of the Contract 

price, the Procuring Entity’s Representative shall make the necessary adjustments to allow for 

the changes subject to applicable laws, rules, and regulations. 

33.4. If requested by the Procuring Entity’s Representative, the Contractor shall provide the 

Procuring Entity’s Representative with a detailed cost breakdown of any rate in the Bill of 

Quantities. 

34. Instructions, Inspections and Audits 

34.1. The Procuring Entity’s personnel shall at all reasonable times during construction of the Work 

be entitled to examine, inspect, measure and test the materials and workmanship, and to check 

the progress of the construction.  

34.2. If the Procuring Entity’s Representative instructs the Contractor to carry out a test not 

specified in the Specification to check whether any work has a defect and the test shows that it 

does, the Contractor shall pay for the test and any samples.  If there is no defect, the test shall 

be a Compensation Event. 

34.3. The Contractor shall permit the Funding Source named in the SCC to inspect the Contractor’s 

accounts and records relating to the performance of the Contractor and to have them audited 

by auditors appointed by the Funding Source, if so required by the Funding Source. 

35. Identifying Defects 

The Procuring Entity’s Representative shall check the Contractor’s work and notify the Contractor of 

any defects that are found.  Such checking shall not affect the Contractor’s responsibilities.  The 

Procuring Entity’s Representative may instruct the Contractor to search uncover defects and test any 

work that the Procuring Entity’s Representative considers below standards and defective. 

36. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and 

the end of the Defects Liability Periods shall be remedied by the Contractor at the Contractor’s cost if 

the loss or damage arises from the Contractor’s acts or omissions. 

37. Correction of Defects 

37.1. The Procuring Entity’s Representative shall give notice to the Contractor of any defects before 

the end of the Defects Liability Period, which is One (1) year from project completion up to 

final acceptance by the Procuring Entity’s.   

37.2. Every time notice of a defect is given, the Contractor shall correct the notified defect within 

the length of time specified in the Procuring Entity’s Representative’s notice. 
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37.3. The Contractor shall correct the defects which he notices himself before the end of the Defects 

Liability Period. 

37.4. The Procuring Entity shall certify that all defects have been corrected. If the Procuring Entity 

considers that correction of a defect is not essential, he can request the Contractor to submit a 

quotation for the corresponding reduction in the Contract Price. If the Procuring Entity accepts 

the quotation, the corresponding change in the SCC is a Variation. 

38. Uncorrected Defects 

38.1. The Procuring Entity shall give the Contractor at least fourteen (14) days notice of his 

intention to use a third party to correct a Defect. If the Contractor does not correct the Defect 

himself within the period, the Procuring Entity may have the Defect corrected by the third 

party. The cost of the correction will be deducted from the Contract Price. 

38.2. The use of a third party to correct defects that are uncorrected by the Contractor will in no way 

relieve the Contractor of its liabilities and warranties under the Contract. 

39. Advance Payment 

39.1. The Procuring Entity shall, upon a written request of the contractor which shall be submitted 

as a contract document, make an advance payment to the contractor in an amount not 

exceeding fifteen percent (15%) of the total contract price, to be made in lump sum or, at the 

most two, installments according to a schedule specified in the SCC. 

39.2. The advance payment shall be made only upon the submission to and acceptance by the 

Procuring Entity of an irrevocable standby letter of credit of equivalent value from a 

commercial bank, a bank guarantee or a surety bond callable upon demand, issued by a surety 

or insurance company duly licensed by the Insurance Commission and confirmed by the 

Procuring Entity. 

39.3. The advance payment shall be repaid by the Contractor by an amount equal to the percentage 

of the total contract price used for the advance payment. 

39.4. The contractor may reduce his standby letter of credit or guarantee instrument by the amounts 

refunded by the Monthly Certificates in the advance payment. 

39.5. The Procuring Entity will provide an Advance Payment on the Contract Price as stipulated in 

the Conditions of Contract, subject to the maximum amount stated in SCC Clause 39.1. 

40. Progress Payments 

40.1. The Contractor may submit a request for payment for Work accomplished.  Such request for 

payment shall be verified and certified by the Procuring Entity’s Representative/Project 

Engineer.  Except as otherwise stipulated in the SCC, materials and equipment delivered on 

the site but not completely put in place shall not be included for payment.   

40.2. The Procuring Entity shall deduct the following from the certified gross amounts to be paid to 

the contractor as progress payment: 

(a) Cumulative value of the work previously certified and paid for. 

(b) Portion of the advance payment to be recouped for the month. 

(c) Retention money in accordance with the condition of contract. 

(d) Amount to cover third party liabilities. 

(e) Amount to cover uncorrected discovered defects in the works. 

40.3. Payments shall be adjusted by deducting therefrom the amounts for advance payments and 

retention.  The Procuring Entity shall pay the Contractor the amounts certified by the 
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Procuring Entity’s Representative within twenty eight (28) days from the date each certificate 

was issued.  No payment of interest for delayed payments and adjustments shall be made by 

the Procuring Entity. 

40.4. The first progress payment may be paid by the Procuring Entity to the Contractor provided 

that at least twenty percent (20%) of the work has been accomplished as certified by the 

Procuring Entity’s Representative. 

40.5. Items of the Works for which a price of “0” (zero) has been entered will not be paid for by the 

Procuring Entity and shall be deemed covered by other rates and prices in the Contract. 

41. Payment Certificates 

41.1. The Contractor shall submit to the Procuring Entity’s Representative monthly statements of 

the estimated value of the work executed less the cumulative amount certified previously. 

41.2. The Procuring Entity’s Representative shall check the Contractor’s monthly statement and 

certify the amount to be paid to the Contractor. 

41.3. The value of Work executed shall: 

(a) be determined by the Procuring Entity’s Representative; 

(b) comprise the value of the quantities of the items in the Bill of Quantities completed; 

and 

(c) include the valuations of approved variations. 

41.4. The Procuring Entity’s Representative may exclude any item certified in a previous certificate 

or reduce the proportion of any item previously certified in any certificate in the light of later 

information. 

42. Retention 

42.1. The Procuring Entity shall retain from each payment due to the Contractor an amount equal to 

a percentage thereof using the rate as specified in ITB Sub-Clause 42.2. 

42.2. Progress payments are subject to retention of ten percent (10%), referred to as the “retention 

money.”  Such retention shall be based on the total amount due to the Contractor prior to any 

deduction and shall be retained from every progress payment until fifty percent (50%) of the 

value of Works, as determined by the Procuring Entity, are completed.  If, after fifty percent 

(50%) completion, the Work is satisfactorily done and on schedule, no additional retention 

shall be made; otherwise, the ten percent (10%) retention shall again be imposed using the rate 

specified therefor. 

42.3. The total “retention money” shall be due for release upon final acceptance of the Works.  The 

Contractor may, however, request the substitution of the retention money for each progress 

billing with irrevocable standby letters of credit from a commercial bank, bank guarantees or 

surety bonds callable on demand, of amounts equivalent to the retention money substituted for 

and acceptable to the Procuring Entity, provided that the project is on schedule and is 

satisfactorily undertaken.  Otherwise, the ten (10%) percent retention shall be made.  Said 

irrevocable standby letters of credit, bank guarantees and/or surety bonds, to be posted in 

favor of the Government shall be valid for a duration to be determined by the concerned 

implementing office/agency or Procuring Entity and will answer for the purpose for which the 

ten (10%) percent retention is intended, i.e., to cover uncorrected discovered defects and third 

party liabilities. 

42.4. On completion of the whole Works, the Contractor may substitute retention money with an 

“on demand” Bank guarantee in a form acceptable to the Procuring Entity. 

43. Variation Orders 
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43.1. Variation Orders may be issued by the Procuring Entity to cover any increase/decrease in 

quantities, including the introduction of new work items that are not included in the original 

contract or reclassification of work items that are either due to change of plans, design or 

alignment to suit actual field conditions resulting in disparity between the preconstruction 

plans used for purposes of bidding and the “as staked plans” or construction drawings 

prepared after a joint survey by the Contractor and the Procuring Entity after award of the 

contract, provided that the cumulative amount of the Variation Order does not exceed ten 

percent (10%) of the original project cost. The addition/deletion of Works should be within the 

general scope of the project as bid and awarded. The scope of works shall not be reduced so as 

to accommodate a positive Variation Order. A Variation Order may either be in the form of a 

Change Order or Extra Work Order. 

43.2. A Change Order may be issued by the Procuring Entity to cover any increase/decrease in 

quantities of original Work items in the contract. 

43.3. An Extra Work Order may be issued by the Procuring Entity to cover the introduction of new 

work necessary for the completion, improvement or protection of the project which were not 

included as items of Work in the original contract, such as, where there are subsurface or 

latent physical conditions at the site differing materially from those indicated in the contract, 

or where there are duly unknown physical conditions at the site of an unusual nature differing 

materially from those ordinarily encountered and generally recognized as inherent in the Work 

or character provided for in the contract. 

43.4. Any cumulative Variation Order beyond ten percent (10%) shall be subject of another contract 

to be bid out if the works are separable from the original contract.  In exceptional cases where 

it is urgently necessary to complete the original scope of work, the Head of the Procuring 

Entity may authorize a positive Variation Order go beyond ten percent (10%) but not more 

than twenty percent (20%) of the original contract price, subject to the guidelines to be 

determined by the GPPB: Provided, however, That appropriate sanctions shall be imposed on 

the designer, consultant or official responsible for the original detailed engineering design 

which failed to consider the Variation Order beyond ten percent (10%). 

43.5. In claiming for any Variation Order, the Contractor shall, within seven (7) calendar days after 

such work has been commenced or after the circumstances leading to such condition(s) 

leading to the extra cost, and within twenty-eight (28) calendar days deliver a written 

communication giving full and detailed particulars of any extra cost in order that it may be 

investigated at that time. Failure to provide either of such notices in the time stipulated shall 

constitute a waiver by the contractor for any claim. The preparation and submission of 

Variation Orders are as follows: 

(a) If the Procuring Entity’s representative/Project Engineer believes that a Change Order 

or Extra Work Order should be issued, he shall prepare the proposed Order 

accompanied with the notices submitted by the Contractor, the plans therefore, his 

computations as to the quantities of the additional works involved per item indicating 

the specific stations where such works are needed, the date of his inspections and 

investigations thereon, and the log book thereof, and a detailed estimate of the unit 

cost of such items of work, together with his justifications for the need of such 

Change Order or Extra Work Order, and shall submit the same to the Head of the 

Procuring Entity for approval. 

(b) The Head of the Procuring Entity or his duly authorized representative, upon receipt 

of the proposed Change Order or Extra Work Order shall immediately instruct the 

technical staff of the Procuring Entity’s to conduct an on-the-spot investigation to 

verify the need for the Work to be prosecuted. A report of such verification shall be 

submitted directly to the Head of the Procuring Entity or his duly authorized 

representative. 
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(c) The, Head of the Procuring Entity or his duly authorized representative, after being 

satisfied that such Change Order or Extra Work Order is justified and necessary, shall 

review the estimated quantities and prices and forward the proposal with the 

supporting documentation to the Head of Procuring Entity for consideration. 

(d) If, after review of the plans, quantities and estimated unit cost of the items of work 

involved, the proper office of the procuring entity empowered to review and evaluate 

Change Orders or Extra Work Orders recommends approval thereof, Head of the 

Procuring Entity or his duly authorized representative, believing the Change Order or 

Extra Work Order to be in order, shall approve the same. 

(e) The timeframe for the processing of Variation Orders from the preparation up to the 

approval by the Head of the Procuring Entity concerned shall not exceed thirty (30) 

calendar days. 

44. Contract Completion 

Once the project reaches an accomplishment of ninety five (95%) of the total contract amount, the 

Procuring Entity may create an inspectorate team to make preliminary inspection and submit a punch-

list to the Contractor in preparation for the final turnover of the project. Said punch-list will contain, 

among others, the remaining Works, Work deficiencies for necessary corrections, and the specific 

duration/time to fully complete the project considering the approved remaining contract time. This, 

however, shall not preclude the claim of the Procuring Entity for liquidated damages. 

45. Suspension of Work 

45.1. The Procuring Entity shall have the authority to suspend the work wholly or partly by written 

order for such period as may be deemed necessary, due to force majeure or any fortuitous 

events or for failure on the part of the Contractor to correct bad conditions which are unsafe 

for workers or for the general public, to carry out valid orders given by the Procuring Entity or 

to perform any provisions of the contract, or due to adjustment of plans to suit field conditions 

as found necessary during construction. The Contractor shall immediately comply with such 

order to suspend the work wholly or partly. 

45.2. The Contractor or its duly authorized representative shall have the right to suspend work 

operation on any or all projects/activities along the critical path of activities after fifteen (15) 

calendar days from date of receipt of written notice from the Contractor to the district 

engineer/regional director/consultant or equivalent official, as the case may be, due to the 

following: 

(a) There exist right-of-way problems which prohibit the Contractor from performing 

work in accordance with the approved construction schedule. 

(b) Requisite construction plans which must be owner-furnished are not issued to the 

contractor precluding any work called for by such plans. 

(c) Peace and order conditions make it extremely dangerous, if not possible, to work. 

However, this condition must be certified in writing by the Philippine National Police 

(PNP) station which has responsibility over the affected area and confirmed by the 

Department of Interior and Local Government (DILG) Regional Director. 

(d) There is failure on the part of the Procuring Entity to deliver government-furnished 

materials and equipment as stipulated in the contract. 

(e) Delay in the payment of Contractor’s claim for progress billing beyond forty-five (45) 

calendar days from the time the Contractor’s claim has been certified to by the 

procuring entity’s authorized representative that the documents are complete unless 
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there are justifiable reasons thereof which shall be communicated in writing to the 

Contractor. 

45.3. In case of total suspension, or suspension of activities along the critical path, which is not due 

to any fault of the Contractor, the elapsed time between the effective order of suspending 

operation and the order to resume work shall be allowed the Contractor by adjusting the 

contract time accordingly. 

46. Payment on Termination 

46.1. If the Contract is terminated because of a fundamental breach of Contract by the Contractor, 

the Procuring Entity’s Representative shall issue a certificate for the value of the work done 

and Materials ordered less advance payments received up to the date of the issue of the 

certificate and less the percentage to apply to the value of the work not completed, as indicated 

in the SCC. Additional Liquidated Damages shall not apply.  If the total amount due to the 

Procuring Entity exceeds any payment due to the Contractor, the difference shall be a debt 

payable to the Procuring Entity. 

46.2. If the Contract is terminated for the Procuring Entity’s convenience or because of a 

fundamental breach of Contract by the Procuring Entity, the Procuring Entity’s Representative 

shall issue a certificate for the value of the work done, Materials ordered, the reasonable cost 

of removal of Equipment, repatriation of the Contractor’s personnel employed solely on the 

Works, and the Contractor’s costs of protecting and securing the Works, and less advance 

payments received up to the date of the certificate. 

46.3. The net balance due shall be paid or repaid within twenty eight (28) days from the notice of 

termination. 

46.4. If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the Procuring 

Entity shall promptly return the Performance Security to the Contractor. 

47. Extension of Contract Time 

47.1. Should the amount of additional work of any kind or other special circumstances of any kind 

whatsoever occur such as to fairly entitle the contractor to an extension of contract time, the 

Procuring Entity shall determine the amount of such extension; provided that the Procuring 

Entity is not bound to take into account any claim for an extension of time unless the 

Contractor has, prior to the expiration of the contract time and within thirty (30) calendar days 

after such work has been commenced or after the circumstances leading to such claim have 

arisen, delivered to the Procuring Entity notices in order that it could have investigated them at 

that time. Failure to provide such notice shall constitute a waiver by the Contractor of any 

claim. Upon receipt of full and detailed particulars, the Procuring Entity shall examine the 

facts and extent of the delay and shall extend the contract time completing the contract work 

when, in the Procuring Entity’s opinion, the findings of facts justify an extension. 

47.2. No extension of contract time shall be granted the Contractor due to (a) ordinary unfavorable 

weather conditions and (b) inexcusable failure or negligence of Contractor to provide the 

required equipment, supplies or materials. 

47.3. Extension of contract time may be granted only when the affected activities fall within the 

critical path of the PERT/CPM network. 

47.4. No extension of contract time shall be granted when the reason given to support the request 

for extension was already considered in the determination of the original contract time during 

the conduct of detailed engineering and in the preparation of the contract documents as agreed 

upon by the parties before contract perfection. 

47.5. Extension of contract time shall be granted for rainy/unworkable days considered unfavorable 

for the prosecution of the works at the site, based on the actual conditions obtained at the site, 
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in excess of the number of rainy/unworkable days pre-determined by the Procuring Entity in 

relation to the original contract time during the conduct of detailed engineering and in the 

preparation of the contract documents as agreed upon by the parties before contract perfection, 

and/or for equivalent period of delay due to major calamities such as exceptionally destructive 

typhoons, floods and earthquakes, and epidemics, and for causes such as non-delivery on time 

of materials, working drawings, or written information to be furnished by the Procuring 

Entity, non-acquisition of permit to enter private properties within the right-of-way resulting 

in complete paralyzation of construction activities, and other meritorious causes as determined 

by the Procuring Entity’s Representative and approved by the Head of the Procuring Entity. 

Shortage of construction materials, general labor strikes, and peace and order problems that 

disrupt construction operations through no fault of the Contractor may be considered as 

additional grounds for extension of contract time provided they are publicly felt and certified 

by appropriate government agencies such as DTI, DOLE, DILG, and DND, among others. 

The written consent of bondsmen must be attached to any request of the Contractor for 

extension of contract time and submitted to the Procuring Entity for consideration and the 

validity of the Performance Security shall be correspondingly extended. 

48. Price Adjustment 

Except for extraordinary circumstances as determined by NEDA and approved by the GPPB, no price 

adjustment shall be allowed.  Nevertheless,  in cases where the cost of the awarded contract is affected 

by any applicable new laws, ordinances, regulations, or other acts of the GOP, promulgated after the 

date of bid opening, a contract price adjustment shall be made or appropriate relief shall be applied on 

a no loss-no gain basis. 

49. Completion 

The Contractor shall request the Procuring Entity’s Representative to issue a certificate of Completion 

of the Works, and the Procuring Entity’s Representative will do so upon deciding that the work is 

completed. 

50. Taking Over 

The Procuring Entity shall take over the Site and the Works within seven (7) days from the date the 

Procuring Entity’s Representative issues a certificate of Completion. 

51. Operating and Maintenance Manuals 

51.1. If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor 

shall supply them by the dates stated in the SCC. 

51.2. If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC, 

or they do not receive the Procuring Entity’s Representative’s approval, the Procuring Entity’s 

Representative shall withhold the amount stated in the SCC from payments due to the 

Contractor. 
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SECTION V 

SPECIAL CONDITIONS OF THE CONTRACT 

 

GCC Clause  

1.16 
The Intended Completion Date is _____________________. 

1.21 The Procuring Entity is  

Dr. Tirso A. Ronquillo 
University President 
Batangas State University 
GPB Main Campus I, 

Rizal Avenue Extension, Batangas City 

1.22 The Procuring Entity’s Representative is  

Engr. Antonio A. Gamboa 
Director, Project Management Office 
Rizal Avenue Extension, Batangas City  

 

1.23 The Site is located at  

Batangas State University Lemery Campus, 

Lemery, Batangas  

1.27 The Start Date is ______________________________. 

1.30 The Works  includes but is not limited to: 

Construction of Canteen with Student Center located at BatStateU 

Lemery Campus, with a total floor area of Two Hundred Thirty square 

meters (230 sq.m.). 

The facilities included in the project are: 

 Main Dining Area / Student Center (1) 

 Food and Snacks Stalls (5) 

 Photocopy Stalls (2) 

 Service Areas including: 

Dishwashing Area (1) 

Male Toilet (1) 

Female Toilet (1) 

Wash Area (1) 

  Storage Room (1) 
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2.2 Not Applicable 

5.1 The Procuring Entity shall give possession of all parts of the Site to the 

Contractor  on   ______________________. 

6.5 The Contractor shall employ the following Key Personnel:   

1. Project Manager 

2. Project Engineer 

3. Materials Engineer 

4. Foreman 

7.4 (c) No further instructions. 

7.7 No further instructions. 

8.1 No further instructions. 

10 Not applicable. 

12.3 No further instructions. 

12.5 Fifteen (15) years. 

13 No additional provision. 

18.3 (h) (i) No further instructions. 

21.1 The Arbiter is: [Insert name] 

Director Legal Affairs 
Batangas State University 

Rizal Avenue, Batangas City 

29.1 Day works are applicable at the rate shown in the Contractor’s 
original Bid. 

31.1 The Contractor shall submit the Program of Work to the Procuring 

Entity’s Representative within _________ days of delivery of the Letter 

of Acceptance. 

31.3 The period between Program of Work updates is __________ days. 

The amount to be withheld for late submission of an updated Program of 

Work is _______________. 

34.3 The Funding Source is the Government of the Philippines.  

39.1 The amount of the advance payment is fifteen percent (15%). 

40.1 Materials and equipment delivered on the site but not completely 
put in place shall be included for payment.  

51.1 The date by which operating and maintenance manuals are required 
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is ___________. 

The date by which “as built” drawings are required is ______________. 

51.2 The amount to be withheld for failing to produce “as built” drawings 
and/or operating and maintenance manuals by the date required is 
_________________. 
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SECTION VI 

SPECIFICATIONS 

AND SCOPE OF WORKS 

 
 

Item No. Description 
% of 

Total 
Unit Quantity 

1 MOBILIZATION/DEMOBILIZATION 0.50 lot 1.00 

2 CONSTRUCTION SAFETY & HEALTH PROGRAM 0.65 lot 1.00 

3 PROJECT PHOTOGRAPHS 0.14 lot 1.00 

4 PROJECT BILLBOARDS 0.36 pcs 2.00 

5 
TEMPORARY FACILITIES/FIELD OFFICE 

/BARRACKS/FENCE 
0.82 lot 1.00 

6 SITE WORKS 2.32 lot 171.45 

7 FORMS AND SCAFFOLDINGS 3.08 sq.m. 144.00 

8 REINFORCED CONCRETE WORKS 24.56 cu.m. 44.95 

9 MASONRY WORKS 18.03 sq.m. 364.88 

10 ROOF AND ROOF FRAMING WORKS 16.81 lot 286.00 

11 CARPENTRY WORKS 9.49 sq.m. 316.80 

12 DOORS AND WINDOWS 1.94 sq.m. 9.60 

13 TILEWORKS (COMFORT ROOMS ONLY) 2.79 sq.m. 39.44 

14 ELECTRICAL WORKS 9.68 lot 1.00 

15 RAILING WORKS 1.41 lot 1.00 

16 PLUMBING FIXTURES AND MIRRORS 2.52 lot 1.00 

17 PLUMBING WORKS 4.26 lot 1.00 

18 
HAULING OF WASTES & DEMOLISHED 

MATERIALS 
0.65 lot 1.00 

TOTAL 100.0 

 
 

 

GENERAL 

a) All applicable provisions of the different divisions of the Specifications for each work 

shall apply for all items cited in this schedule. 

 

b) Discrepancy arising from this section of the Contract Documents must be brought to the 

attention of the Owner or representative Architect/Engineer whose decision shall be final. 

 

c) Materials deemed necessary to complete the works but not specifically mentioned in the 

Specification, Working Drawing, or in the Contract Document shall be supplied and 

installed by the Contractor. Such materials shall be of the highest quality and kind, and 

installed or applied in a workmanlike manner at prescribed or appropriate locations 

following the Standard Practice of Civil Engineering, National Building Code of the 

Philippines and Construction Procedures. 
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d) All items with specified approved brand, manufacturer, supplier, fabricator, trademark 

and the like shall be strictly followed. 

 

e) The Contractor shall coordinate the work with the Project Management Office to expedite 

the implementation of the project. 

f) The Contractor shall supply all finishing accessories and furnishing fixtures as may be 

approved by the owner or representative and shall be installed by the Contractor 

whenever required by the Owner or Representative.  

 

1 MOBILIZATION/DEMOBILIZATION 

 

1.1  Mobilization shall include all activities and associated costs for transportation of 

Contractor's personnel, equipment, and operating supplies to the site; establishment of 

temporary field offices, and other necessary general facilities for the Contractor's 

operations at the site; premiums paid for performance and payment bonds, including co-

insurance and re-insurance agreements as applicable. 

 

1.2  Demobilization shall include all activities and costs for transportation of personnel, 

equipment, and supplies not required or included in the contract from the site; including 

the disassembly, removal and site cleanup of temporary offices and other facilities 

assembled on the site specifically for this contract. 

 

2 CONSTRUCTION SAFETY AND HEALTH PROGRAM 

 

2.1 This item includes provision of safety gadgets (belt, goggles, hard hat, working uniform 

and safety shoes) for all workers on the hard hat area. 

 

3 PROJECT PHOTOGRAPHS. 
 

Monthly accomplishment report shall be submitted to BatStateU complete with pictures of on-

going project. 

 

3.1 The Contractor must present a report on the project’s progress shown through 

photographs. 

 

3.2 Three (3) accomplishment reports shall be submitted to BatStateU: 1) at 50% 

accomplishment; 2) at 95% accomplishment; 3) at 100 % accomplishment, complete 

with pictures of accomplished work. 

 

4 PROJECT BILLBOARDS 

 

4.1 Contractor must provide two project billboards showing information about the project. 

 

4.2 The two (2) Project billboards shall be strategically placed within the site vicinity; (As 

provided on the General Guidelines and Legal Mandates of the Commission on Audit to 

promote good governance through transparency and accountability, notifications to the 

public and other forms of announcement and/or publicity for or otherwise relating to the 

Projects/Programs/Activities (PPA) shall be made at the least possible cost.) Hence, for 

infrastructure projects, two (2) tarpaulin signboards must be suitably framed for outdoor 

display at the project location, and shall be posted as the award has been made.   
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The design and format of the tarpaulin as shown below,  shall have the following 

specifications: 

 

 

Tarpaulin, white, 8ft x 8ft 

Resolution: 70 dpi 

Font: Helvetica 

Font Size: Main Information – 3” 

Sub-Information -1” 

Font Color:  Black 

 

          

Republic of the Philippines 
 

Batangas State University 

Batangas City 

         PROJECT MANAGEMENT OFFICE 

  
       

  

  Project:          
CONSTRUCTION OF CANTEEN WITH STUDENT 
CENTER  Cost:  

 
_________  

  Location:       
BatStateU Lemery Campus, Raja Matanda St., 
Lemery, Batangas   

 Fund 
Source/s:________  

  
     

____________________ 
  

       
  

  Implementing Agency/ies:         
 

  

  Development Partner/s:       
 

  

  Contractor/Supplier: ______________________________   
  Brief Description of Project:           

  
   

          

  
       

  

  Project Date Project Status 

Remarks 

  

Duration Started 
Target 
Date of 
Completion 

Percentage 
of 
Completion 

As of 
(Date) 

Cost 
Incurred 
to Date 

Date 
Completed 

                  

                  

                  

  
       

  
  

       
  

  For particulars or complaints about this project, please contact the Regional Office or Cluster  
  Which has audit jurisdiction on this project: 

   
  

  
       

  

  
 

COA Regional Office No./Cluster:     
 

  

  
 

Address: 
 

    
 

  

  
 

Contact No. : _________________ or Text COA Citizen's Desk at 0915-5391957 
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5 TEMPORARY FACILITIES/ FIELD OFFICE 

 

5.1 This item includes the construction of temporary facilities to be used by the Contractor. 

 

6 SITEWORKS 

 

6.1 SITE CLEARING 

 

6.1.1. All BatStateU-owned materials shall be turned over to the Maintenance Unit. 

6.1.2. Cap all existing utility lines. Consult Owner/ Representative before 

commencing work. 

6.1.3. All demolished materials and debris shall be removed from site and shall be 

disposed off site immediately; all other reusable materials shall be turned 

over to BatStateU. 

 

6.2. EXCAVATION for building foundations, tie beams, grade beams, cisterns and septic 

tanks shall be done to depth and elevations indicated on the drawings. Excavation shall 

be extended until the required bearing capacity is attained. It shall be leveled properly 

and must be compacted up to disturbed bottom. 

 

6.3. EARTH WORKS 

 

6.3.1. Fill borrow materials. Granular, non-plastic materials from off-site source. 

6.3.2. Gravel Bedding and Lean Concrete for foundations 

6.3.3. Backfilling. Approved and clean materials. Lay backfilling not more than 

150mm thick, each layer thoroughly compacted and wetted by tamping or 

rolling. This shall extend to area as indicated in the plan. 

 

7  FORMS AND SCAFFOLDING 

 

7.1 All forms for concrete works shall be properly braced or connected together so as to 

maintain the correct position and shapes of the concrete members. Forms shall be 

constructed sufficiently tight to prevent bulging and seepage of water. 

 

7.2 Forms shall not be removed until the concrete has attained sufficient strength to support 

its own weight and any loads that may be placed on it. Sides of beams and girder may be 

removed earlier than the bottom forms but additional post or shoring must be placed 

under the beams or girders until they have attained the strength. 

 

8 STRUCTURAL CONCRETE CLASS “A” (9 Bags) 

 

8.1 IN-SITU CONCRETE MIX. 3,500 psi; 28 days, 9 bags using one bagger 

mixer. 

FOOTINGS, COLUMNS, BEAMS AND CONCRETE SLAB. Dimensions are 

to be sourced as indicated on the plans and to be verified by the authorized 

Engineer/Architect of BatStateU. 

 

8.2 All concrete works shall be done in accordance with the standard 

specifications for plant and reinforced concrete as adopted by the 

Government. Cement to be used shall be Portland cement or any other 

equivalent brands more readily available in the locality. Alternative cements 

so selected must meet the requirements of Portland cements and approved by 

the Architect/Engineer in-charge of construction.  
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8.3 Use class A (1:2:4) concrete mixture for all concrete works. Class A concrete 

shall be mixture of 1 part cement, 2 parts fine aggregate (sand), 4 parts coarse 

aggregate (G3/4”) by volume, plus enough clean water to make the mixture 

into a pliable paste. 

 

8.4 The fine aggregate for concrete shall consist of natural sand or of inert 

material with similar characteristics, having clean, hard and durable grains, 

free from organic matter or loam.  

 

8.5 The coarse aggregate for concrete shall consist of river run gravel or crushed 

stone having maximum size 1/5 of the nearest dimension between sides of 

forms of the concrete or ¾ of the minimum clear spacing between reinforcing 

bars, or between rebars and forms whichever is smaller. 

 

8.5 The Contractor shall employ, at his own expense, an approved Testing 

Laboratory which shall make compression and slump tests and immediately 

submit copies of test reports to the supervising Architects or Engineers. 

 

8.6 Make six (6) standard concrete cylinder samples for every structural concrete 

component poured (footings, columns, beams, slabs, etc.) and every two 

samples shall be tested according to 7, 14 and 28 days, respectively. 

 

9 MASONRY WORKS 

 

9.1 Concrete Hollow Blocks: Non load bearing type with even texture and well-defined 

edges, with a minimum compressive strength of 350 psi. 

 

9.1.1 Use 5” X 8” X 16” (125mm thick.) masonry wall for wall and partition walls as 

indicated on the floor plans 

 

9.1.2 1 Use 4” X 8” X 16” (100mm thick.) masonry wall for the partition of stalls as 

indicated on the approved plans 

 

9.2 Masonry units shall be sound, dry, clean and free from cracks when placed and laid on the 

structure. 

 

9.3 All concrete hollow blocks shall be extended unless otherwise specified and anchored up 

to the bottom of the slab, beams and columns. 

 

9.4 Reinforcing bars and tie wires: use 10mm in diameter vertical bars at 600mm on center 

and 10mm diameter horizontal bars at every third layer of CHB. 

 

9.5 Mortar and plaster works: With mix and texture as required. 

9.5. Mortar shall be composed of one (1) part Portland cement and three (3) parts 

sand. 

9.5. Plastering shall consist of one (1) part Portland cement and two (2) parts 

sand. 

 

9.6 All walls should smooth finish and ready for painting. 
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10 ROOF AND ROOF FRAMING WORKS 

 

10.1 The works include provision and installation of all roofing materials required by the 

project and as shown on plans to be approved by the Owner or authorized 

representative/engineer. 

 

10.2 All members shall be in accordance with the approved steel framing plans and these 

Specifications, and to the entire satisfaction of the Owner under the direct supervision 

and of Architect/ Engineer-in-charge.  

 

10.3 The drawings are not intended to show every bolted or welded connection. All such 

item whether specifically mentioned or not, or indicated on the drawings shall be done if 

necessary to complete the structure. 

 

10.4 Welding, shearing, gas cutting, chipping and all other works involved in the fabrication 

of structural steel frames shall be done with accuracy and of the highest quality of 

workmanship. 

 

10.5 Use of the Following Materials: 

 

o 2” x 3” x 2mm LC-Purlins  

o 2’ x 5” x 1.50mm LC-Facia/Rafter 

o 2” x 2” x 1/4” thick Angle Bars for  Bottom and Top Chord 

o 2” x 2” x 3/16” thick Angle Bars for  Web Member 

o 2” x 2” x 1/8” thick Angle Bars for  Sec. Web Member 

o Epoxy Primer 

o Epoxy Reducer 

o Epoxy Enamel with Catalyst 

o 0.50mm thick Long Span Pre-Painted Rib Type Roofing 

o 0.50mm thick Pre-Painted Fabricated Gutter 

o Prepainted Flashing 0.50mm thick 

o 5/32” x ½” Blind Rivets 

o 2 ½” Tek Screw 

o 4” PVC Neltex Downspout 

o 4” PVC Neltex elbow 

o Sealant (Vulcaseal) 

 

10.6 All steel members shall be protected against corrosion using epoxy primer, epoxy 

reducer & epoxy enamel.  

 

10 CARPENTRY WORKS 

 

10.1 The work includes the furnishing of materials, tools and equipment, methods and 

labor necessary to complete all carpentry work requirements. 

 

10.2 Use ¼” thick x 4’ x 8’ class “A” marine plywood or equivalent on 2” x 2” apitong 

wooden nailers for all ceiling works. 

 

12 DOORS AND WINDOWS 

 

12.1. The works include provision and installation of Doors and Windows required by the 

project and as   shown on plans to be approved by the Owner or authorized 

representative/architect or engineer. 
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12.2. Use Fabricated Flush Doors for toilet and storage area. 

 

12.3. Use Yakal door jambs for flush doors. 

 

12.4. Door Lockset: Kwikset or approved equivalent. Unlock by both knobs. 

 

12.5. For the door hinges, use full mortise hinges, plain bearing, five knuckle, reversible, 

removable pin with screw, Stanley brand or equivalent, Four (4) pieces per door leaf. 

 

12.6. Use of Analoc aluminum frame with 1/4" thick bronze glass Awning Window with 

complete accessories 

 

13 TILEWORKS (comfort rooms and dishwashing area only) 

 

13.1 Tile works include the provision of all necessary fixtures and facilities required by the 

project and as shown on plans to be approved by the Owner or authorized 

representative/engineer. 

 

13.2 Appropriate cement, adhesive, grout, and all necessary tile accessories to be approved 

by the Owner or Authorized Representative/Architect/Engineer. 

 

13.3 Use 30cm x 30cm Unglazed Ceramic Floor Tiles, 30cm x 30cm Glazed Wall Tiles 

for all Comfort Rooms. 

 

13.4 Use 20cm x 30cm Glazed Wall Tile Border for Comfort Rooms  

 

14 STEEL RAILING WORKS  

 

14.1 Includes provision for installation of railings as per plan and details. 

 

15 ELECTRICAL WORKS 

 

15.1  All works shall be in accordance with the governing codes and regulations of the 

latest edition of the Philippine Electrical Code, with the rules and regulations of the 

National and Local Authorities concerned in enforcement of electrical laws and 

ordinance and with the rules and regulation of the utility companies concerned. 

 

15.2  Contractor shall furnish all labor, equipment and materials as may be approved by 

the owner or his/her representative and shall perform all operations with electrical 

system shown I the drawings, their test and inspection complete in accordance with 

specifications and drawings and subject to terms and conditions of the contract and 

materials not specifically mentioned to bring the electrical system to operating 

condition and ready for use by the owner. 

 

15.3  Electrical works shall be under the full supervision of a duly licensed and registered 

electrical engineer. 

 

15.4  Submit and secure approval by the Architect/Engineer or by duly authorized 

representative of the owner before procurement, fabrication or delivery or installation 

of items to the jobsite. Submittal shall include the sample, manufacture's name, trade 

name, place of manufacture, catalog model or number, nameplate data, size, layout 

dimensions, ratings and capacity. 
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15.5  Electrical materials shall be as specified in the electrical drawing details as shown in 

the plans and bill of quantities.  

 

15.6 Custom built Panel boards as detailed in drawing shall be NEMA-1 Enclosure, wall 

mounted, 3 poles.  All panels shall be finished in light gray enamel (ANSI #61) over a 

rush inhibitor. Where "space only" is indicated, make provisions for the future 

installation of a breaker sized as indicated. Provide a separate ground bus marked with 

white stripe along its front and bonded to the steel cabinet for connecting grounding 

conductors. 

 

15.7  All Panels shall be required by 2 pole/3 pole circuit breaker on main and 2 pole/3 

pole circuit breakers in the branch circuits as detailed in drawing. Use only one(1) 

brand of circuit breaker. Used SCHNEIDER, SIEMENS, LSIS brand or approved 

equivalent.  

 

15.8  Panels and cabinets shall be fabricated by reputable fabricators, Fuji-Haya electric, 

Asiaphil Industries, LJ Industrial and RMR Electric Corporation or their quality 

equivalent as approved by the owner. Secure approval of shop drawing/ the 

Architect/Engineer or by duly authorized representative of the owner prior to 

fabrication of panels. 

 

15.9  All wires and cables shall comply with the requirements of the Underwriter’s 

Laboratories, the ASTM and IPCEA as they apply in the particular. 

 

15.10  Wires and cables for lighting, power and auxiliary systems shall be nylon, 

jacketed, plastic insulated for 600 volts working pressure, type THHN/THWN-2 unless 

otherwise noted.  Type TW, colored white for grounding. 

 

15.11  Minimum size of wire shall be 3.5mm² THWN-2. (AWG No. 12 stranded) 

unless otherwise specified in the drawing. 

 

15.12   All feeder cables/wires shall be color coded and as manufactured by 

PhelpsDodge, American Wire and Cable or approved equal. Color coding or wires are 

as follows: 

Line A - Red   Ground wire - white 

Line B - Yellow   Line C - Black 

Control wire #01 - Brown Control wire #02 – Blue 

 

15.13  Metallic conduits for interior and exterior systems shall be a standard weight, 

mild, steel, hot dip galvanized with an interior coating as manufactured by Matsushita, 

Sumitomo, Mcgill or their approved equal.  µPVC non metallic conduits embedded in 

concrete slabs, concrete wall and partitions shall be high-impact type by Neltex, 

Crown, or Emerald or approved equivalent. 

 

15.14   No conduits shall be used in any system smaller than 20mm diameter, 

electric trade size, Location and sizes of pull boxes shall be cleared to the Engineer 

prior to fabrication and installation. 

 

15.15   All outlets of whatever kind, for all systems, shall be provided with suitable 

fittings, which shall be either a box or other devices especially designed to receive the 

type of fittings to be mounted thereon.   
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15.16   Wall switches shall be rated at 16 amperes, 300 volts, one way, two pole, three 

way or four way as required.  Certain combinations shall be furnished with pilot 

lights as required and where indicated on the drawings 

 

15.17   Wiring devices shall be manufactured by Panasonic, National, Toshiba or 

approved equivalent. 

 

15.18  The lighting system shall be complete in every aspect, all as indicated on the 

plans as specified. All wiring shall be installed in µPVC schedule 40 of specified 

brand or as indicated in the plans and in general shall be concealed in the 

structure. Mounting heights of devices shall be as detailed on the plans or as 

follows: 

 

 Local switches  -  1370mm from center of device to finished floor line. 

 

 Receptacles C.O. - 300mm above floor or 150mm above counters, or as 

shown on in  

      Architectural details. 

 

15.19  All lighting fixtures (indoor & outdoor) shall be new and approved type. See 

plan for specification. 

 

15.20  All metallic conduits, cabinets and equipment shall be properly grounded and 

bonded by means of copper straps.  The conduits of each system shall be 

grounded by connecting to the ground. Ground rod shall be THERMOWELD or 

ERICO brand or approved equivalent. 

 

15.21  Kw-hr meter complete with meter base socket,  240 v, 1 phase, 2 wire, (Brand 

G.E or equivalent. 

 

15.22  Other items not mentioned in the specifications but are included in the 

installation shall be subjected to be pre-approved by the owner. 

 

17 PLUMBING FIXTURES AND MIRRORS 

 

17.1 Includes provision for installation of plumbing fixtures and mirrors as per plan and 

details. 

 

17.2 Use of Watercloset (HCG or equivalent push button with lavatory complete with 

faucets and fixtures. 

 

17.3 Use of Watercloset SF (HCG or equivalent) lever type complete with faucets and 

fixtures. 

17.4 Use of Urinal complete with fittings & spreader (HCG or equivalent). 

 

17.5 Use of Lavatory under-counter complete with faucets & fittings (HCG or equivalent) 

 

17.6 Use Class A Mirrors: 0.90m x 1.20m x 1/4” thick glass. 
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18 PLUMBING WORKS 

 

18.1 All plumbing works included herein shall be executed according to the provisions of 

the National Plumbing Code, National Building Code and the Rules and Regulations 

of the City of Batangas. 

 

18.2 Use PPR Pipes of approved size and quality for water lines. 

 

18.3 Use PVC pipes (Neltex or approved equivalent) for sanitary and sewer lines. 

 

18.4 The drawings are not intended to show every pipes, fittings, valves and appliances. 

All such item whether specifically mentioned or not, or indicated on the drawings 

shall be finished and installed if necessary to complete the system in accordance with 

the best practice of the Plumbing Trade and to the satisfaction of the 

Owner/Representative. 

 

18.5 All materials to be used shall be new and shall conform to the Reference Code and 

Standards. Use of materials shall further be governed by other requirements, imposed 

on other section of these specifications. Materials shall be subject to test necessary for 

their fitness if so required. 

 

18.6 The Contractor shall furnish all materials, labor and equipment necessary for the 

installation of all water lines, sewer lines and plumbing fixtures and accessories.  

 

18.7 All materials and equipment to be installed shall be of approved quality and should be 

presented to BatStateU/Representative Architect/Engineer for approval prior to 

installation. 

 

18.8 Supply and installation of approved brand of plumbing fixtures, HCG or equivalent 

for lavatories, urinals, kitchen sinks and water closets. Provide samples for Owner’s 

approval.  

 

18.9 Use of 4in. diameter PVC sanitary/drainage pipes and 2in. diameter PVC pipes for 

vent pipe for PVC sanitary/Drainage system. 

 

18.10 For PPR & GI water pipelines, use 1in. and ½in. diameter GI pipes; ¾in. diameter 

PPR pipe for main waterline and 1/2 in. diameter PPR pipes for waterline branches;1 

¼ in.GI pipes for tapping from existing water line; 2in. diameter GI couplings; 2in. 

diameter GI union; 2in. diameter 90 deg GI elbow; 1 ¼ in. diameter GI couplings; 1 

¼ in. diameter GI union; ¾in. and ½in. PPR union; ¾in. and ½in. PPR coupling; ¾in. 

PPR 90 and 45 deg. elbow; ¾in x ¾in x ½in PPR tee reducers; ¾in x ½in PPR elbow 

reducers; ½in. PPR straight tee; ½in. PPR 90 deg elbow; and 1 set of PPR pipe 

joining equipment. 

 

19  SEPTIC VAULT 

 

19.1  The Contractor shall supply all materials, labor and equipment for the construction of 

the catch basins. 

 

19.2  The construction of said catch basins and septic tank  shall be in accordance with the 

detailed plans.  
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19.3  The construction shall use 5” concrete hollow blocks, Portland cement, sand and 

gravel, #16GI tie wire and 10mm rebars for walls and 12mm rebars for slab. 

 

19.4  All works must be communicated to the Owner/Representative before 

commencement. 

 

20 HAULING OF WASTES & DEMOLISHED MATERIALS 

 

20.1  This item includes housekeeping, cleaning and removal of excess and unnecessary 

materials. 

 

 

SCOPE OF WORK  

 

1.0 INTRODUCTION 

 

 In view of the sincere effort of Batangas State University to share the University's mission of 

developing competent professionals equipped with the necessary values and skills needed to meet the 

demands of the global world, actions are taken to address the challenge of the increasing trend in 

enrolment in all Campuses of the University.  A requirement has been identified to carry out the 

Construction of Canteen with Student Center at BatStateU Lemery Campus, Raja Matanda St., 

Batangas City. 

 

2.0 SCOPE OVERVIEW 

 

 The Scope of Work includes but is not limited to the Construction of Canteen with Student 

Center located at BatStateU Lemery Campus, with a total floor area of Two Hundred Thirty square 

meters (230 sq.m.). 

 

3.0 DESCRIPTION OF THE FACILITIES 

 

The facilities included in the project are: 

 3.1. Main Dining Area / Student Center (1) 

 3.2. Food and Snacks Stalls (5) 

 3.3. Photocopy Stalls (2) 

 3.4. Service Areas including: 

  Dishwashing Area (1) 

  Male Toilet (1) 

  Female Toilet (1) 

  Wash Area (1) 

  Storage Room (1) 

 

4.0 DURATION  

 

 The Contract duration is for a period up to Ninety (90) calendar days. 

 

5.0 SCOPE OF WORK 

 

   The Scope of Work shall include the following but not limited to: 
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Item No. Description 
% of 

Total 
Unit Quantity 

1 MOBILIZATION/DEMOBILIZATION 0.50 lot 1.00 

2 CONSTRUCTION SAFETY & HEALTH PROGRAM 0.65 lot 1.00 

3 PROJECT PHOTOGRAPHS 0.14 lot 1.00 

4 PROJECT BILLBOARDS 0.36 pcs 2.00 

5 
TEMPORARY FACILITIES/FIELD OFFICE 

/BARRACKS/FENCE 
0.82 lot 1.00 

6 SITE WORKS 2.32 lot 171.45 

7 FORMS AND SCAFFOLDINGS 3.08 sq.m. 144.00 

8 REINFORCED CONCRETE WORKS 24.56 cu.m. 44.95 

9 MASONRY WORKS 18.03 sq.m. 364.88 

10 ROOF AND ROOF FRAMING WORKS 16.81 lot 286.00 

11 CARPENTRY WORKS 9.49 sq.m. 316.80 

12 DOORS AND WINDOWS 1.94 sq.m. 9.60 

13 TILEWORKS (COMFORT ROOMS ONLY) 2.79 sq.m. 39.44 

14 ELECTRICAL WORKS 9.68 lot 1.00 

15 RAILING WORKS 1.41 lot 1.00 

16 PLUMBING FIXTURES AND MIRRORS 2.52 lot 1.00 

17 PLUMBING WORKS 4.26 lot 1.00 

18 
HAULING OF WASTES & DEMOLISHED 

MATERIALS 
0.65 lot 1.00 

TOTAL 100.0 

 
 

 

6.0 CONSTRUCTION 

 

 The Contractor shall carry out all the Construction Works including the following but not 

limited to: 

 

1. The Contractor shall be responsible for site preparation and installation of temporary fencing 

to secure work area, as well as necessary gates and access control system to the satisfaction of 

BatStateU; 

2. The Contractor shall make adequate site survey, verification and setting outs; 

3. Mobilization shall include all activities and associated costs for transportation of Contractor's 

personnel, equipment, and operating supplies to the site; establishment of temporary field 

offices, and other necessary general facilities for the Contractor's operations at the site; 

premiums paid for performance and payment bonds, including co-insurance and re-insurance 

agreements as applicable;  

4. Demobilization shall include all activities and costs for transportation of personnel, 

equipment, and supplies not required or included in the contract from the site; including the 

disassembly, removal and site cleanup of temporary offices and other facilities assembled on 

the site specifically for this contract;  
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5. Construction Safety and Health program includes provision of safety gadgets (belt, goggles, 

hard hat, working uniform and safety shoes) for all workers on the hard hat area;  

6. Monthly accomplishment report shall be submitted to BatStateU complete with pictures of 

on-going project;  

7. The two (2) Project billboards shall be strategically placed within the site vicinity; (As 

provided on the General Guidelines and Legal Mandates of the Commission on Audit to 

promote good governance through transparency and accountability, notifications to the 

public and other forms of announcement and/or publicity for or otherwise relating to the 

Projects/Programs/Activities (PPA) shall be made at the least possible cost.) Hence, for 

infrastructure projects, two (2) tarpaulin signboards must be suitably framed for outdoor 

display at the project location, and shall be posted as the award has been made. The design 

and format of the tarpaulin shall have the following specifications: 

Tarpaulin, white, 8ft x 8ft 

Resolution: 70 dpi 

Font: Helvetica 

Font Size: Main Information – 3” 

Sub-Information -1” 

Font Color:  Black 

8. Construction of temporary facilities; 

9. All earth works including but not limited to excavation, grading, hauling, backfilling and 

compaction to the required grades and levels as shown on the drawings; 

10. Demolition and removal of all existing structures and other obstructions within the area where 

the additional structure will be erected; 

11. Erection of forms and scaffoldings; 

12. All concrete works shall be done in accordance with the standard specifications for plain and 

reinforced concrete as adopted by the Government. Cement to be used shall be Portland 

cement or any other equivalent brands more readily available in the locality; 

13. Concrete works include the in-situ pouring of concrete mixture (Class A, 3,500 psi, 28 days, 9 

bags) for columns, beams and slabs of the building to be approved by BatStateU; 

14. Concrete mix and steel reinforcements shall be approved by the Civil Engineer of BatStateU; 

15. Masonry works include the Concrete Hollow Blocks Laying of Non load bearing type with 

even texture and well-defined edges, with a minimum compressive strength of 350 psi; 

16. Use 5” Concrete Hollow Blocks for firewall and partition walls for toilet, storage and 

dishwashing area and 4” Concrete Hollow Blocks for stalls partitions as specified on the 

approved plans and drawings; 

17. Masonry wall finishes shall be smooth plaster finish ready for painting; 

18. All concrete hollow blocks shall be extended unless otherwise specified and anchored up to 

the bottom of the slab, beams and columns; 

19. The Roof and Roof framing works include provision and installation of all roofing materials 

required by the project and as shown on plans to be approved by BatStateU; 

20. Provide 0.50mm thick Pre-painted Rib Type Roofing Sheet for roofing with 0.50mm thick 

Flashings; 

21. Install 0.50mm thick fabricated pre-painted gutters on roof; 

22. All steel members shall be protected against corrosion using epoxy primer, epoxy reducer & 

epoxy enamel; 

23. Carpentry works include installation of Ceiling as specified in the drawing plans;  
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24. Provision and Installation of steel railings; as specified in the drawing plans and specification; 

This item does not include painting works for railings but installed railings shall be ready for 

painting. 

25. Tile works for comfort rooms and dishwashing area only; 

26. The Contractor shall provide all doors, door jamb and windows and other materials needed as 

specified in the drawing plans and specification; 

27. All Electrical works shall provide all materials and equipment and perform all the work 

necessary for the complete execution of the electrical systems shown on the electrical 

drawings with reference to the general construction drawings as herein specified, or both 

except as otherwise excluding the generality of the foregoing, shall include but not limited to 

the following principal items of work. 

28. Supply and Installation of Panel Boards as detailed in drawing. 

29. Supply and installation of underground µPVC’s with main feeder cables as detailed in 

drawing.   

30. Supply and installation of complete electrical and auxiliary work as indicated in the plan. 

31. Supply and installation of complete lighting systems (lighting fixtures with complete 

supports, switches, emergency lights  as shown on the electrical plans. 

32. Supply and installation of complete power and control wiring to various mechanical and 

sanitary equipment (i.e. exhaust fan) unless otherwise specified. 

33. Supply and installation of wiring devices and accessories. 

34. Termination of all electrical system. 

35.  Conduct and record insulation resistance testing for each cable by use of megger tester for 

the main supply feeder cables and branch feeders to panel boards.  Testing to be witnessed 

TWG for electrical or his representative.  Test result record in tabulated form includes date 

and time of testing, type of megger tester used, who tested and witnessed. 

36. Complete testing and commissioning of all electrical lighting, power and auxiliary equipment 

systems. 

37. If anything has been omitted for any items of work or materials usually furnished, which are 

necessary for the completion of the entire work as outlined herein before, then such items 

must be and hereby included in this Section of work. 

38. Plumbing Fixtures include the provision of water closets, urinals, lavatories (HCG or 

equivalent), stainless steel floor drains, lavatory faucet, gooseneck faucets for sinks, soap 

holder and tissue holder, stainless sink with drain board; all of approved brand and quality by 

BatStateU; 

39. Plumbing works includes sanitary/drain & water line pipes and fittings; 

40. All plumbing works included herein shall be executed according to the provisions of the 

National Plumbing Code, National Building Code and the Rules and Regulations. 

41. Use of PPR pipes and fittings of approved brand and quality for water lines; 

42. The drawings are not intended to show every pipes, fittings, valves and appliances. All such 

item whether specifically mentioned or not, or indicated in the drawing shall be finished and 

installed if necessary to complete the system in accordance with the best practice of the 

Plumbing Trade and to the satisfaction of the Owner, Architect, and the Engineer-in-Charge; 

43. All materials shall be new and shall conform to the Reference Code and Standards. Use of 

materials shall further be governed by other requirements, imposed on the specifications. 

Materials shall be subject to test if necessary for their fitness if so required; 
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44. Use of cPVC pipes as drain pipes for laboratory sinks and PVC pipes (Neltex or approved 

equivalent) for sanitary and sewer lines; 

45. All materials and equipment to be installed shall be of approved quality and should be 

presented to BatStateU/Representative Architect/Engineer for approval prior to installation; 

46. Hauling of waste and demolished materials include cleaning of the whole area and hauling of 

all excess and unnecessary materials; 

 

7.0 CONTRACTOR’S SCHEDULE & PROGRESS REPORTING 

 

a) Progress Reporting.  Throughout the Contract duration, the Contractor shall be responsible 

for taking detailed and accurate measurements of the actual progress of all aspects of the 

works. 

   

b) Monthly Progress Report.  The Contractor shall maintain a Master Project Schedule to 

summarize the status of the work; work in progress and the percentage completed.  This 

summary report shall be updated and issued at the end of each month. 

 

c) Contractor shall submit during the entire duration of the contract within five (5) days from the 

end of the preceding month, a monthly progress report under cover of a transmittal sheet and 

shall include as a minimum the following: 

 Management/Executive Report (Narrative) 

 Construction Progress 

 Forecast for the next one month 

 Manpower (Management and Workforce) 

 Areas of Concern 

 Photographic Report 

 

d) Meetings.  Contractor Key Personnel shall meet with BatStateU representative upon request 

of BatStateU to discuss matters related to the project.  Contractor shall arrange to record the 

minutes of meeting and submit for BatStateU approval. 

 

e) Kick Off Meeting.  Immediately after the Notice to Proceed, a Kick off meeting shall be held 

between BatStateU and Contractor.  The initial Kick off meeting and recorded Minutes shall 

form the basis of the Project action plan and set such requirements as Safety and 

Constructability Reviews.  It shall also be used to introduce BatStateU and Contractor 

representatives associated with aspects of the work.  The objectives of the kick-off meeting 

are as follows: 

 Introduction all of BatStateU’s and Contractor’s Project Management Team, Engineering 

and Construction team personnel; 

 Convey and promote shared commitment of project expectations; 

 Review and establish understanding of Project Work Scope; 

 Review overall project schedule; 

 Establish project meetings requirements and frequency of meetings; and 

 Establish reporting requirements and frequency of reports. 

 

f) Minimum Mobilization of Key Personnel 

 Project Manager: full time from Contract award up to completion of Works, to be 

mobilized on site during the construction phase;  

 Site/Construction Engineer: full time from initiation of site mobilization activities up to 

provisional acceptance of the works 

 

g)  Testing Work.  The testing work will include all tests and checks on: 
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 all concrete mixtures poured on footings, columns, beams, and slabs and required tests on 

structural steel members and reinforcing bars 

 flushing and cleaning of water lines & piping works 

  testing the effectiveness and workability of electrical lines and water & sewer lines 

 House cleaning of the work area in preparation of hand over to BatStateU. 

 

h)  Commissioning punch list. This shall be established for the purpose of recording all 

discrepancies, damaged or missing materials, malfunctions, missing documents and any 

deviation from the design drawings and specifications or normal operating conditions.  All 

punch list items must be cleared from the System list prior to project turn over.  

 

8.0 CONTRACTOR’S UTILITIES CONSUMPTION: 

 

The Contractor shall pay their electric and water consumption bills.  Sub meters shall be 

installed at the expense of the Contractor to determine their actual consumption. 

 

9.0 CONFLICT IN REFERENCE DOCUMENTS 

 

        In the case of any conflict between the technical requirement and specifications of this contract 

and the reference documents, or among the reference documents, the order of precedence is: 

1) Scope of Work 

2) Basic Engineering Drawings 

3) Technical Specifications 

4) National Standards for Building Construction  

5) International Codes and Standards  

6) National Building Code of the Philippines 

 

The Contractor shall notify any discrepancy found in the documentation to BatStateU in 

writing for clarification.  BatStateU will respond to such request in writing. 
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Section VII. Drawings 
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SECTION VIII 
BILL OF QUANTITIES 

 

Item No. Description 
% of 

Total 
Unit Quantity 

1 MOBILIZATION/DEMOBILIZATION 0.50 lot 1.00 

2 CONSTRUCTION SAFETY & HEALTH PROGRAM 0.65 lot 1.00 

3 PROJECT PHOTOGRAPHS 0.14 lot 1.00 

4 PROJECT BILLBOARDS 0.36 pcs 2.00 

5 
TEMPORARY FACILITIES/FIELD OFFICE 

/BARRACKS/FENCE 
0.82 lot 1.00 

6 SITE WORKS 2.32 lot 171.45 

7 FORMS AND SCAFFOLDINGS 3.08 sq.m. 144.00 

8 REINFORCED CONCRETE WORKS 24.56 cu.m. 44.95 

9 MASONRY WORKS 18.03 sq.m. 364.88 

10 ROOF AND ROOF FRAMING WORKS 16.81 lot 286.00 

11 CARPENTRY WORKS 9.49 sq.m. 316.80 

12 DOORS AND WINDOWS 1.94 sq.m. 9.60 

13 TILEWORKS (COMFORT ROOMS ONLY) 2.79 sq.m. 39.44 

14 ELECTRICAL WORKS 9.68 lot 1.00 

15 RAILING WORKS 1.41 lot 1.00 

16 PLUMBING FIXTURES AND MIRRORS 2.52 lot 1.00 

17 PLUMBING WORKS 4.26 lot 1.00 

18 
HAULING OF WASTES & DEMOLISHED 

MATERIALS 
0.65 lot 1.00 

TOTAL 100.0 
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Section IX. Bidding Forms 

 

List of Forms 

Form No. Title 

Eligibility/Technical 

BatStateU Infra Form No. 1 
List of On-going Private and Government 

Contracts Awarded but not yet started 

BatStateU Infra Form No. 2 

Statement of Single Largest Government or 

Private Contracts completed which is similar in 

nature 

BatStateU Infra Form No. 3 Net Financial Contracting Capacity 

BatStateU Infra Form No. 4a Bank Guarantee 

BatStateU Infra Form No. 4b Bid Securing Declaration 

BatStateU Infra Form No. 5 Organizational Chart 

BatStateU Infra Form No. 6 Contractors Letter to the Procuring Entity 

BatStateU Infra Form No. 7 Statement of Availability of Key Personnel 

BatStateU Infra Form No. 8 Key Personnel’s Biodata 

BatStateU Infra Form No. 9 Key Personnel’s Certificate of Employment 

BatStateU Infra Form No. 10 
Qualifications of Key Personnel Proposed to be 

Assigned to the Contract 

BatStateU Infra Form No. 11 Manpower Utilization Schedule 

BatStateU Infra Form No. 12 
List of Equipment pledged to the proposed 

contract  

BatStateU Infra Form No. 13 Statement of Availability of Equipment 

BatStateU Infra Form No. 14 Equipment Utilization Schedule 

BatStateU Infra Form No. 15 Omnibus Sworn Statement 

BatStateU Infra Form No. 16 
Affidavit of Compliance to Scope of Works & 

Specifications of Finishes and Materials 

BatStateU Infra Form No. 17 Request for Clarification 

Financial 

BatStateU Infra Form No. 18 Bid Form 
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One of the technical documents required to be in the Eligibility Envelope of a prospective bidder is a list of all its on-going, completed, and awarded but not yet started contracts.   

 

 

List of all Ongoing Government & Private Construction Contracts including contracts awarded but not yet started 

 

Business Name : ___________________________________________________ 

Business Address : ___________________________________________________ 
 

Name of 

Contract/Location  

Project Cost 

 

a. Owner Name 

b. Address 

c. Telephone Nos. 

Nature of Work 
Contractor’s Role  

a. Date Awarded 

b. Date Started 

c. Date of 

Completion 

% of 

Accomplishment 
Value of 

Outstanding 

Works Description 

 
% Planned Actual 

Government         
         
         
         
         
         
         
         
Private         
         
         
         
   Total Cost  
     
     
NOTE: This statement shall be supported with: 

 
 

 

 

   
1 Notice of Award and/or Contract    
2.    Notice to Proceed issued by the owner 

3 Certificate of Accomplishments signed by the owner or Project Engineer    
    

  

Submitted by :____________________________________________________ 

                                                             (Printed Name & Signature 

Designation : ___________________________________________________ 

Date : ___________________________________________________ 
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One of the technical documents required to be in the Eligibility Envelope of a prospective bidder is a list of all contracts which are similar in nature and complexity to the contract to be bid. This statement will show 

that the value of the prospective bidder’s largest single completed contract, adjusted to current prices using the National Statistics Office (NSO) consumer price indices available at the G-EPS website, and similar to 

the contract to be bid, must be at least fifty percent (50%) of the approved budget for the contract to be bid. 

 

 

Statement of Single Largest Government or Private Contracts completed which is similar in nature 

 

Business Name : ___________________________________________________ 

Business Address : ___________________________________________________ 
 

Name of 

Contract/Location  

Project Cost 

 

a. Owner Name 

b. Address 

c. Telephone Nos. 

Nature of Work 
Contractor’s Role  

a. Date Awarded 

b. Date Started 

c. Date of 

Completion 

% of 

Accomplishment 
Value of 

Outstanding 

Works Description 

 
% Planned Actual 

         
         
         
         
         
         
         
         
         
   Total Cost  
     
     
NOTE: This statement shall be supported with: 

 
 

 

 

   
1 Contract    
2.    CPES rating sheets and/or Certificate of Completion 

3 Certificate of Acceptance    
    

  

Submitted by :____________________________________________________ 

                                                             (Printed Name & Signature 

Designation : ___________________________________________________ 

Date : ___________________________________________________ 
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The above information are among the financial documents required for Eligibility Check.  Together with the legal and technical documents 

required, the financial documents shall be placed inside the Eligibility Envelope and submitted to the BAC on or before the deadline for the 

submission and receipt of Eligibility Envelopes.  

NET FINANCIAL CONTRACTING CAPACITY 

 
A. Summary of the Applicant Firm’s/Contractor’s assets and liabilities on the basis of the attached 

income tax return and audited financial statement, stamped “RECEIVED” by the Bureau of 

Internal Revenue or BIR authorized collecting agent, for the immediately preceding year and a 

certified copy of Schedule of Fixed Assets particularly the list of construction equipment. 

 

  Year 20__ 

1. Total Assets  

2. Current Assets  

3. Total Liabilities  

4. Current Liabilities  

5. Total Net Worth (1-3)  

6. Current Net Worth or Net Working Capital 

(2-4) 

 

 

B. The Net Financial Contracting Capacity (NFCC) based on the above data is computed as follows: 

 

NFCC = [(Current assets minus current liabilities) (15)] minus the value of all outstanding or 

uncompleted portions of the  projects under ongoing contracts, including  awarded contracts yet to 

be started, coinciding with the contract to be bid. 

 

NFCC = P _______________________________________ 

 

 

The value of bidder’s current assets and current liabilities shall be based on the latest Audited 

Financial Statements submitted to the BIR. 

 

 

Herewith attached are certified true copies of the income tax return and audited financial statement: 

stamped “RECEIVED” by the BIR or BIR authorized collecting agent for the immediately preceding 

year. 

 

 

Submitted by: 

 

________________________________________ 

Name of Firm / Contractor 

 

_________________________________________ 

Signature of Authorized Representative 

Date : _____________________________ 

 

 

NOTE: 

1. If Partnership or Joint Venture, each Partner or Member Firm of Joint Venture shall submit the 

above requirements. 
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The bidder should insert the amount of the guarantee in words and figures, denominated in the currency of the Entity’s country or an 

equivalent amount in a freely convertible currency.  This figure should be the same as shown of the Instructions to Bidders. 
Usually 28 days after the end of the validity period of the Bid.  Date should be inserted by the Entity before the bidding documents are 

issued. 

 

 

 
FORM OF BID SECURITY (BANK GUARANTEE) 

 

WHEREAS, __(Name of Bidder)__ (hereinafter called “the Bidder”) has submitted his bid dated 

__(Date)__ for the __(Name of Contract)__ (hereinafter called “the Bid”). 

 

KNOW ALL MEN by these presents that We __(Name of Bank)__ of __(Name of Country)__ having 

our registered office at ________________________ (hereinafter called “the Bank” are bound unto 

__(Name of Procuring Entity)__ (hereinafter called “the Entity”) in the sum of   (insert amount)_    

for which payment well and truly to be made to the said Entity the Bank binds himself, his successors 

and assigns by these presents. 

 

SEALED with the Common Seal of the said Bank this _____ day of _________ 20___. 

 

THE CONDITIONS of this obligation are that: 

 

1) if the Bidder withdraws his Bid during the period of bid validity specified in the Form of 

Bid; or 

 

2) if the Bidder does not accept the correction of arithmetical errors of his bid price in 

accordance with the Instructions to Bidder; or 

 

3) if the Bidder having been notified of the acceptance of his bid and award of contract to 

him by the Entity during the period of bid validity: 

 

a) fails or refuses to execute the Form of Contract in accordance with the Instructions 

to Bidders, if required; or 

 

b) fails or refuses to furnish the Performance Security in accordance with the 

Instructions to Bidders; 

 

we undertake to pay to the Entity up to the above amount upon receipt of his first written demand, 

without the Entity having to substantiate its demand, provided that in his demand the Entity will note 

that the amount claimed by it is due to the occurrence of any one or combination of the three (3) 

conditions stated above. 

 

The Guarantee will remain in force up to and including the date _______________ days after the 

deadline for submission of Bids as such deadline is stated in the Instructions to Bidders or as it may be 

extended by the Entity, notice of which extension(s) to the Bank is hereby waived.  Any demand in 

respect of this Guarantee should reach the Bank not later than the above date. 

 

 
DATE  : __________________        SIGNATURE OF THE BANK _______________ 

 

WITNESS :  _________________   SEAL   _________________________________ 

 

 

_____________________________________ 

(Signature, Name and Address) 
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REPUBLIC OF THE PHILIPPINES) 

CITY OF ____________________________)S.S. 

 

 

 

BID-SECURING DECLARATION 

Invitation to Bid No. ____________[insert reference number] 

 

To: BATANGAS STATE UNIVERSITY 

 RIZAL AVENUE, BATANGAS CITY 

 

I / We, the undersigned, declare that: 

 

1. I / we understand that, according to your conditions, bids must be supported by a Bid Security, 

which may be in the form of a Bid-Securing Declaration. 

 

2. I / We accept that: (a) I / we will be automatically disqualified from bidding for any contract with 

any procuring entity for the period of two (2) years upon receipt of your Blacklisting Order; and 

(b) I / we  will pay the applicable fine provided under Section 6 of the Guidelines on the Use of 

Bid Securing Declaration, if I / we have committed any of the following actions: 

 

i) Withdrawn my / our Bid during the period of bid validity required in the Bidding documents; 

or 

 

ii) Fail or refuse to accept the award and enter into contract or perform any and all acts 

necessary to the execution of the contract, in accordance with the Bidding Documents after 

having been notified of your acceptance of our Bid during the period of bid validity. 

 

3. I / we understand that this Bid-Securing Declaration shall cease to be valid on the following 

circumstances: 

 

a) Upon expiration of the bid validity period, or any extension thereof pursuant to your 

request; 

 

b) I am / we are declared ineligible or post-disqualified upon receipt of your notice to such 

effect, and (i) I / we failed to timely file a request for reconsideration or (ii) I / we filed a 

waiver to avail of said right; 

 

c) I am / we are declared as the bidder with the Lowest Calculated and Responsive Bid / 

Highest Rated and Responsive Bid, and I / we have furnished the performance security 

and signed the Contract. 

 

IN WITNESS WHEREOF, I / we have hereunto set my / our hand/s this ______ day of 

______________, at ___________________________. 

 

 

       
                   Name of Bidder 

                  Authorized Representative 

                           Legal Capacity 

                   Affiant 
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SUBSCRIBED AND SWORN to before me this _____ day of ______________ at 

_________________________, Philippines. Affiant /s is / are personally known to me and was / were 

identified by me through competent evidence of identity as defined in the 2004 Rules on Notarial Practice 

(A.M.) No. 02-8-13-SC). Affiant/s exhibited to me his / her [insert type of government identification card 

used, with his / her photograph and signature appearing thereon, with no._____ and his / her Community 

Tax Certificate No. ___________ issued on ______ at _________. 

Witness my hand and seal this _______ day of ____________________. 

 

 

     NAME OF NOTARIAL PUBLIC 

     Serial No. of Commission __________________ 

     Notary Public for _________ until ___________ 

     Roll of Attorney’s No. ______________________ 

     PTR No. ______, [date issued], [place issued] 

     IBP No. _______, [date issued], [place issued] 

 

 

Doc. No. _______ 

Page No. _______ 

Book No. ______ 

Series of _______ 
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1. This organization chart should represent the “Contractor’s Organization” required for the Project, and not the organizational chart of the 
entire firm. 

2. The Bidders shall comply with and submit sample form BatStateU Infra Form No. 9 for each of such key personnel. 

3. Each such nominated engineer/key personnel shall comply with and submit sample forms BatStateU Infra Form No. 11 and BatStateU Infra 
Form No. 12.  

4. All these are required to be in the Technical Envelope of the Bidder. 

 

 

 
 

Contractor’s Organizational Chart for the Contract 

 

 

Submit Copy of the Organizational Chart that the Contractor intends to use to execute the 

Contract if awarded to him.  Indicate in the chart the names of the Project Manager, Project 

Engineer, Bridge Engineer, Structural Engineer, Materials and Quality Control Engineer, 

Foreman and other Key Engineering Personnel. 
 

 

 

 
 

 

 

 

 

 

 

 

Attach the required Proposed Organizational Chart for the Contract as stated above 
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Contractor’s Letter-Certificate to Procuring Entity 
 

Date:__________________ 

 

 

Name of the Head of the Procuring Entity 

Position of the Head of the Procuring Entity 

Name of the Procuring Entity 

Address of the Procuring Entity 

 

 

Dear Sir / Madame: 

 

Supplementing our Organizational Chart for the Contract, we have the honor to submit 

herewith, and to certify as true and correct, the following pertinent information: 

 

1. That I/we have engaged the services of ___(Name of Employee)___, to be the 

___(Designation)___ of the ___(Name of Contract)___, who is a ___(Profession)___ 

with Professional License Certificate No. _______ issued on ____________________ 

and who has performed the duties in the construction of the Contracts enumerated in 

the duly filled Form ___. 

 

2. The said Engineer shall be designated by us as our (Designation) to personally 

perform the duties of the said position in the above-mentioned Project, if and when 

the same is awarded in our favor. 

 

3. That said Engineer shall employ the best care, skill and ability in performing his 

duties in accordance with the Contract Agreement, Conditions of Contract, Plans, 

Specifications, Special Provisions, and other provisions embodied in the proposed 

contract. 

 

4. That said Engineer shall be personally present at the jobsite to supervise the phase of 

the construction work pertaining to this assignment as (Designation), all the time. 

 

5. That, in order to guarantee that said Engineer shall perform his duties properly and be 

personally present in the Job Site, he is hereby required to secure a certificate of 

appearance for the Procuring Entity Engineer at the end of every month. 

 

That, in the event that I/we elect or choose to replace said (Designation) with another 

Engineer, the Procuring Entity will be accordingly notified by us in writing at least 

twenty one (21) days before making the replacement. We will submit to the Procuring 

Entity, for prior approval, the name of the proposed new (Designation), his 

qualifications, experience, list of projects undertaken and other relevant information. 

 

6. That any willful violation on my/our part of the herein conditions may prejudice 

my/our standing as a reliable contractor in future bidding of the Procuring Entity. 
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Very truly yours, 

 

 

 

___________________________________________ 

(Authorized Representative of Bidder) 

 

 

 

 

CONCURRED IN: 

 

 

 

_____________________________ 

      (Name of Engineer) 

 

 

_____________________________ 

              (Address) 
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Statement of Availability of Key Personnel 

 

 

 

 

 

(Date of Issuance) 

 

 

Name of the Head of the Procuring Entity 

Name of the Procuring Entity 

Address of the Procuring Entity 

 

 

Attention : Atty. Edgard E. Valdez 

    Chairman 

Bids and Awards Committee 

 

 

 

Dear Sir / Madame: 

 

In compliance with the requirements of the Batangas State University-Bids and 

Awards Committee for the bidding of the __(Name of the Contract)__, we certify that 

__(Name of the Bidder)__ has in its employ key personnel, such as project managers, 

project engineers and foremen, who may be engaged for the construction of the said 

contract.  

 

 

 

 

 

Very truly yours, 

 

 

(Name of Representative) 

(Position) 

(Name of Bidder) 
 

 



Batangas State University  BatStateU Infra  Form No.8 

Bidding Documents for Infrastructure Projects (Based on Revised IRR of RA 9184, 2016)  

   

One of the requirements from the bidder to be included in its Technical Envelope is a list of contractor’s key personnel (viz., Project 
Manager, Project Engineers, Materials Engineers, and Foremen), to be assigned to the contract to be bid, with their complete qualification 

and experience data (including the key personnel’s signed written commitment to work for the project once awarded the contract). 

 

KEY PERSONNEL 

 

Give the detailed information of the following personnel who are scheduled to be assigned as full-time 

field staff for the project.  Fill up a form for each person. 

 

- Authorized Managing Officer / Representative 

 

- Sustained Technical Employee 

 

PERSONAL DATA 
Name : __________________________________________ 

Date of Birth : __________________________________________ 

Nationality : __________________________________________ 

Education and Degrees : __________________________________________ 

Specialty  : __________________________________________ 

Registration : __________________________________________ 

Length of Service with the Firm : __________________________________________ 

Years of Experience (from / to) : __________________________________________ 

 

If length of service in the firm is less than ten (10) years, give name and length of service with previous 

employers for a ten (10)-year period (attached additional sheet/s), if necessary: 

 

Name and Address of Employer 
Length of Service 

year(s) from / to 

  

  

  

 

Experience: 
This should cover the past ten (10) years of experience.  (Attached as many pages as necessary to show 

involvement of personnel in projects using the format below). 

 

Experience Data 
Name of Project                                                : ____________________________________ 

Name and Address of Owner                            : ____________________________________ 

Name and Address of the Owner’s Engineer    :      
(Consultant)  

____________________________________ 

Indicate the Features of Project                            :                                 
(Particulars of the project components and any other 

particular interest connected with the project) 

____________________________________ 

Contract Amount Expressed in Philippine        :           

Currency 

____________________________________ 

Position                                                       :                                                                                          ____________________________________ 

Structures for which the employee  was            :                                

responsible 

____________________________________ 

Assignment Period   (from / to)                         :                               ____________________________________ 
     

 

_____________________________________ 

Name and Signature of Employee 

 

It is hereby certified that the above personnel can be assigned to this project, if the contract is awarded to 

our company. 

 

  __________________________  _______________________________________ 

                      (Place and Date)                (The Authorized Representative) 
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One of the requirements from the bidder to be included in its Technical Envelope is a list of contractor’s key personnel (viz., Project 

Manager, Project Engineers, Materials Engineers, and Foremen), to be assigned to the contract to be bid, with their complete qualification 

and experience data (including the key personnel’s signed written commitment to work for the project once awarded the contract). 

 

Key Personnel’s Certificate of Employment 

 

Issuance Date 

 

Name of the Head of the Procuring Entity 

Position of the Head of the Procuring Entity 

Name of the Procuring Entity 

Address of the Procuring Entity 

 

Dear Sir / Madame: 

 

I am  __(Name of Nominee)_____ a Licensed _____ Engineer with Professional License No. 

______________ issued on __(date of issuance)__ at __(place of issuance)__. 

 

I hereby certify that ___(Name of Bidder)  has engaged my services as (Designation)  for 

(Name of the Contract), if awarded to it. 

 

As ___(Designation)___, I supervised the following completed projects similar to the contract 

under bidding): 

 

NAME OF PROJECT OWNER COST 
DATE 

COMPLETED 

    

    

    

  

At present, I am supervising the following projects: 

NAME OF PROJECT OWNER COST 
DATE 

COMPLETED 

    

    

    

 

In case of my separation for any reason whatsoever from the above-mentioned Contractor, I 

shall notify the __(Name of the Procuring Entity)__ at least twenty one (21) days before the effective 

date of my separation. 

 

As __(Designation)__, I know I will have to stay in the job site all the time to supervise and 

manage the Contract works to the best of my ability, and aware that I am authorized to handle only 

one (1) contract at a time. 

 

I do not allow the use of my name for the purpose of enabling the above-mentioned 

Contractor to qualify for the Contract without any firm commitment on my part to assume the post of 

__(Designation)__ therefor, if the contract is awarded to him since I understand that to do so will be a 

sufficient ground for my disqualification as __(Designation)__ in any future __(Name of the 

Procuring Entity)__ bidding or employment with any Contractor doing business with the __(Name of 

the Procuring Entity)__. 

 

_____________________________ 

 (Signature of Engineer) 

 

                          DRY SEAL 
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One of the requirements from the bidder to be included in its Technical Envelope is a list of contractor’s key personnel (viz., Project 

Manager, Project Engineers, Materials Engineers, and Foremen), to be assigned to the contract to be bid, with their complete qualification 

and experience data (including the key personnel’s signed written commitment to work for the project once awarded the contract). 

 

Republic of the Philippines ) 

____________________ ) S.S. 

 

 

SUBSCRIBED AND SWORN TO before me this _________ day of _________ 20__ affiant 

exhibiting to me his Residence Certificate No. _________ issued on _____________ at 

_______________. 

 

 

 

Notary Public 

Until December 31, 20___ 

 

 

Doc. No.  ________; 

Page No.  ________; 

Book No.  ________; 

Series of _________; 
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One of the requirements from the bidder to be included in its Technical Envelope is a list of contractor’s key personnel (viz., Project Manager, Project Engineers, Materials Engineers, and Foremen), to be assigned to 

the contract to be bid, with their complete qualification and experience data (including the key personnel’s signed written commitment to work for the project once awarded the contract). 

 

Qualification of Key Personnel Proposed to be Assigned to the Contract 
 

Business Name : 

_________________________________________________

__ 

   
Business Address : 

_________________________________________________

__ 

   
     

 

 

Project Manager / 

Engineer 

Materials Engineer Foreman Construction 

Safety and Health 

Personnel 

Other positions deemed 

required by the Applicant for 

this project 
1 Name      

2 Address      

3 Date of Birth      

4 Employed Since      

5 Experience      

6 
Previous 

Employment 
     

7 Education      

8 PRC License      

 

Minimum  : Project Manager / 

   Materials Engineer 

   Foreman 

   Foreman 
 

NOTE  : Attached Individual Resume and PRC License of the (professional) personnel. 
 

 

Submitted by : _________________________________________ 

   (Printed Name & Signature) 

Designation : _________________________________________ 

Date  : _________________________________________ 
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The manpower schedule (weekly or monthly scheduling of skilled and unskilled workers, including Project Manager, Project Engineers, Materials Engineers, or Foremen) is required to be in the Technical Envelope of 

the Bidder. 

 

 

MANPOWER UTILIZATION SCHEDULE 

 

Category 
Month 

1 2 3 4 5 6 7 8 9 10 11 12 

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

Contractor’s Name: Name of the Procuring Entity: Contract Name: 

 

 

Submitted by: 

 

 

Name of the Representative of the Bidder:          Date: ________________ 

Position: 

Name of the Bidder:  
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One of the requirements from the bidder to be included in its Technical Envelope is the list of its equipment units pledged for the contract to be bid, which are owned (supported by proof/s of ownership), leased, and/or 

under purchase agreements (with corresponding engine numbers, chassis numbers and/or serial numbers), supported by certification of availability of equipment from the equipment lessor/vendor for the duration of 

the project 

List of Equipment, Owned or Leased and/or under Purchase Agreements, Pledged to the Proposed Contract 
 

Business Name : ___________________________________________________ 

Business Address 

 

: ___________________________________________________ 

 

Description Model / 

Year 

Capacity / 

Performance / 

Size 

Plate No. Motor No. / 

Body No. 

Location Condition Proof of Ownership / Lessor or 

Vendor 

A. Owned        

i.        

ii.        

iii.        

iv.        

v.        

        

B. Leased        

i.        

ii.        

iii.        

iv.        

v.        

        

C. Under Purchase Agreements        

i.        

ii.        

iii.        

iv.        

v.        

 

List of minimum equipment required for the project: 

 

 

Submitted by : ___________________________________________________ 

  (Printed Name & Signature)  

Designation : ___________________________________________________ 

Date : ___________________________________________________ 
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Statement of Availability of Equipment 

 

 

 

 

 

(Date of Issuance) 

 

 

Name of the Head of the Procuring Entity 

Name of the Procuring Entity 

Address of the Procuring Entity 

 

 

Attention : Atty. Edgard E. Valdez 

    Chairman 

Bids and Awards Committee 

 

 

 

Dear Sir / Madame: 

 

In compliance with the requirements of the Batangas State University-Bids and 

Awards Committee for the bidding of the __(Name of the Contract)__, we certify that 

__(Name of the Bidder)__ owns, has under lease, and/or has under purchase 

agreements the following equipment that may be used for the duration of the contract. 

 

Attached is the list and proof of acquisition of the equipment needed in the execution 

of the above-mentioned contract. 

 

 

 

Very truly yours, 

 

 

(Name of Representative) 

(Position) 

(Name of Bidder) 
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One of the requirements from the bidder to be included in its Technical Envelope is its equipment utilization schedule, referring to the weekly or monthly scheduling of the minimum equipment required for the project. 

 

 

 

 

EQUIPMENT UTILIZATION SCHEDULE 

 

Category / Equipment 
Month 

1 2 3 4 5 6 7 8 9 10 11 12 

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

Contractor’s Name: Name of the Procuring Entity: Contract Name: 

 

 

Submitted by: 

 

 

Name of the Representative of the Bidder      Date: _____________________ 

Position 

Name of the Bidder 
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OMNIBUS SWORN STATEMENT 

 

REPUBLIC OF THE PHILIPPINES ) 

CITY/MUNICIPALITY OF ______ ) S.S. 

 

A F F I D A V I T  

 

I,   [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of 

Affiant], after having been duly sworn in accordance with law, do hereby depose and state that: 

 

1. Select one, delete the other: 
 

If a sole proprietorship: I am the sole proprietor of [Name of Bidder] with office address at 

[address of Bidder]; 

 

If a partnership, corporation, cooperative, or joint venture: I am the duly authorized and 

designated representative of [Name of Bidder] with office address at [address of Bidder]; 

 

2. Select one, delete the other: 
 

If a sole proprietorship: As the owner and sole proprietor of [Name of Bidder], I have full 

power and authority to do, execute and perform any and all acts necessary to represent it in 

the bidding for [Name of the Project] of the [Name of the Procuring Entity]; 

 

If a partnership, corporation, cooperative, or joint venture: I am granted full power and 

authority to do, execute and perform any and all acts necessary and/or to represent the [Name 

of Bidder] in the bidding as shown in the attached [state title of attached document showing 

proof of authorization (e.g., duly notarized Secretary’s Certificate issued by the corporation 

or the members of the joint venture)]; 

 

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the 

Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 

government/foreign or international financing institution whose blacklisting rules have been 

recognized by the Government Procurement Policy Board; 

 

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic 

copy of the original, complete, and all statements and information provided therein are true 

and correct; 

 

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 

representative(s) to verify all the documents submitted; 

 

6. Select one, delete the rest: 
 

If a sole proprietorship: I am not related to the Head of the Procuring Entity, members of the 

Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, 

the head of the Project Management Office or the end-user unit, and the project consultants 

by consanguinity or affinity up to the third civil degree; 

 

If a partnership or cooperative: None of the officers and members of [Name of Bidder] is 

related to the Head of the Procuring Entity, members of the Bids and Awards Committee 

(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project 

Management Office or the end-user unit, and the project consultants by consanguinity or 

affinity up to the third civil degree; 
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If a corporation or joint venture: None of the officers, directors, and controlling stockholders 

of [Name of Bidder] is related to the Head of the Procuring Entity, members of the Bids and 

Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head 

of the Project Management Office or the end-user unit, and the project consultants by 

consanguinity or affinity up to the third civil degree; 

 

7. [Name of Bidder] complies with existing labor laws and standards;  

 

8. [Name of Bidder]  did not give or pay, directly or indirectly, any commission, amount, fee, or 

any form of consideration, pecuniary or otherwise, to any person or official, personnel or 

representative of the government in relation to any procurement project or activity; and 

 

9. [Name of Bidder] is aware of and has undertaken the following responsibilities as a Bidder: 

 

a) Carefully examine all of the Bidding Documents; 

 

b) Acknowledge all conditions, local or otherwise, affecting the implementation of the 

Contract; 

 

c) Made an estimate of the facilities available and needed for the contract to be bid, if any; 

and 

 

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the Project]. 

 

 

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at 

____________, Philippines. 

 

 

     

 _____________________________________________________ 

      Bidder’s Representative/Authorized Signatory 

 

 

 

[JURAT] 
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Affidavit of Compliance to  

 Scope of Works & Specifications of Finishes and Materials 

 

 
(Date of Issuance) 

 

 

Atty. Edgard E. Valdez 

Chairman - Bids and Awards Committee 

Batangas State University 

 

 

Dear Sir / Madame: 

 

In compliance with the requirements of Batangas State University-Bids and Awards 

Committee for the bidding of the __(Name of the Contract)__, we  at (Name of Bidder), 

commit to comply  with the Scope of Works and Specifications of Finishes and Materials 

necessary in the completion of the said contract. 

 

 

Very truly yours, 

 

 

(Name of Representative) 

(Position) 

(Name of Bidder) 

 

 
 

SUBSCRIBED AND SWORN to before me this _____ day of ______________ at 

_________________________, Philippines. Affiant /s is / are personally known to me and 

was / were identified by me through competent evidence of identity as defined in the 2004 

Rules on Notarial Practice (A.M.) No. 02-8-13-SC). Affiant/s exhibited to me his / her [insert 

type of government identification card used, with his / her photograph and signature 

appearing thereon, with no._____ and his / her Community Tax Certificate No. ___________ 

issued on ______ at _________. 

Witness my hand and seal this _______ day of ____________________. 

 

 
NAME OF NOTARIAL PUBLIC 

     Serial No. of Commission __________________ 

     Notary Public for _________ until ___________ 

     Roll of Attorney’s No. ____________________ 

     PTR No. ______, [date issued], [place issued] 

     IBP No. _______, [date issued], [place issued] 

 

 
Doc. No. _______ 

Page No. _______ 

Book No. ______ 

Series of _______ 
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REQUEST FOR CLARIFICATION 
 

 
 

Date of Letter 
 
 
 
 

ATTY. EDGARD E. VALDEZ 

BAC Chairman 

Batangas State University 

Rizal Avenue, Batangas City 

Tel. No.: (043) 300-2202 local 102 
 

 
 

Dear Sir: 

 
In relation to the Section          of Page        of the Bidding Documents for (Name of the 

Project), to wit: 
 

 
 

“           (quote unclear provision)  “ 
 

 
 

We appreciate it if you could provide further explanation or clarification on the above. 

Thank you very much. 
 
 
 

 
Very truly yours, 

 
 
 

 
Name of the Representative of the Bidder 

Name of the Bidder 
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BID FORM  

 
Date:       

ITB No:     
 

To:  [name and address of PROCURING ENTITY] 

Address: [insert address] 
 

We, the undersigned, declare that: 

(a) We have examined and have no reservation to the Bidding Documents, including Addenda, for 

the Contract [insert name of contract]; 
 

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data Sheet, 

General and Special Conditions of Contract accompanying this Bid; 
 

The total price of our Bid, excluding any discounts offered in item (d) below is: [insert 

information]; 
 

The    discounts offered    and    the    methodology    for    their    application    are: 

information]; 

[insert 

 

(c) Our Bid shall be valid for a period of [insert number] days from the date fixed for the Bid 

submission deadline in accordance with the Bidding Documents, and it shall remain binding upon 

us and may be accepted at any time before the expiration of that period; 
 

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of [insert 

percentage amount] percent of the Contract Price for the due performance of the Contract; 
 

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have 

nationalities from the following eligible countries: [insert information]; 
 

(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other than 

alternative offers in accordance with the Bidding Documents; 
 

(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any part of 

the Contract, has not been declared ineligible by the Funding Source; 
 

(h) We understand that this Bid, together with your written acceptance thereof  included in your 

notification of award, shall constitute a binding contract between us, until a formal Contract is 

prepared and executed; and 
 

(i) We understand that you are not bound to accept the Lowest Evaluated Bid or any other Bid that 

you may receive. 

 
Name:      

In the capacity of:     

Signed:      

Duly authorized to sign the Bid for and on behalf of:     

Date:    


