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REPUBLIC OF THE PHILIPPINES 

BATANGAS STATE UNIVERSITY 
BATANGAS CITY 

 

SECTION I 

INVITATION TO BID  

 
CONSTRUCTION OF FOUR (4) STOREY COLLEGE OF 

TEACHER EDUCATION (CTE) BUILDING (PHASE I) 

IN BATSTATEU ARASOF CAMPUS 

 
1. The Batangas State University intends to apply the sum of Forty-Seven Thousand Nine 

Hundred Fifty-One Thousand Six Hundred Fifty-Four Pesos & 27/100 Only (Php 

47,951,654.27) being the Approved Budget for the Contract (ABC) to payments under 

the contract for Construction of Four (4) Storey College of Teacher Education (CTE) 

Building (Phase I) in BatStateU Arasof Campus. Bids received in excess of the ABC shall 

be automatically rejected at bid opening. 

2. The Batangas State University now invites bids for the Construction of Four (4) Storey 

College of Teacher Education (CTE) Building (Phase I) in Batstateu Arasof Campus.  

Completion of the Works is required three hundred (300) calendar days. Bidders 

should have completed, within ten (10) years from the date of submission and receipt of 

bids, a contract similar to the Project. The description of an eligible bidder is contained in 

the Bidding Documents, particularly, in Section II-Instruction to Bidders. 

3. Bidding will be conducted through open competitive bidding procedures using non-

discretionary pass/fail criterion as specified in the Implementing Rules and Regulations ȋ)RRȌ of Republic Act ͻ1ͺ4 ȋRA ͻ1ͺ4Ȍ, otherwise known as the ǲGovernment Procurement Reform Actǳ.  
4. Interested bidders may obtain further information from Batangas State University and 

inspect the Bidding Documents at the BAC Office, Ground Floor, CITE Building from 8:00 

AM to 5:00 PM, or download it from PhilGEPS or from Batangas State University Website 

(http://www.batstate-u.edu.ph/) provided the bidders shall pay the fee for the bidding 

documents upon submission of their bids. A complete set of Bidding Documents may be 

acquired by interested Bidders from the above mentioned address starting July 26, 2016 

until the deadline for submission and receipt of bids and upon submission of letter of 

intent and payment of a nonrefundable fee for the Bidding Documents in the amount 

of Fifty Thousand Pesos Only (Php 50,000.00). Only those who have purchased the 

Bidding Documents shall be allowed to participate in the pre-bid conference and raise or 

submit queries or clarifications.  

5. The Batangas State University will hold a Pre-Bid Conference on August 2, 2016, 1:00 

PM, BAC Office, Ground Floor, CITE Building GPB Campus I which shall be open only to 

http://www.batstate-u.edu.ph/
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all interested parties who have purchased the Bidding Documents. 

6. Bids must be delivered to the above mentioned address on August 17, 2016, 1:00 – 2:00 

PM. Opening of bids will follow at 2:00PM.  All bids must be accompanied by a bid 

security in any of the acceptable forms and in the amount stated in ITB Clause 18. Bids will be opened in the presence of the bidders’ representatives who choose to attend at the 

address below. Late bids shall not be accepted. 

7. The Batangas State University reserves the right to accept or reject any bid, to annul the 

bidding process, and to reject all bids at any time prior to contract award, without 

thereby incurring any liability to the affected bidder or bidders.  

 

 

For further information, please refer to: 

 

BAC Office, Ground Floor, CITE Building 

Batangas State University 

Main Campus 

 

 Atty. Edgard E. Valdez  

BAC Chairman 

Tel No. 043-980-0385 local 1549 

bids_awards@yahoo.com 



Batangas StateUniversity 

Bidding Documents (Based on Revised IRR of RA 9184, Fourth Edition, December 2010) 

 

 
 Page 1 of 26 

Instruction to Bidders 

 

SECTION II 

 

INSTRUCTION TO BIDDERS 

TABLE OF CONTENTS 

A. GENERAL ................................................................................................................. 3 

1. Scope of Bid .................................................................................................................................. 3 

2. Source of Funds .......................................................................................................................... 3 

3. Corrupt, Fraudulent, Collusive, and Coercive Practices .............................................. 3 

4. Conflict of Interest ..................................................................................................................... 4 

5. Eligible Bidders ........................................................................................................................... 6 

6. Bidder’s Responsibilities ......................................................................................................... 7 

7. Origin of GOODS and Services ............................................................................................... 9 

8. Subcontracts ................................................................................................................................ 9 

B. CONTENTS OF BIDDING DOCUMENTS ..................................................................... 9 

9. Pre-Bid Conference ................................................................................................................... 9 

10. Clarification and Amendment of Bidding Documents .............................................. 10 

C. PREPARATION OF BIDS .........................................................................................10 

11. Language of Bids ..................................................................................................................... 10 

12. Documents Comprising the Bid: Eligibility and Technical Components ........... 10 

13. Documents Comprising the Bid: Financial Component ........................................... 12 

14. Alternative Bids ....................................................................................................................... 13 

15. Bid Prices .................................................................................................................................... 14 

16. Bid Currencies .......................................................................................................................... 14 

17. Bid Validity ................................................................................................................................ 14 

18. Bid Security ............................................................................................................................... 15 

19. Format and Signing of Bids ................................................................................................. 17 

20. Sealing and Marking of Bids ................................................................................................ 17 

D. SUBMISSION AND OPENING OF BIDS .....................................................................18 

21. Deadline for Submission of Bids ....................................................................................... 18 

22. Late Bids ..................................................................................................................................... 18 

23. Modification and Withdrawal of Bids ............................................................................. 18 

24. Opening and Preliminary Examination of Bids ........................................................... 19 



Batangas StateUniversity 

Bidding Documents (Based on Revised IRR of RA 9184, Fourth Edition, December 2010) 

 

 
 Page 2 of 26 

Instruction to Bidders 

 

E. EVALUATION AND COMPARISON OF BIDS .............................................................20 

25. Process to be Confidential ................................................................................................... 20 

26. Clarification of Bids ................................................................................................................ 20 

27. Detailed Evaluation and Comparison of Bids ............................................................... 20 

28. Post Qualification .................................................................................................................... 21 

29. Reservation Clause ................................................................................................................. 22 

F. AWARD OF CONTRACT ..........................................................................................23 

30. Contract Award ........................................................................................................................ 23 

31. Signing of the Contract .......................................................................................................... 24 

32. Performance Security ............................................................................................................ 25 

33. Notice to Proceed .................................................................................................................... 25 

34. Protest Mechanism ................................................................................................................. 23 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Batangas StateUniversity 

Bidding Documents (Based on Revised IRR of RA 9184, Fourth Edition, December 2010) 

 

 
 Page 3 of 26 

Instruction to Bidders 

 

 

A. General 

1. Scope of Bid 

1.1. The Procuring Entity as defined in the BDS, invites bids for the construction of 

Works, as described in Section VI-Specifications.  The name and identification 

number of the Contract is provided in the BDS. 

1.2. The successful bidder will be expected to complete the Works by the intended 

completion date specified in SCC Clause 1.16. 

2. Source of Funds 

The Procuring Entity has a budget or has applied for or received funds from the Funding 

Source named in the BDS, and in the amount indicated in the BDS.  It intends to apply part of 

the funds received for the Project, as defined in the BDS, to cover eligible payments under 

the Contract for the Works. 

3. Corrupt, Fraudulent, Collusive, and Coercive Practices 

3.1. Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders and 

contractors, shall observe the highest standard of ethics during the procurement and 

execution of the contract.  In pursuance of this policy, the Funding Source:  

(a) defines, for purposes of this provision, the terms set forth below as follows:  

(i) "corrupt practice" means behavior on the part of officials in the 

public or private sectors by which they improperly and 

unlawfully enrich themselves, others, or induce others to do so, 

by misusing the position in which they are placed, and includes 

the offering, giving, receiving, or soliciting of anything of value to 

influence the action of any such official in the procurement 

process or in contract execution; entering, on behalf of the 

Procuring Entity, into any contract or transaction manifestly and 

grossly disadvantageous to the same, whether or not the public 

officer profited or will profit thereby, and similar acts as 

provided in Republic Act 3019;  

(ii) "fraudulent practice" means a misrepresentation of facts in order 

to influence a procurement process or the execution of a contract 

to the detriment of the Procuring Entity, and includes collusive 

practices among Bidders (prior to or after Bid submission) 

designed to establish bid prices at artificial, non-competitive 

levels and to deprive the Procuring Entity of the benefits of free 

and open competition; 

(iii) ǲcollusive practicesǳ means a scheme or arrangement between 
two or more bidders, with or without the knowledge of the 
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Procuring Entity, designed to establish bid prices at artificial, 

non-competitive levels; and 

(iv) ǲcoercive practicesǳ means harming or threatening to harm, 
directly or indirectly, persons, or their property to influence their 

participation in a procurement process, or affect the execution of  

a contract;  

(v) ǲobstructive practiceǳ is 

(aa)  deliberately destroying, falsifying, altering or concealing of 

evidence material to an administrative proceedings or 

investigation or making false statements to investigators in 

order to materially impede an administrative proceedings 

or investigation of the Procuring Entity or any foreign 

government/foreign or international financing institution 

into allegations of a corrupt, fraudulent, coercive or 

collusive practice; and/or threatening, harassing or 

intimidating any party to prevent it from disclosing its 

knowledge of matters relevant to the administrative 

proceedings or investigation or from pursuing such 

proceedings or investigation; or 

(bb)  acts intended to materially impede the exercise of the 

inspection and audit rights of the Procuring Entity or any 

foreign government/foreign or international financing 

institution herein. 

(b) will reject a proposal for award if it determines that the bidder 

recommended for award has engaged in corrupt or fraudulent practices in 

competing for the Contract; and  

(c) will declare a firm ineligible, either indefinitely or for a stated period of time, 

to be awarded Contract funded by the Funding Source if it at any time 

determines that the firm has engaged in corrupt or fraudulent practices in 

competing or, or in executing, a Contract funded by the Funding Source. 

3.2. Further, the Procuring Entity will seek to impose the maximum civil, 

administrative, and/or criminal penalties available under the applicable laws on 

individuals and organizations deemed to be involved in any of the practices 

mentioned in ITB Clause 3.1(a). 

3.3. Furthermore, the Funding Source and the Procuring Entity reserve the right to 

inspect and audit records and accounts of a contractor in the bidding for and 

performance of a contract themselves or through independent auditors as 

reflected in the GCC Clause 34. 

4. Conflict of Interest 

4.1. All bidders found to have conflicting interests shall be disqualified to participate in 

the procurement at hand, without prejudice to the imposition of appropriate 

administrative, civil, and criminal sanctions. A Bidder may be considered to have 
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conflicting interests with another Bidder in any of the events described in 

paragraphs (a) through (c) and a general conflict of interest in any of the 

circumstances set out in paragraphs (d) through (g) below:  

(a) A Bidder has controlling shareholders in common with another Bidder;  

(b) A Bidder receives or has received any direct or indirect subsidy from any 

other Bidder;  

(c) A Bidder has the same legal representative as that of another Bidder for 

purposes of this Bid;  

(d) A Bidder has a relationship, directly or through third parties, that puts them 

in a position to have access to information about or influence on the bid of 

another Bidder or influence the decisions of the Procuring Entity regarding 

this bidding process. This will include a firm or an organization who lends, 

or temporarily seconds, its personnel to firms or organizations which are 

engaged in consulting services for the preparation related to procurement 

for or implementation of the project if the personnel would be involved in 

any capacity on the same project;   

(e) A Bidder submits more than one bid in this bidding process. However, 

this does not limit the participation of subcontractors in more than one 

bid;  

(f) A Bidder who participated as a consultant in the preparation of the 

design or technical specifications of the goods and related services that 

are the subject of the bid; or 

(g) A Bidder who lends, or temporary seconds, its personnel to firms or 

organizations which are engaged in consulting services for the 

preparation related to procurement for or implementation of the project, 

if the personnel would be involved in any capacity on the same project. 

4.2. In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents shall be 

accompanied by a sworn affidavit of the Bidder that it is not related to the Head of 

the Procuring Entity, members of the Bids and Awards Committee (BAC), members 

of the Technical Working Group (TWG), members of the BAC Secretariat, the head of 

the Project Management Office (PMO) or the end-user unit, and the project 

consultants, by consanguinity or affinity up to the third civil degree. On the part of 

the bidder, this Clause shall apply to the following persons: 

(a) If the Bidder is an individual or a sole proprietorship, to the Bidder himself; 

(b) If the Bidder is a partnership, to all its officers and members; 

(c) If the Bidder is a corporation, to all its officers, directors, and controlling 

stockholders; and 

(d) If the Bidder is a joint venture (JV), the provisions of items (a), (b), or (c) of 

this Clause shall correspondingly apply to each of the members of the said 

JV, as may be appropriate. 
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Relationship of the nature described above or failure to comply with this Clause will 

result in the automatic disqualification of a Bidder. 

5. Eligible Bidders  

5.1. Unless otherwise indicated in the BDS, the following persons shall be eligible to 

participate in this Bidding:  

(a) Duly licensed Filipino citizens/sole proprietorships; 

(b) Partnerships duly organized under the laws of the Philippines and of which 

at least seventy five percent (75%) of the interest belongs to citizens of the 

Philippines; 

(c) Corporations duly organized under the laws of the Philippines, and of which 

at least seventy five percent (75%) of the outstanding capital stock belongs 

to citizens of the Philippines; 

(d) Cooperatives duly organized under the laws of the Philippines, and of which 

at least seventy five percent (75%) of the interest belongs to citizens of the 

Philippines; and 

(e) Persons/entities forming themselves into a JV, i.e., a group of two (2) or 

more persons/entities that intend to be jointly and severally responsible or 

liable for a particular contract: Provided, however, that, in accordance with 

Letter of Instructions No. 630, Filipino ownership or interest of the joint 

venture concerned shall be at least seventy five percent (75%): Provided, 

further, that joint ventures in which Filipino ownership or interest is less 

than seventy five percent (75%) may be eligible where the structures to be 

built require the application of techniques and/or technologies which are 

not adequately possessed by a person/entity meeting the seventy five 

percent (75%) Filipino ownership requirement: Provided, finally, that in the 

latter case, Filipino ownership or interest shall not be less than twenty five 

percent (25%). For this purpose Filipino ownership or interest shall be 

based on the contributions of each of the members of the joint venture as 

specified in their JVA. 

5.2. The Procuring Entity may also invite foreign bidders when provided for under any 

Treaty or International or Executive Agreement as specified in the BDS. 

5.3. Government Corporate Entities may be eligible to participate only if they can 

establish that they (a) are legally and financially autonomous, (b) operate under 

commercial law, and (c) are not dependent agencies of the GOP or the Procuring 

Entity. 

5.4. (a)  Unless otherwise provided in the BDS, the Bidder must have an experience of 

having completed at least one (1) contract that is similar to this project, equivalent 

to at least fifty percent (50%) of the ABC adjusted to current prices using the 

National Statistics Office consumer price index. However, contractors under Small A 

and Small B categories without similar experience on the contract to be bid may be 

allowed to bid if the cost of such contract is not more than fifty percent (50%) of the 

Allowable Range of Contract Cost (ARCC) of their registration based on the 

guidelines as prescribed by PCAB. 
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(b)  For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the BDS. 

For this purpose, contracts similar to the Project shall be those described in the BDS, 

and completed within the period stated in the Invitation to Bid and ITB Clause 

12.1(a)(iii).   

The Bidder must submit a computation of its Net Financial Contracting Capacity 

(NFCC), which must be at least equal to the ABC to be bid, calculated as follows:  

NFCC = [(Current assets minus current liabilities) (K)] minus the value of all 

outstanding or uncompleted portions of the projects under ongoing 

contracts, including awarded contracts yet to be started coinciding with the 

contract for this Project. 

Where: 

K = 10 for a contract duration of one year or less, 15 for a contract duration 

of more than one year up to two years, and 20 for a contract duration of 

more than two years. The values of the bidder’s current assets and current liabilities shall be based on the 
data submitted to the BIR, through its Electronic Filing and Payment System (EFPS). 

6. Bidder’s Responsibilities 

6.1. The Bidder or its duly authorized representative shall submit a sworn statement 

in the form prescribed in Section IX – Bidding Forms as required in ITB Clause 

12.1(b)(iii). 

6.2. The Bidder is responsible for the following: 

(a) Having taken steps to carefully examine all of the Bidding   Documents; 

(b) Having acknowledged all conditions, local or otherwise, affecting the 

implementation of the contract; 

(c) Having made an estimate of the facilities available and needed for the 

contract to be bid, if any; 

(d) Having complied with its responsibility to inquire or secure 

Supplemental/Bid Bulletin/s as provided under ITB Clause 10.3. 

(e) Ensuring that it is not ǲblacklistedǳ or barred from bidding by the GOP or 
any of its agencies, offices, corporations, or LGUs, including foreign 

government/foreign or international financing institution whose 

blacklisting rules have been recognized by the GPPB; 

(f) Ensuring that each of the documents submitted in satisfaction of the 

bidding requirements is an authentic copy of the original, complete, and 
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all statements and information provided  therein are true and 

correct; 

(g) Authorizing the Head of the Procuring Entity or its duly authorized 

representative/s to verify all the documents submitted; 

(h) Ensuring that the signatory is the duly authorized representative of the 

Bidder, and granted full power and authority to do, execute and perform 

any and all acts necessary and/or to represent the Bidder in the bidding, with the duly notarized Secretary’s Certificate attesting to such fact, if the 
Bidder is a corporation, partnership, cooperative, or joint venture; 

(i) Complying with the disclosure provision under Section 47 of the Act in 

relation to other provisions of Republic Act 3019; and 

(j) Complying with existing labor laws and standards, if applicable. 

Failure to observe any of the above responsibilities shall be at the  risk of the 

Bidder concerned. 

6.3. The Bidder, by the act of submitting its bid, shall be deemed to have inspected the 

site, determined the general characteristics of the contract works and the conditions 

for this Project and examine all instructions, forms, terms, and project requirements 

in the Bidding Documents.   

6.4. It shall be the sole responsibility of the prospective bidder to determine and to 

satisfy itself by such means as it considers necessary or desirable as to all matters 

pertaining to this Project, including: (a) the location and the nature of the contract, 

project, or work; (b) climatic conditions; (c) transportation facilities; (c) nature and 

condition of the terrain, geological conditions at the site communication facilities, 

requirements, location and availability of construction aggregates and other 

materials, labor, water, electric power and access roads; and (d) other factors that 

may affect the cost, duration and execution or implementation of the contract, 

project, or work. 

6.5. The Procuring Entity shall not assume any responsibility regarding erroneous 

interpretations or conclusions by the prospective or eligible bidder out of the 

data furnished by the procuring entity. 

6.6. Before submitting their bids, the Bidders are deemed to have become familiar 

with all existing laws, decrees, ordinances, acts and regulations of the 

Philippines which may affect the contract in any way. 

6.7. The Bidder shall bear all costs associated with the preparation and submission 

of his bid, and the Procuring Entity will in no case be responsible or liable for 

those costs, regardless of the conduct or outcome of the bidding process.  

6.8. Bidders should note that the Procuring Entity will only accept bids only from 

those that have paid the nonrefundable fee for the Bidding Documents at the 

office indicated in the Invitation to Bid.  
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7. Origin of GOODS and Services 

There is no restriction on the origin of Goods, or Contracting of Works or Services other than 

those prohibited by a decision of the United Nations Security Council taken under Chapter 

VII of the Charter of the United Nations. 

8. Subcontracts 

8.1. Unless otherwise specified in the BDS, the Bidder may subcontract portions of the 

Works to an extent as may be approved by the Procuring Entity and stated in the 

BDS. However, subcontracting of any portion shall not relieve the Bidder from any 

liability or obligation that may arise from the contract for this Project. 

8.2. Subcontractors must submit the documentary requirements under ITB Clause 12 

and comply with the eligibility criteria specified in the BDS. In the event that any 

subcontractor is found by the Procuring Entity to be ineligible, the subcontracting of 

such portion of the Works shall be disallowed.   

8.3. The Bidder may identify the subcontractor to whom a portion of the Works will be 

subcontracted at any stage of the bidding process or during contract 

implementation.   If the Bidder opts to disclose the name of the subcontractor during 

bid submission, the Bidder shall include the required documents as part of the 

technical component of its bid. 

B. Contents of Bidding Documents 

9. Pre-Bid Conference 

9.1. (a)  If so specified in the BDS, a pre-bid conference shall be held at the venue and on the date indicated therein, to clarify and address the Bidders’ questions on the 
technical and financial components of this Project.  

(b) The pre-bid conference shall be held at least twelve (12) calendar days before the 

deadline for the submission of and receipt of bids. If the Procuring Entity determines 

that, by reason of the method, nature, or complexity of the contract to be bid, or when 

international participation will be more advantageous to the GOP, a longer period for 

the preparation of bids is necessary, the pre-bid conference shall be held at least thirty 

(30) calendar days before the deadline for the submission and receipt of bids, as 

specified in the BDS. 

9.2. Bidders are encouraged to attend the pre-bid conference to ensure that they fully understand the Procuring Entity’s requirements.  Non-attendance of the Bidder will 

in no way prejudice its bid; however, the Bidder is expected to know the changes 

and/or amendments to the Bidding Documents as recorded in the minutes of the 

pre-bid conference and the Supplemental/Bid Bulletin.  

9.3. Any statement made at the pre-bid conference shall not modify the terms of the 

bidding documents unless such statement is specifically identified in writing as 

an amendment thereto and issued as a Supplemental/Bid Bulletin. 
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10. Clarification and Amendment of Bidding Documents 

10.1. Bidders who have purchased the Bidding Documents may request for clarification(s) 

on any part of the Bidding Documents or for an interpretation. Such a request must 

be in writing and submitted to the Procuring Entity at the address indicated in the 

BDS at least ten (10) calendar days before the deadline set for the submission and 

receipt of Bids.   

10.2. Supplemental/Bid Bulletins may be issued upon the Procuring Entity’s initiative for 
purposes of clarifying or modifying any provision of the Bidding Documents not 

later than seven (7) calendar days before the deadline for the submission and 

receipt of Bids.  Any modification to the Bidding Documents shall be identified as an 

amendment.   

10.3. Any Supplemental/Bid Bulletin issued by the BAC shall also be posted on the 

Philippine Government Electronic Procurement System (PhilGEPS) and the website 

of the Procuring Entity concerned, if available. Unless, otherwise provided in the 

BDS, it shall be the responsibility of all Bidders who secure the Bidding Documents 

to inquire and secure Supplemental/Bid Bulletins that may be issued by the BAC. 

However, bidders who have submitted bids before the issuance of the 

Supplemental/Bid Bulletin must be informed and allowed to modify or withdraw 

their bids in accordance with ITB Clause 23. 

C. Preparation of Bids 

11. Language of Bids 

The Bid, as well as all correspondence and documents relating to the Bid exchanged by the 

Bidder and the Procuring Entity, shall be written in English.  Supporting documents and 

printed literature furnished by the Bidder may be in another language provided they are 

accompanied by an accurate translation in English certified by the appropriate embassy or 

consulate in the Philippines, in which case the English translation shall govern, for purposes 

of interpretation of the Bid. 

12. Documents Comprising the Bid: Eligibility and Technical Components  

12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the following 

eligibility and technical documents: 

(a) Eligibility Documents – 

Class "A" Documents: 

(i) Registration certificate from the Securities and Exchange 

Commission (SEC), Department of Trade and Industry (DTI) for sole 

proprietorship, or Cooperative Development Authority (CDA) for 

cooperatives, or any proof of such registration as stated in the BDS; 

(ii) Mayor’s permit issued by the city or municipality where the 

principal place of business of the prospective bidder is located;  

(iii) Statement of all its ongoing and completed government and private 

contracts within ten (10) years from the submission of bids, 
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including contracts awarded but not yet started, if any.  The 

statement shall include, for each contract, the following: 

(iii.1) name of the contract; 

(iii.2) date of the contract; 

(iii.3) contract duration; 

(iii.4) owner’s name and address; 
(iii.5) nature of work; 

(iii.6) contractor’s role (whether sole contractor, subcontractor, or 
partner in a JV) and percentage of participation; 

(iii.7) total contract value at award; 

(iii.8) date of completion or estimated completion time; 

(iii.9) total contract value at completion, if applicable; 

(iii.10) percentages of planned and actual accomplishments, if 

applicable;  

(iii.11) value of outstanding works, if applicable; 

(iii.12) the statement shall be supported by the notices of award 

and/or notices to proceed issued by the owners; and 

(iii.13) the statement shall be supported by the Constructors 

Performance Evaluation System (CPES) rating sheets, 

and/or certificates of completion and owner’s acceptance, if 
applicable; 

(iv) Unless otherwise provided in the BDS, valid Philippine Contractors 

Accreditation Board (PCAB) license and registration for the type and 

cost of the contract for this Project; 

(v) Audited financial statements, showing, among others, the 

prospective total and current assets and liabilities, stamped ǲreceivedǳ by the BIR or its duly accredited and authorized 
institutions, for the preceding calendar year which should not be 

earlier than two (2) years from the date of bid submission; 

(vi) Annual Income Tax Returns filed through Electronic Filing and 

Payment System (EFPS) and stamped ǲreceivedǳ by the Bureau of 
Internal Revenue (BIR) or its duly accredited and authorized 

institutions; 

(vii) NFCC computation or CLC in accordance with ITB Clause 0; and 
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(viii) Tax Clearance per Executive Order 398, Series of 2005, as finally 

reviewed and approved by the BIR. 

Class "B" Document: 

(ix) If applicable, valid Joint Venture Agreement (JVA) or, in lieu thereof, 

duly notarized statements from all the potential joint venture 

partners stating that they will enter into and abide by the provisions 

of the JVA in the instance that the bid is successful shall be included 

in the bid. 

(b) Technical Documents –   

(i) Bid security as prescribed in ITB Clause 18. If the Bidder opts to 

submit the bid security in the form of:  

(i.1) a bank draft/guarantee or an irrevocable letter of credit 

issued by a foreign bank, it shall be accompanied by a 

confirmation from a Universal or Commercial Bank; or 

(i.2) a surety bond accompanied by a certification coming from 

an authorized Insurance Commission that a surety or 

insurance company is authorized to issue such instrument; 

(ii) Project Requirements, which shall include the following: 

(ii.1) Organizational chart for the contract to be bid; 

(ii.2) List of contractor’s personnel (viz, project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be 

assigned to the contract to be bid, with their complete 

qualification and experience data; and 

(ii.3) List of contractor’s equipment units, which are owned, 
leased, and/or under purchase agreements, supported by 

certification of availability of equipment from the equipment 

lessor/vendor for the duration of the project; and 

(iii) Sworn statement in accordance with Section 25.2(b)(iv) of the IRR 

of RA 9184 and using the form prescribed in Section IX-Bidding 

Forms. 

13. Documents Comprising the Bid: Financial Component 

13.1. Unless otherwise stated in the BDS, the financial component of the bid shall 

contain the following: 

(a) Financial Bid Form in accordance with the form prescribed in Section IX-

Bidding Forms; and 

(b) Any other document related to the financial component of the bid as 

stated in the BDS.  
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13.2. (a) Unless indicated in the BDS, all Bids that exceed the ABC shall not be 

accepted. 

(b) Unless otherwise indicated in the BDS, for foreign-funded procurement, 

a ceiling may be applied to bid prices provided the following conditions 

are met:  

(i)   Bidding Documents are obtainable free of charge on a freely accessible 

website.  If payment of Bidding Documents is required by the 

procuring entity, payment could be made upon the submission of bids. 

(ii)   The procuring entity has procedures in place to ensure that the ABC is 

based on recent estimates made by the engineer or the responsible 

unit of the procuring entity and that the estimates are based on 

adequate detailed engineering (in the case of works) and reflect the 

quality, supervision and risk and inflationary factors, as well as 

prevailing market prices, associated with the types of works or goods 

to be procured. 

(iii)  The procuring entity has trained cost estimators on estimating prices 

and analyzing bid variances. In the case of infrastructure projects, the 

procuring entity must also have trained quantity surveyors. 

(iv)  The procuring entity has established a system to monitor and report bid prices relative to ABC and engineer’s/procuring entity’s estimate.  
(v)  The procuring entity has established a monitoring and evaluation 

system for contract implementation to provide a feedback on actual 

total costs of goods and works. 

14. Alternative Bids 

14.1. Alternative Bids shall be rejected. For this purpose, alternative bid is an offer 

made by a Bidder in addition or as a substitute to its original bid which may be 

included as part of its original bid or submitted separately therewith for 

purposes of bidding. A bid with options is considered an alternative bid 

regardless of whether said bid proposal is contained in a single envelope or 

submitted in two (2) or more separate bid envelopes. 

14.2. Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings and 

specifications.  Unless there is a value engineering clause in the BDS, alternative 

bids shall not be accepted. 

14.3. Each Bidder shall submit only one Bid, either individually or as a partner in a JV.  

A Bidder who submits or participates in more than one bid (other than as a 

subcontractor if a subcontractor is permitted to participate in more than one 

bid) will cause all the proposals with the Bidder’s participation to be 
disqualified. This shall be without prejudice to any applicable criminal, civil and 

administrative penalties that may be imposed upon the persons and entities 

concerned. 
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15. Bid Prices 

15.1. The contract shall be for the whole Works, as described in ITB Clause 1.1, based on 

the priced Bill of Quantities submitted by the Bidder. 

15.2. The Bidder shall fill in rates and prices for all items of the Works described in the Bill 

of Quantities.  Bids not addressing or providing all of the required items in the 

Bidding Documents including, where applicable, bill of quantities, shall be 

considered non-responsive and, thus, automatically disqualified. In this regard, 

where a required item is provided, but no price is indicated, the same shall be 

considered as non-responsive, but specifying a "0" (zero) for the said item would 

mean that it is being offered for free to the Government.  

15.3. All duties, taxes, and other levies payable by the Contractor under the Contract, or 

for any other cause, prior to the deadline for submission of bids, shall be included in 

the rates, prices, and total bid price submitted by the Bidder. 

15.4. All bid prices for the given scope of work in the contract as awarded shall be 

considered as fixed prices, and therefore not subject to price escalation during 

contract implementation, except under extraordinary circumstances as specified in 

GCC Clause 48. Price escalation may be allowed in extraordinary circumstances as 

may be determined by the National Economic and Development Authority in 

accordance with the Civil Code of the Philippines, and upon the recommendation of 

the Procuring Entity. Furthermore, in cases where the cost of the awarded contract 

is affected by any applicable new laws, ordinances, regulations, or other acts of the 

GOP, promulgated after the date of bid opening, a contract price adjustment shall be 

made or appropriate relief shall be applied on a no loss-no gain basis. 

16. Bid Currencies 

16.1. All bid prices shall be quoted in Philippine Pesos unless otherwise provided in the 

BDS. However, for purposes of bid evaluation, bids denominated in foreign 

currencies shall be converted to Philippine currency based on the exchange rate 

prevailing on the day of the Bid opening. 

16.2. If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for purposes 

of bid evaluation and comparing the bid prices will convert the amounts in various 

currencies in which the bid price is expressed to Philippine Pesos at the exchange 

rate as published in the BSP reference rate bulletin on the day of the bid opening. 

16.3. Unless otherwise specified in the BDS, payment of the contract price shall be made 

in Philippine Pesos. 

17. Bid Validity 

17.1. Bids shall remain valid for the period specified in the BDS which shall not exceed 

one hundred twenty (120) calendar days from the date of the opening of bids. 

17.2. In exceptional circumstances, prior to the expiration of the bid validity period, the 

Procuring Entity may request Bidders to extend the period of validity of their bids. 

The request and the responses shall be made in writing. The bid security described 

in ITB Clause 18 should also be extended corresponding to the extension of the bid 

validity period at the least. A Bidder may refuse the request without forfeiting its bid 
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security, but his bid shall no longer be considered for further evaluation and award. 

A Bidder granting the request shall not be required or permitted to modify its bid. 

18. Bid Security  

18.1. The bid security in the amount stated in the BDS shall be equal to the percentage of 

the ABC in accordance with the following schedule: 

Form of Bid Security 
Amount of Bid Security 

(Equal to Percentage of the ABC) 

(a) Cash or cashier’s/manager’s check 
issued by a Universal or 

Commercial Bank. 

Two percent (2%) 

(b) Bank draft/guarantee or 

irrevocable letter of credit issued 

by a Universal or Commercial 

Bank: Provided, however, that it 

shall be confirmed or 

authenticated by a Universal or 

Commercial Bank, if issued by a 

foreign bank. 

(c) Surety bond callable upon 

demand issued by a surety or 

insurance company duly certified 

by the Insurance Commission as 

authorized to issue such security; 

and/or 

Five percent (5%) 

(d) Any combination of the foregoing. Proportionate to share of form with 

respect to total amount of security 

(e) Bid Securing Declaration No percentage required 

For biddings conducted by local government units, the Bidder may also submit bid securities in the form of cashier’s/manager’s check, bank draft/guarantee, or 
irrevocable letter of credit from other banks certified by the BSP as authorized to 

issue such financial statement. 

18.2. The bid security should be valid for the period specified in the BDS.  Any bid not 

accompanied by an acceptable bid security shall be rejected by the Procuring Entity 

as non-responsive.   

18.3. No bid securities shall be returned to bidders after the opening of bids and before 

contract signing, except to those that failed or declared as post-disqualified, upon 

submission of a written waiver of their right to file a motion for reconsideration 

and/or protest.  Without prejudice on its forfeiture, Bid Securities shall be returned 

only after the bidder with the Lowest Calculated Responsive Bid has signed the 

contract and furnished the Performance Security, but in no case later than the 

expiration of the Bid Security validity period indicated in ITB Clause 18.2. 

18.4. Upon signing and execution of the contract, pursuant to ITB Clause 31, and the 

posting of the performance security, pursuant to ITB Clause 32, the successful 
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Bidder’s Bid security will be discharged, but in no case later than the Bid security 
validity period as indicated in ITB Clause 18.2. 

18.5. The bid security may be forfeited: 

(a) if a Bidder: 

(i) withdraws its bid during the period of bid validity specified in ITB 

Clause 17; 

(ii) does not accept the correction of errors pursuant to ITB Clause 

27.3(b); 

(iii) fails to submit the requirements within the prescribed period, or a 

finding against their veracity, as stated in ITB Clause 28.2; 

(iv) submission of eligibility requirements containing false information 

or falsified documents; 

(v) submission of bids that contain false information or falsified 

documents, or the concealment of such information in the bids in 

order to influence the outcome of eligibility screening or any other 

stage of the public bidding; 

(vi) allowing the use of one’s name, or using the name of another for 
purposes of public bidding; 

(vii) withdrawal of a bid, or refusal to accept an award, or enter into 

contract with the Government without justifiable cause, after the 

Bidder had been adjudged as having submitted the Lowest 

Calculated and Responsive Bid; 

(viii) refusal or failure to post the required performance security within 

the prescribed time; 

(ix) refusal to clarify or validate in writing its bid during post-

qualification within a period of seven (7) calendar days from receipt 

of the request for clarification; 

(x) any documented attempt by a bidder to unduly influence the 

outcome of the bidding in his favor; 

(xi) failure of the potential joint venture partners to enter into the joint 

venture after the bid is declared successful; or 

(xii) all other acts that tend to defeat the purpose of the competitive 

bidding, such as habitually withdrawing from bidding, submitting 

late Bids or patently insufficient bid, for at least three (3) times 

within a year, except for valid reasons. 

(b) if the successful Bidder: 

(i) fails to sign the contract in accordance with ITB Clause 31; 
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(ii) fails to furnish performance security in accordance with ITB 

Clause 32. 

19. Format and Signing of Bids  

19.1. Bidders shall submit their bids through their duly authorized representative 

using the appropriate forms provided in Section IX-Bidding Forms. on or before 

the deadline specified in the ITB Clause 21 in two (2) separate sealed bid 

envelopes, and which shall be submitted simultaneously. The first shall contain 

the technical component of the bid, including the eligibility requirements under 

ITB Clause 12.1, and the second shall contain the financial component of the bid.  

19.2. Forms as mentioned in ITB Clause 19.1 must be completed without any 

alterations to their format, and no substitute form shall be accepted. All blank 

spaces shall be filled in with the information requested. 

19.3. The Bidder shall prepare an original of the first and second envelopes as 

described in ITB Clauses 12 and 13.  In addition, the Bidder shall submit copies 

of the first and second envelopes.  In the event of any discrepancy between the 

original and the  copies, the original shall prevail. 

19.4. The bid, except for unamended printed literature, shall be signed, and each and 

every page thereof shall be initialed, by the duly authorized representative/s of 

the Bidder. 

19.5. Any interlineations, erasures, or overwriting shall be valid only if they are signed 

or initialed by the duly authorized representative/s of the Bidder.  

20. Sealing and Marking of Bids 

20.1. Bidders shall enclose their original eligibility and technical documents described 

in ITB Clause 12, in one sealed envelope marked ǲORIGINAL - TECHNICAL COMPONENTǳ, and the original of their financial component in another sealed envelope marked ǲORIGINAL - FINANCIAL COMPONENTǳ, sealing them all in an 
outer envelope marked ǲORIGINAL BIDǳ.   

20.2. Each copy of the first and second envelopes shall be similarly sealed duly marking the inner envelopes as ǲCOPY NO. ___ - TECHNICAL COMPONENTǳ and ǲCOPY NO. ___ – FINANCIAL COMPONENTǳ and the outer envelope as ǲCOPY NO. ___ǳ, respectively.  These envelopes containing the original and the copies shall 

then be enclosed in one single envelope.  

20.3. The original and the number of copies of the Bid as indicated in the BDS shall be 

typed or written in indelible ink and shall be signed by the bidder or its duly 

authorized representative/s.   

20.4. All envelopes shall: 

(a) contain the name of the contract to be bid in capital letters; 

(b) bear the name and address of the Bidder in capital letters; 
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(c) be addressed to the Procuring Entity’s BAC identified in ITB Clause 10.1; 

(d) bear the specific identification of this bidding process indicated in the 

Invitation to Bid; and 

(e) bear a warning ǲDO NOT OPEN BEFORE…ǳ the date and time for the 
opening of bids, in accordance with ITB Clause 21. 

20.5. If bids are not sealed and marked as required, the Procuring Entity will assume 

no responsibility for the misplacement or premature opening of the bid.  

D. Submission and Opening of Bids 

21. Deadline for Submission of Bids 

Bids must be received by the Procuring Entity’s BAC at the address and on or before the 
date and time indicated in the BDS. 

22. Late Bids 

Any bid submitted after the deadline for submission and receipt of bids prescribed by 

the Procuring Entity, pursuant to ITB Clause 21, shall be declared ǲLateǳ and shall not be 
accepted by the Procuring Entity. 

23. Modification and Withdrawal of Bids 

23.1. The Bidder may modify its bid after it has been submitted; provided that the 

modification is received by the Procuring Entity prior to the deadline prescribed 

for submission and receipt of bids. The Bidder shall not be allowed to retrieve its 

original bid, but shall be allowed to submit another bid equally sealed, properly identified, linked to its original bid marked as ǲTECHNICAL MODIFICATIONǳ or ǲFINANCIAL MODIFICATIONǳ and stamped ǲreceivedǳ by the BAC. Bid 
modifications received after the applicable deadline shall not be considered and 

shall be returned to the Bidder unopened.   

23.2. A Bidder may, through a letter of withdrawal, withdraw its bid after it has been 

submitted, for valid and justifiable reason; provided that the letter of withdrawal 

is received by the Procuring Entity prior to the deadline prescribed for 

submission and receipt of bids.  

23.3. Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be 

returned unopened to the Bidders.  A Bidder may also express its intention not 

to participate in the bidding through a letter which should reach and be stamped 

by the BAC before the deadline for submission and receipt of bids. A Bidder that 

withdraws its bid shall not be permitted to submit another bid, directly or 

indirectly, for the same contract. 

23.4. No bid may be modified after the deadline for submission of bids. No bid may be 

withdrawn in the interval between the deadline for submission of bids and the 

expiration of the period of bid validity specified by the Bidder on the Financial 

Bid Form.  Withdrawal of a bid during this interval shall result in the forfeiture of 
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the Bidder’s bid security, pursuant to ITB Clause 18.5, and the imposition of 

administrative, civil, and criminal sanctions as prescribed by RA 9184 and its 

IRR. 

24. Opening and Preliminary Examination of Bids  

24.1. The BAC shall open the first bid envelopes of Bidders in public  as specified in 

the BDS to determine each Bidder’s compliance with the documents prescribed 
in ITB Clause 12. For this purpose, the BAC shall check the submitted documents 

of each bidder against a checklist of required documents to ascertain if they are 

all present, using a non-discretionary ǲpass/failǳ criterion. If a bidder submits the required document, it shall be rated ǲpassedǳ for that particular requirement. 
In this regard, bids that fail to include any requirement or are incomplete or patently insufficient shall be considered as ǲfailedǳ. Otherwise, the BAC shall rate the said first bid envelope as ǲpassedǳ. 

24.2. Unless otherwise specified in the BDS, immediately after determining 

compliance with the requirements in the first envelope, the BAC shall forthwith 

open the second bid envelope of each remaining eligible bidder whose first bid envelope was rated ǲpassedǳ. The second envelope of each complying bidder 
shall be opened within the same day. In case one or more of the requirements in 

the second envelope of a particular bid is missing, incomplete or patently 

insufficient, and/or if the submitted total bid price exceeds the ABC unless 

otherwise provided in ITB Clause 13.1(b), the BAC shall rate the bid concerned as ǲfailedǳ. Only bids that are determined to contain all the bid requirements for both components shall be rated ǲpassedǳ and shall immediately be considered 
for evaluation and comparison. 

24.3. Letters of withdrawal shall be read out and recorded during bid opening, and the 

envelope containing the corresponding withdrawn bid shall be returned to the Bidder unopened. If the withdrawing Bidder’s representative is in attendance, 
the original bid and all copies thereof shall be returned to the representative 

during the bid opening. If the representative is not in attendance, the Bid shall be 

returned unopened by registered mail. The Bidder may withdraw its bid prior to 

the deadline for the submission and receipt of bids, provided that the 

corresponding letter of withdrawal contains a valid authorization requesting for 

such withdrawal, subject to appropriate administrative sanctions. 

24.4. If a Bidder has previously secured a certification from the Procuring Entity to the 

effect that it has previously submitted the above-enumerated Class ǲAǳ 
Documents, the said certification may be submitted in lieu of the requirements 

enumerated in ITB Clause 12.1(a), items (i) to (vi).   

24.5. In the case of an eligible foreign Bidder as described in ITB Clause 5, the Class ǲAǳ Documents enumerated in ITB Clause 12.1(a) may be substituted with the 

appropriate equivalent documents, if any, issued by the country of the foreign 

Bidder concerned. 

24.6. Each partner of a joint venture agreement shall likewise submit the documents 

required in ITB Clauses 12.1(a)(i) and 12.1(a)(ii). Submission of documents 
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required under ITB Clauses 12.1(a)(iii) to 12.1(a)(vii) by any of the joint venture 

partners constitutes compliance. 

E. Evaluation and Comparison of Bids 

25. Process to be Confidential  

25.1. Members of the BAC, including its staff and personnel, as well as its Secretariat 

and TWG, are prohibited from making or accepting any kind of communication 

with any bidder regarding the evaluation of their bids until the issuance of the 

Notice of Award, unless n the case of ITB Clause 26.   

25.2. Any effort by a bidder to influence the Procuring Entity in the Procuring Entity’s 
decision in respect of Bid evaluation, Bid comparison or contract award will result in the rejection of the Bidder’s Bid. 

26. Clarification of Bids  

To assist in the evaluation, comparison and post-qualification of the bids, the Procuring 

Entity may ask in writing any Bidder for a clarification of its bid.  All responses to 

requests for clarification shall be in writing. Any clarification submitted by a Bidder in 

respect to its bid and that is not in response to a request by the Procuring Entity shall 

not be considered  

27. Detailed Evaluation and Comparison of Bids  

27.1. The Procuring Entity will undertake the detailed evaluation and comparison of 

Bids which have passed the opening and preliminary examination of Bids, 

pursuant to ITB Clause 24, in order to determine the Lowest Calculated Bid. 

27.2. In evaluating the Bids to get the Lowest Calculated Bid, the Procuring Entity shall 

undertake the following: 

(a) The detailed evaluation of the financial component of the bids, to 

establish the correct calculated prices of the bids; and 

(b) The ranking of the total bid prices as so calculated from the lowest to 

highest. The bid with the lowest price shall be identified as the Lowest 

Calculated Bid. 

27.3. The Procuring Entity's BAC shall immediately conduct a detailed evaluation of all bids rated ǲpassed,ǳ using non-discretionary ǲpass/failǳ criterion. The BAC shall 

consider the following in the evaluation of bids:  

(a) Completeness of the bid. Unless the ITB specifically allows partial bids, 

bids  not addressing or providing all of the required items in the 

Schedule of Requirements including, where applicable, bill of quantities, 

shall be considered non-responsive and, thus, automatically disqualified. 

In this regard, where a required item is provided, but no price is 

indicated, the same shall be considered as non-responsive, but specifying 
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a "0" (zero) for the said item would mean that it is being offered for free 

to the Procuring Entity; and 

(b) Arithmetical corrections. Consider computational errors and omissions 

to enable proper comparison of all eligible bids.  It may also consider bid 

modifications if expressly allowed in the BDS.  Any adjustment shall be 

calculated in monetary terms to determine the calculated prices. 

27.4. Based on the detailed evaluation of bids, those that comply with the above-

mentioned requirements shall be ranked in the ascending order of their total 

calculated bid prices, as evaluated and corrected for computational errors, 

discounts and other modifications, to identify the Lowest Calculated Bid.  Total 

calculated bid prices, as evaluated and corrected for computational errors, 

discounts and other modifications, which exceed the ABC shall not be 

considered, unless otherwise indicated in the BDS. 

27.5. The Procuring Entity’s evaluation of bids shall only be based on the bid price 
quoted in the Financial Bid Form 

27.6. Bids shall be evaluated on an equal footing to ensure fair competition.  For this 

purpose, all bidders shall be required to include in their bids the cost of all taxes, 

such as, but not limited to, value added tax (VAT), income tax, local taxes, and 

other fiscal levies and duties which shall be itemized in the bid form and 

reflected in the detailed estimates.  Such bids, including said taxes, shall be the 

basis for bid evaluation and comparison.  

28. Post Qualification  

28.1. The Procuring Entity shall determine to its satisfaction whether the Bidder that 

is evaluated as having submitted the Lowest Calculated Bid (LCB) complies with 

and is responsive to all the requirements and conditions specified in ITB Clauses 

5, 12, and 13.  

28.2. Within a non-extendible period of three (3) calendar days from receipt by the 

Bidder of the notice from the BAC that it submitted the LCB, the Bidder shall 

submit the following documentary requirements: 

(a) Tax clearance per Executive Order 398, Series of 2005; 

(b) Latest income and business tax returns in the form specified in the BDS; 

(c) Certificate of PhilGEPS Registration; and 

(d) Other appropriate licenses and permits required by law and stated in the 

BDS. 

Failure of the Bidder declared as LCB to duly submit the requirements under this 

Clause or a finding against the veracity of such, shall be ground for forfeiture of 

the bid security and disqualification of the Bidder for award. 
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28.3. The determination shall be based upon an examination of the documentary 

evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses 12 and 

13, as well as other information as the Procuring Entity deems necessary and 

appropriate, using a non-discretionary ǲpass/failǳ criterion. 
28.4. If the BAC determines that the Bidder with the Lowest Calculated Bid passes all 

the criteria for post-qualification, it shall declare the said bid as the Lowest 

Calculated Responsive Bid, and recommend to the Head of the Procuring Entity 

the award of contract to the said Bidder at its submitted price or its calculated 

bid price, whichever is lower, subject to ITB Clause 30.3. 

28.5. A negative determination shall result in rejection of the Bidder’s Bid, in which 
event the Procuring Entity shall proceed to the next Lowest Calculated Bid to make a similar determination of that Bidder’s capabilities to perform 
satisfactorily. If the second Bidder, however, fails the post qualification, the 

procedure for post qualification shall be repeated for the Bidder with the next 

Lowest Calculated Bid, and so on until the Lowest Calculated and Responsive Bid 

is determined for contract award. 

28.6. Within a period not exceeding seven (7) calendar days from the date of receipt of 

the recommendation of the BAC, the Head of the Procuring Entity shall approve 

or disapprove the said recommendation. In the case of government owned and 

government-owned and/or -controlled corporations (GOCCs) and government 

financial institutions (GFIs), the period provided herein shall be fifteen (15) 

calendar days. 

29. Reservation Clause 

29.1. Notwithstanding the eligibility or post-qualification of a bidder, the Procuring 

Entity concerned reserves the right to review its qualifications at any stage of 

the procurement process if it has reasonable grounds to believe that a 

misrepresentation has been made by the said bidder, or that there has been a change in the Bidder’s capability to undertake the project from the time it 
submitted its eligibility requirements.  Should such review uncover any 

misrepresentation made in the eligibility and bidding requirements, statements 

or documents, or any changes in the situation of the Bidder which will affect its 

capability to undertake the project so that it fails the preset eligibility or bid 

evaluation criteria, the Procuring Entity shall consider the said Bidder as 

ineligible and shall disqualify it from submitting a bid or from obtaining an 

award or contract. 

29.2. Based on the following grounds, the Procuring Entity reserves the right to reject 

any and all Bids, declare a Failure of Bidding at any time prior to the contract 

award, or not to award the contract, without thereby incurring any liability, and 

make no assurance that a contract shall be entered into as a result of the bidding:  

(a) if there is prima facie evidence of collusion between appropriate public 

officers or employees of the Procuring Entity, or between the BAC and 

any of the bidders, or if the collusion is between or among the bidders 

themselves, or between a bidder and a third party, including any act 
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which restricts, suppresses or nullifies or tends to restrict, suppress or 

nullify competition; 

(b) if the Procuring Entity’s BAC is found to have failed in  following the 
prescribed bidding procedures; or 

(c) for any justifiable and reasonable ground where the award of the 

contract will not redound to the benefit of the Government as follows:  

(i) If the physical and economic conditions have significantly 

changed so as to render the project no longer economically, 

financially or technically feasible as determined by the head of 

the procuring entity;  

(ii) If the project is no longer necessary as determined by the head of 

the procuring entity; and  

(iii) If the source of funds for the project has been withheld or 

reduced through no fault of the Procuring Entity. 

29.3. In addition, the Procuring Entity may likewise declare a failure of bidding when: 

(a) No bids are received; 

(b) All prospective bidders are declared ineligible; 

(c) All bids fail to comply with all the bid requirements or fail post-

qualification; or 

(d) The bidder with the Lowest Calculated Responsive Bid refuses, without 

justifiable cause to accept the award of contract, and no award is made. 

F. Award of Contract 

30. Contract Award  

30.1. Subject to ITB Clause 28, the Procuring Entity shall award the contract to the 

Bidder whose Bid has been determined to be the Lowest Calculated and 

Responsive Bid (LCRB). 

30.2. Prior to the expiration of the period of Bid validity, the Procuring Entity shall 

notify the successful Bidder in writing that its Bid has been accepted, through a 

Notice of Award received personally or sent by registered mail or electronically, 

receipt of which must be confirmed in writing within two (2) days by the LCRB 

and submitted personally or sent by registered mail or electronically to the 

Procuring Entity. 

30.3. Notwithstanding the issuance of the Notice of Award, award of contract shall be 

subject to the following conditions: 
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(a) Submission of the following documents within the prescribed period 

from receipt by the Bidder of the notice that it has the Lowest Calculated 

and Responsive Bid: 

(i) Valid JVA, if applicable, within ten (10) calendar days; 

(ii) Valid PCAB license and registration for the type and cost of the 

contract to be bid for foreign bidders, within thirty (30) calendar 

days, if allowed under a Treaty or International or Executive 

Agreement mentioned in ITB Clause 12.1(a)(iv); 

(b) Posting of the performance security in accordance with ITB Clause 32; 

(c) Signing of the contract as provided in ITB Clause 31; and 

(d) Approval by higher authority, if required. 

31. Signing of the Contract 

31.1. At the same time as the Procuring Entity notifies the successful Bidder that its 

Bid has been accepted, the Procuring Entity shall send the Contract Form to the 

Bidder, which Contract has been provided in the Bidding Documents, 

incorporating therein all agreements between the parties. 

31.2. Within ten (10) calendar days from receipt of the Notice of Award, the successful 

Bidder shall post the required performance security, sign and date the contract 

and return it to the Procuring Entity. 

31.3. The Procuring Entity shall enter into contract with the successful Bidder within 

the same ten (10) calendar day period provided that all the documentary 

requirements are complied with. 

31.4. The following documents shall form part of the contract: 

(a) Contract Agreement; 

(b) Bidding Documents; 

(c) Winning bidder’s bid, including the Technical and Financial Proposals, 

and all other documents/statements submitted; 

(d) Performance Security; 

(e) Credit line in accordance with ITB Clause 5.5, if applicable; 

(f) Notice of Award of Contract; and 

(g) Other contract documents that may be required by existing laws and/or 

specified in the BDS. 
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32. Performance Security  

32.1. To guarantee the faithful performance by the winning Bidder of its obligations 

under the contract, it shall post a performance security within a maximum 

period of ten (10) calendar days from the receipt of the Notice of Award from the 

Procuring Entity and in no case later than the signing of the contract. 

32.2. The performance security shall be denominated in Philippine Pesos and posted 

in favor of the Procuring Entity in an amount equal to the percentage of the total 

contract price as stated in the BDS in accordance with the following schedule: 

Form of Performance Security 

Amount of Performance Security 

(Equal to Percentage of the Total 

Contract Price) 

(a) Cash or cashier’s/manager’s 
check issued by a Universal or 

Commercial Bank. 

Five percent (10%) 

(b) Bank draft/guarantee or 

irrevocable letter of credit issued 

by a Universal or Commercial 

Bank: Provided, however, that it 

shall be confirmed or 

authenticated by a Universal or 

Commercial Bank, if issued by a 

foreign bank. 

(c) Surety bond callable upon 

demand issued by a surety or 

insurance company duly 

certified by the Insurance 

Commission as authorized to 

issue such security; and/or 

 

Thirty percent (30%) 

(d) Any combination of the 

foregoing. 

Proportionate to share of form with 

respect to total amount of security 

32.3. Failure of the successful Bidder to comply with the above-mentioned 

requirement shall constitute sufficient ground for the annulment of the award 

and forfeiture of the bid security, in which event the Procuring Entity shall 

initiate and complete the post qualification of the second Lowest Calculated Bid. 

The procedure shall be repeated until the Lowest Calculated and Responsive Bid 

is identified and selected for contract award. However if no Bidder passed post-

qualification, the BAC shall declare the bidding a failure and conduct a re-bidding 

with re-advertisement. 

33. Notice to Proceed 

33.1. Within three (3) calendar days from the date of approval of the Contract by the 

appropriate government approving authority, the Procuring Entity shall issue its 

Notice to Proceed to the Bidder. 
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33.2. The contract effectivity date shall be provided in the Notice to Proceed by the 

Procuring Entity, which date shall not be later than seven (7) calendar days from 

the issuance of the Notice to Proceed. 

34. Protest Mechanism  

 
 Decision of the Procuring Entity at any stage of the procurement process may be questioned 

in accordance with Section 55 of the Revised Implementing Rules and Regulations of 

Republic Act 9184. 
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SECTION III 

BID DATA SHEETS  

 

ITB Clause 
 

1.1 The PROCURING ENTITY is Batangas State University. 

The name of the Contract is Construction of Four (4) Storey College of 

Teacher Education (CTE) Building (Phase I) in BatStateU Arasof 

Campus. 

The identification number of the Contract is BSU-Project No. 2016-271. 

2 The Funding Source is: 

The Government of the Philippines (GOP) in the amount of Forty-Seven 

Thousand Nine Hundred Fifty-One Thousand Six Hundred Fifty-

Four Pesos & 27/100 Only (Php 47,951,654.27).  

The name of the Project is Construction of Four (4) Storey College of 

Teacher Education (CTE) Building (Phase I) in BatStateU Arasof 

Campus. 

 

3.1 No further instructions. 

5.1 No further instructions. 

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1. 

5.4 No further instructions. 

8.1 Subcontracting is not allowed. 

8.2 Not applicable 

9.1 The Procuring Entity will hold a pre-bid conference for this Project on , 

August 2, 2016    2:00 PM  at 

BAC Office 

Ground Floor, CITE Building 

Batangas State University GPB Campus I 

Rizal Avenue Extension, Batangas City 

10.1 The Procuring Entity’s address is: 

Dr. Tirso A. Ronquillo 
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University President 

Tel. No.(043)  723-0339 / 980-0385 local 1546 

10.3 No further instructions. 

12.1 The first envelope shall contain the eligibility and technical documents 

stated in the ITB Clause.  

In addition to the eligibility an technical documents stated in the ITB 

Clause, bidders should submit tax returns filed through Electronic Filing  

and Payment System (EFPS) 

12.1(a)(i) No other acceptable proof of registration is recognized. 

12.1(a)(iv) No further instructions. 

12.1(b)(ii) Project Requirements shall include the following: 

1. Construction Schedule and S-Curve 

2. PERT/CPM 

3. Construction Method, through a narrative description of how the 

Contractor will undertake the works under the contract. 

4. Contractor’s Certification of Key Personnel for the Contract 

with key personnel’s affidavits of commitment to work on the 
contract 

5. Manpower Schedule, weekly or monthly, for skilled or non-skilled 

workers, including the Project Manager, Project Engineers, 

Material Engineers, and Foreman (Use Bidding Form No. 10)  

6. Equipment Utilization Schedule, weekly or monthly for the 

minimum requirement required for the contract (Use Bidding 

Form No. 6) 

7. Construction Safety and Health Program of the Contractor 

specific to the contract to be bid, in accordance with DOLE Order 

No. 13. 

8. Affidavit of Compliance to Specifications of Finishes and 

Materials and Scope of Works 

13.1 Detailed estimates, including a summary sheet indicating unit prices of 

the construction materials, labor rates and equipment rental, and the 

direct and indirect costs used, in coming up with the bid, including 12% 

VAT applied to all items. 

13.1(b) The ABC is Forty-Seven Thousand Nine Hundred Fifty-One Thousand 

Six Hundred Fifty-Four Pesos & 27/100 Only (Php 47,951,654.27).  

  Any bid with a financial component exceeding this amount shall not be 

accepted. 

14.2 No further instructions. 
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15.4 Bid Prices shall be fixed.  Adjustable price proposals shall be treated as 

non-responsive and shall be rejected. 

16.1 The bid prices shall be quoted in Philippine Pesos. 

17.1 Bids will be valid until One Hundred Twenty (120) calendar days after 

bid opening. 

18.1 The bid security shall be in the following amount: 

1. 2% of the ABC, if bid security is in cash, cashier’s/manager’s 
check, bank draft/guarantee or irrevocable letter of credit; 

2. 5% of the ABC  if bid security is in Surety Bond; or 

3. Any combination of the foregoing proportionate to the share of 

form with respect to total amount of security.  

4. Bid-Securing Declaration (Use Bidding Form No. 6) 

18.2 The bid security shall be valid until One Hundred Twenty (120) 

calendar days after bid opening. 

20.3 Each Bidder shall submit One (1) original and Two (2) copies of the 

first and second components of its bid. 

21 The address for submission of bids is  

BAC Office 

Ground Floor, CITE Building, GPB Campus I 

Rizal Avenue Extension, Batangas City 

The deadline for submission of bids is August 17, 2016; 1:00-2:00 PM. 

24.1 The place of bid opening is  

BAC Office 

Ground Floor, CITE Building, GPB Campus I 

Rizal Avenue Extension, Batangas City 

The date and time of bid opening is August 17, 2016; 2:00 PM. 

24.2 No further instructions. 

27.3(b) 
 Bid modification is not allowed. 

27.4 No further instructions. 

28.2(b) 
No further instruction. 

31.4(g) Contract documents relevant to the Project: 

1. Resolution of the BAC 

2. Contractors Bid Estimate by Work Items and Cost Component 
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3. Scope of Works / Specifications and Finishes of Materials  

4. PERT-CPM / Construction Schedule and S-Curve 

5. Performance Bond 

6. Approved Agency Estimate by Work Item and Cost Component 

7. Certificate of Availability of Funds 

32.2 The performance security shall be in the following amount: 

1. 10% of the Total Contract Price , if performance security is in cash, cashier’s/manager’s check issued by a Universal or Commercial Bank; 

2. 10% of the Total Contract Price , if performance security is in Bank 

draft/guarantee or irrevocable letter of credit issued by a Universal or 

Commercial Bank: Provided, however, that it shall be confirmed or 

authenticated by a Universal or Commercial Bank, if issued by a foreign 

bank. 

3. 30% of the Total Contract Price if performance security is in Surety 

Bond callable upon demand issued by a surety or insurance company 

duly certified by the Insurance Commission as authorized to issue such 

security; or 

4. Any combination of the foregoing proportionate to the share of form 

with respect to total amount of security.  

 



Batangas State University 

Bidding Documents (Based on Revised IRR of RA 9184, Fourth Edition December 2010) 

Page 1 of 26 

General Conditions of the Contract 

 

 

SECTION IV 

GENERAL CONDITIONS OF THE CONTRACT 
 

TABLE OF CONTENTS 

 

1. DEFINITIONS ........................................................................................................... 3 

2. INTERPRETATION .................................................................................................... 4 

3. GOVERNING LANGUAGE AND LAW .......................................................................... 5 

4. COMMUNICATIONS .................................................................................................. 5 

5. POSSESSION OF SITE ................................................................................................ 5 

6. THE CONTRACTOR’S OBLIGATIONS ........................................................................ 5 

7. PERFORMANCE SECURITY ....................................................................................... 6 

8. SUBCONTRACTING ................................................................................................... 7 

9. LIQUIDATED DAMAGES ........................................................................................... 7 

10. SITE INVESTIGATION REPORTS ............................................................................... 7 

11. THE PROCURING ENTITY, LICENSES AND PERMITS ................................................ 8 

12. CONTRACTOR’S RISK AND WARRANTY SECURITY .................................................. 8 

13. LIABILITY OF THE CONTRACTOR ...........................................................................10 

14. PROCURING ENTITY’S RISK ..................................................................................10 

15. INSURANCE ............................................................................................................10 

16. TERMINATION FOR DEFAULT OF CONTRACTOR ...................................................11 

17. TERMINATION FOR DEFAULT OF PROCURING ENTITY .........................................12 

18. TERMINATION FOR OTHER CAUSES ......................................................................12 

19. PROCEDURES FOR TERMINATION OF CONTRACTS ................................................13 

20. FORCE MAJEURE, RELEASE FROM PERFORMANCE ...............................................15 

21. RESOLUTION OF DISPUTES ....................................................................................16 

22. SUSPENSION OF LOAN, CREDIT, GRANT, OR APPROPRIATION .............................16 

23. PROCURING ENTITY’S REPRESENTATIVE’S DECISIONS .........................................16 

24. APPROVAL OF DRAWINGS AND TEMPORARY WORKS BY THE PROCURING 

ENTITY’S REPRESENTATIVE ..................................................................................16 



Batangas State University 

Bidding Documents (Based on Revised IRR of RA 9184, Fourth Edition December 2010) 

Page 2 of 26 

General Conditions of the Contract 

 

 

25. ACCELERATION AND DELAYS ORDERED BY THE PROCURING ENTITY’S 

REPRESENTATIVE ..................................................................................................17 

26. EXTENSION OF THE INTENDED COMPLETION DATE .............................................17 

27. RIGHT TO VARY ....................................................................................................17 

28. CONTRACTORS RIGHT TO CLAIM ..........................................................................17 

29. DAYWORKS ...........................................................................................................17 

30. EARLY WARNING ..................................................................................................18 

31. PROGRAM OF WORK .............................................................................................18 

32. MANAGEMENT CONFERENCES ...............................................................................18 

33. BILL OF QUANTITIES .............................................................................................19 

34. INSTRUCTIONS, INSPECTIONS AND AUDITS ...........................................................19 

35. IDENTIFYING DEFECTS ..........................................................................................19 

36. COST OF REPAIRS ..................................................................................................19 

37. CORRECTION OF DEFECTS .....................................................................................19 

38. UNCORRECTED DEFECTS .......................................................................................20 

39. ADVANCE PAYMENT ..............................................................................................20 

40. PROGRESS PAYMENTS ...........................................................................................20 

41. PAYMENT CERTIFICATES.......................................................................................21 

42. RETENTION ...........................................................................................................21 

43. VARIATION ORDERS ..............................................................................................22 

44. CONTRACT COMPLETION ......................................................................................23 

45. SUSPENSION OF WORK ..........................................................................................23 

46. PAYMENT ON TERMINATION .................................................................................24 

47. EXTENSION OF CONTRACT TIME ...........................................................................24 

48. PRICE ADJUSTMENT ..............................................................................................25 

49. COMPLETION .........................................................................................................25 

50. TAKING OVER ........................................................................................................26 

51. OPERATING AND MAINTENANCE MANUALS ..........................................................26 

 

 

 

 



Batangas State University 

Bidding Documents (Based on Revised IRR of RA 9184, Fourth Edition December 2010) 

Page 3 of 26 

General Conditions of the Contract 

 

1. Definitions  

For purposes of this Clause, boldface type is used to identify defined terms. 

1.1. The Arbiter is the person appointed jointly by the Procuring Entity and the Contractor 

to resolve disputes in the first instance, as provided for in GCC Clause 21. 

1.2. Bill of Quantities refers to a list of the specific items of the Work and their 

corresponding unit prices, lump sums, and/or provisional sums. 

1.3. The Completion Date is the date of completion of the Works as certified by the 

Procuring Entity’s Representative, in accordance with GCC Clause 49. 

1.4. The Contract is the contract between the Procuring Entity and the Contractor to execute, 

complete, and maintain the Works. 

1.5. The Contract Price is the price stated in the Letter of Acceptance and thereafter to be 

paid by the Procuring Entity to the Contractor for the execution of the Works in 

accordance with this Contract. 

1.6. Contract Time Extension is the allowable period for the Contractor to complete the 

Works in addition to the original Completion Date stated in this Contract. 

1.7. The Contractor is the juridical entity whose proposal has been accepted by the 

Procuring Entity and to whom the Contract to execute the Work was awarded.  

1.8. The Contractor’s Bid is the signed offer or proposal submitted by the Contractor to the 

Procuring Entity in response to the Bidding Documents. 

1.9. Days are calendar days; months are calendar months. 

1.10. Dayworks are varied work inputs subject to payment on a time basis for the 

Contractor’s employees and Equipment, in addition to payments for associated Materials 

and Plant. 

1.11. A Defect is any part of the Works not completed in accordance with the Contract. 

1.12. The Defects Liability Certificate is the certificate issued by Procuring Entity’s 

Representative upon correction of defects by the Contractor. 

1.13. The Defects Liability Period is the one year period between contract completion and 

final acceptance within which the Contractor assumes the responsibility to undertake 

the repair of any damage to the Works at his own expense. 

1.14. Drawings are graphical presentations of the Works. They include all supplementary 

details, shop drawings, calculations, and other information provided or approved for the 

execution of this Contract. 

1.15. Equipment refers to all facilities, supplies, appliances, materials or things required for 

the execution and completion of the Work provided by the Contractor and which shall 

not form or are not intended to form part of the Permanent Works. 

1.16. The Intended Completion Date refers to the date specified in the SCC when the 

Contractor is expected to have completed the Works.  The Intended Completion Date 

may be revised only by the Procuring Entity’s Representative by issuing an extension of 

time or an acceleration order. 

1.17. Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 
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1.18. The Notice to Proceed is a written notice issued by the Procuring Entity or the 

Procuring Entity’s Representative to the Contractor requiring the latter to begin the 

commencement of the work not later than a specified or determinable date. 

1.19. Permanent Works all permanent structures and all other project features and facilities 

required to be constructed and completed in accordance with this Contract which shall 

be delivered to the Procuring Entity and which shall remain at the Site after the removal 

of all Temporary Works. 

1.20. Plant refers to the machinery, apparatus, and the like intended to form an integral part 

of the Permanent Works. 

1.21. The Procuring Entity is the party who employs the Contractor to carry out the Works 

stated in the SCC. 

1.22. The Procuring Entity’s Representative refers to the Head of the Procuring Entity or his 

duly authorized representative, identified in the SCC, who shall be responsible for 

supervising the execution of the Works and administering this Contract. 

1.23. The Site is the place provided by the Procuring Entity where the Works shall be executed 

and any other place or places which may be designated in the SCC, or notified to the 

Contractor by the Procuring Entity’s Representative as forming part of the Site. 

1.24. Site Investigation Reports are those that were included in the Bidding Documents and 

are factual and interpretative reports about the surface and subsurface conditions at the 

Site. 

1.25. Slippage is a delay in work execution occurring when actual accomplishment falls below 

the target as measured by the difference between the scheduled and actual 

accomplishment of the Work by the Contractor as established from the work schedule. 

This is actually described as a percentage of the whole Works.  

1.26. Specifications means the description of Works to be done and the qualities of materials 

to be used, the equipment to be installed and the mode of construction. 

1.27. The Start Date, as specified in the SCC, is the date when the Contractor is obliged to 

commence execution of the Works.  It does not necessarily coincide with any of the Site 

Possession Dates.  

1.28. A Subcontractor is any person or organization to whom a part of the Works has been 

subcontracted by the Contractor, as allowed by the Procuring Entity, but not any 

assignee of such person.  

1.29. Temporary Works are works designed, constructed, installed, and removed by the 

Contractor that are needed for construction or installation of the Permanent Works. 

1.30. Work(s) refer to the Permanent Works and Temporary Works to be executed by the 

Contractor in accordance with this Contract, including (i) the furnishing of all labor, 

materials, equipment and others incidental, necessary or convenient to the complete 

execution of the Works; (ii) the passing of any tests before acceptance by the Procuring 

Entity’s Representative; (iii) and the carrying out of all duties and obligations of the 

Contractor imposed by this Contract as described in the SCC. 

2. Interpretation 

2.1. In interpreting the Conditions of Contract, singular also means plural, male also means 

female or neuter, and the other way around.  Headings have no significance.  Words have 

their normal meaning under the language of this Contract unless specifically defined.  
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The Procuring Entity’s Representative will provide instructions clarifying queries about 

the Conditions of Contract. 

2.2. If sectional completion is specified in the SCC, references in the Conditions of Contract to 

the Works, the Completion Date, and the Intended Completion Date apply to any Section of 

the Works (other than references to the Completion Date and Intended Completion Date 

for the whole of the Works). 

3. Governing Language and Law 

3.1. This Contract has been executed in the English language, which shall be the binding and 

controlling language for all matters relating to the meaning or interpretation of this 

Contract.  All correspondence and other documents pertaining to this Contract which are 

exchanged by the parties shall be written in English. 

3.2. This Contract shall be interpreted in accordance with the laws of the Republic of the 

Philippines. 

4. Communications 

Communications between parties that are referred to in the Conditions shall be effective only 

when in writing.  A notice shall be effective only when it is received by the concerned party. 

5. Possession of Site 

5.1. On the date specified in the SCC, the Procuring Entity shall grant the Contractor 

possession of so much of the Site as may be required to enable it to proceed with the 

execution of the Works. If the Contractor suffers delay or incurs cost from failure on the 

part of the Procuring Entity to give possession in accordance with the terms of this 

clause, the Procuring Entity’s Representative shall give the Contractor a Contract Time 

Extension and certify such sum as fair to cover the cost incurred, which sum shall be paid 

by Procuring Entity. 

5.2. If possession of a portion is not given by the date stated in the SCC Clause 5.1, the 

Procuring Entity will be deemed to have delayed the start of the relevant activities.  The 

resulting adjustments in contact time to address such delay shall be in accordance with 

GCC Clause 47. 

5.3. The Contractor shall bear all costs and charges for special or temporary right-of-way 

required by it in connection with access to the Site. The Contractor shall also provide at 

his own cost any additional facilities outside the Site required by it for purposes of the 

Works. 

5.4. The Contractor shall allow the Procuring Entity’s Representative and any person 

authorized by the Procuring Entity’s Representative access to the Site and to any place 

where work in connection with this Contract is being carried out or is intended to be 

carried out. 

6. The Contractor’s Obligations 

6.1. The Contractor shall carry out the Works properly and in accordance with this Contract. 

The Contractor shall provide all supervision, labor, Materials, Plant and Contractor's 

Equipment, which may be required. All Materials and Plant on Site shall be deemed to be 

the property of the Procuring Entity. 

6.2. The Contractor shall commence execution of the Works on the Start Date and shall carry 

out the Works in accordance with the Program of Work submitted by the Contractor, as 

updated with the approval of the Procuring Entity’s Representative, and complete them 

by the Intended Completion Date. 
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6.3. The Contractor shall be responsible for the safety of all activities on the Site. 

6.4. The Contractor shall carry out all instructions of the Procuring Entity’s Representative 

that comply with the applicable laws where the Site is located. 

6.5. The Contractor shall employ the key personnel named in the Schedule of Key Personnel, 

as referred to in the SCC, to carry out the supervision of the Works. The Procuring Entity 

will approve any proposed replacement of key personnel only if their relevant 

qualifications and abilities are equal to or better than those of the personnel listed in the 

Schedule. 

6.6. If the Procuring Entity’s Representative asks the Contractor to remove a member of the 

Contractor’s staff or work force, for justifiable cause, the Contractor shall ensure that the 

person leaves the Site within seven (7) days and has no further connection with the 

Work in this Contract. 

6.7. During Contract implementation, the Contractor and his subcontractors shall abide at all 

times by all labor laws, including child labor related enactments, and other relevant 

rules. 

6.8. The Contractor shall submit to the Procuring Entity for consent the name and particulars 

of the person authorized to receive instructions on behalf of the Contractor. 

6.9. The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities, and the Procuring Entity between the dates given in the schedule of 

other contractors particularly when they shall require access to the Site.  The Contractor 

shall also provide facilities and services for them during this period.  The Procuring 

Entity may modify the schedule of other contractors, and shall notify the Contractor of 

any such modification thereto. 

6.10. Should anything of historical or other interest or of significant value be unexpectedly 

discovered on the Site, it shall be the property of the Procuring Entity.  The Contractor 

shall notify the Procuring Entity’s Representative of such discoveries and carry out the 

Procuring Entity’s Representative’s instructions in dealing with them. 

7. Performance Security 

7.1. Within ten (10) calendar days from receipt of the Notice of Award from the Procuring 

Entity but in no case later than the signing of the contract by both parties, the Contractor 

shall furnish the performance security in any the forms prescribed in ITB Clause 32.2. 

7.2. The performance security posted in favor of the Procuring Entity shall be forfeited in the 

event it is established that the Contractor is in default in any of its obligations under the 

Contract.  

7.3. The performance security shall remain valid until issuance by the Procuring Entity of the 

Certificate of Final Acceptance. 

7.4. The performance security may be released by the Procuring Entity and returned to the 

Contractor after the issuance of the Certificate of Final Acceptance subject to the 

following conditions: 

(a) There are no pending claims against the Contractor or the surety company filed 

by the Procuring Entity; 

(b) The Contractor has no pending claims for labor and materials filed against it; and 

(c) Other terms specified in the SCC. 
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7.5. The Contractor shall post an additional performance security following the amount and 

form specified in ITB Clause 32.2 to cover any cumulative increase of more than ten 

percent (10%) over the original value of the contract as a result of amendments to order 

or change orders, extra work orders and supplemental agreements, as the case may be.  

The Contractor shall cause the extension of the validity of the performance security to 

cover approved contract time extensions. 

7.6. In case of a reduction in the contract value or for partially completed Works under the 

contract which are usable and accepted by the Procuring Entity the use of which, in the 

judgment of the implementing agency or the Procuring Entity, will not affect the 

structural integrity of the entire project, the Procuring Entity shall allow a proportional 

reduction in the original performance security, provided that any such reduction is more 

than ten percent (10%) and that the aggregate of such reductions is not more than fifty 

percent (50%) of the original performance security. 

7.7. Unless otherwise indicated in the SCC, the Contractor, by entering into the Contract with 

the Procuring Entity, acknowledges the right of the Procuring Entity to institute action 

pursuant to  Act 3688 against any subcontractor be they an individual, firm, partnership, 

corporation, or association supplying the Contractor with labor, materials and/or 

equipment for the performance of this Contract. 

8. Subcontracting 

8.1. Unless otherwise indicated in the SCC, the Contractor cannot subcontract Works more 

than the percentage specified in ITB Clause 8.1. 

8.2. Subcontracting of any portion of the Works does not relieve the Contractor of any 

liability or obligation under this Contract.  The Contractor will be responsible for the 

acts, defaults, and negligence of any subcontractor, its agents, servants or workmen as 

fully as if these were the Contractor’s own acts, defaults, or negligence, or those of its 

agents, servants or workmen. 

8.3. Subcontractors disclosed and identified during the bidding may be changed during the 

implementation of this Contract, subject to compliance with the required qualifications 

and the approval of the Procuring Entity.   

9. Liquidated Damages 

9.1. The Contractor shall pay liquidated damages to the Procuring Entity  for each day that 

the Completion Date is later than the Intended Completion Date.  The applicable 

liquidated damages is at least one-tenth (1/10) of a percent of the cost of the 

unperformed portion for every day of delay.  The total amount of liquidated damages 

shall not exceed  ten percent (10%) of the amount of the contract.  The Procuring Entity 

may deduct liquidated damages from payments due to the Contractor.  Payment of 

liquidated damages shall not affect the Contractor. Once the cumulative amount of 

liquidated damages reaches ten percent (10%) of the amount of this Contract, the 

Procuring Entity shall rescind this Contract, without prejudice to other courses of action 

and remedies open to it. 

9.2. If the Intended Completion Date is extended after liquidated damages have been paid, 

the Engineer of the Procuring Entity shall correct any overpayment of liquidated 

damages by the Contractor by adjusting the next payment certificate.  The Contractor 

shall be paid interest on the overpayment, calculated from the date of payment to the 

date of repayment, at the rates specified in GCC Clause  40.3. 

10. Site Investigation Reports 
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The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports referred to in 

the SCC supplemented by any information obtained by the Contractor. 

11. The Procuring Entity, Licenses and Permits 

The Procuring Entity shall, if requested by the Contractor, assist him in applying for permits, 

licenses or approvals, which are required for the Works. 

12. Contractor’s Risk and Warranty Security 

12.1. The Contractor shall assume full responsibility for the Works from the time project 

construction commenced up to final acceptance by the Procuring Entity and shall be held 

responsible for any damage or destruction of the Works except those occasioned by force 

majeure. The Contractor shall be fully responsible for the safety, protection, security, and 

convenience of his personnel, third parties, and the public at large, as well as the Works, 

Equipment, installation, and the like to be affected by his construction work.  

12.2. The defects liability period for infrastructure projects shall be one year from contract 

completion up to final acceptance by the Procuring Entity.  During this period, the 

Contractor shall undertake the repair works, at his own expense, of any damage to the 

Works on account of the use of materials of inferior quality within ninety (90) days from 

the time the Head of the Procuring Entity has issued an order to undertake repair.  In 

case of failure or refusal to comply with this mandate, the Procuring Entity shall 

undertake such repair works and shall be entitled to full reimbursement of expenses 

incurred therein upon demand. 

12.3. Unless otherwise indicated in the SCC, in case the Contractor fails to comply with the 

preceding paragraph, the Procuring Entity shall forfeit its performance security, subject 

its property(ies) to attachment or garnishment proceedings, and perpetually disqualify it 

from participating in any public bidding. All payables of the GOP in his favor shall be 

offset to recover the costs.  

12.4. After final acceptance of the Works by the Procuring Entity, the Contractor shall be held 

responsible for “Structural Defects”, i.e., major faults/flaws/deficiencies in one or more 

key structural elements of the project which may lead to structural  failure of the 

completed elements or structure, or “Structural Failures”, i.e., where one or more key 

structural elements in an infrastructure facility fails or collapses, thereby rendering the 

facility or part thereof incapable of withstanding the design loads, and/or endangering 

the safety of the users or the general public: 

(a) Contractor – Where Structural Defects/Failures arise due to faults attributable to 

improper construction, use of inferior quality/substandard materials, and any 

violation of the contract plans and specifications, the contractor shall be held 

liable; 

(b) Consultants – Where Structural Defects/Failures arise due to faulty and/or 

inadequate design and specifications as well as construction supervision, then 

the consultant who prepared the design or undertook construction supervision 

for the project shall be held liable; 

(c) Procuring Entity’s Representatives/Project Manager/Construction Managers and 

Supervisors – The project owner’s representative(s), project manager, 

construction manager, and supervisor(s) shall be held liable in cases where the 

Structural Defects/Failures are due to his/their willful intervention in altering 

the designs and other specifications; negligence or omission in not approving or 

acting on proposed changes to noted defects or deficiencies in the design and/or 

specifications; and the use of substandard construction materials in the project; 
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(d) Third Parties - Third Parties shall be held liable in cases where Structural 

Defects/Failures are caused by work undertaken by them such as leaking pipes, 

diggings or excavations, underground cables and electrical wires, underground 

tunnel, mining shaft and the like, in which case the applicable warranty to such 

structure should be levied to third parties for their construction or restoration 

works. 

(e) Users - In cases where Structural Defects/Failures are due to abuse/misuse by 

the end user of the constructed facility and/or non–compliance by a user with 

the technical design limits and/or intended purpose of the same, then the user 

concerned shall be held liable. 

12.5. The warranty against Structural Defects/Failures, except those occasioned on force 

majeure, shall cover the period specified in the SCC reckoned from the date of issuance 

of the Certificate of Final Acceptance by the Procuring Entity.  

12.6. The Contractor shall be required to put up a warranty security in the form of cash, bank 

guarantee, letter of credit, GSIS or surety bond callable on demand, in accordance with 

the following schedule: 

Form of Warranty 

Minimum Amount in 

Percentage (%) of Total 

Contract Price 

(a) Cash or letter of credit issued by 

Universal or Commercial bank: 

provided, however, that the letter of 

credit shall be confirmed or 

authenticated by a Universal or 

Commercial bank, if issued by a foreign 

bank 

Five Percent (5%) 

(b) Bank guarantee confirmed by Universal 

or Commercial bank: provided, 

however, that the letter of credit shall 

be confirmed or authenticated by a 

Universal or Commercial bank, if issued 

by a foreign bank 

Ten Percent (10%) 

(c) Surety bond callable upon demand 

issued by GSIS or any surety or 

insurance company duly certified by 

the Insurance Commission 

Thirty Percent (30%) 

12.7. The warranty security shall be stated in Philippine Pesos and shall remain effective for 

one year from the date of issuance of the Certificate of Final Acceptance by the Procuring 

Entity, and returned only after the lapse of said one year period. 

12.8. In case of structural defects/failure occurring during the applicable warranty period 

provided in GCC Clause 12.5, the Procuring Entity shall undertake the necessary 

restoration or reconstruction works and shall be entitled to full reimbursement by the 

parties found to be liable for expenses incurred therein upon demand, without prejudice 

to the filing of appropriate administrative, civil, and/or criminal charges against the 
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responsible persons as well as the forfeiture of the warranty security posted in favor of 

the Procuring Entity. 

13. Liability of the Contractor 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability under this 

Contract shall be as provided by the laws of the Republic of the Philippines. 

14. Procuring Entity’s Risk 

14.1. From the Start Date until the Certificate of Final Acceptance has been issued, the 

following are risks of the Procuring Entity: 

(a) The risk of personal injury, death, or loss of or damage to property (excluding the 

Works, Plant, Materials, and Equipment), which are due to: 

(i) any type of use or occupation of the Site authorized by the Procuring 

Entity after the official acceptance of the works; or 

(ii) negligence, breach of statutory duty, or interference with any legal right 

by the Procuring Entity or by any person employed by or contracted to 

him except the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent 

that it is due to a fault of the Procuring Entity or in the Procuring Entity’s design, 

or due to war or radioactive contamination directly affecting the country where 

the Works are to be executed. 

15. Insurance 

15.1. The Contractor shall, under his name and at his own expense, obtain and maintain, for 

the duration of this Contract, the following insurance coverage: 

(a) Contractor’s All Risk Insurance; 

(b) Transportation to the project Site of Equipment, Machinery, and Supplies owned 

by the Contractor; 

(c) Personal injury or death of Contractor’s employees; and 

(d) Comprehensive insurance for third party liability to Contractor’s direct or 

indirect act or omission causing damage to third persons. 

15.2. The Contractor shall provide evidence to the Procuring Entity’s Representative that the 

insurances required under this Contract have been effected and shall, within a 

reasonable time, provide copies of the insurance policies to the Procuring Entity’s 

Representative.  Such evidence and such policies shall be provided to the Procuring 

Entity’s through the Procuring Entity’s Representative. 

15.3. The Contractor shall notify the insurers of changes in the nature, extent, or program for 

the execution of the Works and ensure the adequacy of the insurances at all times in 

accordance with the terms of this Contract and shall produce to the Procuring Entity’s 

Representative the insurance policies in force including the receipts for payment of the 

current premiums. 

The above insurance policies shall be obtained from any reputable insurance company 

approved by the Procuring Entity’s Representative. 

15.4. If the Contractor fails to obtain and keep in force the insurances referred to herein or any 

other insurance which he may be required to obtain under the terms of this Contract, the 

Procuring Entity may obtain and keep in force any such insurances and pay such 
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premiums as may be necessary for the purpose.  From time to time, the Procuring Entity 

may deduct the amount it shall pay for said premiums including twenty five percent 

(25%) therein from any monies due, or which may become due, to the Contractor, 

without prejudice to the Procuring Entity exercising its right to impose other sanctions 

against the Contractor pursuant to the provisions of this Contract. 

15.5. In the event the Contractor fails to observe the above safeguards, the Procuring Entity 

may, at the Contractor’s expense, take whatever measure is deemed necessary for its 

protection and that of the Contractor’s personnel and third parties, and/or order the 

interruption of dangerous Works.  In addition, the Procuring Entity may refuse to make 

the payments under GCC Clause 40 until the Contractor complies with this Clause. 

15.6. The Contractor shall immediately replace the insurance policy obtained as required in 

this Contract, without need of the Procuring Entity’s demand, with a new policy issued 

by a new insurance company acceptable to the Procuring Entity for any of the following 

grounds: 

(a) The issuer of the insurance policy to be replaced has:  

(i) become bankrupt;  

(ii) been placed under receivership or under a management committee;  

(iii) been sued for suspension of payment; or 

(iv) been suspended by the Insurance Commission and its license to engage in 

business or its authority to issue insurance policies cancelled; or  

(v) Where reasonable grounds exist that the insurer may not be able, fully 

and promptly, to fulfill its obligation under the insurance policy. 

16. Termination for Default of Contractor 

16.1. The Procuring Entity shall terminate this Contract for default when any of the following 

conditions attend its implementation: 

16.2. Due to the Contractor’s fault and while the project is on-going, it has incurred negative 

slippage of fifteen percent (15%) or more in accordance with Presidential Decree 1870, 

regardless of whether or not previous warnings and notices have been issued for the 

Contractor to improve his performance; 

16.3. Due to its own fault and after this Contract time has expired, the Contractor incurs delay 

in the completion of the Work after this Contract has expired; or 

16.4. The Contractor: 

(a) abandons the contract Works, refuses or fails to comply with a valid instruction 

of the Procuring Entity or fails to proceed expeditiously and without delay 

despite a written notice by the Procuring Entity; 

(b) does not actually have on the project Site the minimum essential equipment 

listed on the Bid necessary to prosecute the Works in accordance with the 

approved Program of Work and equipment deployment schedule as required for 

the project; 

(c) does not execute the Works in accordance with this Contract or persistently or 

flagrantly neglects to carry out its obligations under this Contract; 

(d) neglects or refuses to remove materials or to perform a new Work that has been 

rejected as defective or unsuitable; or 
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(e) sub-lets any part of this Contract without approval by the Procuring Entity. 

16.5. All materials on the Site, Plant, Equipment, and Works shall be deemed to be the 

property of the Procuring Entity if this Contract is rescinded because of the Contractor’s 

default. 

17. Termination for Default of Procuring Entity 

The Contractor may terminate this Contract with the Procuring Entity if the works are 

completely stopped for a continuous period of at least sixty (60) calendar days through no fault 

of its own, due to any of the following reasons: 

(a) Failure of the Procuring Entity to deliver, within a reasonable time, supplies, materials, 

right-of-way, or other items it is obligated to furnish under the terms of this Contract; or 

(b) The prosecution of the Work is disrupted by the adverse peace and order situation, as 

certified by the Armed Forces of the Philippines Provincial Commander and approved by 

the Secretary of National Defense. 

18. Termination for Other Causes 

18.1. The Procuring Entity may terminate this Contract, in whole or in part, at any time for its 

convenience.  The Head of the Procuring Entity may terminate this Contract for the 

convenience of the Procuring Entity if he has determined the existence of conditions that 

make Project Implementation economically, financially or technically impractical and/or 

unnecessary, such as, but not limited to, fortuitous event(s) or changes in law and 

National Government policies. 

18.2. The Procuring Entity or the Contractor may terminate this Contract if the other party 

causes a fundamental breach of this Contract. 

18.3. Fundamental breaches of Contract shall include, but shall not be limited to, the following: 

(a) The Contractor stops work for twenty eight (28) days when no stoppage of work 

is shown on the current Program of Work and the stoppage has not been 

authorized by the Procuring Entity’s Representative; 

(b) The Procuring Entity’s Representative instructs the Contractor to delay the 

progress of the Works, and the instruction is not withdrawn within twenty eight 

(28) days; 

(c) The Procuring Entity shall terminate this Contract if the Contractor is declared 

bankrupt or insolvent as determined with finality by a court of competent 

jurisdiction.  In this event, termination will be without compensation to the 

Contractor, provided that such termination will not prejudice or affect any right 

of action or remedy which has accrued or will accrue thereafter to the Procuring 

Entity and/or the Contractor.  In the case of the Contractor's insolvency, any 

Contractor's Equipment which the Procuring Entity instructs in the notice is to 

be used until the completion of the Works; 

(d) A payment certified by the Procuring Entity’s Representative is not paid by the 

Procuring Entity to the Contractor within eighty four (84) days from the date of 

the Procuring Entity’s Representative’s certificate; 

(e) The Procuring Entity’s Representative gives Notice that failure to correct a 

particular Defect is a fundamental breach of Contract and the Contractor fails to 

correct it within a reasonable period of time determined by the Procuring 

Entity’s Representative; 



Batangas State University 

Bidding Documents (Based on Revised IRR of RA 9184, Fourth Edition December 2010) 

Page 13 of 26 

General Conditions of the Contract 

 

(f) The Contractor does not maintain a Security, which is required;  

(g) The Contractor has delayed the completion of the Works by the number of days 

for which the maximum amount of liquidated damages can be paid, as defined in 

the GCC Clause 9; and 

(h) In case it is determined prima facie by the Procuring Entity that the Contractor 

has engaged, before or during the implementation of the contract, in unlawful 

deeds and behaviors relative to contract acquisition and implementation, such 

as, but not limited to, the following:  

(i) corrupt, fraudulent, collusive, coercive, and obstructive  practices as 

defined in ITB Clause 3.1(a), unless otherwise specified in the SCC;  

(ii) drawing up or using forged documents;  

(iii) using adulterated materials, means or methods, or engaging in 

production contrary to rules of science or the trade; and  

(iv) any other act analogous to the foregoing. 

18.4. The Funding Source or the Procuring Entity, as appropriate, will seek to impose the 

maximum civil, administrative and/or criminal penalties available under the applicable 

law on individuals and organizations deemed to be involved with corrupt, fraudulent, or 

coercive practices. 

18.5. When persons from either party to this Contract gives notice of a fundamental breach to 

the Procuring Entity’s Representative  in order to terminate the existing contract for a 

cause other than those listed under GCC Clause 18.3, the Procuring Entity’s 

Representative shall decide whether the breach is fundamental or not. 

18.6. If this Contract is terminated, the Contractor shall stop work immediately, make the Site 

safe and secure, and leave the Site as soon as reasonably possible. 

19. Procedures for Termination of Contracts 

19.1. The following provisions shall govern the procedures for the termination of this 

Contract: 

(a) Upon receipt of a written report of acts or causes which may constitute 

ground(s) for termination as aforementioned, or upon its own initiative, the 

Procuring Entity shall, within a period of seven (7) calendar days, verify the 

existence of such ground(s) and cause the execution of a Verified Report, with all 

relevant evidence attached; 

(b) Upon recommendation by the Procuring Entity, the Head of the Procuring Entity 

shall terminate this Contract only by a written notice to the Contractor conveying 

the termination of this Contract. The notice shall state: 

(i) that this Contract is being terminated for any of the ground(s) afore-

mentioned, and a statement of the acts that constitute the ground(s) 

constituting the same; 

(ii) the extent of termination, whether in whole or in part;  

(iii) an instruction to the Contractor to show cause as to why this Contract 

should not be terminated; and 

(iv) special instructions of the Procuring Entity, if any. 

The Notice to Terminate shall be accompanied by a copy of the Verified Report; 
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(c) Within a period of seven (7) calendar days from receipt of the Notice of 

Termination, the Contractor shall submit to the Head of the Procuring Entity a 

verified position paper stating why the contract should not be terminated.  If the 

Contractor fails to show cause after the lapse of the seven (7) day period, either 

by inaction or by default, the Head of the Procuring Entity shall issue an order 

terminating the contract;  

(d) The Procuring Entity may, at anytime before receipt of the Bidder’s verified 

position paper described in item (c) above withdraw the Notice to Terminate if it 

is determined that certain items or works subject of the notice had been 

completed, delivered, or performed before the Contractor’s receipt of the notice;  

(e) Within a non-extendible period of ten (10) calendar days from receipt of the 

verified position paper, the Head of the Procuring Entity shall decide whether or 

not to terminate this Contract.  It shall serve a written notice to the Contractor of 

its decision and, unless otherwise provided in the said notice, this Contract is 

deemed terminated from receipt of the Contractor of the notice of decision.  The 

termination shall only be based on the ground(s) stated in the Notice to 

Terminate; and 

(f) The Head of the Procuring Entity may create a Contract Termination Review 

Committee (CTRC) to assist him in the discharge of this function.  All decisions 

recommended by the CTRC shall be subject to the approval of the Head of the 

Procuring Entity. 

19.2. Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of 

additional administrative sanctions as the internal rules of the agency may provide 

and/or further criminal prosecution as provided by applicable laws, the procuring entity 

shall impose on contractors after the termination of the contract the penalty of 

suspension for one (1) year for the first offense, suspension for two (2) years for the 

second offense from participating in the public bidding process, for violations committed 

during the contract implementation stage, which include but not limited to the following: 

(a) Failure of the contractor, due solely to his fault or negligence, to mobilize and 

start work or performance within the specified period in the Notice to Proceed 

(“NTP”); 

(b) Failure by the contractor to fully and faithfully comply with its contractual 

obligations without valid cause, or failure by the contractor to comply with any 

written lawful instruction of the procuring entity or its representative(s) 

pursuant to the implementation of the contract.  For the procurement of 

infrastructure projects or consultancy contracts, lawful instructions include but 

are not limited to the following: 

(i) Employment of competent technical personnel, competent engineers 

and/or work supervisors; 

(ii) Provision of warning signs and barricades in accordance with approved 

plans and specifications and contract provisions; 

(iii) Stockpiling in proper places of all materials and removal from the project 

site of waste and excess materials, including broken pavement and 

excavated debris in accordance with approved plans and specifications 

and contract provisions; 

(iv) Deployment of committed equipment, facilities, support staff and 

manpower; and 
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(v) Renewal of the effectivity dates of the performance security after its 

expiration during the course of contract implementation. 

(c) Assignment and subcontracting of the contract or any part thereof or 

substitution of key personnel named in the proposal without prior written 

approval by the procuring entity. 

(d) Poor performance by the contractor or unsatisfactory quality and/or progress of 

work arising from his fault or negligence as reflected in the Constructor's 

Performance Evaluation System (“CPES”) rating sheet.  In the absence of the 

CPES rating sheet, the existing performance monitoring system of the procuring 

entity shall be applied.  Any of the following acts by the  Contractor shall be 

construed as poor performance: 

(i) Negative slippage of 15% and above within the critical path of the project 

due entirely to the fault or negligence of the contractor; and 

(ii) Quality of materials and workmanship not complying with the approved 

specifications arising from the contractor's fault or negligence. 

(e) Willful or deliberate abandonment or non-performance of the project or contract 

by the contractor resulting to substantial breach thereof without lawful and/or 

just cause. 

In addition to the penalty of suspension, the performance security posted by the 

contractor shall also be forfeited. 

20. Force Majeure, Release From Performance 

20.1. For purposes of this Contract the terms “force majeure” and “fortuitous event” may be 

used interchangeably.  In this regard, a fortuitous event or force majeure shall be 

interpreted to mean an event which the Contractor could not have foreseen, or which 

though foreseen, was inevitable.  It shall not include ordinary unfavorable weather 

conditions; and any other cause the effects of which could have been avoided with the 

exercise of reasonable diligence by the Contractor. 

20.2. If this Contract is discontinued by an outbreak of war or by any other event entirely 

outside the control of either the Procuring Entity or the Contractor, the Procuring 

Entity’s Representative shall certify that this Contract has been discontinued.  The 

Contractor shall make the Site safe and stop work as quickly as possible after receiving 

this certificate and shall be paid for all works carried out before receiving it and for any 

Work carried out afterwards to which a commitment was made. 

20.3. If the event continues for a period of eighty four (84) days, either party may then give 

notice of termination, which shall take effect twenty eight (28) days after the giving of 

the notice. 

20.4. After termination, the Contractor shall be entitled to payment of the unpaid balance of 

the value of the Works executed and of the materials and Plant reasonably delivered to 

the Site, adjusted by the following: 

(a) any sum to which the Contractor is entitled under GCC Clause 28; 

(b) the cost of his suspension and demobilization; 

(c) any sum to which the Procuring Entity is entitled. 

20.5. The net balance due shall be paid or repaid within a reasonable time period from the 

time of the notice of termination. 
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21. Resolution of Disputes 

21.1. If any dispute or difference of any kind whatsoever shall arise between the parties in 

connection  with the implementation of the contract covered by the Act and this IRR, the 

parties shall make every effort to resolve amicably such dispute or difference by mutual 

consultation. 

21.2. If the Contractor believes that a decision taken by the PROCURING ENTITY’s 

Representative was either outside the authority given to the PROCURING ENTITY’s 

Representative by this Contract or that the decision was wrongly taken, the decision 

shall be referred to the Arbiter indicated in the SCC within fourteen (14) days of the 

notification of the PROCURING ENTITY’s Representative’s decision. 

21.3. Any and all disputes arising from the implementation of this Contract covered by the R.A. 

9184 and its IRR shall be submitted to arbitration in the Philippines according to the 

provisions of Republic Act No. 876, otherwise known as the “ Arbitration Law” and 

Republic Act 9285, otherwise known as the “Alternative Dispute Resolution Act of 2004”: 

Provided, however, That, disputes that are within the competence of the Construction 

Industry Arbitration Commission to resolve shall be referred thereto.  The process of 

arbitration shall be incorporated as a provision in this Contract that will be executed 

pursuant to the provisions of the Act and its IRR: Provided, further, That, by mutual 

agreement, the parties may agree in writing to resort to other alternative modes of 

dispute resolution.   

22. Suspension of Loan, Credit, Grant, or Appropriation 

In the event that the Funding Source suspends the Loan, Credit, Grant, or Appropriation to the 

Procuring Entity, from which part of the payments to the Contractor are being made: 

(a) The Procuring Entity is obligated to notify the Contractor of such suspension within 

seven (7) days of having received the suspension notice. 

(b) If the Contractor has not received sums due it for work already done within forty five 

(45) days from the time the Contractor’s claim for payment has been certified by the 

Procuring Entity’s Representative, the Contractor may immediately issue a suspension of 

work notice in accordance with GCC Clause 45.2. 

23. Procuring Entity’s Representative’s Decisions 

23.1. Except where otherwise specifically stated, the Procuring Entity’s Representative will 

decide contractual matters between the Procuring Entity and the Contractor in the role 

representing the Procuring Entity.  

23.2. The Procuring Entity’s Representative may delegate any of his duties and responsibilities 

to other people, except to the Arbiter, after notifying the Contractor, and may cancel any 

delegation after notifying the Contractor. 

24. Approval of Drawings and Temporary Works by the Procuring Entity’s 

Representative 

24.1. All Drawings prepared by the Contractor for the execution of the Temporary Works, are 

subject to prior approval by the Procuring Entity’s Representative before its use.  

24.2. The Contractor shall be responsible for design of Temporary Works. 

24.3. The Procuring Entity’s Representative’s approval shall not alter the Contractor’s 

responsibility for design of the Temporary Works. 
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24.4. The Contractor shall obtain approval of third parties to the design of the Temporary 

Works, when required by the Procuring Entity. 

25. Acceleration and Delays Ordered by the Procuring Entity’s Representative 

25.1. When the Procuring Entity wants the Contractor to finish before the Intended 

Completion Date, the Procuring Entity’s Representative will obtain priced proposals for 

achieving the necessary acceleration from the Contractor.  If the Procuring Entity accepts 

these proposals, the Intended Completion Date will be adjusted accordingly and 

confirmed by both the Procuring Entity and the Contractor. 

25.2. If the Contractor’s Financial Proposals for an acceleration are accepted by the Procuring 

Entity, they are incorporated in the Contract Price and treated as a Variation. 

26. Extension of the Intended Completion Date 

26.1. The Procuring Entity’s Representative shall extend the Intended Completion Date if a 

Variation is issued which makes it impossible for the Intended Completion Date to be 

achieved by the Contractor without taking steps to accelerate the remaining work, which 

would cause the Contractor to incur additional costs.  No payment shall be made for any 

event which may warrant the extension of the Intended Completion Date. 

26.2. The Procuring Entity’s Representative shall decide whether and by how much to extend 

the Intended Completion Date within twenty one (21) days of the Contractor asking the 

Procuring Entity’s Representative for a decision thereto after fully submitting all 

supporting information.  If the Contractor has failed to give early warning of a delay or 

has failed to cooperate in dealing with a delay, the delay by this failure shall not be 

considered in assessing the new Intended Completion Date. 

27. Right to Vary 

27.1. The Procuring Entity’s Representative with the prior approval of the Procuring Entity 

may instruct Variations, up to a maximum cumulative amount of ten percent (10%) of 

the original contract cost. 

27.2. Variations shall be valued as follows: 

(a) At a lump sum price agreed between the parties;  

(b) where appropriate, at rates in this Contract; 

(c) in the absence of appropriate rates, the rates in this Contract shall be used as the 

basis for valuation; or failing which 

(d) at appropriate new rates, equal to or lower than current industry rates and to be 

agreed upon by both parties and approved by the Head of the Procuring Entity. 

28. Contractor's Right to Claim 

If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the Contractor 

shall be entitled to the amount of such cost. If as a result of any of the said events, it is necessary 

to change the Works, this shall be dealt with as a Variation. 

29. Dayworks 

29.1. Subject to GCC Clause 43 on Variation Order, and if applicable as indicated in the SCC, the 

Dayworks rates in the Contractor’s Bid shall be used for small additional amounts of 

work only when the Procuring Entity’s Representative has given written instructions in 

advance for additional work to be paid for in that way. 
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29.2. All work to be paid for as Dayworks shall be recorded by the Contractor on forms 

approved by the Procuring Entity’s Representative.  Each completed form shall be 

verified and signed by the Procuring Entity’s Representative within two days of the work 

being done. 

29.3. The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms. 

30. Early Warning 

30.1. The Contractor shall warn the Procuring Entity’s Representative at the earliest 

opportunity of specific likely future events or circumstances that may adversely affect 

the quality of the work, increase the Contract Price, or delay the execution of the Works.  

The Procuring Entity’s Representative may require the Contractor to provide an estimate 

of the expected effect of the future event or circumstance on the Contract Price and 

Completion Date.  The estimate shall be provided by the Contractor as soon as 

reasonably possible. 

30.2. The Contractor shall cooperate with the Procuring Entity’s Representative in making and 

considering proposals for how the effect of such an event or circumstance can be avoided 

or reduced by anyone involved in the work and in carrying out any resulting instruction 

of the Procuring Entity’s Representative. 

31. Program of Work 

31.1. Within the time stated in the SCC, the Contractor shall submit to the Procuring Entity’s 

Representative for approval a Program of Work showing the general methods, 

arrangements, order, and timing for all the activities in the Works. 

31.2. An update of the Program of Work shall the show the actual progress achieved on each 

activity and the effect of the progress achieved on the timing of the remaining work, 

including any changes to the sequence of the activities. 

31.3. The Contractor shall submit to the Procuring Entity’s Representative for approval an 

updated Program of Work at intervals no longer than the period stated in the SCC.  If the 

Contractor does not submit an updated Program of Work within this period, the 

PROCURING ENTITY’s Representative may withhold the amount stated in the SCC from 

the next payment certificate and continue to withhold this amount until the next 

payment after the date on which the overdue Program of Work has been submitted. 

31.4. The Procuring Entity’s Representative’s approval of the Program of Work shall not alter 

the Contractor’s obligations.  The Contractor may revise the Program of Work and 

submit it to the Procuring Entity’s Representative again at any time.  A revised Program 

of Work shall show the effect of any approved Variations. 

31.5. When the Program of Work is updated, the Contractor shall provide the Procuring 

Entity’s Representative with an updated cash flow forecast.  The cash flow forecast shall 

include different currencies, as defined in the Contract, converted as necessary using the 

Contract exchange rates. 

31.6. All Variations shall be included in updated Program of Work produced by the Contractor. 

32. Management Conferences 

32.1. Either the Procuring Entity’s Representative or the Contractor may require the other to 

attend a Management Conference.  The Management Conference shall review the plans 

for remaining work and deal with matters raised in accordance with the early warning 

procedure. 
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32.2. The Procuring Entity’s Representative shall record the business of Management 

Conferences and provide copies of the record to those attending the Conference and to 

the Procuring Entity .  The responsibility of the parties for actions to be taken shall be 

decided by the PROCURING ENTITY’s Representative either at the Management 

Conference or after the Management Conference and stated in writing to all who 

attended the Conference. 

33. Bill of Quantities 

33.1. The Bill of Quantities shall contain items of work for the construction, installation, 

testing, and commissioning of work to be done by the Contractor. 

33.2. The Bill of Quantities is used to calculate the Contract Price.  The Contractor is paid for 

the quantity of the work done at the rate in the Bill of Quantities for each item. 

33.3. If the final quantity of any work done differs from the quantity in the Bill of Quantities 

for the particular item and is not more than twenty five percent (25%) of the original 

quantity, provided the aggregate changes for all items do not exceed ten percent (10%) 

of the Contract price, the Procuring Entity’s Representative shall make the necessary 

adjustments to allow for the changes subject to applicable laws, rules, and regulations. 

33.4. If requested by the Procuring Entity’s Representative, the Contractor shall provide the 

Procuring Entity’s Representative with a detailed cost breakdown of any rate in the Bill 

of Quantities. 

34. Instructions, Inspections and Audits 

34.1. The Procuring Entity’s personnel shall at all reasonable times during construction of the 

Work be entitled to examine, inspect, measure and test the materials and workmanship, 

and to check the progress of the construction.  

34.2. If the Procuring Entity’s Representative instructs the Contractor to carry out a test not 

specified in the Specification to check whether any work has a defect and the test shows 

that it does, the Contractor shall pay for the test and any samples.  If there is no defect, 

the test shall be a Compensation Event. 

34.3. The Contractor shall permit the Funding Source named in the SCC to inspect the 

Contractor’s accounts and records relating to the performance of the Contractor and to 

have them audited by auditors appointed by the Funding Source, if so required by the 

Funding Source. 

35. Identifying Defects 

The Procuring Entity’s Representative shall check the Contractor’s work and notify the 

Contractor of any defects that are found.  Such checking shall not affect the Contractor’s 

responsibilities.  The Procuring Entity’s Representative may instruct the Contractor to search 

uncover defects and test any work that the Procuring Entity’s Representative considers below 

standards and defective. 

36. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between the Start 

Date and the end of the Defects Liability Periods shall be remedied by the Contractor at the 

Contractor’s cost if the loss or damage arises from the Contractor’s acts or omissions. 

37. Correction of Defects 



Batangas State University 

Bidding Documents (Based on Revised IRR of RA 9184, Fourth Edition December 2010) 

Page 20 of 26 

General Conditions of the Contract 

 

37.1. The Procuring Entity’s Representative shall give notice to the Contractor of any defects 

before the end of the Defects Liability Period, which is One (1) year from project 

completion up to final acceptance by the Procuring Entity’s.   

37.2. Every time notice of a defect is given, the Contractor shall correct the notified defect 

within the length of time specified in the Procuring Entity’s Representative’s notice. 

37.3. The Contractor shall correct the defects which he notices himself before the end of the 

Defects Liability Period. 

37.4. The Procuring Entity shall certify that all defects have been corrected. If the Procuring 

Entity considers that correction of a defect is not essential, he can request the Contractor 

to submit a quotation for the corresponding reduction in the Contract Price. If the 

Procuring Entity accepts the quotation, the corresponding change in the SCC is a 

Variation. 

38. Uncorrected Defects 

38.1. The Procuring Entity shall give the Contractor at least fourteen (14) days notice of his 

intention to use a third party to correct a Defect. If the Contractor does not correct the 

Defect himself within the period, the Procuring Entity may have the Defect corrected by 

the third party. The cost of the correction will be deducted from the Contract Price. 

38.2. The use of a third party to correct defects that are uncorrected by the Contractor will in 

no way relieve the Contractor of its liabilities and warranties under the Contract. 

39. Advance Payment 

39.1. The Procuring Entity shall, upon a written request of the contractor which shall be 

submitted as a contract document, make an advance payment to the contractor in an 

amount not exceeding fifteen percent (15%) of the total contract price, to be made in 

lump sum or, at the most two, installments according to a schedule specified in the SCC. 

39.2. The advance payment shall be made only upon the submission to and acceptance by the 

Procuring Entity of an irrevocable standby letter of credit of equivalent value from a 

commercial bank, a bank guarantee or a surety bond callable upon demand, issued by a 

surety or insurance company duly licensed by the Insurance Commission and confirmed 

by the Procuring Entity. 

39.3. The advance payment shall be repaid by the Contractor by an amount equal to the 

percentage of the total contract price used for the advance payment. 

39.4. The contractor may reduce his standby letter of credit or guarantee instrument by the 

amounts refunded by the Monthly Certificates in the advance payment. 

39.5. The Procuring Entity will provide an Advance Payment on the Contract Price as 

stipulated in the Conditions of Contract, subject to the maximum amount stated in SCC 

Clause 39.1. 

40. Progress Payments 

40.1. The Contractor may submit a request for payment for Work accomplished.  Such request 

for payment shall be verified and certified by the Procuring Entity’s 

Representative/Project Engineer.  Except as otherwise stipulated in the SCC, materials 

and equipment delivered on the site but not completely put in place shall not be included 

for payment.   

40.2. The Procuring Entity shall deduct the following from the certified gross amounts to be 

paid to the contractor as progress payment: 



Batangas State University 

Bidding Documents (Based on Revised IRR of RA 9184, Fourth Edition December 2010) 

Page 21 of 26 

General Conditions of the Contract 

 

(a) Cumulative value of the work previously certified and paid for. 

(b) Portion of the advance payment to be recouped for the month. 

(c) Retention money in accordance with the condition of contract. 

(d) Amount to cover third party liabilities. 

(e) Amount to cover uncorrected discovered defects in the works. 

40.3. Payments shall be adjusted by deducting therefrom the amounts for advance payments 

and retention.  The Procuring Entity shall pay the Contractor the amounts certified by 

the Procuring Entity’s Representative within twenty eight (28) days from the date each 

certificate was issued.  No payment of interest for delayed payments and adjustments 

shall be made by the Procuring Entity. 

40.4. The first progress payment may be paid by the Procuring Entity to the Contractor 

provided that at least twenty percent (20%) of the work has been accomplished as 

certified by the Procuring Entity’s Representative. 

40.5. Items of the Works for which a price of “0” (zero) has been entered will not be paid for 

by the Procuring Entity and shall be deemed covered by other rates and prices in the 

Contract. 

41. Payment Certificates 

41.1. The Contractor shall submit to the Procuring Entity’s Representative monthly 

statements of the estimated value of the work executed less the cumulative amount 

certified previously. 

41.2. The Procuring Entity’s Representative shall check the Contractor’s monthly statement 

and certify the amount to be paid to the Contractor. 

41.3. The value of Work executed shall: 

(a) be determined by the Procuring Entity’s Representative; 

(b) comprise the value of the quantities of the items in the Bill of Quantities 

completed; and 

(c) include the valuations of approved variations. 

41.4. The Procuring Entity’s Representative may exclude any item certified in a previous 

certificate or reduce the proportion of any item previously certified in any certificate in 

the light of later information. 

42. Retention 

42.1. The Procuring Entity shall retain from each payment due to the Contractor an amount 

equal to a percentage thereof using the rate as specified in ITB Sub-Clause 42.2. 

42.2. Progress payments are subject to retention of ten percent (10%), referred to as the 

“retention money.”  Such retention shall be based on the total amount due to the 

Contractor prior to any deduction and shall be retained from every progress payment 

until fifty percent (50%) of the value of Works, as determined by the Procuring Entity, 

are completed.  If, after fifty percent (50%) completion, the Work is satisfactorily done 

and on schedule, no additional retention shall be made; otherwise, the ten percent (10%) 

retention shall again be imposed using the rate specified therefor. 

42.3. The total “retention money” shall be due for release upon final acceptance of the Works.  

The Contractor may, however, request the substitution of the retention money for each 
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progress billing with irrevocable standby letters of credit from a commercial bank, bank 

guarantees or surety bonds callable on demand, of amounts equivalent to the retention 

money substituted for and acceptable to the Procuring Entity, provided that the project 

is on schedule and is satisfactorily undertaken.  Otherwise, the ten (10%) percent 

retention shall be made.  Said irrevocable standby letters of credit, bank guarantees 

and/or surety bonds, to be posted in favor of the Government shall be valid for a 

duration to be determined by the concerned implementing office/agency or Procuring 

Entity and will answer for the purpose for which the ten (10%) percent retention is 

intended, i.e., to cover uncorrected discovered defects and third party liabilities. 

42.4. On completion of the whole Works, the Contractor may substitute retention money with 

an “on demand” Bank guarantee in a form acceptable to the Procuring Entity. 

43. Variation Orders 

43.1. Variation Orders may be issued by the Procuring Entity to cover any increase/decrease 

in quantities, including the introduction of new work items that are not included in the 

original contract or reclassification of work items that are either due to change of plans, 

design or alignment to suit actual field conditions resulting in disparity between the 

preconstruction plans used for purposes of bidding and the “as staked plans” or 

construction drawings prepared after a joint survey by the Contractor and the Procuring 

Entity after award of the contract, provided that the cumulative amount of the Variation 

Order does not exceed ten percent (10%) of the original project cost. The 

addition/deletion of Works should be within the general scope of the project as bid and 

awarded. The scope of works shall not be reduced so as to accommodate a positive 

Variation Order. A Variation Order may either be in the form of a Change Order or Extra 

Work Order. 

43.2. A Change Order may be issued by the Procuring Entity to cover any increase/decrease in 

quantities of original Work items in the contract. 

43.3. An Extra Work Order may be issued by the Procuring Entity to cover the introduction of 

new work necessary for the completion, improvement or protection of the project which 

were not included as items of Work in the original contract, such as, where there are 

subsurface or latent physical conditions at the site differing materially from those 

indicated in the contract, or where there are duly unknown physical conditions at the 

site of an unusual nature differing materially from those ordinarily encountered and 

generally recognized as inherent in the Work or character provided for in the contract. 

43.4. Any cumulative Variation Order beyond ten percent (10%) shall be subject of another 

contract to be bid out if the works are separable from the original contract.  In 

exceptional cases where it is urgently necessary to complete the original scope of work, 

the Head of the Procuring Entity may authorize a positive Variation Order go beyond ten 

percent (10%) but not more than twenty percent (20%) of the original contract price, 

subject to the guidelines to be determined by the GPPB: Provided, however, That 

appropriate sanctions shall be imposed on the designer, consultant or official 

responsible for the original detailed engineering design which failed to consider the 

Variation Order beyond ten percent (10%). 

43.5. In claiming for any Variation Order, the Contractor shall, within seven (7) calendar days 

after such work has been commenced or after the circumstances leading to such 

condition(s) leading to the extra cost, and within twenty-eight (28) calendar days deliver 

a written communication giving full and detailed particulars of any extra cost in order 

that it may be investigated at that time. Failure to provide either of such notices in the 
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time stipulated shall constitute a waiver by the contractor for any claim. The preparation 

and submission of Variation Orders are as follows: 

(a) If the Procuring Entity’s representative/Project Engineer believes that a Change 

Order or Extra Work Order should be issued, he shall prepare the proposed 

Order accompanied with the notices submitted by the Contractor, the plans 

therefore, his computations as to the quantities of the additional works involved 

per item indicating the specific stations where such works are needed, the date of 

his inspections and investigations thereon, and the log book thereof, and a 

detailed estimate of the unit cost of such items of work, together with his 

justifications for the need of such Change Order or Extra Work Order, and shall 

submit the same to the Head of the Procuring Entity for approval. 

(b) The Head of the Procuring Entity or his duly authorized representative, upon 

receipt of the proposed Change Order or Extra Work Order shall immediately 

instruct the technical staff of the Procuring Entity’s to conduct an on-the-spot 

investigation to verify the need for the Work to be prosecuted. A report of such 

verification shall be submitted directly to the Head of the Procuring Entity or his 

duly authorized representative. 

(c) The, Head of the Procuring Entity or his duly authorized representative, after 

being satisfied that such Change Order or Extra Work Order is justified and 

necessary, shall review the estimated quantities and prices and forward the 

proposal with the supporting documentation to the Head of Procuring Entity for 

consideration. 

(d) If, after review of the plans, quantities and estimated unit cost of the items of 

work involved, the proper office of the procuring entity empowered to review 

and evaluate Change Orders or Extra Work Orders recommends approval 

thereof, Head of the Procuring Entity or his duly authorized representative, 

believing the Change Order or Extra Work Order to be in order, shall approve the 

same. 

(e) The timeframe for the processing of Variation Orders from the preparation up to 

the approval by the Head of the Procuring Entity concerned shall not exceed 

thirty (30) calendar days. 

44. Contract Completion 

Once the project reaches an accomplishment of ninety five (95%) of the total contract amount, 

the Procuring Entity may create an inspectorate team to make preliminary inspection and 

submit a punch-list to the Contractor in preparation for the final turnover of the project. Said 

punch-list will contain, among others, the remaining Works, Work deficiencies for necessary 

corrections, and the specific duration/time to fully complete the project considering the 

approved remaining contract time. This, however, shall not preclude the claim of the Procuring 

Entity for liquidated damages. 

45. Suspension of Work 

45.1. The Procuring Entity shall have the authority to suspend the work wholly or partly by 

written order for such period as may be deemed necessary, due to force majeure or any 

fortuitous events or for failure on the part of the Contractor to correct bad conditions 

which are unsafe for workers or for the general public, to carry out valid orders given by 

the Procuring Entity or to perform any provisions of the contract, or due to adjustment 

of plans to suit field conditions as found necessary during construction. The Contractor 

shall immediately comply with such order to suspend the work wholly or partly. 
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45.2. The Contractor or its duly authorized representative shall have the right to suspend 

work operation on any or all projects/activities along the critical path of activities after 

fifteen (15) calendar days from date of receipt of written notice from the Contractor to 

the district engineer/regional director/consultant or equivalent official, as the case may 

be, due to the following: 

(a) There exist right-of-way problems which prohibit the Contractor from 

performing work in accordance with the approved construction schedule. 

(b) Requisite construction plans which must be owner-furnished are not issued to 

the contractor precluding any work called for by such plans. 

(c) Peace and order conditions make it extremely dangerous, if not possible, to work. 

However, this condition must be certified in writing by the Philippine National 

Police (PNP) station which has responsibility over the affected area and 

confirmed by the Department of Interior and Local Government (DILG) Regional 

Director. 

(d) There is failure on the part of the Procuring Entity to deliver government-

furnished materials and equipment as stipulated in the contract. 

(e) Delay in the payment of Contractor’s claim for progress billing beyond forty-five 

(45) calendar days from the time the Contractor’s claim has been certified to by 

the procuring entity’s authorized representative that the documents are 

complete unless there are justifiable reasons thereof which shall be 

communicated in writing to the Contractor. 

45.3. In case of total suspension, or suspension of activities along the critical path, which is not 

due to any fault of the Contractor, the elapsed time between the effective order of 

suspending operation and the order to resume work shall be allowed the Contractor by 

adjusting the contract time accordingly. 

46. Payment on Termination 

46.1. If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Procuring Entity’s Representative shall issue a certificate for the value of 

the work done and Materials ordered less advance payments received up to the date of 

the issue of the certificate and less the percentage to apply to the value of the work not 

completed, as indicated in the SCC. Additional Liquidated Damages shall not apply.  If the 

total amount due to the Procuring Entity exceeds any payment due to the Contractor, the 

difference shall be a debt payable to the Procuring Entity. 

46.2. If the Contract is terminated for the Procuring Entity’s convenience or because of a 

fundamental breach of Contract by the Procuring Entity, the Procuring Entity’s 

Representative shall issue a certificate for the value of the work done, Materials ordered, 

the reasonable cost of removal of Equipment, repatriation of the Contractor’s personnel 

employed solely on the Works, and the Contractor’s costs of protecting and securing the 

Works, and less advance payments received up to the date of the certificate. 

46.3. The net balance due shall be paid or repaid within twenty eight (28) days from the notice 

of termination. 

46.4. If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the Procuring 

Entity shall promptly return the Performance Security to the Contractor. 

47. Extension of Contract Time 
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47.1. Should the amount of additional work of any kind or other special circumstances of any 

kind whatsoever occur such as to fairly entitle the contractor to an extension of contract 

time, the Procuring Entity shall determine the amount of such extension; provided that 

the Procuring Entity is not bound to take into account any claim for an extension of time 

unless the Contractor has, prior to the expiration of the contract time and within thirty 

(30) calendar days after such work has been commenced or after the circumstances 

leading to such claim have arisen, delivered to the Procuring Entity notices in order that 

it could have investigated them at that time. Failure to provide such notice shall 

constitute a waiver by the Contractor of any claim. Upon receipt of full and detailed 

particulars, the Procuring Entity shall examine the facts and extent of the delay and shall 

extend the contract time completing the contract work when, in the Procuring Entity’s 

opinion, the findings of facts justify an extension. 

47.2. No extension of contract time shall be granted the Contractor due to (a) ordinary 

unfavorable weather conditions and (b) inexcusable failure or negligence of Contractor 

to provide the required equipment, supplies or materials. 

47.3. Extension of contract time may be granted only when the affected activities fall within 

the critical path of the PERT/CPM network. 

47.4. No extension of contract time shall be granted when the reason given to support the 

request for extension was already considered in the determination of the original 

contract time during the conduct of detailed engineering and in the preparation of the 

contract documents as agreed upon by the parties before contract perfection. 

47.5. Extension of contract time shall be granted for rainy/unworkable days considered 

unfavorable for the prosecution of the works at the site, based on the actual conditions 

obtained at the site, in excess of the number of rainy/unworkable days pre-determined 

by the Procuring Entity in relation to the original contract time during the conduct of 

detailed engineering and in the preparation of the contract documents as agreed upon by 

the parties before contract perfection, and/or for equivalent period of delay due to major 

calamities such as exceptionally destructive typhoons, floods and earthquakes, and 

epidemics, and for causes such as non-delivery on time of materials, working drawings, 

or written information to be furnished by the Procuring Entity, non-acquisition of permit 

to enter private properties within the right-of-way resulting in complete paralyzation of 

construction activities, and other meritorious causes as determined by the Procuring 

Entity’s Representative and approved by the Head of the Procuring Entity. Shortage of 

construction materials, general labor strikes, and peace and order problems that disrupt 

construction operations through no fault of the Contractor may be considered as 

additional grounds for extension of contract time provided they are publicly felt and 

certified by appropriate government agencies such as DTI, DOLE, DILG, and DND, among 

others. The written consent of bondsmen must be attached to any request of the 

Contractor for extension of contract time and submitted to the Procuring Entity for 

consideration and the validity of the Performance Security shall be correspondingly 

extended. 

48. Price Adjustment 

Except for extraordinary circumstances as determined by NEDA and approved by the GPPB, no 

price adjustment shall be allowed.  Nevertheless,  in cases where the cost of the awarded 

contract is affected by any applicable new laws, ordinances, regulations, or other acts of the GOP, 

promulgated after the date of bid opening, a contract price adjustment shall be made or 

appropriate relief shall be applied on a no loss-no gain basis. 

49. Completion 
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The Contractor shall request the Procuring Entity’s Representative to issue a certificate of 

Completion of the Works, and the Procuring Entity’s Representative will do so upon deciding 

that the work is completed. 

50. Taking Over 

The Procuring Entity shall take over the Site and the Works within seven (7) days from the date 

the Procuring Entity’s Representative issues a certificate of Completion. 

51. Operating and Maintenance Manuals 

51.1. If “as built” Drawings and/or operating and maintenance manuals are required, the 

Contractor shall supply them by the dates stated in the SCC. 

51.2. If the Contractor does not supply the Drawings and/or manuals by the dates stated in the 

SCC, or they do not receive the Procuring Entity’s Representative’s approval, the 

Procuring Entity’s Representative shall withhold the amount stated in the SCC from 

payments due to the Contractor. 
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 SECTION V 

SPECIAL CONDITIONS OF THE CONTRACT 
 

GCC Clause  

1.16 
The Intended Completion Date is _____________________. 

1.21 The Procuring Entity is  

Dr. Tirso A. Ronquillo 

University President 

Batangas State University 

GPB Main Campus I, 

Rizal Avenue Extension, Batangas City 

1.22 The Procuring Entity’s Representative is  

Engr. Antonio A. Gamboa 

Director, Project Management Office 

Rizal Avenue Extension, Batangas City 

1.23 The Site is located at  

Batangas State University 

Lipa Campus 

Lipa, Batangas 
1.27 The Start Date is ______________________________. 

1.30 The Works  includes but is not limited to: 

Construction of Four (4) – Storey College of Teacher Education 

(CTE) Buidling, BatStateU Arasof Nasugbu, Nasugbu, Batangas with 

a total floor area of Three Thousand One Hundred Forty Two square 

meters (3,142 sq. m.). 

2.2 Not Applicable 

5.1 The Procuring Entity shall give possession of all parts of the Site to 

the Contractor  on   ______________________. 

6.5 The Contractor shall employ the following Key Personnel:   

1. Project Manager 
2. Project Engineer 
3. Materials Engineer 
4. Foreman 

7.4 (c) No further instructions. 

7.7 No further instructions. 
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8.1 No further instructions. 

10 Not applicable. 

12.3 No further instructions. 

12.5  Fifteen (15) years. 

13 No additional provision. 

18.3 (h) (i) No further instructions. 

21.1 The Arbiter is:  

Director Legal Affairs 

Batangas State University 

Rizal Avenue, Batangas City 
29.1 Day works are applicable at the rate shown in the Contractor’s 

original Bid. 

31.1 The Contractor shall submit the Program of Work to the Procuring Entity’s Representative within ___________ days of delivery of the 

Letter of Acceptance. 

31.3 The period between Program of Work updates is ___________ days. 

The amount to be withheld for late submission of an updated 

Program of Work is _________________. 

34.3 The Funding Source is the Government of the Philippines.  

39.1 The amount of the advance payment is fifteen percent (15%). 

40.1 Materials and equipment delivered on the site but not completely 

put in place shall be included for payment.  

51.1 The date by which operating and maintenance manuals are required 

is ___________. The date by which ǲas builtǳ drawings are required is ______________. 

51.2 The amount to be withheld for failing to produce ǲas builtǳ drawings 
and/or operating and maintenance manuals by the date required is 

_________________. 
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SECTION VI 

SPECIFICATIONS 

AND SCOPE OF WORKS 

 

ITEM DESCRIPTION 

% OF 

TOTAL UNIT QUANTITY 

I. MOBILIZATION/DEMOBILIZATION 0.35% lot 1.00 

II. CONSTRUCTION SAFETY & HEALTH PROGRAM 0.12% lot 1.00 

III. PROJECT PHOTOGRAPHS 0.02% lot 1.00 

IV. PROJECT BILLBOARDS 0.02% set 2.00 

V. TEMPORARY FACILITIES AND FIELD OFFICE 0.17% lot 1.00 

VI. DEMOLITION WORKS 0.81% sq.m 950.00 

VII EARTHWORKS 1.63% cu.m 1,702.97 

VIII. FORMWORKS and SCAFFOLDING 4.54% sq.m 3,580.00 

IX. CONCRETE WORKS 24.18% cu.m 1,651.33 

X. REBAR WORK 22.94% kgs 165,439 

XI. MASONRY WORKS 7.39% sq.m 3,392.62 

XII. TILE WORKS 1.32% sq.m 560.84 

XIII CARPENTRY WORKS 0.79% sq.m 518.40 

XIV. STEEL WORKS  1.01% lot 1.00 

XV. DOORS & WINDOWS 5.41% lot 1.00 

XVI. ROOFING WORKS 2.85% sq.m 816.50 

XVII. PAINTING WORKS 2.87% lot 1.00 

XVIII. ELECTRICAL WORKS 7.60% lot 1.00 

XIX FIRE PROTECTION WORKS 3.65% lot 1.00 

XX. CONVEYING SYSTEM 6.12% FLIGHTS 4.00 

XXI. PLUMBING WORKS 6.09% lot 1.00 

XXII. 
HAULING OF WASTES AND DEMOLISHED 
MATERIALS 0.14% lot 1.00 

  TOTAL 100.00%     

 
GENERAL 

a) All applicable provisions of the different divisions of the Specifications for each work 
shall apply for all items cited in this schedule. 

 
b) Discrepancy arising from this section of the Contract Documents must be brought to 

the attention of the Owner or representative Architect/Engineer whose decision 
shall be final. 

 
c) Materials deemed necessary to complete the works but not specifically mentioned in 

the Specification, Working Drawing, or in the Contract Document shall be supplied 
and installed by the Contractor. Such materials shall be of the highest quality and 
kind, and installed or applied in a workmanlike manner at prescribed or appropriate 
locations following the Standard Practice of Civil Engineering, National Building 
Code of the Philippines and Construction Procedures. 
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d) All items with specified approved brand, manufacturer, supplier, fabricator, 

trademark and the like shall be strictly followed. 
 

e) The Contractor shall coordinate the work with the Project Management Office to 
expedite the implementation of the project. 

 
f) The Contractor shall supply all finishing accessories and furnishing fixtures as may 

be approved by the owner or representative and shall be installed by the Contractor 
whenever required by the Owner or Representative.  

 
1 MOBILIZATION/DEMOBILIZATION 

 
1.1  Mobilization shall include all activities and associated costs for transportation of 

Contractor's personnel, equipment, and operating supplies to the site; 
establishment of temporary field offices, and other necessary general facilities for 
the Contractor's operations at the site; premiums paid for performance and 
payment bonds, including co-insurance and re-insurance agreements as 
applicable. 

 
1.2  Demobilization shall include all activities and costs for transportation of 

personnel, equipment, and supplies not required or included in the contract from 
the site; including the disassembly, removal and site cleanup of temporary offices 
and other facilities assembled on the site specifically for this contract. 

 
2 CONSTRUCTION SAFETY AND HEALTH PROGRAM 

 

2.1 This item includes provision of safety gadgets (belt, goggles, hard hat, working 
uniform and safety shoes) for all workers on the hard hat area. 

 
3 PROJECT PHOTOGRAPHS. Monthly accomplishment report shall be submitted to BatStateU 

complete with    pictures of on-going project. 
3.1 The Contractor must present a report on the project’s progress shown through 

photographs. 
3.2 Seven (7) accomplishment reports shall be submitted to BatStateU: 1) at 15% 

accomplishment; 2) at 30% accomplishment; 3) at 45% accomplishment; 4) at 
60% accomplishment; 5) at 75% accomplishment; 6) at 90% accomplishment; 
and 7) at 100% accomplishment, complete with pictures of accomplished work. 

 
4 PROJECT BILLBOARDS 

 
4.1 Contractor must provide two project billboards showing information about the 

project. 
4.2 The two (2) Project billboards shall be strategically placed within the site vicinity; 

(As provided on the General Guidelines and Legal Mandates of the Commission on 

Audit to promote good governance through transparency and accountability, 

notifications to the public and other forms of announcement and/or publicity for or 

otherwise relating to the Projects/Programs/Activities (PPA) shall be made at the 

least possible cost.) Hence, for infrastructure projects, two (2) tarpaulin signboards 

must be suitably framed for outdoor display at the project location, and shall be 

posted as the award has been made.  The design and format of the tarpaulin as 

shown below,  shall have the following specifications: 

 

Tarpaulin, white, 8ft x 8ft 
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Republic of the Philippines 
 

Batangas State University 

Batangas City 

         PROJECT MANAGEMENT OFFICE 

  
       

  

  Project:      
CONSTRUCTION OF FOUR (4) – STOREY COLLEGE OF 
TEACHER EDUCATION (CTE) BUILDING  Cost:  ________________  

  Location:   
BatStateU-ARASOF Nasugbu Campus 
Nasugbu, Batangas    Fund Source/s:________  

  
     

____________________ 
  

       
  

  Implementing Agency/ies:         
 

  

  Development Partner/s:       
 

  
  Contractor/Supplier: ______________________________   
  Brief Description of Project:           

  
   

          
  

       
  

  Project Date Project Status 

Remarks 

  

Duration Started 
Target 
Date of 

Completion 

Percentage 
of 

Completion 

As of 
(Date) 

Cost 
Incurred 
to Date 

Date 
Completed 

                  
                  
                  

  
       

  
  

       
  

  For particulars or complaints about this project, please contact the Regional Office or Cluster  
  Which has audit jurisdiction on this project: 

   
  

  
       

  

  
 

COA Regional Office No./Cluster:     
 

  

  
 

Address: 
 

    
 

  

  
 

Contact No. : _________________ or Text COA Citizen's Desk at 0915-5391957 
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5 TEMPORARY FACILITIES/ FIELD OFFICE 

 

5.1 This item includes the construction of temporary facilities to be used by the 
Contractor. 

 

6 SITEWORKS / EARTHWORKS 

 

6.1 SITE CLEARING 
 

6.1.1. Remove all unnecessary obstructions on site such as unused materials, 
protruding structures, trash and garbage, including dead trees within 
and around the construction area. 

6.1.2. All BatStateU-owned materials shall be turned over to the Maintenance 
Unit. 
 

6.2 DEMOLITION 
 

6.2.1. The existing three (3) one-storey building (1.Procurement & Supply 
Office, 2. Function Room and 3. Old Science Building) where the new four 
storey storey building shall be constructed shall be demolished including 
all structures exposed on the ground. 

6.2.2. Cap all existing utility lines. Consult Owner/ Representative before 
commencing work. 

6.2.3. All demolished materials and debris shall be removed from site, all other 
reusable materials shall be turned over to BatStateU. 

 
6.3  EXCAVATION for building foundations, tie beams, grade beams, cisterns and 

septic tanks shall be done to depth and elevations indicated on the drawings. 
Excavation shall be extended until the required bearing capacity is attained. It 
shall be leveled properly and must be compacted up to disturbed bottom. 

 
6.4 EARTH WORKS 

 
6.4.1. Fill borrow materials. Granular, non-plastic materials from off-site 

source. 
6.4.2. Backfilling. Approved and clean materials. Lay backfilling not more than 

150mm thick, each layer thoroughly compacted and wetted by tamping 
or rolling. This shall extend to area as indicated in the plan. 

 
7 DEMOLITION WORKS 

 

1. The existing Three (3) Single - storey building where the Proposed New Four – Storey 
CTE Building shall be constructed shall be demolished including all structures, all part 
exposed to earth and other embedded for the location of new footings and tie beam. It 
also included the removal of existing old septic tank. 

 
7.1 Cap all existing utility lines. Consult Owner/Representative before commencing 

work. 
7.2 All demolished materials and debris shall be removed from site and all reusable 

materials shall be turnover to BatStateU. 
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8 FORMS AND SCAFFOLDINGS 

 

8.1 All forms for concrete works shall be properly braced or connected together so as 
to maintain the correct position and shapes of the concrete members. Forms shall 
be constructed sufficiently tight to prevent bulging and seepage of water. 

 
8.2 Forms shall not be removed until the concrete has attained sufficient strength to 

support its own weight and any loads that may be placed on it. Sides of beams and 
girder may be removed earlier than the bottom forms but additional post or 
shoring must be placed under the beams or girders until they have attained the 
strength. 

 
9 CONCRETE WORKS 

 

9.1 READY-MIX CONCRETE. 4,000 psi; 28 days,  
 

FOOTINGS, COLUMNS, BEAMS, SLABS, and OTHER CONCRETE STRUCTURES. 

Dimensions are to be sourced as indicated on the plans and to be verified by the 
authorized Engineer/Architect of BatStateU. 

 

9.1.1 All concrete works shall be done in accordance with the standard 
specifications for plant and reinforced concrete as adopted by the 
Government. Cement to be used shall be Portland cement or any other 
equivalent brands more readily available in the locality. Alternative cements 
so selected must meet the requirements of Portland cements and approved 
by the Architect/Engineer in-charge of construction.  

 
9.1.2 Use class A (1:2:4) concrete mixture for all concrete works. Class A concrete 

shall be mixture of 1 part cement, 2 parts fine aggregate (sand), 4 parts coarse aggregate ȋG͵/ͶǳȌ by volume, plus enough clean water to make the 
mixture into a pliable paste. 

 
9.1.3 The fine aggregate for concrete shall consist of natural sand or of inert 

material with similar characteristics, having clean, hard and durable grains, 
free from organic matter or loam.  

 
9.1.4 The coarse aggregate for concrete shall consist of river run gravel or crushed 

stone having maximum size 1/5 of the nearest dimension between sides of 
forms of the concrete or ¾ of the minimum clear spacing between 
reinforcing bars, or between rebars and forms whichever is smaller. 

 
9.1.5 The Contractor shall employ, at his own expense, an approved Testing 

Laboratory which shall make compression and slump tests and immediately 
submit copies of test reports to the supervising Architects or Engineers. 

 
9.1.6 Make six (6) standard concrete cylinder samples for every structural 

concrete component poured (footings, columns, beams, slabs, etc.) and every 
two samples shall be tested according to 7, 14 and 28 days, respectively. 

 
9.1.7 All expenses for testing must be shoulder by contractor. All testing activites 

must be withness and signed by owner representative/engineer. 
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10 REBAR WORKS 

 

10.1  REINFORCING STEEL BARS 
 

10.1.1 All steel reinforcing bars to be used in this construction shall consist of 
round deformed bars with lugs or projections on their sides to provide a 
greater bond between the concrete and steel. 

  
10.1.2 All reinforcing bars shall be accurately placed and secured against 

displacement by tying them together at each bar intersection with gauge no. 
16. 

 
10.1.3 The steel reinforcing bars indicated for footings, columns, beams, slabs and 

other concrete members shall conform to the number, size and spacing as 
indicated in the drawings or schedule of steel reinforcement. 

 
10.1.4 No metal reinforcement shall be installed in place unless it is free from rust 

and scale of other coatings, which will destroy or reduce bond with 
concrete. 

 
10.1.5 Use Grade 40 for 12mm diameter and smaller rebars 
10.1.6 Use Grade 60(414mpa)  for 16mm diameter and larger rebars 
10.1.7 The Contractor shall, employ at his own expense an approved testing 

laboratory which shall conduct testing of all reinforcement sizes of each 
bulk under the supervision of the supervising Architect or Engineer. 

 
11 MASONRY WORKS 

 
11.1 All masonry works, exterior and interior walls for all floors shall be done based 

on the approved drawings. 
 

11.2 Concrete Hollow Blocks: Non load bearing type with even texture and well-
defined edges, with a minimum compressive strength of 350 psi. 
 

11.3 Use ͷǳ X 8ǳ X ͳ͸ǳ ȋͳʹͷmm thick.Ȍ masonry units for all exterior and interior 
walls as indicated on the approved floor plans. 

 
11.4 Masonry units shall be sound, dry, clean and free from cracks when placed and 

laid on the structure. 
 

11.5 All concrete hollow blocks shall be extended unless otherwise specified and 
anchored up to the bottom of the slab, beams and columns. 

 
11.6 Reinforcing bars: use 10mm in diameter vertical bars at 600mm on center and 

10mm diameter horizontal bars at every third layer of CHB. 
 

11.7 All reinforcing bars shall be accurately placed and secured against displacement 
by tying them together at each bar intersection with gauge no. 16 tie wire. 

 
11.8 Mortar works: With mix and texture as required. Mortar shall be composed of 

one (1) part Portland cement and three (3) parts sand. 
 

11.9 Plaster works: With mix and texture as required. Plaster shall be composed of 
one (1) part Portland cement and two (2) parts sand. 
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12 TILE WORKS 

 

12.1  Tile works include the provision of all necessary fixtures and facilities required 
by the project and as shown on plans to be approved by the Owner or authorized 
representative/engineer. 

 
12.2  Appropriate cement, adhesive, grout, and all necessary tile accessories to be 

approved by the Owner or Authorized Representative/Architect/Engineer. 
 

12.3  Use 4-coats Cementious Water Proofing Membrane @ Roof Slab and C.R. 
 

12.4  Use 40cm x 40cm Unglazed Ceramic Floor Tiles and 40cm x 40cm Glazed Ceramic Wall Tiles for ALL Restroom ȋMale/Female/PWD/Office’s Toilet and Shower 
Area) as shown on plans to be approved by the Owner or authorized 
representative/engineer. 

 
12.5  Use 40cm x 40cm Unglazed Ceramic Floor Tiles for Faculty Room as shown on 

plans to be approved by the Owner or authorized representative/engineer. 
 

12.6  On Male restrooms, use Phenolic modesty and ledge board for all urinals. 
 

12.7  Use ͳǳ phenolic partition with proper siding for all toilet enclosure. 
 

12.8  Cubicle door Lockset shall be Direct hardware DF-203SS 70mm x 48mm. 
 

12.9  Use Class ǲAǳ mirror for all restrooms as indicated in the plan. 
 

12.10  Install granite slab for all restrooms and pantry counters in office as indicated in 
the plan.  Provide samples for approval prior to installation. 

 
13  CEILING WORKS 

 

13.1  Use Hardiflex Light 3.50mm x 4 ' x 8' on Double Furring Channel 0.40mm x 
19mm x 50mm x 5m  for laboratories, all restrooms as per plan details. 

 
13.2 Use of the following (other) materials: 

 Glazing Putty 
 ͳǳ  Finishing nails 
 ʹǳ Finishing nails 
 ͵ǳ Common wire nail 
 Mesh tape 2 

 
14 PAINTING WORKS 

 

14.1 Includes painting of all concrete parts, steel and carpentry parts. 
 

 
15 DOORS AND WINDOWS 

 

15.1 The works include provision and installation of Doors and Windows required by 
the project and as shown on plans to be approved by the Owner or authorized 
representative/Architect or Engineer. 

 
15.2 Use Yakal door jambs and Mahogany or equivalent panel doors. 
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15.3 Door Locket: Kwikset or approved equivalent, bronze finish. Unlock by both 

knobs. 
 
15.4 For the door hinges, use full mortise hinges, plain bearing, five knuckle, 

reversible, removable pin with screw, Stanley brand or equivalent, use Ͷǳ x Ͷǳ 
size, Four (4) pieces per door leaf. 

 
15.5 Door 1 (D-1), 50mm thk x 0.90 x 2.5 Mahogany Panel Swing Door  w/ 1/4" thk. 

Clear Fixed Glass on 2"x5" Yakal Door Jamb and Complete Accessories 
 

15.6 Door 2 (D-2), 6.35mm thk Tempered Clear Glass on Aluminum  2.10m x 3.20m 
Swing Door Frame w/ Fixed Panel Glass and Complete Accessories  
 

15.7 Door 3 (D-3), 50mm thk x 0.90 x 2.1Mahogany Panel Swing Door  w/ Plastic 
Louver on 2"x5" Yakal Door Jamb and Complete Accessories 

 
15.8 Door 4 (D-4), 50mm thk x 0.90 x 2.1 Mahogany Panel Swing Door  w/ 1/4" thk. 

Clear Fixed Glass on 2"x5" Yakal Door Jamb and Complete Accessories 
 

15.9 Door 5 (D-5), 2" thk x 0.60m x 2.10m P.V.C. Door w/ Jamb and Complete 
Accessories. 

 
15.10 Window 1 (W-1), 6.35mm thk. Clear Glass Curtain Window on 3.54m x 5.64m 

Aluminum Fixed Frame and Complete Accessories. 
 
15.11 Window 2 (W-2), 6.35mm thk. Clear Glass Window on 1.60m x 2.40m 

Aluminum Awning Frame and Complete Accessories 
 

 
15.12 Window 3 (W-3), 6.35mm thk.Clear Glass Window on 1.60m x 1.60m Aluminum 

Awning Frame and Complete Accessories 
 

15.13 Window 4 (W-4),  6.35mm thk. Clear Glass Window on 0.70m x 2.40m 
Aluminum Awning Frame and Complete Accessories 
 

15.14 Window 5 (W-5), 6.35mm thk.Clear Glass Window on 0.60m x 2.40m Aluminum 
Awning Frame and Complete Accessories 
 

15.15 Window 6 (W-6), 6.35mm thk. Clear Glass Window on 0.60m x 2.40m 
Aluminum Awning Frame and Complete Accessories 

 
15.16 Window 7 (W-7), 6.35mm thk. Clear Glass Window on 0.80m x 0.80m 

Aluminum Awning Frame and Complete Accessories 
 

15.17 Window 8 (W-8), 6.35mm thk. Clear Glass Window on 0.70m x 0.70m 
Aluminum Awning Frame and Complete Accessories 
 

15.18 Window 9 (W-9), 6.35mm thk. Clear Glass Window on 0.60m x 1.60m 
Aluminum Awning Frame and Complete Accessories 
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16 ROOFING WORKS 

 
16.1  The works include provision and installation of all roofing materials required by 

the project and as shown on plans to be approved by the Owner or authorized 
representative/engineer. 

 

16.2  All members shall be in accordance with the approved steel framing plans and 
these Specifications, and to the entire satisfaction of the Owner under the direct 
supervision and of Architect/ Engineer-in-charge. 

 

16.3  The drawings are not intended to show every bolted or welded connection. All 
such item whether specifically mentioned or not, or indicated on the drawings 
shall be done if necessary to complete the structure. 

 
16.4  Sheets shall be laid with the end and side laps as indicated on the brochures or 

supplied drawings. Unless otherwise specified, the minimum side laps shall be 
connected to the purlins using the specifications supplied by the manufacturer or 
other approved equivalent connector. 

 
16.5  Welding, shearing, gas cutting, chipping and all other works involved in the 

fabrication of structural steel frames shall be done with accuracy and of the 
highest quality of workmanship. 

 
16.6  For the main trusses: Use 2 pieces back-to-back ʹǳ x ʹǳ  x 1/4ǳ Angle Bars for the 

top chords, bottom chords. ʹǳ x ʹǳ x ͵/8ǳ Angle Bars for the web member. ʹǳ x ʹǳ 
x ͵/ͳ͸ǳ Angle Bars for the secondary web member. 

 
16.7  Use ʹǳ x 3ǳ x 2.0mm thick LC Purlins with required spacing. Purlins shall be 

provided with 1ǳ x 1ǳ x 1/4ǳ angle bar cleats.  
 

16.8  Provide steel base plates and anchor bolts for the truss connection as specified 
on the approved drawings. 

 
16.9 Use 0.50mm thick Pre-painted Rib-Type Long Span Roofing Sheets. The 

Contractor shall provide samples to be approved by BatStateU. 
 

16.10 Use 0.50mm thick Ridge Roll and Flashings. 
 

16.11 Use 1ǳ x 10ǳ fascia board. 
 

16.12 All steel members shall be protected against corrosion using epoxy primer, 
epoxy reducer & epoxy enamel. Sprayed paint finish for all hand railing 

 
 

17 PLUMBING WORKS  

 

17.1 General 
 

17.1.1 All plumbing works included herein shall be executed according to the 
provisions of the National Plumbing Code, National Building Code and the Rules 
and Regulations of the Municipality of Nasugbu. 

 
17.1.2 The drawings are not intended to show every pipes, fittings, valves and 

appliances. All such item whether specifically mentioned or not, or indicated on 
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the drawings shall be finished and installed if necessary to complete the system 
in accordance with the best practice of the Plumbing Trade and to the 
satisfaction of the Owner/Representative. 

 
17.1.3 All materials to be used shall be new and shall conform to the Reference Code 

and Standards. Use of materials shall further be governed by other 
requirements, imposed on other section of these specifications. Materials shall 
be subject to test necessary for their fitness if so required. 

 
17.1.4 The Contractor shall furnish all materials, labor and equipment necessary for the 

installation of all water lines, sewer lines and plumbing fixtures and accessories.  
 

17.1.5 All materials and equipment to be installed shall be of approved quality and 
should be presented to BatStateU/Representative Architect/Engineer for 
approval prior to installation. 

 
17.1.6 All works must be communicated to the Owner/Representative before 

commencement. 
 

17.1.7 SYSTEM DESCRIPTION:  Provide new plumbing systems, complete and ready for 
operation. Plumbing systems including manufacturer's products shall be in 
accordance with the required and advisory provisions of the IAPMO Uniform 
Plumbing Code and Philippine National Plumbing Code.  Plumbing systems 
include piping less than 1.50 meters outside of building walls. 

 
17.1.8 SUBMITTALS:   

 
17.1.8.1 Product Data 

 
Pipe and fittings 
Valves 
Pipe hangers and supports 
Water meters 
Drains 
 

17.1.8.2 Certificate of Conformance: 
 

Pipe and fittings 
Valves 
Pipe hangers and supports 
Water meters 
Drains 

 
17.1.8.3 Shop Drawings (as required) 

  
Detail drawings consisting of schedules, performance charts, 
instructions, diagrams, and other information to illustrate the 
requirements and operations of systems that are not covered by the 
Plumbing Code. Detail drawings for the complete plumbing system 
including piping layouts and locations of connections; dimensions for 
roughing-in, foundation, and support points; schematic diagrams and 
wiring diagrams or connection and interconnection diagrams. Detail 
drawings shall indicate clearances required for maintenance and 
operation. Where piping and equipment are to be supported other than 
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as indicated, details shall include loadings and proposed support 
methods. Mechanical drawing plans, elevations, views, and details, shall 
be drawn to scale. 

 
17.1.8.4 Test Reports 

 
Test, Flushing and Disinfection 
 
Test reports in booklet form showing all field tests performed to adjust 
each component and all field tests performed to prove compliance with 
the specified performance criteria, completion and testing of the 
installed system. Each test report shall indicate the final position of 
controls. 

 
17.1.8.5 Standard Products 

 
Specified materials and equipment shall be standard products of a 
manufacturer regularly engaged in the manufacture of such products. 
Specified equipment shall essentially duplicate equipment that has 
performed satisfactorily at least two years prior to bid opening. Standard 
products shall have been in satisfactory commercial or industrial use for 
2 years prior to bid opening. The 2-year use shall include applications of 
equipment and materials under similar circumstances and of similar 
size. The product shall have been for sale on the commercial market 
through advertisements, manufacturers' catalogs, or brochures during 
the 2 year period. 

 
17.1.8.6 Delivery, Storage and Handling 

 
Handle, store, and protect equipment and materials to prevent damage 
before and during installation in accordance with the manufacturer's 
recommendations, and as approved by the Contracting Officer. Replace 
damaged or defective items. 

 
17.1.9 QUALITY ASSURANCE:  Plumbing systems including fixtures, materials, 

installation, and workmanship shall be in accordance with the Plumbing Code 
except as modified herein. In the Plumbing Code referred to herein, the advisory 
provisions shall be considered to be mandatory, as though the word "shall" had 
been substituted for the word "should" wherever it appears; reference to the 
"authority having jurisdiction," the Administrative Authority, the Plumbing 
Official, and the Design Engineer shall be interpreted to mean the Contracting 
Officer.  

 
17.2 Material’s Specification 

 
17.2.1 DWV (DRAIN, WASTE, AND VENT) PIPING:  Fittings shall be long radius fittings, 

except fittings in vent piping which may be short radius fittings.  Minimum size 
piping shall be 50mm (2") for buried and aboveground piping. 

 
17.2.2 Sanitary (Sewer)/Waste Lines -  Soil pipes and waste pipes shall be Polyvinyl 

Chloride (PVC) Pipes with maximum SDR of  34 per ASTM D3034.Similar to 
UNITEC, Neltex Series 1000 PVC pipe or approved equal.  
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17.2.3 Vent Lines - Branch   vent pipes shall be Polyvinyl Chloride (PVC) Pipes with 
maximum SDR of 34 per ASTM D3034. Similar to Neltex Series 1000 PVC pipe or 
approved equal. 

 
17.2.4 Cleanouts - ANSI 112.36.2; provide threaded bronze or thermoplastic cleanout 

plugs. 
 

17.2.4.1 Floor Cleanouts - provide cast-iron floor cleanout with flange, 
polished bronze or nickel bronze rim and scoriated  floor plate with CO 
cast in the plate.  Secure floor plate with counter sunk screws for 
installation flush with finished floor. 

 
17.2.4.2 Ground Cleanouts:  Provide cast-iron cleanouts and countersunk 

plugs. Provide 450 by 450 by 150 mm thick concrete slab with top 25 
mm above grade with cleanout located in center of slab. Provide 
cleanouts flush with finished grade or concrete slab. 

 
17.2.5 STORM DRAIN 

 
17.2.5.1 Drain Pipe: Exterior and Interior Pipes: Exterior and interior storm 

drainage pipe shall be   Polyvinyl Chloride (PVC) pipe conforming to the 
specifications of ASTM D 2665 or equivalent for pipes smaller than 
250mm diameter.  The Engineer reserves the right to inspect and test the 
pipe delivered for intended purpose.  Defects that are discovered after 
acceptance of delivery of the pipe but before installation shall be cause for 
rejection without additional cost to the Employer. 

 
17.2.6 DOMESTIC WATER PIPING 

 
17.2.6.1 Buried Piping (Cold Water): Shall be Polypropylene Random (Type 

3). High resistance to pressure and temperature, conforming to EN ISO 
15874, similar to, Unitec PP-R Pipe or approved equal. 

 
17.2.6.2 Aboveground Piping: Galvanized steel pipe, schedule 40, 

conforming to ASTM A53 or ASTM A120. Similar to Apo pipe schedule 40 
or approved equal.  

 
17.2.7 WATER VALVES: 

Valves shall have flanged end connections, except sizes smaller than 65 mm (2 ½ ǲȌ may   have threaded end connections with a union on all but one side of the 
valve, or solder end connections  for connections between bronze valves and 
polyethylene tubing.  Copper alloy and bronze valve body shall be ASTM B61 or 
ASTM B62 copper alloy.  Ball valves may be provided in lieu of gate valves. 

 
17.2.7.1 Valves: MSS SP-80, Class 125 except sizes 65 mm and larger shall 

conform to MSS SP-70, Class 125. 
 

17.2.7.2 Check Valves MSS SP-81, Class 125, swing check cast-iron or 
bronze body. 

 
17.2.7.3 Water Meters:  AWWA C700 positive displacement type, with 

register reading in liters and U.S. gallons. 
 
 



Batangas State University 
Bidding Documents (Based on Revised IRR of RA 9184, Fourth Edition December 2010) 

 

Page 13 of 29 

Specifications and Scope of Works 

 

 

17.3 MISCELLANEOUS MATERIALS: 
 

17.3.1 Escutcheon Plates:  Provide one piece or split hinge type metal plates for piping 
passing through floors, walls, and ceilings in exposed spaces, chromium-plated 
finish on plates in finished spaces, paint finish on plates in unfinished spaces and 
with set screws or other approved positive means to anchor plates in place 
securely. 

 
17.3.2 Plastic Pipe and Fittings shall be joined using the solvent cement joining system 

(Sanitary, Storm,Vent and Downspout) Polyvinyl Chloride (PVC) Pipes with 
maximum SDR of  34 per ASTM D3034.Similar to Neltex Series 1000 PVC pipe or 
approved equal. For CIRTC Building use Unplasticized Polyvinyl Chloride (UPVC) 
conforming to ASTM D2729.  

 
17.3.3 Pipe Sleeves: 

 
17.3.1 Sleeves in Masonry and Concrete Walls, Floors, Roofs:  ASTM A53 or ASTM 

A120, Schedule 40 or Standard Weight, hot-dip galvanized steel pipe 
sleeves. 

 
17.3.2 Sleeves in Partitions and Other Than Masonry and Concrete Walls, Floors, 

and Roofs:  Hot-dip galvanized steel sheet having a nominal weight of not 
less than 4.40 kg/m2. 

 
17.3.4 Pipe Hangers and Supports: Provide MSS SP-58 and MSS SP-69, Type 1 or 6, of the 

adjustable type, except as modified herein or indicated otherwise.  Attachments to 
steel W or S beams shall be with Type 21, 28, 29, or 30 clamps.  Attachments to 
steel angles and channels with web vertical) shall be with Type 20 clamp with a 
beam clamp channel adaptor.  Attachments to steel channel (with web horizontal) 
shall be with drilled hole on centerline and double nut and washer. Attachments to 
concrete shall be with Type 18 insert of the hanger threaded diameter.  Provide 
type 40 insulation protection shields for insulated piping.  Provide steel supports 
rods. 

 
17.3.5 WATER TANK 

 
Supply and installation of 125 cu.m capacity underground reinforced water tank 
for New CTE building. Supply and installation of  1-5000L cylindrical stainless 
water tank similar to BESTANK, BLUETANK or approved equivalent. 

 
The Contractor shall supply all the materials, labor and equipment necessary for 
 the complete construction of the Cistern tank. All materials and to be used shall 
be of  approved quality and according to standard. The construction of the 
same shall be in accordance with the detailed plans 

 
17.3.6 BOOSTER PUMP 

 
The Contractor shall furnish and install two (2) sets, New CTE Building domestic 
water, factory assembled, skid mounted water booster pumps as described in 
these specifications and shown on the Plan.  
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The system shall be rated for a total system capacity and the individual pumps in 
the system shall be so sized and sequenced to deliver portions of the total flow as 
demand varies. Please refer to the attached recommended pumps for each project. 
 
The system shall be so designed as to provide a constant discharge pressure, as 
measured at the system discharge given on the plans. 
 
The units shall be completely factory assembled and tested, similar to Grundfos, 
Aurora models for domestic water or approved equal.  
 
Pump’s suction and discharge line shall be complete with isolation valves and 
flexible pipe connectors and other fittings as shown on the drawings. Individual 
pumps may be serviced with the system in operation. Pump’s discharge shall be 
furnished with combination pilot operated pressure regulating non-slam check 
valves. 
 
The system and all pertinent components shall be cold water rated for working 
pressures of 150 psi and shall be hydrostatically tested in accordance with 
Hydraulic Institute Standards for centrifugal pumps. 
 
The pumps shall be vertical in line, close-coupled centrifugal pumps, mounted on 
pump casing and complete with back pull-out feature.  Pumps shall be complete 
with cast iron casing, bronze wear rings, SS shaft, bronze shaft sleeve, and a 
dripless mechanical seal.  Under no circumstances will packed pumps or pumps 
without back pull-out capability be accepted.  All pump replacement parts shall be 
available in kit form and shall be field selectable from data on the pump 
nameplate, without referencing any drawings.  Pumps other than those specified 
will be accepted if they can be shown to be equal in efficiency to the specified 
units. 
 
Pumps shall be driven by single phase, 60 Hz, 230 voltage, 3500 rpm electric 
motors with drip proof enclosure or as specified by pump supplier.   
 
The system shall be protected by a thermal sensing and thermal purge system to 
protect all pumps from overheating.  The thermal purge man folding shall be 
separate from the main manifold and shall be stainless steel. 
 
Air bleed fittings/petcocks shall be provided at all system ǲhighǳ points. 
 
The pumps in the system shall be sequenced on and off for energy savings, to 
provide varying flows on demand while maintaining constant discharge pressure.  
The pump sequencing shall be controlled by a single direct flow sensing device.  
Current or pressure sequencing shall not be allowed as primary sequencing 
devices.  All flow sensing shall be accomplished from a single flow sensor in a 
common housing.  This device shall include necessary pump sequencing switches 
and shall be so constructed as to select the smallest pump horsepower 
combination to satisfy all conditions of system flow demand.  The flow sensing 
device shall be readily field adjustable from a single location, and shall be 
complete with a visual flow indicator.  Removal of the flow device from the flow 
path shall not be required for adjustments and physical modification to the device 
within the flow path shall not be permitted. 
 
To provide for full assurance of system load satisfaction, the system shall be 
complete with a pressure monitoring, redundant, sequencing system completely 
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separate from the primary sequencing device.  This system shall be so designed 
that failure for any reason in the primary sequencing function and the resultant 
drop in system pressure are monitored and used to start pumps in the sequence 
until required pressure is met. 
 
The system shall include a U.L. labeled control panel in a single watertight NEMA 
12 enclosure.  Panel shall be factory engineered for energy conservation in 
conjunction with the flow sensor.  The interior of the panel shall contain a 
permanent label containing complete system, pump, and motor data, including 
FLA, pump impeller trims, fuse sizing, etc. 
 
The panel shall include externally operable disconnect switches, circuit breakers, 
and magnetic across the line starters with externally resetable overload relays. 
 
Panel shall be protected from Phase Loss-reversal/under voltage.  Panel shall be 
provided with lightning arrestor. 
 
The entire unit shall be factory assembled, wired and tested with a complete 
Electrical, Hydrostatic and Performance test.  It shall be cleaned and painted with 
high-grade machinery enamel prior to shipment. 

 
17.3.7 TRAPS 

 
 Unless otherwise specified, traps shall be plastic per ASTM F 409.Traps shall be 
with a clean out. Provide traps with removable access panels for easy clean-out at 
sinks and lavatories. Inlets shall have rubber washer and copper alloy nuts for slip 
joints above the discharge level. Swivel joints shall be below the discharge level 
and shall be of metal-to-metal or metal-to-plastic type as required for the 
application. Nuts shall have flats for wrench grip. Outlets shall have internal pipe 
thread, except that when required for the application, the outlets shall have 
sockets for solder-joint connections. The depth of the water seal shall be not less 
than 50 mm. The interior diameter shall be not more than 3.2 mm over or under 
the nominal size, and interior surfaces shall be reasonably smooth throughout. A 
copper alloy "P" trap assembly consisting of an adjustable "P" trap and threaded 
trap wall nipple with cast brass wall flange shall be provided for lavatories. The 
assembly shall be a standard manufactured unit and may have a rubber-gasketed 
swivel joint. 

 
17.3.8 Septic Tank 

The contractor shall provide concrete water tight 15cu.m capacity Septic Tank for 
New CTE building. For the capacity refer to design analysis. 

 

17.4 EXECUTION 
 

17.4.1  INSTALLATION:  Installation of plumbing system including equipment, materials, 
and workmanship shall be in accordance with the IAPMO Uniform Plumbing Code 
and Philippine National Plumbing Code except as modified herein.   

 
17.4.2 Threaded Connections: Jointing compound for pipe threads shall be 

polytetrafluoroethylene (PTFE) pipe thread tape, pipe cement and oil, or PTFE 
powder and oil; apply only on male threads. Provide exposed ferrous pipe threads 
with one coat of primer applied to a minimum dry film thickness of 1.0 mil.   

 



Batangas State University 
Bidding Documents (Based on Revised IRR of RA 9184, Fourth Edition December 2010) 

 

Page 16 of 29 

Specifications and Scope of Works 

 

17.4.3 Solder End Valves:  Remove stems and washers and other item subject to damage 
by heat during installation.  Reassemble valve after soldering is completed.  Valves 
without heat sensitive parts do not require disassembly but shall be opened at 
least two turns during soldering. 

 
17.4.4 Pipe Supports (Hangers):  Provide additional supports at the concentrated loads in 

piping between supports such as flanged valves. 
 

17.4.4.1 Maximum Spacing between Supports: 
 

17.4.4.1.1 Vertical Piping:  Support metal piping at each floor, but at not 
more than 3.0 m intervals.  Support plastic at each floor and 
midpoint between floors, but at not more than 1.5 m intervals. 
 

17.4.4.1.2  Horizontal Piping:  Support plastic piping at 1.20m intervals, 
except for pipe exceeding    1.50 m length; provide supports at 
intervals equal to the pipe length but not exceeding 3.00 m.   

 
17.4.5 DISINFECTION:  Disinfect the new water piping in accordance with AWWA C651. 

Fill the piping system with solution containing minimum of 50 parts per million of 
available chlorine and allow solution to stand for minimum of 24 hours.  Flush the 
solution from the system with clean water until maximum residual chlorine 
content is not greater than 0.2 parts per million (ppm). 

   
17.4.6 FIELD TESTING AND FLUSHING:  Before final acceptance of the work, test each 

system as in service to demonstrate compliance with the contract requirements.  
Perform the following tests in addition to the tests specified in the IAPMO Uniform 
Plumbing Code, and Philippine National Plumbing Code, except as modified 
herein.  Correct all defects in the work provided by the Contractor, and repeat the 
tests until the work is in compliance with contract requirements. Furnish water, 
electricity, instruments, connecting devices, and personnel for the tests. 

 
17.4.7 DOMESTIC WATER PIPING:  Hydrostatically test each piping system at not less 

than 10.50 kg/cm sq (150 psig) with no leakage or reduction in gage pressure for 
2 hours.  Flush piping with potable water.  Testing will be done by sectioning the 
piping installation during construction period. 

 
17.4.8   DWV Piping: Before the installation of fixtures, cap the ends of each system, fill 

the piping with water to the roof, and allow standing until a thorough inspection 
has been made. After the plumbing fixtures have been set and their traps filled 
with water, subject the entire sanitary system to a final air pressure test of not 
more than 25 mm (inch) of water column and a smoke test. Perform the air and 
smoke test and clear passage of smoke and air throughout the entire system.  
Perform also ball test by flushing. The entire system must be proven absolutely 
tight under such test. 

 
18 ELECTRICAL WORKS 

 

18.1  All works shall be in accordance with the governing codes and regulations of the 
latest edition of the Philippine Electrical Code, with the rules and regulations of 
the National and Local Authorities concerned in enforcement of electrical laws 
and ordinance and with the rules and regulation of the utility companies 
concerned. 
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18.2  Contractor shall furnish all labor, equipment and materials as may be approved 
by the owner or his/her representative and shall perform all operations with 
electrical system shown I the drawings, their test and inspection complete in 
accordance with specifications and drawings and subject to terms and conditions 
of the contract and materials not specifically mentioned to bring the electrical 
system to operating condition and ready for use by the owner. 

 
18.3  Electrical works shall be under the full supervision of a duly licensed and 

registered electrical engineer. 
 

18.4  Submit and secure approval by the Architect/Engineer or by duly authorized 
representative of the owner before procurement, fabrication or delivery or 
installation of items to the jobsite. Submittal shall include the sample, 
manufacture's name, trade name, place of manufacture, catalog model or number, 
nameplate data, size, layout dimensions, ratings and capacity. 

 
18.5  Electrical materials shall be as specified in the electrical drawing details as 

shown in the plans and bill of quantities.  
 

18.6 Custom built Panel boards as detailed in drawing shall be NEMA-1 Enclosure, wall 
mounted, 3 pole.  All panels shall be finished in light gray enamel (ANSI #61) over 
a rush inhibitor. Where "space only" is indicated, make provisions for the future 
installation of a breaker sized as indicated. Provide a separate ground bus marked 
with white stripe along its front and bonded to the steel cabinet for connecting 
grounding conductors. 

 
18.7  All Panels shall be required by 2 pole/3 pole circuit breaker on main and 2 

pole/3 pole circuit breakers in the branch circuits as detailed in drawing. Use only 
one(1) brand of circuit breaker. Used SCHNEIDER, SIEMENS, LSIS brand or 
approved equivalent.  

 
18.8  Panels and cabinets shall be fabricated by reputable fabricators, Fuji-Haya 

electric, Asiaphil Industries, LJ Industrial and RMR Electric Corporation or their 
quality equivalent as approved by the owner. Secure approval of shop drawing/ 
the Architect/Engineer or by duly authorized representative of the owner prior to 
fabrication of panels. 

 
18.9  All wires and cables shall comply with the requirements of the Underwriter’s 

Laboratories, the ASTM and IPCEA as they apply in the particular. 
 

18.10  Wires and cables for lighting, power and auxiliary systems shall be nylon, 
jacketed, plastic insulated for 600 volts working pressure, type THHN/THWN-2 
unless otherwise noted.  Type TW, colored white for grounding. 

 
18.11  Minimum size of wire shall be 3.5mm² THWN-2. (AWG No. 12 stranded) unless 

otherwise specified in the drawing. 
 

18.12 All feeder cables/wires shall be color coded and as manufactured by 
PhelpsDodge, American Wire and Cable or approved equal. Color coding or wires 
are as follows: 

Line A - Red   Ground wire - white 
Line B - Yellow   Line C - Black 
Control wire #01 - Brown Control wire #02 – Blue 
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18.13  Metallic conduits for interior and exterior systems shall be a standard weight, 
mild, steel, hot dip galvanized with an interior coating as manufactured by 
Matsushita, Sumitomo, Mcgill or their approved equal.  µPVC non metallic 
conduits embedded in concrete slabs, concrete wall and partitions shall be high-
impact type by Neltex, Crown, or Emerald or approved equivalent. 

 
18.14   No conduits shall be used in any system smaller than 20mm diameter, electric 

trade size, Location and sizes of pull boxes shall be cleared to the Engineer prior 
to fabrication and installation. 

 
18.15   All outlets of whatever kind, for all systems, shall be provided with suitable 

fittings, which shall be either a box or other devices especially designed to 
receive the type of fittings to be mounted thereon.   

 
18.16   Wall switches shall be rated at 16 amperes, 300 volts, one way, two pole, three 

way or four way as required.  Certain combinations shall be furnished with pilot 
lights as required and where indicated on the drawings 

 
18.17  Wiring devices shall be manufactured by Panasonic, National, Toshiba or 

approved equivalent. 
 

18.18 The lighting system shall be complete in every aspect, all as indicated on the 
plans as specified. All wiring shall be installed in µPVC schedule 40 of specified 
brand or as indicated in the plans and in general shall be concealed in the 
structure. Mounting heights of devices shall be as detailed on the plans or as 
follows: 

 
 Local switches  -  1370mm from center of device to finished floor line. 
 
 Receptacles C.O. - 300mm above floor or 150mm above counters, or 

as shown on in  
      Architectural details. 
 

18.19  All lighting fixtures (indoor & outdoor) shall be new and approved type. See 
plan for specification. 

 
18.20  All metallic conduits, cabinets and equipment shall be properly grounded and 

bonded by means of copper straps.  The conduits of each system shall be 
grounded by connecting to the ground. Ground rod shall be THERMOWELD or 
ERICO brand or approved equivalent. 

 
18.21  Kw-hr meter complete with meter base socket, class 200, 240 v, 1 phase, 2 wire, 

(Brand G.E, KV2C or equivalent. 
 

18.22  BGM equipment shall be factory assembled and tested. See plan for 
specification. 
 

18.23 Telephone and Data system shall consist of an interior system of conduits, 
outlets boxes, junction boxes and terminal cabinets as shown on the plans.  
UTP/Category 6, 24 AWG x 4 pairs cable shall be used or as indicated on the 
plans. All work materials shall be brand new, free from defects, installed and 
constructed in a workmanlike manner according to prevailing standard practice. 
Voice & Data cable shall be BELDEN or AVAYA brand or approved equivalent. 
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18.24 The installation of wall fan is not included. Only convenience outlet for the 
source of wall fan must be installed. 

 
18.25  Other items not mentioned in the specifications but are included in the 

installation shall be subjected to be pre-approved by the owner. 
 

19 FIRE DETECTION AND ALARM SYSTEM 

 
19.1  The local combination box shall consist of red-colored indication lamp, manual pull 

station and fire alarm bell.  This shall be flush-mounted and the exact location  
 

19.2  Use high quality smoke detectors. Smoke Detectors: Designed for detection of 
abnormal smoke densities by the photoelectric principle. Necessary control and/or 
power panels required for operation of the device shall be provided either as individual 
units or integral with the main control panel. Detectors and associated panel must be 
compatible with main control panel being provided and be suitable for use in a 
supervised circuit, malfunction of the electrical circuitry to the detector or its control or 
power shall result in the operation of a system trouble device. Each detector shall 
contain a visible indicator lamp that shall show when the unit is activated. Each 
detector shall be plug-in type in which the unit detector base contains screw terminals for making all wiring connections. Use ǲNotifierǳ Cat. No. SD-651 (conventional) or approved equal for ceiling mounting. Use ǲNotifierǳ Cat. No. FSP-851 (addressable) or 
approved equal for ceiling mounting 

 
19.3  The manual pull station shall be inside the local combination box with indication lamp 

to indicate the receipt of the signal from the manual station.  Material shall be 
constructed from 1.2mm thick steel with bright red color finish.  Alarm signal is 
transmitted to the control panel by pushing the push-button inside the box. Non-coded 
type with mechanical reset features.  All wiring connections shall be to screw terminals.  
Break glass front stations are not permitted.  Stations exposed to the exterior of the building shall be of the weatherproof type. Use ǲNotifierǳ Cat. No. NBG-12 ȋconventionalȌ or approved equal. Use ǲNotifierǳ Cat. No. NBG-12LX (addressable) or 
approved equal. 

 
19.4  Bells shall be operated on the fire outbreak floor and the floor just above and below it 

and at the other case can be sounded simultaneously. Speaker shall have power taps 
which are selected by shunts suitable for use in an electrically supervised circuit and 
shall have a sound output rating of at least 87 decibels at 10 ft. and combined with 
flashing strobe.  Speaker specifically listed for outdoor use shall be provided in exposed locations. Use ǲSystem Sensorǳ Cat. No. SPSR or approved equal. 

 
19.5  CONTROL PANEL. Modular type, installed in a flush mounted, steel cabinet with 

hinged door and cylinder lock. Control panel shall be neat, compact, factory wired 
assembly containing all components and equipment required to provide all specified 
operating and supervisory functions of the system. Panel cabinet shall be finished on 
the inside and the outside in enamel finish and shall have prominent rigid plastic or 
metal identification plates for all lamps, switches and zones. Fire Alarm Control Panel ǲNotifierǳ ͷ zone, Cat. No.SFP-5UD or equivalent 

 
19.6  The indicator lamp identifies the fire alarm station.  Power supply to the bulb is 24V, 

1W coming from the fire alarm control panel. 
 

19.7  All exposed pipes and fittings shall be EMT.  Concealed pipes can be used µPVC. 
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19.8  Boxes(junction, utility and square box) shall be galvanized steel 
 

19.9  Cable size to be used shall be 1.25mm² TF wire, 16/2 twisted with PhelpsDodge brand 
or its equivalent. 

 
19.10 Use Notifier, Honeywell or Simplex Brand or approved equivalent 

 
20 FIRE PROTECTION WORKS 

 

20.1 The Contractor shall furnish all materials, labor and equipment necessary for the 
installation of Fire Protection System of the building.  

 
20.2 The drawings are not intended to show every pipe, fittings, valves and accessories. All 

such items whether specifically mentioned or not, or indicated on the drawings shall 
be finished and installed if necessary to complete the system in accordance with the 
best practice of the Mechanical Trade and to the satisfaction of the 
Owner/Representative. 
 

20.3  Use schedule 40 B.I. pipes and fittings for all fire protection pipelines. 
 

20.4 Use 100mm, 75mm, 60mm, 50mm, 40mm, 35mm, and 25mm diameter schedule 40 
B.I. pipes for all fire protection pipelines.  

 
20.5  Standard fire hose cabinet should be complete with valves, fire nozzles and 30m hose. 

 
20.6 Use elbows with 25mm diameter; reducing elbows with 35x25, 50x25, 60x25 and 

40x25 mm diameter; reducing elbows with 35x25, 50x25, 60x25 and 40x25 mm 
diameter; straight tee 60mm, 50mm, 25mm diameter; reducing tee with 
35x35x25mm, 40x40x25, 50x50x25, 60x60x25 and 75x75x60mm diameter and; 
reducing coupling 75x60, 60x50, 50x40 and 40x35mm.  

 
20.7  Use sprinkler heads, pendent type, Viking or equivalent. 

 
20.8  Provide and install two-way Siamese fire connection with built-in check valve, 

Giacomini or equivalent, and with blank cap secure with short length of chain as 
approved by local fire authority. 

 
20.9  All valves, isolation, gate and check valve should be FireKing, Kennedy or equivalent. 

Isolation valve (OS&Y) should come with supervisory switch. 
 

20.10 Provision of automatic air vent. 
 

21 AIR CONDITIONING WORKS 

 

21.1 All air-conditioning and ventilation units (ACUs, ceiling/orbital fans and exhaust fans) 
to be installed shall be of approved quality and should be presented to the 
Owner/Representative for approval prior to installation. 

 
21.2   Air-conditioning unit brand shall be Fuji Air or Carrier, or an equivalent which should 

be presented and approved by owner/representative prior to installation. 
 

21.3   Exhaust and/or ventilating fan unit brand shall be KDK or Standard, or an equivalent 
which should be presented and approved by owner/representative prior to 
installation. 
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21.4  If necessary, supports for air conditioning and other ventilating units shall be 

provided. 
 

21.5 Provide and install 2HP and 2.5HP non-inverter-type, wall mounted, air-conditioning 
units. 

 
21.6 Provide and install 250mm, wall-mounted exhaust fans with air delivery of 700m3/h 

and with power rating up to 60W; 270mm, ceiling-mounted exhaust fan with air 
delivery of 300m3/h and with power rating up to 50W and; 450mm ceiling ventilating 
fan (orbital fan) with air delivery of 500m3/h and with power rating up to 80W. 

 
22 CONVEYING SYSTEM 

 

22.1 An 800-kg conveying unit capable of 4 flights shall be supplied and installed. Testing 
and commissioning of the conveying system should be done after installation. 

 
22.2 The conveying unit/system should be approved by the owner/ representative prior to 

installation, testing and commissioning. 
 

22.3 Elevator brand shall be OTIS or Mitsubishi or equivalent approved by the owner or 
representative. 

 
22.4 Elevator to be installed should not be fabricated from or should not originate from 

China. 
 

22.5 The counterweight of the elevator should be designed at the rear area of the elevator 
car. 

 
22.6 If necessary and/or if required by the owner/representative, shop drawings with 

details of elevator including hoistway and car internal specifications and dimensions 
should be provided for approval prior to installation. 

 
23 FIRE PUMP HOUSE 

 

23.1 Fire pump house should be equipped with complete set of dual power drive pump 
10KW electric motor, 15hp diesel engine and jockey pump. 

 
23.2 Fire pump capacity should be 25liters/second. 

 
23.3 Dual power drive should be provided and installed inside the pump house, 10KW 

diesel engine @15hp and 10KW motor drive @15hp. 
 

23.4 Jockey pump should be installed within the pump house with capacity of 
25liters/second. 

 
 

24 HAULING OF WASTES & DEMOLISHED MATERIALS 

 

24.1 This item includes housekeeping and cleaning / removal of excess and unnecessary 
materials. 
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SCOPE OF WORK 

 

1.0 INTRODUCTION  

 

The Batangas State University provides services, facilities and supports programs which 

enhance the growth of its campus and extension campuses. As an extension campus, the 

Batangas State University ARASOF-Nasugbu College of Teacher Education (CTE) has 

consistently sustained through the years the provision of quality education that in turn answer 

the needs of the children and young adults of the municipality and neighboring towns.  In 

BatStateU ARASOF-Nasugbu, a Four-Storey CTE Building will be constructed.  

 The BatStateU ARASOF-Nasugbu CTE Building provides a laboratory school education 

with unified administration and instructional programs focused on teaching Math, English and 

Biological Science. It attempts to provide every learner a teaching-learning environment 

ensuring that every learner receives the maximum amount possible of quality teaching time. It 

aims to develop well-rounded, well-adjusted, mentally alert, responsible, disciplined, law 

abiding and God - loving learners imbued with knowledge, skills, attitudes and values, attributes 

which will serve as their solid foundation for their entry into every educational level. Moreover, 

the College strives to provide its students with adequate exposure to relevant trainings in their 

respective fields and to prepare them to become productive and worthy members of society. 

With the continuous increase in the number of students that the campus wishes to 

accommodate, the University acknowledges its need to emphasize the convenience it could offer 

by providing a conducive learning environment. Hence, the proposal for the Construction of a 

Four-Storey CTE Building in BatStateU ARASOF-Nasugbu is hereby presented. 

2.0 SCOPE OVERVIEW 

 
The Scope of Work includes but is not limited to the Construction of Four (4) – Storey 

College of Teacher Education (CTE) Buidling, BatStateU Arasof Nasugbu, Nasugbu, Batangas 
with a total floor area of Three Thousand One Hundred Forty Two square meters (3,142 sq. m.) 
 
3.0 DESCRIPTION 

  

3.1 This building has Twenty Two (22) classrooms, Male and Female Comfort Room, 
Faculty Room, one (1) Biology Room and one (1) Speech Laboratory and Function 
Area. 

 
3.2 This will be constructed in Old Science Building location, Old Function Building and 

Procurement & Supply Office. 
 

4.0 DURATION 

 

 The Contract Duration is for a period of Three Hundred (300) calendar days. 
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5.0  SCOPE OF WORK 

 

   The Scope of Work shall include the following but not limited to: 
 

ITEM DESCRIPTION 

% OF 

TOTAL UNIT QUANTITY 

I. MOBILIZATION/DEMOBILIZATION 0.35% lot 1.00 

II. CONSTRUCTION SAFETY & HEALTH PROGRAM 0.12% lot 1.00 

III. PROJECT PHOTOGRAPHS 0.02% lot 1.00 

IV. PROJECT BILLBOARDS 0.02% set 2.00 

V. TEMPORARY FACILITIES AND FIELD OFFICE 0.17% lot 1.00 

VI. DEMOLITION WORKS 0.81% sq.m 950.00 

VII EARTHWORKS 1.63% cu.m 1,702.97 

VIII. FORMWORKS and SCAFFOLDING 4.54% sq.m 3,580.00 

IX. CONCRETE WORKS 24.18% cu.m 1,651.33 

X. REBAR WORK 22.94% kgs 165,439 

XI. MASONRY WORKS 7.39% sq.m 3,392.62 

XII. TILE WORKS 1.32% sq.m 560.84 

XIII CARPENTRY WORKS 0.79% sq.m 518.40 

XIV. STEEL WORKS  1.01% lot 1.00 

XV. DOORS & WINDOWS 5.41% lot 1.00 

XVI. ROOFING WORKS 2.85% sq.m 816.50 

XVII. PAINTING WORKS 2.87% lot 1.00 

XVIII. ELECTRICAL WORKS 7.60% lot 1.00 

XIX FIRE PROTECTION WORKS 3.65% lot 1.00 

XX. CONVEYING SYSTEM 6.12% FLIGHTS 4.00 

XXI. PLUMBING WORKS 6.09% lot 1.00 

XXII. 
HAULING OF WASTES AND DEMOLISHED 
MATERIALS 0.14% lot 1.00 

  TOTAL 100.00%     
 

 
6.0 CONSTRUCTION 

 
 The Contractor shall carry out all the Construction works including the following but not 
limited to: 
 

6.1 Mobilization shall include all activities and associated costs for transportation of 
Contractor's personnel, equipment, and operating supplies to the site; establishment of 
temporary field offices, and other necessary general facilities for the Contractor's 
operations at the site; premiums paid for performance and payment bonds, including co-
insurance and re-insurance agreements as applicable;  

6.2 Demobilization shall include all activities and costs for transportation of personnel, 
equipment, and supplies not required or included in the contract from the site; including 
the disassembly, removal and site cleanup of temporary offices and other facilities 
assembled on the site specifically for this contract;  
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6.3 The Contractor shall be responsible for site preparation and installation of temporary 
fencing to secure work area, as well as necessary gates and access control system to the 
satisfaction of BatStateU; 

6.4 Construction safety and Health program includes provision of safety gadgets (belt, 
goggles, hard hat, working uniform and safety shoes) for all workers on the hard hat 
area;  

6.5 The Contractor shall make adequate site survey, verification and setting outs; 
6.6 The contractor shall secure all permits including Building Permit and Occupancy Permit 

in all expenses of the contractor. The contractor shall also provide as-built drawings. 
6.7 Monthly accomplishment report shall be submitted to BatStateU complete with pictures 

of on-going project;  
6.8 The two (2) Project billboards shall be strategically placed within the site vicinity; (As 

provided on the General Guidelines and Legal Mandates of the Commission on Audit to 

promote good governance through transparency and accountability, notifications to the 

public and other forms of announcement and/or publicity for or otherwise relating to the 

Projects/Programs/Activities (PPA) shall be made at the least possible cost.) Hence, for 

infrastructure projects, two (2) tarpaulin signboards must be suitably framed for outdoor 

display at the project location, and shall be posted as the award has been made.  The 

design and format of the tarpaulin shall have the following specifications: 

Tarpaulin, white, 8ft x 8ft 

Resolution: 70 dpi 

Font: Helvetica 

Font Size: Main Information – 3” 

Sub-Information -1” 

Font Color:  Black 

6.9 The construction of temporary facilities; 
6.10 Removal of all site existing structures and other obstructions within the area where 

the structure will be erected; (Existing Old Science Building, Old Function Building and 
Procurement & Supply Office). 

6.11 The existing Three (3) Single - storey building where the new four storey building 
shall be constructed shall be demolished all part exposed to earth and other 
embedded for the location of new footings and tie beam. It also includes the removal 
of existing old septic tank. 

6.12 All demolished materials and debris shall be removed from site, all other reusable 
materials shall be turned over to BatStateU; 

6.13 All earthworks including but not limited to excavation, grading, hauling, backfilling 
and compaction to the required grades and levels as shown on the drawings; 

6.14 Erection of forms and scaffoldings; 
6.15 All concrete works shall be done in accordance with the standard specifications for 

plain and reinforced concrete as adopted by the Government. Cement to be used shall 
be Portland cement or any other equivalent brands more readily available in the 
locality; 

6.16 Concrete works include the pouring of ready-mix concrete mixture (Class A, 4,000 psi, 
28 days,) for foundations, columns, beams, slabs, , stairs, canopies, ledges, cistern and 
other reinforced concrete structures of the building to be approved by BatStateU; 

6.17 Concrete mix and steel reinforcement shall be approved by the Civil Engineer of 
BatStateU; 

6.18 Masonry works include the laying of Concrete Hollow Blocks of Non load bearing type 
with even texture and well-defined edges, with a minimum compressive strength of 
350 psi; 

6.19 Use ͷǳ Concrete (ollow Blocks for all interior and exterior walls as specified on the 
approved plans and drawings, masonry walls shall be provided with 10mm diameter 
bars as specified on details; 

6.20 Masonry wall finishes shall be smooth plaster finish; 
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6.21 All concrete hollow blocks shall be extended unless otherwise specified and anchored 
up to the bottom of the slab, beams and columns; 

6.22 All masonry works, exterior and interior walls for all floors shall be done based on the 
approved drawings; 

6.23 The Metal Roofing works include provision and installation of all roofing materials 
required by the project and as shown on plans to be approved by BatStateU; 

6.24 For the main trusses, use Angle Bars for the top chords, bottom chords, king posts and  
web members as specify in plan; 

6.25 Use ʹǳ x ͵ǳ x 2.0mm thick LC Purlins with required spacing as shown in the plan. Purlins shall be provided with ͳǳ x ͳǳ x ͳ/Ͷǳ angle bar cleats.  
6.26 Provide steel base plates and anchor bolts for the truss connection as specified on the 

approved drawings; 
6.27 Install 0.50mm thick Pre-painted Rib Type Long Span Roofing Sheet for roofing with 

0.50mm thick Ridge Rolls and Flashings; 
6.28 )nstall ͳǳxͳͲǳ Fascia Board; 
6.29 All steel members shall be protected against corrosion using epoxy primer, epoxy 

reducer & epoxy enamel; 
6.30 The Contractor shall provide all doors, door jamb and windows and other materials 

needed as specified in the drawing plans and specification; 
6.31 Ceiling works includes installation of ceiling cover using ͵/ͳ͸ǳ thick x Ͷ’ x 8’ (ardiflex 

board on 0.40mm metal furring channel at biology room and speech laboratory area. 
6.32 Ceramic Tiles on all comfort rooms include the provision of all necessary fixtures and 

facilities required by the project to be approved by the BatStateU or authorized 
representative architect/engineer. Also includes restroom finishing works  and 
includes waterproofing (Davies or equivalent) of Restroom floors, and water tank 
flooring as specified on the drawing plans and according to specifications; 

6.33 Plumbing Fixtures include the provision of water closets, urinals, lavatories (HCG or 
equivalent), stainless floor drains, lavatory faucet, gooseneck faucets for sinks, soap 
holders and tissue holders and stainless kitchen/pantry sinks; all of approved brand 
and quality by BatStateU; 

6.34 The Contractor shall furnish all materials, labor and equipment necessary for the 
installation of all plumbing fixtures and accessories; 

6.35 The Roof slab and all restroom floors shall be provided with waterproofing (DAVIES 
or equivalent) as specified on the drawing plans and according to specifications; 

6.36 Provision of pre-painted G.I. railing for all stairs; stainless steel tube railing on ramp 
and corridor of the building as specified in the drawing plans and specification; 

6.37    All Electrical works shall provide all materials and equipment and perform all the 
work necessary for the complete execution of the electrical systems shown on the 
electrical drawings with reference to the general construction drawings as herein 
specified, or both except as otherwise excluding the generality of the foregoing, shall 
include but not limited to the following principal items of work. 

6.38 Supply and Installation of Panel Boards as detailed in drawing. 
6.39 Supply and installation of underground µPVC’s with main feeder cables as detailed in 

drawing.   
6.40 Supply and installation of complete electrical and auxiliary work as indicated in the 

plan. 
6.41 Supply and installation of complete lighting systems (lighting fixtures with complete 

supports, switches, emergency lights and fire exit signs as shown on the electrical 
plans. 

6.42 Supply and installation of complete power and control wiring to various mechanical 
(ACUs & motors) and sanitary equipment (hand drier and exhaust fan) unless 
otherwise specified. 

6.43 Supply and installation of wiring devices and accessories. 
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6.44 Supply and installation of µPVC for telephone communication system as shown in the 
plans. 

6.45 Termination of all electrical system. 
6.46  Conduct and record insulation resistance testing for each cable by use of megger 

tester for the main supply feeder cables and branch feeders to panel boards.  Testing 
to be witnessed TWG for electrical or his representative.  Test result record in 
tabulated form includes date and time of testing, type of megger tester used, who 
tested and witnessed. 

6.47 Complete testing and commissioning of all electrical lighting, power and auxiliary 
equipment systems. 

 
6.48 If anything has been omitted for any items of work or materials usually furnished, 

which are necessary for the completion of the entire work as outlined herein before, 
then such items must be and hereby included in this Section of work. 

6.49 Supply and installation of complete fire alarm system as shown in the electrical plans. 
6.50 Conduiting and wiring works for smoke detectors and other devices, including the 

conventional-type fire alarm control panel for a complete fire detection and alarm 
system as shown in the electrical plans. 

6.51 Supply and installation of grounding system as shown in the electrical plan. 
6.52 Complete testing and commissioning of fire detection and alarm system as witnessed 

by TWG for electrical or his representative. 
6.53 Supply and installation of ceiling mounted exhaust fans for all comfort rooms. 
6.54 Supply and Installations of electrical outlet for 18ǳ wall fans for all classrooms. Wall 

fan not included. 
6.55 This work also includes fabrication and installation of necessary steel supports and 

stands for air conditioning and cooling system; 
6.56 All brands of exhaust fans to be installed shall be approved by the 

Owner/Representative prior to installation; 
6.57 All plumbing works included herein shall be executed according to the provisions of 

the National Plumbing Code, National Building Code and the Rules and Regulations of 
the Municipality of Nasugbu, Batangas; 

6.58 Use of GI / PPR pipes and fittings of approved brand and quality for water lines; 
6.59 The drawings are not intended to show every pipes, fittings, valves, floor drains and 

appliances. All such item whether specifically mentioned or not, or indicated in the 
drawing shall be finished and installed if necessary to complete the system in 
accordance with the best practice of the Plumbing Trade and to the satisfaction of the 
Owner, Architect, and the Engineer-in-Charge; 

6.60 Use PVC pipes (Neltex or approved equivalent) for sanitary and drainage lines; 
6.61 All materials shall be new and shall conform to the Reference Code and Standards. Use 

of materials shall further be governed by other requirements, imposed on the 
specifications. Materials shall be subject to test if necessary for their fitness if so 
required; 

6.62 Construction of Cistern and Septic Tank (refer to plan); 
6.63 The Contractor shall submit to the Owner the specifications of all pumps, engines and 

other accessories for approval prior to installation; 
6.64 Hauling of waste and demolished materials and includes cleaning of all the excess and 

unnecessary materials; 
6.65 Contractor shall secure all permits for the construction (Building Permit, Occupancy 

permit. As-built Drawings) 
6.66 All steel members shall be in accordance with the approved plans and their 

Specifications, and to the entire satisfaction of owner; Use schedule 40 Black Iron 
Pipes and fittings for all fire protection works. 

6.67 Fire hose cabinet to be installed should be complete with valves, fire nozzles, 30m 
hose and other accessories. 
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6.68 Fire protection works include the provision and installation of the entire fire 
protection system; painting works of the pipelines and; provision of air vent, fire hose 
cabinet, and Siamese connection and other units necessary for the completion of the 
system. Fabrication and installation of appropriate supports and hangers are also 
included in the scope of fire protection works. The location of the Siamese twin 
connection should be at the most accessible area for the fire brigade. 

6.69 Testing and commissioning of the fire protection system are also covered within the 
fire protection works. Testing and commissioning report should be provided to the 
owner or representative. Owner or representative should be present during testing 
and commissioning. 

6.70 Prior to turn-over, a user manual should be properly provided to the owner or 
representative, for operation and maintenance purposes. 

6.71 Repair and/or maintenance works are included in the scope for fire protection works 
whenever failure of the system within the period of one (1) year from turn-over would 
be encountered. 

6.72 All materials to be used for air-conditioning and ventilation works should be new and 
shall conform to the Reference Code and Standards. Use of materials shall further be 
governed by other requirements, imposed on the specifications. Materials should be 
subject to necessary tests for their fitness if so required; 

6.73 Supply and installation of all air-conditioning and ventilating units and 
accessories/materials needed for the completion of the system are covered by the air-
conditioning works. Air-conditioning, ventilating and exhaust fan units to be installed 
should be approved by the Owner/Representative prior to installation; 

6.74 Air Conditioning Works includes but is not limited to supply and installation of non-
inverter-type window air-conditioning units, and exhaust fans for the areas defined 
within the plans; 

6.75 All air conditioning units and exhaust fans to be installed should be approved by the 
Owner/Representative prior to installation; 

6.76 Testing and commissioning of the air-conditioning works should be performed with 
the presence of the owner or representative, prior to turn-over. Report of testing and 
commissioning, together with the operational manuals of the installed and tested units 
should be submitted to the owner or representative. 

6.77 Repair and/or maintenance works are included in the scope for air-conditioning 
works whenever failure of the system within the period of one (1) year from turn-over 
would be encountered. 

6.78 Construction of fire pump house above the cistern tank; 
6.79 Fire pump house should be equipped with complete set of dual power drive pump 

electric motor, diesel engine, and a jockey pump. 
6.80 Fire pump must be equipped with automatic priming assembly to ensure that the 

pump will be fully primed at all times. 
6.81 Covered by the mechanical works are the provision, installation, testing and 

commissioning of an 800kg- capacity of conveying system capable of 4 flights. Refer to 
the specifications and/or mechanical plans for the requirements for the conveying 
system. 

6.82 Testing and commissioning of the conveying system should be performed with the 
presence of the owner or representative, prior to turn-over. Report of testing and 
commissioning, together with the operational manual/s of the installed and tested 
unit/s should be submitted to the owner or representative. 

6.83 Passenger elevator is expected to be at service from turn-over on. Repair and/or 
maintenance activities are covered within the scope of mechanical works when the 
conveying system fails within a period of one (1) year from turn-over. 

 
7.0 CONTRACTOR’S SCHEDULE & PROGRESS REPORTING 
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7.1 Progress Reporting.  Throughout the Contract duration, the Contractor shall be 
responsible for taking detailed and accurate measurements of the actual progress of 
all aspects of the works. 

   
7.2 Monthly Progress Report.  The Contractor shall maintain a Master Project Schedule 

to summarize the status of the work; work in progress and the percentage completed.  
This summary report shall be updated and issued at the end of each month. 

 
7.3 Contractor shall submit during the entire duration of the contract within five (5) days 

from the end of the preceding month, a monthly progress report under cover of a 
transmittal sheet and shall include as a minimum the following: 

 Management/Executive Report (Narrative) 
 Construction Progress 
 Forecast for the next one month 
 Manpower (Management and Workforce) 
 Areas of Concern 
 Photographic Report 

 
7.4 Meetings.  Contractor Key Personnel shall meet with BatStateU representative upon 

request of BatStateU to discuss matters related to the project.  Contractor shall 
arrange to record the minutes of meeting and submit for BatStateU approval. 

 
7.5 Kick Off Meeting.  Immediately after the Notice to Proceed, a Kick off meeting shall be 

held between BatStateU and Contractor.  The initial Kick off meeting and recorded 
Minutes shall form the basis of the Project action plan and set such requirements as 
Safety and Constructability Reviews.  It shall also be used to introduce BatStateU and 
Contractor representatives associated with aspects of the work.  The objectives of the 
kick-off meeting are as follows: 

 )ntroduction all of BatStateU’s and Contractor’s Project Management Team, 
Engineering and Construction team personnel; 

 Convey and promote shared commitment of project expectations; 
 Review and establish understanding of Project Work Scope; 
 Review overall project schedule; 
 Establish project meetings requirements and frequency of meetings; and 
 Establish reporting requirements and frequency of reports. 

7.6 Minimum Mobilization of Key Personnel 

 Project Manager: full time from Contract award up to completion of Works, to be 
mobilized on site during the construction phase;  

 Site/Construction Engineer: full time from initiation of site mobilization activities up 
to provisional acceptance of the works 
 

7.7  Testing Work.  The testing work will include all tests and checks on( witness by owner’s engineerȌ 
 All concrete mixtures poured on footings, columns, beams,  slabs and required tests 

on structural steel members and reinforcing bars; 
 Flushing and cleaning of water lines & piping works; 
 Testing the effectiveness and workability of electrical lines and water & sewer lines; 
 House cleaning of the work area in preparation of hand over to BatStateU; 
 Testing of Elevator and Water Pumps 

 
7.8  Commissioning punch list. This shall be established for the purpose of recording all 

discrepancies, damaged or missing materials, malfunctions, missing documents and 
any deviation from the design drawings and specifications or normal operating 



Batangas State University 
Bidding Documents (Based on Revised IRR of RA 9184, Fourth Edition December 2010) 

 

Page 29 of 29 

Specifications and Scope of Works 

 

conditions.  All punch list items must be cleared from the system list prior to project 
turn over.  

 

8.0 CONTRACTOR’S UTILITIES CONSUMPTION: 
 

The Contractor shall pay their electric and water consumption bills.  Sub meters shall be 
installed at the expense of the Contractor to determine their actual consumption. 
 

9.0 CONFLICT IN REFERENCE DOCUMENTS 

 

        In the case of any conflict between the technical requirement and specifications of this 
contract and the reference documents, or among the reference documents, the order of 
precedence is: 

1) Scope of Work 
2) Basic Engineering Drawings 
3) Technical Specifications 
4) National Standards for Building Construction  
5) International Codes and Standards  
6) National Building Code of the Philippines 

 
The Contractor shall notify any discrepancy found in the documentation to BatStateU in 

writing for clarification.  BatStateU will respond to such request in writing. 
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SECTION VIII 

BILL OF QUANTITIES 
 

 

ITEM DESCRIPTION 

% OF 

TOTAL UNIT 

QUANTIT

Y 

I. MOBILIZATION/DEMOBILIZATION 0.35% lot 1.00 

II. CONSTRUCTION SAFETY & HEALTH PROGRAM 0.12% lot 1.00 

III. PROJECT PHOTOGRAPHS 0.02% lot 1.00 

IV. PROJECT BILLBOARDS 0.02% set 2.00 

V. TEMPORARY FACILITIES AND FIELD OFFICE 0.17% lot 1.00 

VI. DEMOLITION WORKS 0.81% sq.m 950.00 

VII EARTHWORKS 1.63% cu.m 1,702.97 

VIII. FORMWORKS and SCAFFOLDING 4.54% sq.m 3,580.00 

IX. CONCRETE WORKS 24.18% cu.m 1,651.33 

X. REBAR WORK 22.94% kgs 165,439 

XI. MASONRY WORKS 7.39% sq.m 3,392.62 

XII. TILE WORKS 1.32% sq.m 560.84 

XIII CARPENTRY WORKS 0.79% sq.m 518.40 

XIV. STEEL WORKS  1.01% lot 1.00 

XV. DOORS & WINDOWS 5.41% lot 1.00 

XVI. ROOFING WORKS 2.85% sq.m 816.50 

XVII. PAINTING WORKS 2.87% lot 1.00 

XVIII. ELECTRICAL WORKS 7.60% lot 1.00 

XIX FIRE PROTECTION WORKS 3.65% lot 1.00 

XX. CONVEYING SYSTEM 6.12% 

FLIGHT

S 4.00 

XXI. PLUMBING WORKS 6.09% lot 1.00 

XXII. 

HAULING OF WASTES AND DEMOLISHED 

MATERIALS 0.14% lot 1.00 

  TOTAL 100.00%     

 

 



Batangas State University 

Bidding Documents (Based on Revised IRR of RA 9184, Fourth Edition December 2010) 

SECTION IX 

BIDDING FORMS 

 

LIST OF FORMS 

 

 

Form N o. Title 

BatStateU Infra Form No.1 Bid Form 
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BID FORM 

Date:  __________________________________  

ITB No:  ________________________________  

 

To:  [name and address of PROCURING ENTITY] 

Address: [insert address] 

 

We, the undersigned, declare that:  

(a) We have examined and have no reservation to the Bidding Documents, including Addenda, 

for the Contract [insert name of contract]

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data 

Sheet, General and Special Conditions of Contract accompanying this Bid; 

; 

The total price of our Bid, excluding any discounts offered in item (d) below is: [insert 

information]

The discounts offered and the methodology for their application are: 

; 

[insert                                     

information]

(c) Our Bid shall be valid for a period of [insert number] days from the date fixed for the Bid 

submission deadline in accordance with the Bidding Documents, and it shall remain binding 

upon us and may be accepted at any time before the expiration of that period; 

; 

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of  [insert 

percentage amount] percent of the Contract Price for the due performance of the Contract; 

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have 

nationalities from the following eligible countries: [insert information]; 

(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other 

than alternative offers in accordance with the Bidding Documents; 

(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any part 

of the Contract, has not been declared ineligible by the Funding Source; 

(h) We understand that this Bid, together with your written acceptance thereof included in 

your notification of award, shall constitute a binding contract between us, until a formal 

Contract is prepared and executed; and 

(i) We understand that you are not bound to accept the Lowest Evaluated Bid or any other Bid 

that you may receive. 

 

Name:   

In the capacity of:   

Signed:   

Duly authorized to sign the Bid for and on behalf of:   

Date:  

 

___________ 
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Bidding Documents for Infrastructure Projects (Based on Revised IRR of RA 9184, Fourth Edition December 2010)  

 

One of the technical documents required to be in the Eligibility Envelope of a prospective bidder is a list of all its on-going, completed, and awarded but not yet started contracts.   

 

 

List of all Ongoing Government & Private Construction Contracts including contracts awarded but not yet started 

 

Business Name : ___________________________________________________ 

Business 

Address 

: ___________________________________________________ 
 

Name of 

Contract/Location  

Project Cost 

 

a. Owner Name 

b. Address 

c. Telephone Nos. 

Nature of Work 
Contractor’s Role  

a. Date Awarded 

b. Date Started 

c. Date of 

Completion 

% of 

Accomplishment 
Value of 

Outstanding 

Works Description 

 
% Planned Actua

l 
Government         
         
         
         
         
         
         
         
Private         
         
         
         
   Total Cost  
     
     
NOTE: This statement shall be supported with: 

 
 

   
1 Notice of Award and/or Contract    
2.    Notice to Proceed issued by the owner 

3 Certificate of Accomplishments signed by the owner or Project Engineer    
    

  

Submitted by :____________________________________________________ 

                                                             (Printed Name & Signature 

Designation : ___________________________________________________ 

Date : ___________________________________________________ 
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One of the technical documents required to be in the Eligibility Envelope of a prospective bidder is a list of all contracts which are similar in nature and complexity to the contract to be bid. This statement will 
show that the value of the prospective bidder’s largest single completed contract, adjusted to current prices using the National Statistics Office (NSO) consumer price indices available at the G-EPS website, and 
similar to the contract to be bid, must be at least fifty percent (50%) of the approved budget for the contract to be bid. 

 

Statement of all Completed Government & Private Construction Contracts which are similar in nature 

 

Business Name : ___________________________________________________ 

Business 

Address 

 

:___________________________________________________ 

Name of Contract 

 

a. Owner Name 

b. Address 

c. Telephone Nos. 

Nature of 

Work 

Contractor’s 

Role 

a. Amount at 

Award 

b. Amount at 

Completion 

  

a. Date 

Awarded 

b. Contract 

Effectivity 

  

 

Description 

 
% 

Government       
       
       
       
       
       
       
       
Private       
       
       
       
Note: This statement shall be supported with:     
1 Contract    
2 CPES rating sheets and/or Certificate of Completion    
3 Certificate of Acceptance    
     
Submitted by : ___________________________________________________ 

  (Printed Name & Signature)  

Designation : ___________________________________________________ 

Date : ___________________________________________________ 

 
 



Batangas State University BatStateU Infra Form No.4 

Bidding Documents for Infrastructure Projects (Based on Revised IRR of RA 9184, Fourth Edition December 2010) 

 

 

Statement of Availability of Equipment 
 

 

 

 

 

 

 

(Date of Issuance) 
 

 

 

Name of the Head of the Procuring Entity 

Name of the Procuring Entity 

Address of the Procuring Entity 
 

 

 

Attention : Atty. Edgard E. Valdez 

Chairman 

Bids and Awards Committee 
 

 

 

 

Dear Sir / Madame: 

 

In compliance with the requirements of the Batangas State University-Bids and 

Awards Committee for the bidding of the (Name of the Contract) , we certify 

that (Name of the Bidder) owns, has under lease, and/or has under purchase 

agreements the following equipment that may be used for the duration of the 

contract. 

 

Attached is the list and proof of acquisition of the equipment needed in the 

execution of the above-mentioned contract. 
 

 

 

 

Very truly yours, 
 

 

 

(Name of Representative) 

(Position) 

(Name of Bidder) 
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Bidding Documents for Infrastructure Projects (Based on Revised IRR of RA 9184, Fourth Edition December 2010)  

 

One of the requirements from the bidder to be included in its Technical Envelope is the list of its equipment units pledged for the contract to be bid, which are owned (supported by proof/s of ownership), leased, 

and/or under purchase agreements (with corresponding engine numbers, chassis numbers and/or serial numbers), supported by certification of availability of equipment from the equipment lessor/vendor for 

the duration of the project 

List of Equipment, Owned or Leased and/or under Purchase Agreements, Pledged to the Proposed Contract 

 

Business Name : ___________________________________________________ 

Business Address 

 

: ___________________________________________________ 

 

Description Model / 

Year 

Capacity / 

Performance / 

Size 

Plate No. Motor No. / 

Body No. 

Location Condition Proof of Ownership / Lessor or 

Vendor 

A. Owned        

i.        

ii.        

iii.        

iv.        

v.        

        

B. Leased        

i.        

ii.        

iii.        

iv.        

v.        

        

C. Under Purchase Agreements        

i.        

ii.        

iii.        

iv.        

v.        

 

List of minimum equipment required for the project: 

 

 

Submitted by : ___________________________________________________ 

  (Printed Name & Signature)  

Designation : ___________________________________________________ 

Date : ___________________________________________________ 
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Bidding Documents for Infrastructure Projects (Based on Revised IRR of RA 9184, Fourth Edition December 2010)  

 

One of the requirements from the bidder to be included in its Technical Envelope is its equipment utilization schedule, referring to the weekly or monthly scheduling of the minimum equipment required for the 

project. 

 

 

EQUIPMENT UTILIZATION SCHEDULE 
 

Category / Equipment 
Month 

1 2 3 4 5 6 7 8 9 10 11 12 
             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

Contractor’s Name: Name of the Procuring Entity: Contract Name: 

 

 

Submitted by: 

 

 

Name of the Representative of the Bidder      Date: _____________________ 

Position 

Name of the Bidder 
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Bidding Documents for Infrastructure Projects (Based on Revised IRR of RA 9184, Fourth Edition December 2010)  

 

1. This organization chart should represent the “Contractor’s Organization” required for the Project, and not the organizational chart of 

the entire firm. 

2. The Bidders shall comply with and submit sample form BatStateU Infra Form No. 9 for each of such key personnel. 

3. Each such nominated engineer/key personnel shall comply with and submit sample forms BatStateU Infra Form No. 11 and BatStateU 

Infra Form No. 12.  

4. All these are required to be in the Technical Envelope of the Bidder. 

 

 

 

 

Contractor’s Organizational Chart for the Contract 

 

 

Submit Copy of the Organizational Chart that the Contractor intends to use to execute the 

Contract if awarded to him.  Indicate in the chart the names of the Project Manager, Project 

Engineer, Bridge Engineer, Structural Engineer, Materials and Quality Control Engineer, 

Foreman and other Key Engineering Personnel. 
 

 

 

 

 

 

 

 

 

 

 

 

Attach the required Proposed Organizational Chart for the Contract as stated above 
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Bidding Documents for Infrastructure Projects (Based on Revised IRR of R.A. 9184, Third Edition, October 2009)  
 

One of the requirements from a bidder for Eligibility Check is statement of the availability of key personnel and equipment needed 

for the construction of the project being bid. 

 
Statement of Availability of Key Personnel  

 

 

 

 

 

(Date of Issuance) 

 

 

Name of the Head of the Procuring Entity 

Position of the Head of the Procuring Entity 

(Name of Procuring Entity) 

(Address of Procuring Entity) 

 

 

Attention : The Chairman 

   Bids and Awards Committee 

 

 

Dear Sir / Madame: 

 

In compliance with the requirements of the ___(Name of the Procuring Entity)___ BAC 

for the bidding of the __(Name of the Contract)__, we certify that __(Name of the 

Bidder)__  has in its employ key personnel, such as project managers, project 

engineers, materials engineers and foremen, who may be engaged for the 

construction of the said contract.  

 

 

 

 

 

Very truly yours, 

 

 

(Name of Representative) 

(Position) 

(Name of Bidder) 
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Bidding Documents for Infrastructure Projects (Based on Revised IRR of RA 9184, Fourth Edition December 2010)  

 

One of the requirements from the bidder to be included in its Technical Envelope is a list of contractor’s key personnel (viz., Project 

Manager, Project Engineers, Materials Engineers, and Foremen), to be assigned to the contract to be bid, with their complete 

qualification and experience data (including the key personnel’s signed written commitment to work for the project once awarded the 

contract). 

 

Key Personnel’s Certificate of Employment 

 

Issuance Date 

 

Name of the Head of the Procuring Entity 

Position of the Head of the Procuring Entity 

Name of the Procuring Entity 

Address of the Procuring Entity 

 

Dear Sir / Madame: 

 

I am  __(Name of Nominee)_____ a Licensed _____ Engineer with Professional License No. 

______________ issued on __(date of issuance)__ at __(place of issuance)__. 

 

I hereby certify that ___(Name of Bidder)  has engaged my services as (Designation)  for 

(Name of the Contract), if awarded to it. 

 

As ___(Designation)___, I supervised the following completed projects similar to the 

contract under bidding): 

 

NAME OF PROJECT OWNER COST DATE COMPLETED 

    

    

    

  

At present, I am supervising the following projects: 

 

NAME OF PROJECT OWNER COST DATE COMPLETED 

    

    

    

 

In case of my separation for any reason whatsoever from the above-mentioned 

Contractor, I shall notify the __(Name of the Procuring Entity)__ at least twenty one (21) days 

before the effective date of my separation. 

 

As __(Designation)__, I know I will have to stay in the job site all the time to supervise 

and manage the Contract works to the best of my ability, and aware that I am authorized to 

handle only one (1) contract at a time. 

 

I do not allow the use of my name for the purpose of enabling the above-mentioned 

Contractor to qualify for the Contract without any firm commitment on my part to assume the 

post of __(Designation)__ therefor, if the contract is awarded to him since I understand that to do 

so will be a sufficient ground for my disqualification as __(Designation)__ in any future __(Name 

of the Procuring Entity)__ bidding or employment with any Contractor doing business with the 

__(Name of the Procuring Entity)__. 

 

_____________________________ 

 (Signature of Engineer) 

 

                          DRY SEAL 
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One of the requirements from the bidder to be included in its Technical Envelope is a list of contractor’s key personnel (viz., Project 

Manager, Project Engineers, Materials Engineers, and Foremen), to be assigned to the contract to be bid, with their complete 

qualification and experience data (including the key personnel’s signed written commitment to work for the project once awarded the 

contract). 

 

Republic of the Philippines ) 

____________________ ) S.S. 

 

 

SUBSCRIBED AND SWORN TO before me this _________ day of _________ 20__ affiant 

exhibiting to me his Residence Certificate No. _________ issued on _____________ at _______________. 

 

 

 

Notary Public 

Until December 31, 20___ 

 

 

Doc. No.  ________; 

Page No.  ________; 

Book No.  ________; 

Series of _________; 



Batangas State University                                                                                                                                                                                                                                                                                                    BatStateU Infra Form No. 10 

Bidding Documents for Infrastructure Projects (Based on the Revised IRR of RA 9184) 

The manpower schedule (weekly or monthly scheduling of skilled and unskilled workers, including Project Manager, Project Engineers, Materials Engineers, or Foremen) is required to be in the Technical 

Envelope of the Bidder. 

�

�

MANPOWER UTILIZATION SCHEDULE 
 

Category 
Month 

1 2 3 4 5 6 7 8 9 10 11 12 
             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

Contractor’s Name: Name of the Procuring Entity: Contract Name: 

 

 

Submitted by: 

 

 

 

Name of the Representative of the Bidder:          Date: ________________ 

Position: 

Name of the Bidder: 
 



Batangas State University  BatStateU Infra  Form No.11  

Bidding Documents for Infrastructure Projects (Based on Revised IRR of RA 9184, Fourth Edition December 2010)  

   

One of the requirements from the bidder to be included in its Technical Envelope is a list of contractor’s key personnel (viz., Project 

Manager, Project Engineers, Materials Engineers, and Foremen), to be assigned to the contract to be bid, with their complete 

qualification and experience data (including the key personnel’s signed written commitment to work for the project once awarded the 

contract). 

 

KEY PERSONNEL 

 

Give the detailed information of the following personnel who are scheduled to be assigned as full-

time field staff for the project.  Fill up a form for each person. 

 

- Authorized Managing Officer / Representative 

 

- Sustained Technical Employee 

 

PERSONAL DATA 

Name : ____________________________________________ 

Date of Birth : ____________________________________________ 

Nationality : ____________________________________________ 

Education and Degrees : ____________________________________________ 

Specialty  : ____________________________________________ 

Registration : ____________________________________________ 

Length of Service with the Firm : ____________________________________________ 

Years of Experience (from / to) : ____________________________________________ 

 

If length of service in the firm is less than ten (10) years, give name and length of service with 

previous employers for a ten (10)-year period (attached additional sheet/s), if necessary: 

 

Name and Address of Employer 
Length of Service 

year(s) from / to 

  

  

  

 

Experience: 

This should cover the past ten (10) years of experience.  (Attached as many pages as necessary to 

show involvement of personnel in projects using the format below). 

 

Experience Data 

Name of Project                                                                : ______________________________________________ 

Name and Address of Owner                                        : ______________________________________________ 

Name and Address of the Owner’s Engineer           :     
(Consultant)  

______________________________________________ 

Indicate the Features of Project                                  : 
(Particulars of the project components and any other 

particular interest connected with the project) 

______________________________________________ 

Contract Amount Expressed in Philippine               :     

Currency 

______________________________________________ 

Position                                                                               : ______________________________________________ 

Structures for which the employee  was                  :            

responsible 

______________________________________________ 

Assignment Period   (from / to)                                  : ______________________________________________ 
     

 

_______________________________________ 

Name and Signature of Employee 

 

It is hereby certified that the above personnel can be assigned to this project, if the contract is 

awarded to our company. 

 

  __________________________      _______________________________________ 

(Place and Date)                    (The Authorized Representative) 
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Bidding Documents for Infrastructure Projects (Based on Revised IRR of RA 9184, Fourth Edition December 2010)  

 

One of the requirements from the bidder to be included in its Technical Envelope is a list of contractor’s key personnel (viz., Project Manager, Project Engineers, Materials Engineers, and Foremen), to be assigned 

to the contract to be bid, with their complete qualification and experience data (including the key personnel’s signed written commitment to work for the project once awarded the contract). 

 

Qualification of Key Personnel Proposed to be Assigned to the Contract 

 

Business Name :     
Business Address :     
     

 

 

Project Manager 

/ Engineer 

Materials 

Engineer 

Foreman Construction 

Safety and Health 

Personnel 

Other positions deemed 

required by the Applicant 

for this project 
1 Name      

2 Address      

3 Date of Birth      

4 Employed Since      

5 Experience      

6 
Previous 

Employment 
     

7 Education      

8 PRC License      

 

Minimum  : Project Manager / 

   Materials Engineer 

   Foreman 

   Foreman 
 

NOTE  : Attached Individual Resume and PRC License of the (professional) personnel. 
 

 

Submitted by : _________________________________________ 

   (Printed Name & Signature) 

Designation : _________________________________________ 

Date  : _________________________________________ 
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Bidding Documents for Infrastructure Projects (Based on Revised IRR of RA 9184, Fourth Edition December 2010)  

Contractor’s Letter-Certificate to Procuring Entity 
 

Date:__________________ 

 

 

Name of the Head of the Procuring Entity 

Position of the Head of the Procuring Entity 

Name of the Procuring Entity 

Address of the Procuring Entity 

 

 

Dear Sir / Madame: 

 

Supplementing our Organizational Chart for the Contract, we have the honor to submit 

herewith, and to certify as true and correct, the following pertinent information: 

 

1. That I/we have engaged the services of ___(Name of Employee)___, to be the 

___(Designation)___ of the ___(Name of Contract)___, who is a ___(Profession)___ 

with Professional License Certificate No. _______ issued on ____________________ and 

who has performed the duties in the construction of the Contracts enumerated in 

the duly filled Form ___. 

 

2. The said Engineer shall be designated by us as our (Designation) to personally 

perform the duties of the said position in the above-mentioned Project, if and 

when the same is awarded in our favor. 

 

3. That said Engineer shall employ the best care, skill and ability in performing his 

duties in accordance with the Contract Agreement, Conditions of Contract, Plans, 

Specifications, Special Provisions, and other provisions embodied in the 

proposed contract. 

 

4. That said Engineer shall be personally present at the jobsite to supervise the 

phase of the construction work pertaining to this assignment as (Designation), all 

the time. 

 

5. That, in order to guarantee that said Engineer shall perform his duties properly 

and be personally present in the Job Site, he is hereby required to secure a 

certificate of appearance for the Procuring Entity Engineer at the end of every 

month. 

 

That, in the event that I/we elect or choose to replace said (Designation) with 

another Engineer, the Procuring Entity will be accordingly notified by us in 

writing at least twenty one (21) days before making the replacement. We will 

submit to the Procuring Entity, for prior approval, the name of the proposed new 

(Designation), his qualifications, experience, list of projects undertaken and other 

relevant information. 
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Bidding Documents for Infrastructure Projects (Based on Revised IRR of RA 9184, Fourth Edition December 2010)  

6. That any willful violation on my/our part of the herein conditions may prejudice 

my/our standing as a reliable contractor in future bidding of the Procuring 

Entity. 

 

 

 

 

 

Very truly yours, 

 

 

 

___________________________________________ 

(Authorized Representative of Bidder) 

 

 

 

 

CONCURRED IN: 

 

 

 

_____________________________ 

      (Name of Engineer) 

 

 

_____________________________ 

              (Address) 
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Bidding Documents for Infrastructure Projects (Based on Revised IRR of RA 9184, Fourth Edition December 2010)  

The bidder should insert the amount of the guarantee in words and figures, denominated in the currency of the Entity’s country or an 

equivalent amount in a freely convertible currency.  This figure should be the same as shown of the Instructions to Bidders. 

Usually 28 days after the end of the validity period of the Bid.  Date should be inserted by the Entity before the bidding documents are 

issued. 

 

 

 

FORM OF BID SECURITY (BANK GUARANTEE) 

 

WHEREAS, __(Name of Bidder)__ (hereinafter called “the Bidder”) has submitted his bid dated 

__(Date)__ for the __(Name of Contract)__ (hereinafter called “the Bid”). 

 

KNOW ALL MEN by these presents that We __(Name of Bank)__ of __(Name of Country)__ having 

our registered office at ________________________ (hereinafter called “the Bank” are bound unto 

__(Name of Procuring Entity)__ (hereinafter called “the Entity”) in the sum of   (insert amount)_    

for which payment well and truly to be made to the said Entity the Bank binds himself, his 

successors and assigns by these presents. 

 

SEALED with the Common Seal of the said Bank this _____ day of _________ 20___. 

 

THE CONDITIONS of this obligation are that: 

 

1) if the Bidder withdraws his Bid during the period of bid validity specified in the 

Form of Bid; or 

 

2) if the Bidder does not accept the correction of arithmetical errors of his bid price in 

accordance with the Instructions to Bidder; or 

 

3) if the Bidder having been notified of the acceptance of his bid and award of contract 

to him by the Entity during the period of bid validity: 

 

a) fails or refuses to execute the Form of Contract in accordance with the 

Instructions to Bidders, if required; or 

 

b) fails or refuses to furnish the Performance Security in accordance with the 

Instructions to Bidders; 

 

we undertake to pay to the Entity up to the above amount upon receipt of his first written 

demand, without the Entity having to substantiate its demand, provided that in his demand the 

Entity will note that the amount claimed by it is due to the occurrence of any one or 

combination of the three (3) conditions stated above. 

 

The Guarantee will remain in force up to and including the date _______________ days after the 

deadline for submission of Bids as such deadline is stated in the Instructions to Bidders or as it 

may be extended by the Entity, notice of which extension(s) to the Bank is hereby waived.  Any 

demand in respect of this Guarantee should reach the Bank not later than the above date. 

 

 

DATE  : __________________________        SIGNATURE OF THE BANK ______________________ 

 

WITNESS :  _________________________  SEAL   _________________________________ 

 

_____________________________________ 

(Signature, Name and Address) 
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REPUBLIC OF THE PHILIPPINES) 

CITY OF ____________________________)S.S. 

 

 

BID-SECURING DECLARATION 

Invitation to Bid No. ____________[insert reference number] 

 

To: BATANGAS STATE UNIVERSITY 

 RIZAL AVENUE, BATANGAS CITY 

 

I / We, the undersigned, declare that: 

 

1. I / we understand that, according to your conditions, bids must be supported by a Bid 

Security, which may be in the form of a Bid-Securing Declaration. 

 

2. I / We accept that: (a) I / we will be automatically disqualified from bidding for any contract 

with any procuring entity for the period of two (2) years upon receipt of your Blacklisting 

Order; and (b) I / we  will pay the applicable fine provided under Section 6 of the Guidelines 

on the Use of Bid Securing Declaration, if I / we have committed any of the following 

actions: 

 

i) Withdrawn my / our Bid during the period of bid validity required in the Bidding 

documents; or 

 

ii) Fail or refuse to accept the award and enter into contract or perform any and all acts 

necessary to the execution of the contract, in accordance with the Bidding Documents 

after having been notified of your acceptance of our Bid during the period of bid 

validity. 

 

3. I / we understand that this Bid-Securing Declaration shall cease to be valid on the following 

circumstances: 

 

a) Upon expiration of the bid validity period, or any extension thereof pursuant to your 

request; 

 

b) I am / we are declared ineligible or post-disqualified upon receipt of your notice to 

such effect, and (i) I / we failed to timely file a request for reconsideration or (ii) I / 

we filed a waiver to avail of said right; 

 

c) I am / we are declared as the bidder with the Lowest Calculated and Responsive Bid 

/ Highest Rated and Responsive Bid, and I / we have furnished the performance 

security and signed the Contract. 

 

IN WITNESS WHEREOF, I / we have hereunto set my / our hand/s this ______ day of 

______________, at ___________________________. 

 

 

       
                   Name of Bidder 

                Authorized Representative 

                               Legal Capacity 

                   Affiant 
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SUBSCRIBED AND SWORN to before me this _____ day of ______________ at 

_________________________, Philippines. Affiant /s is / are personally known to me and was / were 

identified by me through competent evidence of identity as defined in the 2004 Rules on Notarial 

Practice (A.M.) No. 02-8-13-SC). Affiant/s exhibited to me his / her [insert type of government 

identification card used, with his / her photograph and signature appearing thereon, with no._____ 

and his / her Community Tax Certificate No. ___________ issued on ______ at _________. 

Witness my hand and seal this _______ day of ____________________. 

 

 

      NAME OF NOTARIAL PUBLIC 

      Serial No. of Commission __________________ 

      Notary Public for _________ until ___________ 

      Roll of Attorney’s No. ______________________ 

      PTR No. ______, [date issued], [place issued] 

      IBP No. _______, [date issued], [place issued] 

 

 

Doc. No. _______ 

Page No. _______ 

Book No. ______ 

Series of _______ 
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Bidding Documents for Infrastructure Projects (Based on Revised IRR of RA 9184, Fourth Edition December 2010)  

 

The above information are among the financial documents required for Eligibility Check.  Together with the legal and technical 

documents required, the financial documents shall be placed inside the Eligibility Envelope and submitted to the BAC on or before the 

deadline for the submission and receipt of Eligibility Envelopes.  

NET FINANCIAL CONTRACTING CAPACITY 

 
A. Summary of the Applicant Firm’s/Contractor’s assets and liabilities on the basis of the 

attached income tax return and audited financial statement, stamped “RECEIVED” by the 

Bureau of Internal Revenue or BIR authorized collecting agent, for the immediately 

preceding year and a certified copy of Schedule of Fixed Assets particularly the list of 

construction equipment. 

 

  Year 20__ 

1. Total Assets  

2. Current Assets  

3. Total Liabilities  

4. Current Liabilities  

5. Total Net Worth (1-3)  

6. Current Net Worth or Net Working 

Capital (2-4) 

 

 

B. The Net Financial Contracting Capacity (NFCC) based on the above data is computed as 

follows: 

 

NFCC = K (current asset – current liabilities) minus value of all outstanding works under 

ongoing contracts including awarded contracts yet to be started 

 

NFCC = P _______________________________________ 

 

K = 10 for a contract duration of one year or less, 15 for more than one year up to two years 

and 20 for more than two years 

 

Herewith attached are certified true copies of the income tax return and audited financial 

statement: stamped “RECEIVED” by the BIR or BIR authorized collecting agent for the 

immediately preceding year. 

 

 

Submitted by: 

 

________________________________________ 

Name of Firm / Contractor 

 

_________________________________________ 

Signature of Authorized Representative 

Date : _____________________________ 

 

 

NOTE: 

1. If Partnership or Joint Venture, each Partner or Member Firm of Joint Venture shall submit 

the above requirements. 
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REQUEST FOR CLARIFICATION 

 

 

Date of Letter 

 

 

 

ATTY. EDGARD E. VALDEZ 

BAC Chairman 

Batangas State University 

Rizal Avenue, Batangas City 

Tel. No.: (043) 300-2202 local 102 

 

 

Dear Sir: 

 

In relation to the Section _____ of Page ____ of the Bidding Documents for (Name of the 

Project), to wit: 

 

 

“ (quote unclear provision) “ 
 

 

We appreciate it if you could provide further explanation or clarification on the 

above. Thank you very much. 

 

 

 

Very truly yours, 

 

 

 

Name of the Representative of the Bidder 

Name of the Bidder 
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OMNIBUS SWORN STATEMENT 

 

REPUBLIC OF THE PHILIPPINES ) 

CITY/MUNICIPALITY OF ______ ) S.S. 

 

A F F I D A V I T  

 

I,   [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of 

Affiant], after having been duly sworn in accordance with law, do hereby depose and state that: 

 

1. Select one, delete the other: 

 

If a sole proprietorship: I am the sole proprietor of [Name of Bidder] with office address 

at [address of Bidder]; 

 

If a partnership, corporation, cooperative, or joint venture: I am the duly authorized and 

designated representative of [Name of Bidder] with office address at [address of Bidder]; 

 

2. Select one, delete the other: 

 

If a sole proprietorship: As the owner and sole proprietor of [Name of Bidder], I have full 

power and authority to do, execute and perform any and all acts necessary to represent 

it in the bidding for [Name of the Project] of the [Name of the Procuring Entity]; 

 

If a partnership, corporation, cooperative, or joint venture: I am granted full power and 

authority to do, execute and perform any and all acts necessary and/or to represent the 

[Name of Bidder] in the bidding as shown in the attached [state title of attached 

document showing proof of authorization (e.g., duly notarized Secretary’s Certificate 

issued by the corporation or the members of the joint venture)]; 

 

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the 

Philippines or any of its agencies, offices, corporations, or Local Government Units, 

foreign government/foreign or international financing institution whose blacklisting 

rules have been recognized by the Government Procurement Policy Board; 

 

4. Each of the documents submitted in satisfaction of the bidding requirements is an 

authentic copy of the original, complete, and all statements and information provided 

therein are true and correct; 

 

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 

representative(s) to verify all the documents submitted; 

 

6. Select one, delete the rest: 

 

If a sole proprietorship: I am not related to the Head of the Procuring Entity, members of 

the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC 

Secretariat, the head of the Project Management Office or the end-user unit, and the 

project consultants by consanguinity or affinity up to the third civil degree; 

 

If a partnership or cooperative: None of the officers and members of [Name of Bidder] is 

related to the Head of the Procuring Entity, members of the Bids and Awards Committee 

(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project 

Management Office or the end-user unit, and the project consultants by consanguinity or 

affinity up to the third civil degree; 

 



Batangas State University  BatStateU Infra  Form No.18  

Bidding Documents for Infrastructure Projects (Based on Revised IRR of RA 9184, Fourth Edition December 2010)  

 

 

If a corporation or joint venture: None of the officers, directors, and controlling 

stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, members 

of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC 

Secretariat, the head of the Project Management Office or the end-user unit, and the 

project consultants by consanguinity or affinity up to the third civil degree; 

 

7. [Name of Bidder] complies with existing labor laws and standards;  

 

8. [Name of Bidder]  did not give or pay, directly or indirectly, any commission, amount, fee, 

or any form of consideration, pecuniary or otherwise, to any person or official, 

personnel or representative of the government in relation to any procurement project 

or activity; and 

 

9. [Name of Bidder] is aware of and has undertaken the following responsibilities as a 

Bidder: 

 

a) Carefully examine all of the Bidding Documents; 

 

b) Acknowledge all conditions, local or otherwise, affecting the implementation of the 

Contract; 

 

c) Made an estimate of the facilities available and needed for the contract to be bid, if 

any; and 

 

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the Project]. 

 

 

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at ____________, 

Philippines. 

 

 

      _____________________________________________________ 

      Bidder’s Representative/Authorized Signatory 

 

 

 

[JURAT] 


	Definitions
	For purposes of this Clause, boldface type is used to identify defined terms.
	Interpretation
	In interpreting the Conditions of Contract, singular also means plural, male also means female or neuter, and the other way around.  Headings have no significance.  Words have their normal meaning under the language of this Contract unless specificall...
	If sectional completion is specified in the SCC, references in the Conditions of Contract to the Works, the Completion Date, and the Intended Completion Date apply to any Section of the Works (other than references to the Completion Date and Intended ...
	Governing Language and Law
	This Contract has been executed in the English language, which shall be the binding and controlling language for all matters relating to the meaning or interpretation of this Contract.  All correspondence and other documents pertaining to this Contrac...
	This Contract shall be interpreted in accordance with the laws of the Republic of the Philippines.
	Communications
	Communications between parties that are referred to in the Conditions shall be effective only when in writing.  A notice shall be effective only when it is received by the concerned party.
	Possession of Site
	On the date specified in the SCC, the Procuring Entity shall grant the Contractor possession of so much of the Site as may be required to enable it to proceed with the execution of the Works. If the Contractor suffers delay or incurs cost from failure...
	If possession of a portion is not given by the date stated in the SCC Clause 5.1, the Procuring Entity will be deemed to have delayed the start of the relevant activities.  The resulting adjustments in contact time to address such delay shall be in ac...
	The Contractor shall bear all costs and charges for special or temporary right-of-way required by it in connection with access to the Site. The Contractor shall also provide at his own cost any additional facilities outside the Site required by it for...
	The Contractor shall allow the Procuring Entity’s Representative and any person authorized by the Procuring Entity’s Representative access to the Site and to any place where work in connection with this Contract is being carried out or is intended to ...
	The Contractor’s Obligations
	The Contractor shall carry out the Works properly and in accordance with this Contract. The Contractor shall provide all supervision, labor, Materials, Plant and Contractor's Equipment, which may be required. All Materials and Plant on Site shall be d...
	The Contractor shall commence execution of the Works on the Start Date and shall carry out the Works in accordance with the Program of Work submitted by the Contractor, as updated with the approval of the Procuring Entity’s Representative, and complet...
	The Contractor shall be responsible for the safety of all activities on the Site.
	The Contractor shall carry out all instructions of the Procuring Entity’s Representative that comply with the applicable laws where the Site is located.
	The Contractor shall employ the key personnel named in the Schedule of Key Personnel, as referred to in the SCC, to carry out the supervision of the Works. The Procuring Entity will approve any proposed replacement of key personnel only if their relev...
	If the Procuring Entity’s Representative asks the Contractor to remove a member of the Contractor’s staff or work force, for justifiable cause, the Contractor shall ensure that the person leaves the Site within seven (7) days and has no further connec...
	During Contract implementation, the Contractor and his subcontractors shall abide at all times by all labor laws, including child labor related enactments, and other relevant rules.
	The Contractor shall submit to the Procuring Entity for consent the name and particulars of the person authorized to receive instructions on behalf of the Contractor.
	The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the Procuring Entity between the dates given in the schedule of other contractors particularly when they shall require access to the Site.  Th...
	Should anything of historical or other interest or of significant value be unexpectedly discovered on the Site, it shall be the property of the Procuring Entity.  The Contractor shall notify the Procuring Entity’s Representative of such discoveries an...
	Performance Security
	Within ten (10) calendar days from receipt of the Notice of Award from the Procuring Entity but in no case later than the signing of the contract by both parties, the Contractor shall furnish the performance security in any the forms prescribed in ITB...
	The performance security posted in favor of the Procuring Entity shall be forfeited in the event it is established that the Contractor is in default in any of its obligations under the Contract.
	The performance security shall remain valid until issuance by the Procuring Entity of the Certificate of Final Acceptance.
	The performance security may be released by the Procuring Entity and returned to the Contractor after the issuance of the Certificate of Final Acceptance subject to the following conditions:
	There are no pending claims against the Contractor or the surety company filed by the Procuring Entity;
	The Contractor has no pending claims for labor and materials filed against it; and
	Other terms specified in the SCC.
	The Contractor shall post an additional performance security following the amount and form specified in ITB Clause 32.2 to cover any cumulative increase of more than ten percent (10%) over the original value of the contract as a result of amendments t...
	In case of a reduction in the contract value or for partially completed Works under the contract which are usable and accepted by the Procuring Entity the use of which, in the judgment of the implementing agency or the Procuring Entity, will not affec...
	Unless otherwise indicated in the SCC, the Contractor, by entering into the Contract with the Procuring Entity, acknowledges the right of the Procuring Entity to institute action pursuant to  Act 3688 against any subcontractor be they an individual, f...
	Subcontracting
	Unless otherwise indicated in the SCC, the Contractor cannot subcontract Works more than the percentage specified in ITB Clause 8.1.
	Subcontracting of any portion of the Works does not relieve the Contractor of any liability or obligation under this Contract.  The Contractor will be responsible for the acts, defaults, and negligence of any subcontractor, its agents, servants or wor...
	Subcontractors disclosed and identified during the bidding may be changed during the implementation of this Contract, subject to compliance with the required qualifications and the approval of the Procuring Entity.
	Liquidated Damages
	The Contractor shall pay liquidated damages to the Procuring Entity  for each day that the Completion Date is later than the Intended Completion Date.  The applicable liquidated damages is at least one-tenth (1/10) of a percent of the cost of the unpe...
	If the Intended Completion Date is extended after liquidated damages have been paid, the Engineer of the Procuring Entity shall correct any overpayment of liquidated damages by the Contractor by adjusting the next payment certificate.  The Contractor ...
	Site Investigation Reports
	The Procuring Entity, Licenses and Permits
	Contractor’s Risk and Warranty Security
	The Contractor shall assume full responsibility for the Works from the time project construction commenced up to final acceptance by the Procuring Entity and shall be held responsible for any damage or destruction of the Works except those occasioned ...
	The defects liability period for infrastructure projects shall be one year from contract completion up to final acceptance by the Procuring Entity.  During this period, the Contractor shall undertake the repair works, at his own expense, of any damage...
	Unless otherwise indicated in the SCC, in case the Contractor fails to comply with the preceding paragraph, the Procuring Entity shall forfeit its performance security, subject its property(ies) to attachment or garnishment proceedings, and perpetuall...
	After final acceptance of the Works by the Procuring Entity, the Contractor shall be held responsible for “Structural Defects”, i.e., major faults/flaws/deficiencies in one or more key structural elements of the project which may lead to structural  f...
	Contractor – Where Structural Defects/Failures arise due to faults attributable to improper construction, use of inferior quality/substandard materials, and any violation of the contract plans and specifications, the contractor shall be held liable;
	Consultants – Where Structural Defects/Failures arise due to faulty and/or inadequate design and specifications as well as construction supervision, then the consultant who prepared the design or undertook construction supervision for the project shal...
	Procuring Entity’s Representatives/Project Manager/Construction Managers and Supervisors – The project owner’s representative(s), project manager, construction manager, and supervisor(s) shall be held liable in cases where the Structural Defects/Failu...
	Third Parties - Third Parties shall be held liable in cases where Structural Defects/Failures are caused by work undertaken by them such as leaking pipes, diggings or excavations, underground cables and electrical wires, underground tunnel, mining sha...
	Users - In cases where Structural Defects/Failures are due to abuse/misuse by the end user of the constructed facility and/or non–compliance by a user with the technical design limits and/or intended purpose of the same, then the user concerned shall ...
	The warranty against Structural Defects/Failures, except those occasioned on force majeure, shall cover the period specified in the SCC reckoned from the date of issuance of the Certificate of Final Acceptance by the Procuring Entity.
	The Contractor shall be required to put up a warranty security in the form of cash, bank guarantee, letter of credit, GSIS or surety bond callable on demand, in accordance with the following schedule:
	The warranty security shall be stated in Philippine Pesos and shall remain effective for one year from the date of issuance of the Certificate of Final Acceptance by the Procuring Entity, and returned only after the lapse of said one year period.
	In case of structural defects/failure occurring during the applicable warranty period provided in GCC Clause 12.5, the Procuring Entity shall undertake the necessary restoration or reconstruction works and shall be entitled to full reimbursement by th...
	Liability of the Contractor
	Procuring Entity’s Risk
	From the Start Date until the Certificate of Final Acceptance has been issued, the following are risks of the Procuring Entity:
	The risk of personal injury, death, or loss of or damage to property (excluding the Works, Plant, Materials, and Equipment), which are due to:
	any type of use or occupation of the Site authorized by the Procuring Entity after the official acceptance of the works; or
	negligence, breach of statutory duty, or interference with any legal right by the Procuring Entity or by any person employed by or contracted to him except the Contractor.
	The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a fault of the Procuring Entity or in the Procuring Entity’s design, or due to war or radioactive contamination directly affecting the country where the W...
	Insurance
	The Contractor shall, under his name and at his own expense, obtain and maintain, for the duration of this Contract, the following insurance coverage:
	Contractor’s All Risk Insurance;
	Transportation to the project Site of Equipment, Machinery, and Supplies owned by the Contractor;
	Personal injury or death of Contractor’s employees; and
	Comprehensive insurance for third party liability to Contractor’s direct or indirect act or omission causing damage to third persons.
	The Contractor shall provide evidence to the Procuring Entity’s Representative that the insurances required under this Contract have been effected and shall, within a reasonable time, provide copies of the insurance policies to the Procuring Entity’s ...
	The Contractor shall notify the insurers of changes in the nature, extent, or program for the execution of the Works and ensure the adequacy of the insurances at all times in accordance with the terms of this Contract and shall produce to the Procurin...
	If the Contractor fails to obtain and keep in force the insurances referred to herein or any other insurance which he may be required to obtain under the terms of this Contract, the Procuring Entity may obtain and keep in force any such insurances and...
	In the event the Contractor fails to observe the above safeguards, the Procuring Entity may, at the Contractor’s expense, take whatever measure is deemed necessary for its protection and that of the Contractor’s personnel and third parties, and/or ord...
	The Contractor shall immediately replace the insurance policy obtained as required in this Contract, without need of the Procuring Entity’s demand, with a new policy issued by a new insurance company acceptable to the Procuring Entity for any of the f...
	The issuer of the insurance policy to be replaced has:
	become bankrupt;
	been placed under receivership or under a management committee;
	been sued for suspension of payment; or
	been suspended by the Insurance Commission and its license to engage in business or its authority to issue insurance policies cancelled; or
	Where reasonable grounds exist that the insurer may not be able, fully and promptly, to fulfill its obligation under the insurance policy.
	Termination for Default of Contractor
	The Procuring Entity shall terminate this Contract for default when any of the following conditions attend its implementation:
	Due to the Contractor’s fault and while the project is on-going, it has incurred negative slippage of fifteen percent (15%) or more in accordance with Presidential Decree 1870, regardless of whether or not previous warnings and notices have been issue...
	Due to its own fault and after this Contract time has expired, the Contractor incurs delay in the completion of the Work after this Contract has expired; or
	The Contractor:
	abandons the contract Works, refuses or fails to comply with a valid instruction of the Procuring Entity or fails to proceed expeditiously and without delay despite a written notice by the Procuring Entity;
	does not actually have on the project Site the minimum essential equipment listed on the Bid necessary to prosecute the Works in accordance with the approved Program of Work and equipment deployment schedule as required for the project;
	does not execute the Works in accordance with this Contract or persistently or flagrantly neglects to carry out its obligations under this Contract;
	neglects or refuses to remove materials or to perform a new Work that has been rejected as defective or unsuitable; or
	sub-lets any part of this Contract without approval by the Procuring Entity.
	All materials on the Site, Plant, Equipment, and Works shall be deemed to be the property of the Procuring Entity if this Contract is rescinded because of the Contractor’s default.
	Termination for Default of Procuring Entity
	The Contractor may terminate this Contract with the Procuring Entity if the works are completely stopped for a continuous period of at least sixty (60) calendar days through no fault of its own, due to any of the following reasons:
	Failure of the Procuring Entity to deliver, within a reasonable time, supplies, materials, right-of-way, or other items it is obligated to furnish under the terms of this Contract; or
	The prosecution of the Work is disrupted by the adverse peace and order situation, as certified by the Armed Forces of the Philippines Provincial Commander and approved by the Secretary of National Defense.
	Termination for Other Causes
	The Procuring Entity may terminate this Contract, in whole or in part, at any time for its convenience.  The Head of the Procuring Entity may terminate this Contract for the convenience of the Procuring Entity if he has determined the existence of con...
	The Procuring Entity or the Contractor may terminate this Contract if the other party causes a fundamental breach of this Contract.
	Fundamental breaches of Contract shall include, but shall not be limited to, the following:
	The Contractor stops work for twenty eight (28) days when no stoppage of work is shown on the current Program of Work and the stoppage has not been authorized by the Procuring Entity’s Representative;
	The Procuring Entity’s Representative instructs the Contractor to delay the progress of the Works, and the instruction is not withdrawn within twenty eight (28) days;
	The Procuring Entity shall terminate this Contract if the Contractor is declared bankrupt or insolvent as determined with finality by a court of competent jurisdiction.  In this event, termination will be without compensation to the Contractor, provid...
	A payment certified by the Procuring Entity’s Representative is not paid by the Procuring Entity to the Contractor within eighty four (84) days from the date of the Procuring Entity’s Representative’s certificate;
	The Procuring Entity’s Representative gives Notice that failure to correct a particular Defect is a fundamental breach of Contract and the Contractor fails to correct it within a reasonable period of time determined by the Procuring Entity’s Represent...
	The Contractor does not maintain a Security, which is required;
	The Contractor has delayed the completion of the Works by the number of days for which the maximum amount of liquidated damages can be paid, as defined in the GCC Clause 9; and
	In case it is determined prima facie by the Procuring Entity that the Contractor has engaged, before or during the implementation of the contract, in unlawful deeds and behaviors relative to contract acquisition and implementation, such as, but not li...
	corrupt, fraudulent, collusive, coercive, and obstructive  practices as defined in ITB Clause 3.1(a), unless otherwise specified in the SCC;
	drawing up or using forged documents;
	using adulterated materials, means or methods, or engaging in production contrary to rules of science or the trade; and
	any other act analogous to the foregoing.
	The Funding Source or the Procuring Entity, as appropriate, will seek to impose the maximum civil, administrative and/or criminal penalties available under the applicable law on individuals and organizations deemed to be involved with corrupt, fraudul...
	When persons from either party to this Contract gives notice of a fundamental breach to the Procuring Entity’s Representative  in order to terminate the existing contract for a cause other than those listed under GCC Clause 18.3, the Procuring Entity’...
	If this Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, and leave the Site as soon as reasonably possible.
	Procedures for Termination of Contracts
	The following provisions shall govern the procedures for the termination of this Contract:
	Upon receipt of a written report of acts or causes which may constitute ground(s) for termination as aforementioned, or upon its own initiative, the Procuring Entity shall, within a period of seven (7) calendar days, verify the existence of such groun...
	Upon recommendation by the Procuring Entity, the Head of the Procuring Entity shall terminate this Contract only by a written notice to the Contractor conveying the termination of this Contract. The notice shall state:
	that this Contract is being terminated for any of the ground(s) afore-mentioned, and a statement of the acts that constitute the ground(s) constituting the same;
	the extent of termination, whether in whole or in part;
	an instruction to the Contractor to show cause as to why this Contract should not be terminated; and
	special instructions of the Procuring Entity, if any.
	Within a period of seven (7) calendar days from receipt of the Notice of Termination, the Contractor shall submit to the Head of the Procuring Entity a verified position paper stating why the contract should not be terminated.  If the Contractor fails...
	The Procuring Entity may, at anytime before receipt of the Bidder’s verified position paper described in item (c) above withdraw the Notice to Terminate if it is determined that certain items or works subject of the notice had been completed, delivere...
	Within a non-extendible period of ten (10) calendar days from receipt of the verified position paper, the Head of the Procuring Entity shall decide whether or not to terminate this Contract.  It shall serve a written notice to the Contractor of its de...
	The Head of the Procuring Entity may create a Contract Termination Review Committee (CTRC) to assist him in the discharge of this function.  All decisions recommended by the CTRC shall be subject to the approval of the Head of the Procuring Entity.
	Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of additional administrative sanctions as the internal rules of the agency may provide and/or further criminal prosecution as provided by applicable laws, the procuring entit...
	Failure of the contractor, due solely to his fault or negligence, to mobilize and start work or performance within the specified period in the Notice to Proceed (“NTP”);
	Failure by the contractor to fully and faithfully comply with its contractual obligations without valid cause, or failure by the contractor to comply with any written lawful instruction of the procuring entity or its representative(s) pursuant to the ...
	Employment of competent technical personnel, competent engineers and/or work supervisors;
	Provision of warning signs and barricades in accordance with approved plans and specifications and contract provisions;
	Stockpiling in proper places of all materials and removal from the project site of waste and excess materials, including broken pavement and excavated debris in accordance with approved plans and specifications and contract provisions;
	Deployment of committed equipment, facilities, support staff and manpower; and
	Renewal of the effectivity dates of the performance security after its expiration during the course of contract implementation.
	Assignment and subcontracting of the contract or any part thereof or substitution of key personnel named in the proposal without prior written approval by the procuring entity.
	Poor performance by the contractor or unsatisfactory quality and/or progress of work arising from his fault or negligence as reflected in the Constructor's Performance Evaluation System (“CPES”) rating sheet.  In the absence of the CPES rating sheet, ...
	Negative slippage of 15% and above within the critical path of the project due entirely to the fault or negligence of the contractor; and
	Quality of materials and workmanship not complying with the approved specifications arising from the contractor's fault or negligence.
	Willful or deliberate abandonment or non-performance of the project or contract by the contractor resulting to substantial breach thereof without lawful and/or just cause.
	Force Majeure, Release From Performance
	For purposes of this Contract the terms “force majeure” and “fortuitous event” may be used interchangeably.  In this regard, a fortuitous event or force majeure shall be interpreted to mean an event which the Contractor could not have foreseen, or whi...
	If this Contract is discontinued by an outbreak of war or by any other event entirely outside the control of either the Procuring Entity or the Contractor, the Procuring Entity’s Representative shall certify that this Contract has been discontinued.  ...
	If the event continues for a period of eighty four (84) days, either party may then give notice of termination, which shall take effect twenty eight (28) days after the giving of the notice.
	After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the Works executed and of the materials and Plant reasonably delivered to the Site, adjusted by the following:
	any sum to which the Contractor is entitled under GCC Clause 28;
	the cost of his suspension and demobilization;
	any sum to which the Procuring Entity is entitled.
	The net balance due shall be paid or repaid within a reasonable time period from the time of the notice of termination.
	Resolution of Disputes
	If any dispute or difference of any kind whatsoever shall arise between the parties in connection  with the implementation of the contract covered by the Act and this IRR, the parties shall make every effort to resolve amicably such dispute or differe...
	If the Contractor believes that a decision taken by the PROCURING ENTITY’s Representative was either outside the authority given to the PROCURING ENTITY’s Representative by this Contract or that the decision was wrongly taken, the decision shall be re...
	Any and all disputes arising from the implementation of this Contract covered by the R.A. 9184 and its IRR shall be submitted to arbitration in the Philippines according to the provisions of Republic Act No. 876, otherwise known as the “ Arbitration L...
	Suspension of Loan, Credit, Grant, or Appropriation
	In the event that the Funding Source suspends the Loan, Credit, Grant, or Appropriation to the Procuring Entity, from which part of the payments to the Contractor are being made:
	The Procuring Entity is obligated to notify the Contractor of such suspension within seven (7) days of having received the suspension notice.
	If the Contractor has not received sums due it for work already done within forty five (45) days from the time the Contractor’s claim for payment has been certified by the Procuring Entity’s Representative, the Contractor may immediately issue a suspe...
	Procuring Entity’s Representative’s Decisions
	Except where otherwise specifically stated, the Procuring Entity’s Representative will decide contractual matters between the Procuring Entity and the Contractor in the role representing the Procuring Entity.
	The Procuring Entity’s Representative may delegate any of his duties and responsibilities to other people, except to the Arbiter, after notifying the Contractor, and may cancel any delegation after notifying the Contractor.
	Approval of Drawings and Temporary Works by the Procuring Entity’s Representative
	All Drawings prepared by the Contractor for the execution of the Temporary Works, are subject to prior approval by the Procuring Entity’s Representative before its use.
	The Contractor shall be responsible for design of Temporary Works.
	The Procuring Entity’s Representative’s approval shall not alter the Contractor’s responsibility for design of the Temporary Works.
	The Contractor shall obtain approval of third parties to the design of the Temporary Works, when required by the Procuring Entity.
	Acceleration and Delays Ordered by the Procuring Entity’s Representative
	When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, the Procuring Entity’s Representative will obtain priced proposals for achieving the necessary acceleration from the Contractor.  If the Procuring Entity acc...
	If the Contractor’s Financial Proposals for an acceleration are accepted by the Procuring Entity, they are incorporated in the Contract Price and treated as a Variation.
	Extension of the Intended Completion Date
	The Procuring Entity’s Representative shall extend the Intended Completion Date if a Variation is issued which makes it impossible for the Intended Completion Date to be achieved by the Contractor without taking steps to accelerate the remaining work,...
	The Procuring Entity’s Representative shall decide whether and by how much to extend the Intended Completion Date within twenty one (21) days of the Contractor asking the Procuring Entity’s Representative for a decision thereto after fully submitting ...
	Right to Vary
	The Procuring Entity’s Representative with the prior approval of the Procuring Entity may instruct Variations, up to a maximum cumulative amount of ten percent (10%) of the original contract cost.
	Variations shall be valued as follows:
	At a lump sum price agreed between the parties;
	where appropriate, at rates in this Contract;
	in the absence of appropriate rates, the rates in this Contract shall be used as the basis for valuation; or failing which
	at appropriate new rates, equal to or lower than current industry rates and to be agreed upon by both parties and approved by the Head of the Procuring Entity.
	Contractor's Right to Claim
	Dayworks
	Subject to GCC Clause 43 on Variation Order, and if applicable as indicated in the SCC, the Dayworks rates in the Contractor’s Bid shall be used for small additional amounts of work only when the Procuring Entity’s Representative has given written ins...
	All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the Procuring Entity’s Representative.  Each completed form shall be verified and signed by the Procuring Entity’s Representative within two days of the work ...
	The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.
	Early Warning
	The Contractor shall warn the Procuring Entity’s Representative at the earliest opportunity of specific likely future events or circumstances that may adversely affect the quality of the work, increase the Contract Price, or delay the execution of the...
	The Contractor shall cooperate with the Procuring Entity’s Representative in making and considering proposals for how the effect of such an event or circumstance can be avoided or reduced by anyone involved in the work and in carrying out any resultin...
	Program of Work
	Within the time stated in the SCC, the Contractor shall submit to the Procuring Entity’s Representative for approval a Program of Work showing the general methods, arrangements, order, and timing for all the activities in the Works.
	An update of the Program of Work shall the show the actual progress achieved on each activity and the effect of the progress achieved on the timing of the remaining work, including any changes to the sequence of the activities.
	The Contractor shall submit to the Procuring Entity’s Representative for approval an updated Program of Work at intervals no longer than the period stated in the SCC.  If the Contractor does not submit an updated Program of Work within this period, th...
	The Procuring Entity’s Representative’s approval of the Program of Work shall not alter the Contractor’s obligations.  The Contractor may revise the Program of Work and submit it to the Procuring Entity’s Representative again at any time.  A revised P...
	When the Program of Work is updated, the Contractor shall provide the Procuring Entity’s Representative with an updated cash flow forecast.  The cash flow forecast shall include different currencies, as defined in the Contract, converted as necessary ...
	All Variations shall be included in updated Program of Work produced by the Contractor.
	Management Conferences
	Either the Procuring Entity’s Representative or the Contractor may require the other to attend a Management Conference.  The Management Conference shall review the plans for remaining work and deal with matters raised in accordance with the early warn...
	The Procuring Entity’s Representative shall record the business of Management Conferences and provide copies of the record to those attending the Conference and to the Procuring Entity .  The responsibility of the parties for actions to be taken shall...
	Bill of Quantities
	The Bill of Quantities shall contain items of work for the construction, installation, testing, and commissioning of work to be done by the Contractor.
	The Bill of Quantities is used to calculate the Contract Price.  The Contractor is paid for the quantity of the work done at the rate in the Bill of Quantities for each item.
	If the final quantity of any work done differs from the quantity in the Bill of Quantities for the particular item and is not more than twenty five percent (25%) of the original quantity, provided the aggregate changes for all items do not exceed ten ...
	If requested by the Procuring Entity’s Representative, the Contractor shall provide the Procuring Entity’s Representative with a detailed cost breakdown of any rate in the Bill of Quantities.
	Instructions, Inspections and Audits
	The Procuring Entity’s personnel shall at all reasonable times during construction of the Work be entitled to examine, inspect, measure and test the materials and workmanship, and to check the progress of the construction.
	If the Procuring Entity’s Representative instructs the Contractor to carry out a test not specified in the Specification to check whether any work has a defect and the test shows that it does, the Contractor shall pay for the test and any samples.  If...
	The Contractor shall permit the Funding Source named in the SCC to inspect the Contractor’s accounts and records relating to the performance of the Contractor and to have them audited by auditors appointed by the Funding Source, if so required by the ...
	Identifying Defects
	Cost of Repairs
	Correction of Defects
	The Procuring Entity’s Representative shall give notice to the Contractor of any defects before the end of the Defects Liability Period, which is One (1) year from project completion up to final acceptance by the Procuring Entity’s.
	Every time notice of a defect is given, the Contractor shall correct the notified defect within the length of time specified in the Procuring Entity’s Representative’s notice.
	The Contractor shall correct the defects which he notices himself before the end of the Defects Liability Period.
	The Procuring Entity shall certify that all defects have been corrected. If the Procuring Entity considers that correction of a defect is not essential, he can request the Contractor to submit a quotation for the corresponding reduction in the Contrac...
	Uncorrected Defects
	The Procuring Entity shall give the Contractor at least fourteen (14) days notice of his intention to use a third party to correct a Defect. If the Contractor does not correct the Defect himself within the period, the Procuring Entity may have the Def...
	The use of a third party to correct defects that are uncorrected by the Contractor will in no way relieve the Contractor of its liabilities and warranties under the Contract.
	Advance Payment
	The Procuring Entity shall, upon a written request of the contractor which shall be submitted as a contract document, make an advance payment to the contractor in an amount not exceeding fifteen percent (15%) of the total contract price, to be made in...
	The advance payment shall be made only upon the submission to and acceptance by the Procuring Entity of an irrevocable standby letter of credit of equivalent value from a commercial bank, a bank guarantee or a surety bond callable upon demand, issued ...
	The advance payment shall be repaid by the Contractor by an amount equal to the percentage of the total contract price used for the advance payment.
	The contractor may reduce his standby letter of credit or guarantee instrument by the amounts refunded by the Monthly Certificates in the advance payment.
	The Procuring Entity will provide an Advance Payment on the Contract Price as stipulated in the Conditions of Contract, subject to the maximum amount stated in SCC Clause 39.1.
	Progress Payments
	The Contractor may submit a request for payment for Work accomplished.  Such request for payment shall be verified and certified by the Procuring Entity’s Representative/Project Engineer.  Except as otherwise stipulated in the SCC, materials and equip...
	The Procuring Entity shall deduct the following from the certified gross amounts to be paid to the contractor as progress payment:
	Cumulative value of the work previously certified and paid for.
	Portion of the advance payment to be recouped for the month.
	Retention money in accordance with the condition of contract.
	Amount to cover third party liabilities.
	Amount to cover uncorrected discovered defects in the works.
	Payments shall be adjusted by deducting therefrom the amounts for advance payments and retention.  The Procuring Entity shall pay the Contractor the amounts certified by the Procuring Entity’s Representative within twenty eight (28) days from the date...
	The first progress payment may be paid by the Procuring Entity to the Contractor provided that at least twenty percent (20%) of the work has been accomplished as certified by the Procuring Entity’s Representative.
	Items of the Works for which a price of “0” (zero) has been entered will not be paid for by the Procuring Entity and shall be deemed covered by other rates and prices in the Contract.
	Payment Certificates
	The Contractor shall submit to the Procuring Entity’s Representative monthly statements of the estimated value of the work executed less the cumulative amount certified previously.
	The Procuring Entity’s Representative shall check the Contractor’s monthly statement and certify the amount to be paid to the Contractor.
	The value of Work executed shall:
	be determined by the Procuring Entity’s Representative;
	comprise the value of the quantities of the items in the Bill of Quantities completed; and
	include the valuations of approved variations.
	The Procuring Entity’s Representative may exclude any item certified in a previous certificate or reduce the proportion of any item previously certified in any certificate in the light of later information.
	Retention
	The Procuring Entity shall retain from each payment due to the Contractor an amount equal to a percentage thereof using the rate as specified in ITB Sub-Clause 42.2.
	Progress payments are subject to retention of ten percent (10%), referred to as the “retention money.”  Such retention shall be based on the total amount due to the Contractor prior to any deduction and shall be retained from every progress payment un...
	The total “retention money” shall be due for release upon final acceptance of the Works.  The Contractor may, however, request the substitution of the retention money for each progress billing with irrevocable standby letters of credit from a commerci...
	On completion of the whole Works, the Contractor may substitute retention money with an “on demand” Bank guarantee in a form acceptable to the Procuring Entity.
	Variation Orders
	Variation Orders may be issued by the Procuring Entity to cover any increase/decrease in quantities, including the introduction of new work items that are not included in the original contract or reclassification of work items that are either due to c...
	A Change Order may be issued by the Procuring Entity to cover any increase/decrease in quantities of original Work items in the contract.
	An Extra Work Order may be issued by the Procuring Entity to cover the introduction of new work necessary for the completion, improvement or protection of the project which were not included as items of Work in the original contract, such as, where th...
	Any cumulative Variation Order beyond ten percent (10%) shall be subject of another contract to be bid out if the works are separable from the original contract.  In exceptional cases where it is urgently necessary to complete the original scope of wo...
	In claiming for any Variation Order, the Contractor shall, within seven (7) calendar days after such work has been commenced or after the circumstances leading to such condition(s) leading to the extra cost, and within twenty-eight (28) calendar days ...
	If the Procuring Entity’s representative/Project Engineer believes that a Change Order or Extra Work Order should be issued, he shall prepare the proposed Order accompanied with the notices submitted by the Contractor, the plans therefore, his computa...
	The Head of the Procuring Entity or his duly authorized representative, upon receipt of the proposed Change Order or Extra Work Order shall immediately instruct the technical staff of the Procuring Entity’s to conduct an on-the-spot investigation to v...
	The, Head of the Procuring Entity or his duly authorized representative, after being satisfied that such Change Order or Extra Work Order is justified and necessary, shall review the estimated quantities and prices and forward the proposal with the su...
	If, after review of the plans, quantities and estimated unit cost of the items of work involved, the proper office of the procuring entity empowered to review and evaluate Change Orders or Extra Work Orders recommends approval thereof, Head of the Pro...
	The timeframe for the processing of Variation Orders from the preparation up to the approval by the Head of the Procuring Entity concerned shall not exceed thirty (30) calendar days.
	Contract Completion
	Suspension of Work
	The Procuring Entity shall have the authority to suspend the work wholly or partly by written order for such period as may be deemed necessary, due to force majeure or any fortuitous events or for failure on the part of the Contractor to correct bad c...
	The Contractor or its duly authorized representative shall have the right to suspend work operation on any or all projects/activities along the critical path of activities after fifteen (15) calendar days from date of receipt of written notice from th...
	There exist right-of-way problems which prohibit the Contractor from performing work in accordance with the approved construction schedule.
	Requisite construction plans which must be owner-furnished are not issued to the contractor precluding any work called for by such plans.
	Peace and order conditions make it extremely dangerous, if not possible, to work. However, this condition must be certified in writing by the Philippine National Police (PNP) station which has responsibility over the affected area and confirmed by the...
	There is failure on the part of the Procuring Entity to deliver government-furnished materials and equipment as stipulated in the contract.
	Delay in the payment of Contractor’s claim for progress billing beyond forty-five (45) calendar days from the time the Contractor’s claim has been certified to by the procuring entity’s authorized representative that the documents are complete unless ...
	In case of total suspension, or suspension of activities along the critical path, which is not due to any fault of the Contractor, the elapsed time between the effective order of suspending operation and the order to resume work shall be allowed the C...
	Payment on Termination
	If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Procuring Entity’s Representative shall issue a certificate for the value of the work done and Materials ordered less advance payments received up to the ...
	If the Contract is terminated for the Procuring Entity’s convenience or because of a fundamental breach of Contract by the Procuring Entity, the Procuring Entity’s Representative shall issue a certificate for the value of the work done, Materials orde...
	The net balance due shall be paid or repaid within twenty eight (28) days from the notice of termination.
	If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the Procuring Entity shall promptly return the Performance Security to the Contractor.
	Extension of Contract Time
	Should the amount of additional work of any kind or other special circumstances of any kind whatsoever occur such as to fairly entitle the contractor to an extension of contract time, the Procuring Entity shall determine the amount of such extension; ...
	No extension of contract time shall be granted the Contractor due to (a) ordinary unfavorable weather conditions and (b) inexcusable failure or negligence of Contractor to provide the required equipment, supplies or materials.
	Extension of contract time may be granted only when the affected activities fall within the critical path of the PERT/CPM network.
	No extension of contract time shall be granted when the reason given to support the request for extension was already considered in the determination of the original contract time during the conduct of detailed engineering and in the preparation of th...
	Extension of contract time shall be granted for rainy/unworkable days considered unfavorable for the prosecution of the works at the site, based on the actual conditions obtained at the site, in excess of the number of rainy/unworkable days pre-determ...
	Price Adjustment
	Completion
	Taking Over
	Operating and Maintenance Manuals
	If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall supply them by the dates stated in the SCC.
	If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC, or they do not receive the Procuring Entity’s Representative’s approval, the Procuring Entity’s Representative shall withhold the amount stated in the SCC fr...
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