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Preface 

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure 

Projects (hereinafter referred to also as the “Works”) through Competitive Bidding have been 

prepared by the Government of the Philippines (GoP) for use by all branches, agencies, 

departments, bureaus, offices, or instrumentalities of the Government, including government-

owned and/or -controlled corporations (GOCCs), government financial institutions (GFIs), 

state universities and colleges (SUCs), local government units (LGUs), and autonomous 

regional government.  The procedures and practices presented in this document have been 

developed through broad experience, and are for mandatory1 use in projects that are financed 

in whole or in part by the GoP or any foreign government/foreign or international financing 

institution in accordance with the provisions of the 2016 Revised Implementing Rules and 

Regulations (IRR) of Republic Act No. 9184 (R. A. 9184).  

This PBDs is intended as a model for admeasurements (unit prices or unit rates in a 

bill of quantities) types of contract, which are the most common in Works contracting. 

The Bidding Documents shall clearly and adequately define, among others: (a) the 

objectives, scope, and expected outputs and/or results of the proposed contract; (b) the 

eligibility requirements of Bidders; (c) the expected contract duration; and (d) the obligations, 

duties, and/or functions of the winning bidder. 

In order to simplify the preparation of the Bidding Documents for each procurement, 

the PBDs groups the provisions that are intended to be used unchanged in Section II. 

Instructions to Bidders (ITB) and in Section IV. General Conditions of Contract (GCC).  Data 

and provisions specific to each procurement and contract should be included in Section III. 

Bid Data Sheet (BDS); Section V. Special Conditions of Contract (SCC); Section VI. 

Specifications; Section VII. Drawings; Section VIII. Bill of Quantities; and Section X. 

Foreign-Assisted Projects.  The forms to be used are provided in Section IX. Bidding Forms. 

Care should be taken to check the relevance of the provisions of the Bidding 

Documents against the requirements of the specific Works to be procured.  In addition, each 

section is prepared with notes intended only as information for the Procuring Entity or the 

person drafting the Bidding Documents.  They shall not be included in the final documents, 

except for the notes introducing Section IX. Bidding Forms, where the information is useful 

for the Bidder.  The following general directions should be observed when using the 

documents: 

(a) All the documents listed in the Table of Contents are normally required for the 

procurement of Infrastructure Project.  However, they should be adapted as 

necessary to the circumstances of the particular Project. 

(b) Specific details, such as the “name of the Procuring Entity” and “address for 

proposal submission,” should be furnished in the BDS and SCC.  The final 

documents should contain neither blank spaces nor options. 

                                                 

1 Unless the Treaty or International or Executive Agreement expressly provides use of foreign 

government/foreign or international financing institution procurement guidelines. 
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(c) This Preface and the footnotes or notes in italics included in the Invitation to 

Bid, BDS, SCC, Specifications, Drawings, and Bill of Quantities are not part 

of the text of the final document, although they contain instructions that the 

Procuring Entity should strictly follow.  The Bidding Documents should 

contain no footnotes except Section IX. Bidding Forms since these provide 

important guidance to Bidders. 

(d) The cover should be modified as required to identify the Bidding Documents 

as to the names of the Project, Contract, and Procuring Entity, in addition to 

date of issue. 

(e) If modifications must be made to bidding procedures, they can be presented in 

the BDS. Modifications for specific Project or Contract details should be 

provided in the SCC as amendments to the Conditions of Contract.  For easy 

completion, whenever reference has to be made to specific clauses in the BDS 

or SCC these terms shall be printed in bold type face on Section II. 

Instructions to Bidders, and Section IV. General Conditions of Contract, 

respectively. 
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Section I. Invitation to Bid 

Notes on the Invitation to Bid 

The Invitation to Bid provides information that enables potential Bidders to decide 

whether to participate in the procurement at hand.  The Invitation to Bid shall be: 

 

(a) Posted continuously in the Philippine Government Electronic Procurement System 

(PhilGEPS) website and the website of the Procuring Entity concerned, if available, 

and the website prescribed by the foreign government/foreign or international 

financing institution, if applicable, for seven (7) calendar days starting on the date 

of advertisement; and 

(b)    Posted at any conspicuous place reserved for this purpose in the premises of the 

Procuring Entity concerned for seven (7) calendar days, as certified by the head of 

the Bids and Awards Committee (BAC) Secretariat of the Procuring Entity 

concerned. 

(c)       Advertised at least once in a newspaper of general nationwide circulation which has 

been regularly published for at least two (2) years before the date of issue of the 

advertisement, subject to Sections 21.2.1(c) of the 2016 Revised IRR of R.A. 

91842; 

Apart from the essential items listed in the Bidding Documents, the Invitation to Bid 

should also indicate the following: 

(a) The date of availability of the Bidding Documents, which shall be from the time 

the Invitation to Bid is first advertised/posted until the deadline for the submission 

and receipt of bids.  

(b) The place where the Bidding Documents may be acquired or the website where it 

may be downloaded. 

(c) The deadline for the submission and receipt of bids from the last day of posting of 

the Invitation to Bid; and 

(d) Any important bid evaluation criteria. 

 

The Invitation to Bid should be incorporated into the Bidding Documents.  The 

information contained in the Invitation to Bid must conform to the Bidding Documents and 

in particular to the relevant information in the BDS. 

For foreign-assisted projects, the Invitation to Bid to be used is provided in Section X-

Foreign-Assisted Projects. 

                                                 

2 Two years after the effectivity of the 2016 Revised IRR of RA 9184 on 28 October 2016, advertisement in a 

newspaper of general nationwide circulation shall no longer be required. However, a Procuring Entity that 

cannot post its opportunities in the PhilGEPS for justifiable reasons shall continue to publish its advertisements 

in a newspaper of general nationwide circulation. 



 

 

Batangas State University  

Bidding Documents (Based on Revised IRR of RA 9184, Fifth Edition, August 2016) 
 

SECTION I. 

Invitation to Bid for 

Completion of Five Storey Student Services Center Building II in 

Batangas State University Pablo Borbon Main I, Batangas City 

(Re-bidding) 

 
1. The Batangas State University, through the Supplemental Budget 2017  (Savings 

from 2016 & Prior Years, Instruction Services, Registration Fee & Other Fees) 

(Continuing Investment and Instruction Services)
3
 intends to apply the sum of Forty 

Three Million Seven Hundred Seventeen Thousand Three Hundred Pesos 

(43,717,300.00) being the Approved Budget for the Contract (ABC) to payments under 

the contract for Completion of Five Storey Student Services Center Building II in 

Batangas State University Pablo Borbon Main I, Batangas City (Re-bidding). Bids 

received in excess of the ABC shall be automatically rejected at bid opening. 

2. The Batangas State University now invites bids for Completion of Five Storey 

Student Services Center Building II in Batangas State University Pablo Borbon 

Main I, Batangas City (Re-bidding).
4
  Completion of the Works is required one 

hundred fifty (150) calendar days. Bidders should have completed, within ten (10) 

years from the date of submission and receipt of bids, a contract similar to the Project. 

The description of an eligible bidder is contained in the Bidding Documents, 

particularly, in Section II. Instructions to Bidders. 

3. Bidding will be conducted through open competitive bidding procedures using non-

discretionary “pass/fail” criterion as specified in the 2016 Revised Implementing Rules 

and Regulations (IRR) of Republic Act 9184 (RA 9184), otherwise known as the 

“Government Procurement Reform Act.” 

Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and 

partnerships or organizations with at least seventy five percent (75%) interest or 

outstanding capital stock belonging to citizens of the Philippines. 

4. Interested bidders may obtain further information from Batangas State University and 

inspect the Bidding Documents at the address given below from 8:00 a.m – 5:00 p.m. 

5. A complete set of Bidding Documents may be acquired by interested bidders from July 

18, 2017 – August 9, 2017 from the address below and upon payment of the applicable 

                                                 

3 In the case of National Government Agencies, the General Appropriations Act and/or continuing 

appropriations; in the case of GOCCs, GFIs, and SUCs, the Corporate Budget for the contract approved by the 

governing Boards; in the case of LGUs, the Budget for the contract approved by the respective Sanggunian. 

(Section 5(a), R.A. 9184) 

4 A brief description of the scope of Works should be provided, including quantities, location of project, and 

other information necessary to enable potential bidders to decide whether or not to respond to the invitation. 



 

 

fee for the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in 

the amount of Twenty Five Thousand Pesos (Php 25,000.00). 

It may also be downloaded free of charge from the website of the Philippine 

Government Electronic Procurement System (PhilGEPS) and the Batangas State 

University website (http://www.batstate-u.edu.ph/) of the provided that bidders shall 

pay the applicable fee for the Bidding Documents not later than the submission of their 

bids. 

6. The Batangas State University will hold a Pre-Bid Conference5 on July 25, 2017, 3:00 

P.M.  at Lecture Room 2, 2
nd

 Floor CITE Building, GPB Campus I, Rizal Avenue 

Extension, Batangas City which shall be open to prospective bidders.  

7. Bids must be duly received by the BAC Secretariat at the address below on or before 

2:00 PM on August 9, 2017.  All bids must be accompanied by a bid security in any of 

the acceptable forms and in the amount stated in ITB Clause 18. 

Bid opening shall be on August 9, 2017, 2:00 PM at Lecture Room 2, 2
nd

 Floor 

CITE Building, GPB Campus I, Rizal Avenue Extension, Batangas City. Bids will 

be opened in the presence of the bidders’ representatives who choose to attend at the 

address below. Late bids shall not be accepted. 

8. The Batangas State University reserves the right to reject any and all bids, declare a 

failure of bidding, or not award the contract at any time prior to contract award in 

accordance with Section 41 of RA 9184 and its IRR, without thereby incurring any 

liability to the affected bidder or bidders.  

9. For further information, please refer to: 

ATTY. EDGARD E. VALDEZ  

Office of the Bids and Awards Committee 

2
nd

 Floor CITE Building, GPB Campus I 

Rizal Avenue Extension, Batangas City 

Telephone No.: (043) 980-0385 loc. 1549 

E-mail address: bids_awards@yahoo.com 

University Website: http:www.batstate-u.edu.ph/  

  

 

 

_________________________________ 

ATTY. EDGARD E. VALDEZ 

BAC Chairman 

                                                 

5 May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity 

may not hold a pre-bid conference.  
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Section II. Instructions to Bidders 
Notes on the Instructions to Bidders 

This Section of the Bidding Documents provides the information necessary for Bidders to 

prepare responsive bids, in accordance with the requirements of the Procuring Entity.  It 

also provides information on the bid submission, eligibility check, opening and evaluation 

of bids, and on the award of contract. 

This Section also contains provisions that are to be used unchanged.  Section III. Bid Data 

Sheet consists of provisions that supplement, amend, or specify in detail information or 

requirements included in this Section and which are specific to each procurement. 

Matters governing the performance of the Contractor, payments under the contract, or 

matters affecting the risks, rights, and obligations of the parties under the contract are not 

normally included in this Section, but rather under Section IV. General Conditions of 

Contract (GCC), and/or Section V. Special Conditions of Contract (SCC).  If duplication 

of a subject is inevitable in the other sections of the document prepared by the Procuring 

Entity, care must be exercised to avoid contradictions between clauses dealing with the 

same matter. 
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A. General 

1. Scope of Bid 

1.1. The Procuring Entity named in the BDS, invites bids for the construction of 

Works, as described in Section VI. Specifications.   

1.2. The name, identification, and number of lots specific to this bidding are 

provided in the BDS. The contracting strategy and basis of evaluation of lots is 

described in ITB Clause 27. 

1.3. The successful Bidder will be expected to complete the Works by the intended 

completion date specified in SCC Clause 1.17. 

2. Source of Funds 

The Procuring Entity has a budget or received funds from the Funding Source named 

in the BDS, and in the amount indicated in the BDS.  It intends to apply part of the 

funds received for the Project, as defined in the BDS, to cover eligible payments 

under the Contract for the Works. 

3. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 

3.1. Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders 

and contractors, shall observe the highest standard of ethics during the 

procurement and execution of the contract.  In pursuance of this policy, the 

Funding Source:  

(a) defines, for purposes of this provision, the terms set forth below as 

follows:  

(i) "corrupt practice" means behavior on the part of officials in the 

public or private sectors by which they improperly and 

unlawfully enrich themselves, others, or induce others to do so, 

by misusing the position in which they are placed, and includes 

the offering, giving, receiving, or soliciting of anything of value 

to influence the action of any such official in the procurement 

process or in contract execution; entering, on behalf of the 

Procuring Entity, into any contract or transaction manifestly 

and grossly disadvantageous to the same, whether or not the 

public officer profited or will profit thereby, and similar acts as 

provided in Republic Act 3019;  

(ii) "fraudulent practice" means a misrepresentation of facts in 

order to influence a procurement process or the execution of a 

contract to the detriment of the Procuring Entity, and includes 

collusive practices among Bidders (prior to or after Bid 

submission) designed to establish bid prices at artificial, non-

competitive levels and to deprive the Procuring Entity of the 

benefits of free and open competition; 
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(iii) “collusive practices” means a scheme or arrangement between 

two or more Bidders, with or without the knowledge of the 

Procuring Entity, designed to establish bid prices at artificial, 

non-competitive levels; and 

(iv) “coercive practices” means harming or threatening to harm, 

directly or indirectly, persons, or their property to influence 

their participation in a procurement process, or affect the 

execution of  a contract;  

(v) “obstructive practice” is 

(aa)  deliberately destroying, falsifying, altering or 

concealing of evidence material to an administrative 

proceedings or investigation or making false statements 

to investigators in order to materially impede an 

administrative proceedings or investigation of the 

Procuring Entity or any foreign government/foreign or 

international financing institution into allegations of a 

corrupt, fraudulent, coercive or collusive practice; 

and/or threatening, harassing or intimidating any party 

to prevent it from disclosing its knowledge of matters 

relevant to the administrative proceedings or 

investigation or from pursuing such proceedings or 

investigation; or 

(bb)  acts intended to materially impede the exercise of the 

inspection and audit rights of the Procuring Entity or 

any foreign government/foreign or international 

financing institution herein. 

(b) will reject a proposal for award if it determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices 

in competing for the Contract; and  

(c) will declare a firm ineligible, either indefinitely or for a stated period 

of time, to be awarded Contract funded by the Funding Source if it at 

any time determines that the firm has engaged in corrupt or fraudulent 

practices in competing or, or in executing, a Contract funded by the 

Funding Source. 

3.2. Further, the Procuring Entity will seek to impose the maximum civil, 

administrative, and/or criminal penalties available under the applicable laws 

on individuals and organizations deemed to be involved in any of the practices 

mentioned in ITB Clause 3.1(a). 

3.3. Furthermore, the Funding Source and the Procuring Entity reserve the right to 

inspect and audit records and accounts of a contractor in the bidding for and 

performance of a contract themselves or through independent auditors as 

reflected in the GCC Clause 34. 
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4. Conflict of Interest 

4.1. All Bidders found to have conflicting interests shall be disqualified to 

participate in the procurement at hand, without prejudice to the imposition of 

appropriate administrative, civil, and criminal sanctions. A Bidder may be 

considered to have conflicting interests with another Bidder in any of the 

events described in paragraphs (a) through (c) and a general conflict of interest 

in any of the circumstances set out in paragraphs (d) through (g) below:  

(a) A Bidder has controlling shareholders in common with another Bidder;  

(b) A Bidder receives or has received any direct or indirect subsidy from 

any other Bidder;  

(c) A Bidder has the same legal representative as that of another Bidder 

for purposes of this Bid;  

(d) A Bidder has a relationship, directly or through third parties, that puts 

them in a position to have access to information about or influence on 

the bid of another Bidder or influence the decisions of the Procuring 

Entity regarding this bidding process;   

(e) A Bidder submits more than one bid in this bidding process. However, 

this does not limit the participation of subcontractors in more than one 

bid;  

(f) A Bidder who participated as a consultant in the preparation of the 

design or technical specifications of the goods and related services that 

are the subject of the bid; or 

(g) A Bidder who lends, or temporarily seconds, its personnel to firms or 

organizations which are engaged in consulting services for the 

preparation related to procurement for or implementation of the 

project, if the personnel would be involved in any capacity on the same 

project.  

4.2. In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents 

shall be accompanied by a sworn affidavit of the Bidder that it is not related to 

the Head of the Procuring Entity (HoPE), members of the Bids and Awards 

Committee (BAC), members of the Technical Working Group (TWG), 

members of the BAC Secretariat, the head of the Project Management Office 

(PMO) or the end-user unit, and the project consultants, by consanguinity or 

affinity up to the third civil degree. On the part of the Bidder, this Clause shall 

apply to the following persons: 

(a) If the Bidder is an individual or a sole proprietorship, to the Bidder 

himself; 

(b) If the Bidder is a partnership, to all its officers and members; 
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(c) If the Bidder is a corporation, to all its officers, directors, and 

controlling stockholders;  

(d) If the Bidder is a cooperative, to all its officers, directors, and 

controlling shareholders or members; and 

(e) If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) 

or (d) of this Clause shall correspondingly apply to each of the 

members of the said JV, as may be appropriate. 

Relationship of the nature described above or failure to comply with this 

Clause will result in the automatic disqualification of a Bidder. 

5. Eligible Bidders  

5.1. Unless otherwise indicated in the BDS, the following persons shall be eligible 

to participate in this Bidding:  

(a) Duly licensed Filipino citizens/sole proprietorships; 

(b) Partnerships duly organized under the laws of the Philippines and of 

which at least seventy five percent (75%) of the interest belongs to 

citizens of the Philippines; 

(c) Corporations duly organized under the laws of the Philippines, and of 

which at least seventy five percent (75%) of the outstanding capital 

stock belongs to citizens of the Philippines; 

(d) Cooperatives duly organized under the laws of the Philippines. 

(e) Persons/entities forming themselves into a JV, i.e., a group of two (2) 

or more persons/entities that intend to be jointly and severally 

responsible or liable for a particular contract: Provided, however, that, 

in accordance with Letter of Instructions No. 630, Filipino ownership 

or interest of the joint venture concerned shall be at least seventy five 

percent (75%): Provided, further, that joint ventures in which Filipino 

ownership or interest is less than seventy five percent (75%) may be 

eligible where the structures to be built require the application of 

techniques and/or technologies which are not adequately possessed by 

a person/entity meeting the seventy five percent (75%) Filipino 

ownership requirement: Provided, finally, that in the latter case, 

Filipino ownership or interest shall not be less than twenty five percent 

(25%). For this purpose, Filipino ownership or interest shall be based 

on the contributions of each of the members of the joint venture as 

specified in their JVA. 

5.2. The Procuring Entity may also invite foreign bidders when provided for under 

any Treaty or International or Executive Agreement as specified in the BDS.  

5.3. Government owned or controlled corporations (GOCCs) may be eligible to 

participate only if they can establish that they (a) are legally and financially 
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autonomous, (b) operate under commercial law, and (c) are not attached 

agencies of the Procuring Entity. 

5.4. (a)  The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at 

least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to 

current prices using the Philippine Statistics Authority (PSA) consumer price 

index.  However, contractors under Small A and Small B categories without 

similar experience on the contract to be bid may be allowed to bid if the cost 

of such contract is not more than the Allowable Range of Contract Cost 

(ARCC) of their registration based on the guidelines as prescribed by the 

PCAB. 

(b)  For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the BDS. 

For this purpose, contracts similar to the Project shall be those described in the 

BDS.   

5.5. The Bidder must submit a computation of its Net Financial Contracting 

Capacity (NFCC), which must be at least equal to the ABC to be bid, 

calculated as follows: 

NFCC = [(Current assets minus current liabilities) (15)] minus the value of 

all outstanding or uncompleted portions of the projects under ongoing 

contracts, including awarded contracts yet to be started coinciding with the 

contract for this Project. 

The values of the domestic bidder’s current assets and current liabilities shall 

be based on the latest Audited Financial Statements (AFS) submitted to the 

BIR. 

For purposes of computing the foreign bidders’ NFCC, the value of the current 

assets and current liabilities shall be based on their audited financial 

statements prepared in accordance with international financial reporting 

standards. 

6. Bidder’s Responsibilities 

6.1. The Bidder or its duly authorized representative shall submit a sworn 

statement in the form prescribed in Section IX. Bidding Forms as required in 

ITB Clause 12.1(b)(iii). 

6.2. The Bidder is responsible for the following: 

(a) Having taken steps to carefully examine all of the Bidding   

Documents; 

(b) Having acknowledged all conditions, local or otherwise, affecting the 

implementation of the contract; 
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(c) Having made an estimate of the facilities available and needed for the 

contract to be bid, if any; 

(d) Having complied with its responsibility to inquire or secure 

Supplemental/Bid Bulletin/s as provided under ITB Clause 10.4. 

(e) Ensuring that it is not “blacklisted” or barred from bidding by the GoP 

or any of its agencies, offices, corporations, or LGUs, including 

foreign government/foreign or international financing institution whose 

blacklisting rules have been recognized by the GPPB; 

(f) Ensuring that each of the documents submitted in satisfaction of the 

bidding requirements is an authentic copy of the original, complete, 

and all statements and information provided  therein are true and 

correct; 

(g) Authorizing the HoPE or its duly authorized representative/s to verify 

all the documents submitted; 

(h) Ensuring that the signatory is the duly authorized representative of the 

Bidder, and granted full power and authority to do, execute and 

perform any and all acts necessary to participate, submit the bid, and to 

sign and execute the ensuing contract, accompanied by the duly 

notarized Special Power of Attorney, Board/Partnership Resolution, or 

Secretary’s Certificate, whichever is applicable; 

(i) Complying with the disclosure provision under Section 47 of RA 9184 

and its IRR in relation to other provisions of RA 3019;  

(j) Complying with existing labor laws and standards, in the case of 

procurement of services. Moreover, bidder undertakes to: 

(i) Ensure the entitlement of workers to wages, hours of work, 

safety and health and other prevailing conditions of work as 

established by national laws, rules and regulations; or collective 

bargaining agreement; or arbitration award, if and when 

applicable. 

In case there is a finding by the Procuring Entity or the DOLE 

of underpayment or non-payment of workers’ wage and wage-

related benefits, bidder agrees that the performance security or 

portion of the contract amount shall be withheld in favor of the 

complaining workers pursuant to appropriate provisions of 

Republic Act No. 9184 without prejudice to the institution of 

appropriate actions under the Labor Code, as amended, and 

other social legislations. 

(ii) Comply with occupational safety and health standards and to 

correct deficiencies, if any.  
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In case of imminent danger, injury or death of the worker, 

bidder undertakes to suspend contract implementation pending 

clearance to proceed from the DOLE Regional Office and to 

comply with Work Stoppage Order; and 

(iii) Inform the workers of their conditions of work, labor clauses 

under the contract specifying wages, hours of work and other 

benefits under prevailing national laws, rules and regulations; 

or collective bargaining agreement; or arbitration award, if and 

when applicable, through posting in two (2) conspicuous places 

in the establishment’s premises; and 

(k) Ensuring that it did not give or pay, directly or indirectly, any 

commission, amount, fee, or any form of consideration, pecuniary or 

otherwise, to any person or official, personnel or representative of the; 

Failure to observe any of the above responsibilities shall be at the risk of the 

Bidder concerned. 

6.3. The Bidder, by the act of submitting its bid, shall be deemed to have inspected 

the site, determined the general characteristics of the contract works and the 

conditions for this Project and examine all instructions, forms, terms, and 

project requirements in the Bidding Documents.   

6.4. It shall be the sole responsibility of the prospective bidder to determine and to 

satisfy itself by such means as it considers necessary or desirable as to all 

matters pertaining to this Project, including: (a) the location and the nature of 

the contract, project, or work; (b) climatic conditions; (c) transportation 

facilities; (c) nature and condition of the terrain, geological conditions at the 

site communication facilities, requirements, location and availability of 

construction aggregates and other materials, labor, water, electric power and 

access roads; and (d) other factors that may affect the cost, duration and 

execution or implementation of the contract, project, or work. 

6.5. The Procuring Entity shall not assume any responsibility regarding erroneous 

interpretations or conclusions by the prospective or eligible bidder out of the 

data furnished by the procuring entity.  However, the Procuring Entity shall 

ensure that all information in the Bidding Documents, including 

supplemental/bid bulletins issued are correct and consistent. 

6.6. Before submitting their bids, the Bidders are deemed to have become familiar 

with all existing laws, decrees, ordinances, acts and regulations of the 

Philippines which may affect the contract in any way. 

6.7. The Bidder shall bear all costs associated with the preparation and submission 

of his bid, and the Procuring Entity will in no case be responsible or liable for 

those costs, regardless of the conduct or outcome of the bidding process.  

6.8. The Bidder should note that the Procuring Entity will accept bids only from 

those that have paid the applicable fee for the Bidding Documents at the office 

indicated in the Invitation to Bid.  
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7.          Origin of Goods and Services 

There is no restriction on the origin of Goods, or Contracting of Works or Services 

other than those prohibited by a decision of the United Nations Security Council taken 

under Chapter VII of the Charter of the United Nations. 

8. Subcontracts 

8.1. Unless otherwise specified in the BDS, the Bidder may subcontract portions of 

the Works to an extent as may be approved by the Procuring Entity and stated 

in the BDS. However, subcontracting of any portion shall not relieve the 

Bidder from any liability or obligation that may arise from the contract for this 

Project. 

8.2. Subcontractors must submit the documentary requirements under ITB Clause 

12 and comply with the eligibility criteria specified in the BDS. In the event 

that any subcontractor is found by the Procuring Entity to be ineligible, the 

subcontracting of such portion of the Works shall be disallowed.   

8.3. The Bidder may identify the subcontractor to whom a portion of the Works 

will be subcontracted at any stage of the bidding process or during contract 

implementation.   If the Bidder opts to disclose the name of the subcontractor 

during bid submission, the Bidder shall include the required documents as part 

of the technical component of its bid. 

B. Contents of Bidding Documents 

9. Pre-Bid Conference 

9.1. (a)  If so specified in the BDS, a pre-bid conference shall be held at the venue 

and on the date indicated therein, to clarify and address the Bidders’ questions 

on the technical and financial components of this Project.  

(b) The pre-bid conference shall be held at least twelve (12) calendar days 

before the deadline for the submission of and receipt of bids, but not earlier 

than seven (7) calendar days from the posting of the Invitation to Bid/Bidding 

Documents in the PhilGEPS website. If the Procuring Entity determines that, 

by reason of the method, nature, or complexity of the contract to be bid, or 

when international participation will be more advantageous to the GoP, a 

longer period for the preparation of bids is necessary, the pre-bid conference 

shall be held at least thirty (30) calendar days before the deadline for the 

submission and receipt of bids, as specified in the BDS. 

9.2. Bidders are encouraged to attend the pre-bid conference to  ensure that they 

fully understand the Procuring Entity’s requirements.  Non-attendance of the 

Bidder will in no way prejudice its bid; however, the Bidder is expected to 

know the changes and/or amendments to the Bidding Documents as recorded 

in the minutes of the pre-bid conference and the Supplemental/Bid Bulletin. 

The minutes of the pre-bid conference shall be recorded and prepared not later 

than five (5) calendar days after the pre-bid conference. The minutes shall be 
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made available to prospective bidders not later than five (5) days upon written 

request.  

9.3. Decisions of the BAC amending any provision of the bidding documents shall 

be issued in writing through a Supplemental/Bid Bulletin at least seven (7) 

calendar days before the deadline for the submission and receipt of bids.  

10. Clarification and Amendment of Bidding Documents 

10.1. Prospective bidders may request for clarification(s) on and/or interpretation of 

any part of the Bidding Documents. Such a request must be in writing and 

submitted to the Procuring Entity at the address indicated in the BDS at least 

ten (10) calendar days before the deadline set for the submission and receipt of 

Bids.   

10.2. The BAC shall respond to the said request by issuing a Supplemental/Bid 

Bulletin, to be made available to all those who have properly secured the 

Bidding Documents, at least seven (7) calendar days before the deadline for 

the submission and receipt of Bids. 

10.3. Supplemental/Bid Bulletins may also be issued upon the Procuring Entity’s 

initiative for purposes of clarifying or modifying any provision of the Bidding 

Documents not later than seven (7) calendar days before the deadline for the 

submission and receipt of Bids.  Any modification to the Bidding Documents 

shall be identified as an amendment.   

10.4. Any Supplemental/Bid Bulletin issued by the BAC shall also be posted in the 

PhilGEPS and the website of the Procuring Entity concerned, if available, and 

at any conspicuous place in the premises of the Procuring Entity concerned. It 

shall be the responsibility of all Bidders who have properly secured the 

Bidding Documents to inquire and secure Supplemental/Bid Bulletins that 

may be issued by the BAC. However, Bidders who have submitted bids before 

the issuance of the Supplemental/Bid Bulletin must be informed and allowed 

to modify or withdraw their bids in accordance with ITB Clause 23. 

 

C. Preparation of Bids 

11. Language of Bids 

The eligibility requirements or statements, the bids, and all other documents to be 

submitted to the BAC must be in English. If the eligibility requirements or statements, 

the bids, and all other documents submitted to the BAC are in foreign language other 

than English, it must be accompanied by a translation of the documents in English. 

The documents shall be translated by the relevant foreign government agency, the 

foreign government agency authorized to translate documents, or a registered 

translator in the foreign bidder’s country; and shall be authenticated by the 

appropriate Philippine foreign service establishment/post or the equivalent office 

having jurisdiction over the foreign bidder’s affairs in the Philippines. The English 

translation shall govern, for purposes of interpretation of the bid. 
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12. Documents Comprising the Bid: Eligibility and Technical 

Components  

12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the 

following eligibility and technical documents: 

(a) Eligibility Documents – 

Class “A” Documents 

(i) PhilGEPS Certificate of Registration and Membership in 

accordance with Section 8.5.2 of the IRR, except for foreign 

bidders participating in the procurement by a Philippine 

Foreign Service Office or Post, which shall submit their 

eligibility documents under Section 23.1 of the IRR, provided, 

that the winning bidder shall register with the PhilGEPS in 

accordance with Section 37.1.4 of the IRR; 

(ii) Statement of all its ongoing government and private contracts, 

including contracts awarded but not yet started, if any, whether 

similar or not similar in nature and complexity to the contract 

to be bid; and 

Statement of the Bidder’s SLCC similar to the contract to be 

bid, in accordance with ITB Clause 5.4. 

The two statements required shall indicate for each contract the 

following: 

(ii.1)  name of the contract; 

(ii.2)  date of the contract; 

(ii.3)  contract duration; 

(ii.4) owner’s name and address; 

(ii.5) nature of work; 

(ii.6)  contractor’s role (whether sole contractor, 

subcontractor, or partner in a JV) and percentage of 

participation; 

(ii.7)  total contract value at award; 

(ii.8)  date of completion or estimated completion time; 

(ii.9)  total contract value at completion, if applicable; 

(ii.10)  percentages of planned and actual accomplishments, if 

applicable; and 
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(ii.11)  value of outstanding works, if applicable. 

The statement of the Bidder’s SLCC shall be supported by the 

Notice of Award and/or Notice to Proceed, Project Owner’s 

Certificate of Final Acceptance issued by the Owner other than 

the Contractor or the Constructors Performance Evaluation 

System (CPES) Final Rating, which must be at least 

satisfactory. In case of contracts with the private sector, an 

equivalent document shall be submitted; 

(iii) Unless otherwise provided in the BDS, a valid special PCAB 

License in case of joint ventures, and registration for the type 

and cost of the contract for this Project; and  

(iv) NFCC computation in accordance with ITB Clause 5.5. 

Class “B” Documents 

(v) If applicable, Joint Venture Agreement (JVA) in accordance 

with RA 4566. 

(b) Technical Documents –   

(i) Bid security in accordance with ITB Clause 18. If the Bidder 

opts to submit the bid security in the form of:  

(i.1) a bank draft/guarantee or an irrevocable letter of credit 

issued by a foreign bank, it shall be accompanied by a 

confirmation from a Universal or Commercial Bank; or 

(i.2) a surety bond accompanied by a certification coming 

from the Insurance Commission that the surety or 

insurance company is authorized to issue such 

instruments. 

(ii) Project Requirements, which shall include the following: 

(ii.1) Organizational chart for the contract to be bid; 

(ii.2) List of contractor’s personnel (e.g., Project Manager, 

Project Engineers, Materials Engineers, and Foremen), 

to be assigned to the contract to be bid, with their 

complete qualification and experience data. These 

personnel must meet the required minimum years of 

experience set in the BDS; and 

(ii.3) List of contractor’s major equipment units, which are 

owned, leased, and/or under purchase agreements, 

supported by proof of ownership, certification of 

availability of equipment from the equipment 

lessor/vendor for the duration of the project, as the case 
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may be, which must meet the minimum requirements 

for the contract set in the BDS; and 

(iii) Sworn statement in accordance with Section 25.3 of the IRR of 

RA 9184 and using the form prescribed in Section IX. Bidding 

Forms. 

13. Documents Comprising the Bid: Financial Component 

13.1. Unless otherwise stated in the BDS, the financial component of the bid shall 

contain the following: 

(a) Financial Bid Form, which includes bid prices and the bill of 

quantities, in accordance with ITB Clauses 15.1 and 15.3; and 

(b) Any other document related to the financial component of the bid as 

stated in the BDS.  

13.2. (a) Unless otherwise stated in the BDS, all Bids that exceed the ABC shall 

not be accepted. 

(b) Unless otherwise indicated in the BDS, for foreign-funded 

procurement, a ceiling may be applied to bid prices provided the 

following conditions are met:  

(i)   Bidding Documents are obtainable free of charge on a freely 

accessible website.  If payment of Bidding Documents is required 

by the procuring entity, payment could be made upon the 

submission of bids. 

(ii)   The procuring entity has procedures in place to ensure that the 

ABC is based on recent estimates made by the engineer or the 

responsible unit of the procuring entity and that the estimates are 

based on adequate detailed engineering (in the case of 

infrastructure projects) and reflect the quality, supervision and 

risk and inflationary factors, as well as prevailing market prices, 

associated with the types of works or goods to be procured. 

(iii)  The procuring entity has trained cost estimators on estimating 

prices and analyzing bid variances. In the case of infrastructure 

projects, the procuring entity must also have trained quantity 

surveyors. 

(iv)  The procuring entity has established a system to monitor and 

report bid prices relative to ABC and engineer’s/procuring 

entity’s estimate.  

(v)  The procuring entity has established a monitoring and evaluation 

system for contract implementation to provide a feedback on 

actual total costs of goods and works. 
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14. Alternative Bids 

14.1. Alternative Bids shall be rejected. For this purpose, alternative bid is an offer 

made by a Bidder in addition or as a substitute to its original bid which may be 

included as part of its original bid or submitted separately therewith for 

purposes of bidding. A bid with options is considered an alternative bid 

regardless of whether said bid proposal is contained in a single envelope or 

submitted in two (2) or more separate bid envelopes. 

14.2. Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings 

and specifications.  Unless there is a value engineering clause in the BDS, 

alternative bids shall not be accepted. 

14.3. Each Bidder shall submit only one Bid, either individually or as a partner in a 

JV.  A Bidder who submits or participates in more than one bid (other than as 

a subcontractor if a subcontractor is permitted to participate in more than one 

bid) will cause all the proposals with the Bidder’s participation to be 

disqualified. This shall be without prejudice to any applicable criminal, civil 

and administrative penalties that may be imposed upon the persons and 

entities concerned. 

15. Bid Prices 

15.1. The contract shall be for the whole Works, as described in ITB Clause 1.1, 

based on the priced Bill of Quantities submitted by the Bidder. 

15.2. The Bidder shall fill in rates and prices for all items of the Works described in 

the Bill of Quantities.  Bids not addressing or providing all of the required 

items in the Bidding Documents including, where applicable, Bill of 

Quantities, shall be considered non-responsive and, thus, automatically 

disqualified. In this regard, where a required item is provided, but no price is 

indicated, the same shall be considered as non-responsive, but specifying a 

zero (0) or a  dash (-) for the said item would mean that it is being offered for 

free to the Government, except those required by law or regulations to be 

provided for. 

15.3. All duties, taxes, and other levies payable by the Contractor under the 

Contract, or for any other cause, prior to the deadline for submission of bids, 

shall be included in the rates, prices, and total bid price submitted by the 

Bidder. 

15.4. All bid prices for the given scope of work in the contract as awarded shall be 

considered as fixed prices, and therefore not subject to price escalation during 

contract implementation, except under extraordinary circumstances as 

specified in GCC Clause 48. Upon the recommendation of the Procuring 

Entity, price escalation may be allowed in extraordinary circumstances as may 

be determined by the National Economic and Development Authority in 

accordance with the Civil Code of the Philippines, and upon approval by the 

GPPB. Furthermore, in cases where the cost of the awarded contract is 

affected by any applicable new laws, ordinances, regulations, or other acts of 
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the GoP, promulgated after the date of bid opening, a contract price 

adjustment shall be made or appropriate relief shall be applied on a no loss-no 

gain basis. 

16. Bid Currencies 

16.1. All bid prices shall be quoted in Philippine Pesos unless otherwise provided in 

the BDS. However, for purposes of bid evaluation, bids denominated in 

foreign currencies shall be converted to Philippine currency based on the 

exchange rate prevailing on the day of the Bid Opening. 

16.2. If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for 

purposes of bid evaluation and comparing the bid prices will convert the 

amounts in various currencies in which the bid price is expressed to Philippine 

Pesos at the exchange rate as published in the Bangko Sentral ng Pilipinas 

(BSP) reference rate bulletin on the day of the bid opening. 

16.3. Unless otherwise specified in the BDS, payment of the contract price shall be 

made in Philippine Pesos. 

17. Bid Validity 

17.1. Bids shall remain valid for the period specified in the BDS which shall not 

exceed one hundred twenty (120) calendar days from the date of the opening 

of bids. 

17.2. In exceptional circumstances, prior to the expiration of the bid validity period, 

the Procuring Entity may request Bidders to extend the period of validity of 

their bids. The request and the responses shall be made in writing. The bid 

security described in ITB Clause 18 should also be extended corresponding to 

the extension of the bid validity period at the least. A Bidder may refuse the 

request without forfeiting its bid security, but his bid shall no longer be 

considered for further evaluation and award. A Bidder granting the request 

shall not be required or permitted to modify its bid. 

18. Bid Security  

18.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid 

Security in an amount stated in the BDS, which shall be not less than the 

percentage of the ABC in accordance with the following schedule: 

Form of Bid Security 

Amount of Bid Security 

(Not less than the  Percentage of 

the ABC) 

(a) Cash or cashier’s/manager’s 

check issued by a Universal or 

Commercial Bank. 

 

For biddings conducted by 

LGUs, the cashier’s/manager’s 

check may be issued by other 

Two percent (2%) 
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banks certified by the BSP as 

authorized to issue such financial 

instrument. 

 

(b) Bank draft/guarantee or 

irrevocable letter of credit issued 

by a Universal or Commercial 

Bank: Provided, however, that it 

shall be confirmed or 

authenticated by a Universal or 

Commercial Bank, if issued by a 

foreign bank. 

 

For biddings conducted by 

LGUs, the Bank Draft/ 

Guarantee, or irrevocable letter 

of credit may be issued by other 

banks certified by the BSP as 

authorized to issue such financial 

instrument. 

 

(c) Surety bond callable upon 

demand issued by a surety or 

insurance company duly certified 

by the Insurance Commission as 

authorized to issue such security; 

and/or 

Five percent (5%) 

The Bid Securing Declaration mentioned above is an undertaking which 

states, among others, that the Bidder shall enter into contract with the 

procuring entity and furnish the performance security required under ITB 

Clause 32.2, within ten (10) calendar days from receipt of the Notice of 

Award, and commits to pay the corresponding amount as fine, and be 

suspended for a period of time from being qualified to participate in any 

government procurement activity in the event it violates any of the conditions 

stated therein as provided in the guidelines issued by the GPPB. 

18.2. The bid security should be valid for the period specified in the BDS.  Any bid 

not accompanied by an acceptable bid security shall be rejected by the 

Procuring Entity as non-responsive.   

18.3. No bid securities shall be returned to Bidders after the opening of bids and 

before contract signing, except to those that failed or declared as post-

disqualified, upon submission of a written waiver of their right to file a request 

for reconsideration and/or protest, or lapse of the reglementary period without 

having filed a request for reconsideration or protest.  Without prejudice on its 

forfeiture, Bid Securities shall be returned only after the Bidder with the 

Lowest Calculated Responsive Bid (LCRB) has signed the contract and 

furnished the Performance Security, but in no case later than the expiration of 

the Bid Security validity period indicated in ITB Clause 18.2. 
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18.4. Upon signing and execution of the contract, pursuant to ITB Clause 31, and 

the posting of the performance security, pursuant to ITB Clause 32, the 

successful Bidder’s Bid Security will be discharged, but in no case later than 

the Bid Security validity period as indicated in ITB Clause 18.2. 

18.5. The bid security may be forfeited: 

(a) if a Bidder: 

(i) withdraws its bid during the period of bid validity specified in 

ITB Clause 17; 

(ii) does not accept the correction of errors pursuant to ITB Clause 

27.3(b); 

(iii) has a finding against the veracity of the required documents 

submitted in accordance with ITB Clause 28.2; 

(iv) submission of eligibility requirements containing false 

information or falsified documents; 

(v) submission of bids that contain false information or falsified 

documents, or the concealment of such information in the bids 

in order to influence the outcome of eligibility screening or any 

other stage of the public bidding; 

(vi) allowing the use of one’s name, or using the name of another 

for purposes of public bidding; 

(vii) withdrawal of a bid, or refusal to accept an award, or enter into 

contract with the Government without justifiable cause, after 

the Bidder had been adjudged as having submitted the LCRB; 

(viii) refusal or failure to post the required performance security 

within the prescribed time; 

(ix) refusal to clarify or validate in writing its bid during post-

qualification within a period of seven (7) calendar days from 

receipt of the request for clarification; 

(x) any documented attempt by a Bidder to unduly influence the 

outcome of the bidding in his favor; 

(xi) failure of the potential joint venture partners to enter into the 

joint venture after the bid is declared successful; or 

(xii) all other acts that tend to defeat the purpose of the competitive 

bidding, such as habitually withdrawing from bidding, 

submitting late Bids or patently insufficient bid, for at least 

three (3) times within a year, except for valid reasons. 

(b) if the successful Bidder: 
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(i) fails to sign the contract in accordance with ITB Clause 31; 

(ii) fails to furnish performance security in accordance with ITB 

Clause 32. 

19. Format and Signing of Bids  

19.1 Bidders shall submit their bids through their duly authorized representative 

using the appropriate forms provided in Section IX. Bidding Forms on or 

before the deadline specified in the ITB Clause 21 in two (2) separate sealed 

bid envelopes, and which shall be submitted simultaneously. The first shall 

contain the technical component of the bid, including the eligibility 

requirements under ITB Clause 12.1, and the second shall contain the financial 

component of the bid. This shall also be observed for each lot in the case of lot 

procurement. 

19.2  Forms as mentioned in ITB Clause 19.1 must be completed without any 

alterations to their format, and no substitute form shall be accepted. All blank 

spaces shall be filled in with the information requested. 

19.3  The Bidder shall prepare and submit an original of the first and second 

envelopes as described in ITB Clauses 12 and 13.  In addition, the Bidder 

shall submit copies of the first and second envelopes.  In the event of any 

discrepancy between the original and the copies, the original shall prevail. 

19.4  Each and every page of the Bid Form, including the Bill of Quantities, under 

Section IX hereof, shall be signed by the duly authorized representative/s of 

the Bidder. Failure to do so shall be a ground for the rejection of the bid. 

19.5 Any interlineations, erasures, or overwriting shall be valid only if they are 

signed or initialed by the duly authorized representative/s of the Bidder.  

20. Sealing and Marking of Bids 

20.1. Bidders shall enclose their original eligibility and technical documents 

described in ITB Clause 12, in one sealed envelope marked “ORIGINAL - 

TECHNICAL COMPONENT,” and the original of their financial component 

in another sealed envelope marked “ORIGINAL - FINANCIAL 

COMPONENT,” sealing them all in an outer envelope marked “ORIGINAL 

BID.”  

20.2. Each copy of the first and second envelopes shall be similarly sealed duly 

marking the inner envelopes as “COPY NO. ___ - TECHNICAL 

COMPONENT” and “COPY NO. ___ – FINANCIAL COMPONENT” and 

the outer envelope as “COPY NO. ___,” respectively.  These envelopes 

containing the original and the copies shall then be enclosed in one single 

envelope.  

20.3. The original and the number of copies of the bid as indicated in the BDS shall 

be typed or written in ink and shall be signed by the Bidder or its duly 

authorized representative/s.   
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20.4. All envelopes shall: 

(a) contain the name of the contract to be bid in capital letters; 

(b) bear the name and address of the Bidder in capital letters; 

(c) be addressed to the Procuring Entity’s BAC in accordance with ITB 

Clause 20.1; 

(d) bear the specific identification of this bidding process indicated in the 

ITB Clause 1.2; and 

(e) bear a warning “DO NOT OPEN BEFORE…” the date and time for 

the opening of bids, in accordance with ITB Clause 21. 

20.5. Bid envelopes that are not properly sealed and marked, as required in the 

bidding documents, shall not be rejected, but the Bidder or its duly authorized 

representative shall acknowledge such condition of the bid as submitted. The 

BAC or the Procuring Entity shall assume no responsibility for the 

misplacement of the contents of the improperly sealed or marked bid, or for its 

premature opening.  

D. Submission and Opening of Bids 

21. Deadline for Submission of Bids 

Bids must be received by the Procuring Entity’s BAC at the address and on or before 

the date and time indicated in the BDS. 

22. Late Bids 

Any bid submitted after the deadline for submission and receipt of bids prescribed by 

the Procuring Entity, pursuant to ITB Clause 21, shall be declared “Late” and shall 

not be accepted by the Procuring Entity. The BAC shall record in the minutes of Bid 

Submission and Opening, the Bidder’s name, its representative and the time the late 

bid was submitted. 

23. Modification and Withdrawal of Bids 

23.1. The Bidder may modify its bid after it has been submitted; provided that the 

modification is received by the Procuring Entity prior to the deadline 

prescribed for submission and receipt of bids. The Bidder shall not be allowed 

to retrieve its original bid, but shall be allowed to submit another bid equally 

sealed and properly identified in accordance with Clause 20, linked to its 

original bid marked as “TECHNICAL MODIFICATION” or “FINANCIAL 

MODIFICATION” and stamped “received” by the BAC. Bid modifications 

received after the applicable deadline shall not be considered and shall be 

returned to the Bidder unopened.   

23.2. A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has 

been submitted, for valid and justifiable reason; provided that the Letter of 
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Withdrawal is received by the Procuring Entity prior to the deadline 

prescribed for submission and receipt of bids. The Letter of Withdrawal must 

be executed by the authorized representative of the Bidder identified in the 

Omnibus Sworn Statement, a copy of which should be attached to the letter. 

23.3. Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be 

returned unopened to the Bidders. A Bidder, who has acquired the bidding 

documents may also express its intention not to participate in the bidding 

through a letter which should reach and be stamped by the BAC before the 

deadline for submission and receipt of bids. A Bidder that withdraws its bid 

shall not be permitted to submit another bid, directly or indirectly, for the 

same contract. 

23.4. No bid may be modified after the deadline for submission of bids. No bid may 

be withdrawn in the interval between the deadline for submission of bids and 

the expiration of the period of bid validity specified by the Bidder on the 

Financial Bid Form.  Withdrawal of a bid during this interval shall result in the 

forfeiture of the Bidder’s bid security, pursuant to ITB Clause 18.5, and the 

imposition of administrative, civil, and criminal sanctions as prescribed by RA 

9184 and its IRR. 

24. Opening and Preliminary Examination of Bids  

24.1. The BAC shall open the Bids in public, immediately after the deadline for the 

submission and receipt of bids in public, as specified in the BDS. In case the 

Bids cannot be opened as scheduled due to justifiable reasons, the BAC shall 

take custody of the Bids submitted and reschedule the opening of Bids on the 

next working day or at the soonest possible time through the issuance of a 

Notice of Postponement to be posted in the PhilGEPS website and the website 

of the Procuring Entity concerned.  

24.2. Unless otherwise specified in the BDS, the BAC shall open the first bid 

envelopes and determine each Bidder’s compliance with the documents 

prescribed in ITB Clause 12, using a non-discretionary “pass/fail” criterion. If 

a Bidder submits the required document, it shall be rated “passed” for that 

particular requirement. In this regard, bids that fail to include any requirement 

or are incomplete or patently insufficient shall be considered as “failed”. 

Otherwise, the BAC shall rate the said first bid envelope as “passed”. 

24.3. Unless otherwise specified in the BDS, immediately after determining 

compliance with the requirements in the first envelope, the BAC shall 

forthwith open the second bid envelope of each remaining eligible Bidder 

whose first bid envelope was rated “passed.” The second envelope of each 

complying Bidder shall be opened within the same day. In case one or more of 

the requirements in the second envelope of a particular bid is missing, 

incomplete or patently insufficient, and/or if the submitted total bid price 

exceeds the ABC unless otherwise provided in ITB Clause 13.2, the BAC 

shall rate the bid concerned as “failed.” Only bids that are determined to 

contain all the bid requirements for both components shall be rated “passed” 

and shall immediately be considered for evaluation and comparison. 
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24.4. Letters of Withdrawal shall be read out and recorded during bid opening, and 

the envelope containing the corresponding withdrawn bid shall be returned to 

the Bidder unopened. 

24.5. All members of the BAC who are present during bid opening shall initial 

every page of the original copies of all bids received and opened. 

24.6. In the case of an eligible foreign bidder as described in ITB Clause 5, the 

following Class “A” Documents may be substituted with the appropriate 

equivalent documents, if any, issued by the country of the foreign bidder 

concerned, which shall likewise be uploaded and maintained in the PhilGEPS 

in accordance with Section 8.5.2 of the IRR.: 

a) Registration certificate from the Securities and Exchange Commission 

(SEC), Department of Trade and Industry (DTI) for sole proprietorship, or 

CDA for cooperatives; 

b) Mayor’s/Business permit issued by the local government where the 

principal place of business of the Bidder is located; and 

c) Audited Financial Statements showing, among others, the prospective 

Bidder’s total and current assets and liabilities stamped “received” by the 

Bureau of Internal Revenue or its duly accredited and authorized 

institutions, for the preceding calendar year which should not be earlier 

than two years from the date of bid submission. 

24.7. Each partner of a joint venture agreement shall likewise submit the document 

required in ITB Clause 12.1(a)(i). Submission of documents required under 

ITB Clauses 12.1(a)(ii) to 12.1(a)(iv) by any of the joint venture partners 

constitutes compliance. 

24.8. The Procuring Entity shall prepare the minutes of the proceedings of the bid 

opening that shall include,  as a minimum: (a) names of Bidders, their bid 

price (per lot, if applicable, and/or including discount, if any), bid security, 

findings of preliminary examination, and whether there is a withdrawal or 

modification; and (b) attendance sheet. The BAC members shall sign the 

abstract of bids as read.  

24.8.  The Bidders or their duly authorized representatives may attend the opening of 

bids. The BAC shall ensure the integrity, security, and confidentiality of all 

submitted bids. The Abstract of Bids as read and the minutes of the Bid 

Opening shall be made available to the public upon written request and 

payment of a specified fee to recover cost of materials. 

24.9 To ensure transparency and accurate representation of the bid submission, the 

BAC Secretariat shall notify in writing all Bidders whose bids it has received 

through its PhilGEPS-registered physical address or official e-mail address. 

The notice shall be issued within seven (7) calendar days from the date of the 

bid opening. 
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E. Evaluation and Comparison of Bids 

25. Process to be Confidential  

25.1. Members of the BAC, including its staff and personnel, as well as its 

Secretariat and TWG, are prohibited from making or accepting any kind of 

communication with any Bidder regarding the evaluation of their bids until the 

issuance of the Notice of Award, unless otherwise allowed in the case of ITB 

Clause 26.   

25.2. Any effort by a Bidder to influence the Procuring Entity in the Procuring 

Entity’s decision in respect of bid evaluation, bid comparison or contract 

award will result in the rejection of the Bidder’s bid. 

26. Clarification of Bids  

To assist in the evaluation, comparison and post-qualification of the bids, the 

Procuring Entity may ask in writing any Bidder for a clarification of its bid.  All 

responses to requests for clarification shall be in writing. Any clarification submitted 

by a Bidder in respect to its bid and that is not in response to a request by the 

Procuring Entity shall not be considered  

27. Detailed Evaluation and Comparison of Bids  

27.1. The Procuring Entity will undertake the detailed evaluation and comparison of 

Bids which have passed the opening and preliminary examination of Bids, 

pursuant to ITB Clause 24, in order to determine the Lowest Calculated Bid. 

27.2. The Lowest Calculated Bid shall be determined in two steps: 

(a) The detailed evaluation of the financial component of the bids, to 

establish the correct calculated prices of the bids; and 

(b) The ranking of the total bid prices as so calculated from the lowest to 

highest. The bid with the lowest price shall be identified as the Lowest 

Calculated Bid. 

27.3. The Procuring Entity's BAC shall immediately conduct a detailed evaluation 

of all bids rated “passed,” using non-discretionary “pass/fail” criterion. The 

BAC shall consider the following in the evaluation of bids:  

(a) Completeness of the bid. Unless the BDS allows partial bids, bids  not 

addressing or providing all of the required items in the Schedule of 

Requirements including, where applicable, bill of quantities, shall be 

considered non-responsive and, thus, automatically disqualified. In this 

regard, where a required item is provided, but no price is indicated, the 

same shall be considered as non-responsive, but specifying a zero (0) 

or a dash (-) for the said item would mean that it is being offered for 

free to the Procuring Entity, except those required by law or 

regulations to be provided for; and 
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(b) Arithmetical corrections. Consider computational errors and omissions 

to enable proper comparison of all eligible bids.  It may also consider 

bid modifications. Any adjustment shall be calculated in monetary 

terms to determine the calculated prices. 

27.4. Based on the detailed evaluation of bids, those that comply with the above-

mentioned requirements shall be ranked in the ascending order of their total 

calculated bid prices, as evaluated and corrected for computational errors, 

discounts and other modifications, to identify the Lowest Calculated Bid.  

Total calculated bid prices, as evaluated and corrected for computational 

errors, discounts and other modifications, which exceed the ABC shall not be 

considered, unless otherwise indicated in the BDS. 

27.5. The Procuring Entity’s evaluation of bids shall be based on the bid price 

quoted in the Bid Form, which includes the Bill of Quantities. 

27.6. Bids shall be evaluated on an equal footing to ensure fair competition.  For 

this purpose, all Bidders shall be required to include in their bids the cost of all 

taxes, such as, but not limited to, value added tax (VAT), income tax, local 

taxes, and other fiscal levies and duties which shall be itemized in the bid form 

and reflected in the detailed estimates.  Such bids, including said taxes, shall 

be the basis for bid evaluation and comparison.  

27.7. If so indicated pursuant to ITB Clause 1.2. Bids are being invited for 

individual lots or for any combination thereof, provided that all Bids and 

combinations of Bids shall be received by the same deadline and opened and 

evaluated simultaneously so as to determine the bid or combination of bids 

offering the lowest calculated cost to the Procuring Entity. Bid prices quoted 

shall correspond to all of the requirements specified for each lot. Bid Security 

as required by ITB Clause 18 shall be submitted for each contract (lot) 

separately. The basis for evaluation of lots is specified in BDS Clause 27.3. 

28. Post Qualification  

28.1. The BAC shall determine to its satisfaction whether the Bidder that is 

evaluated as having submitted the Lowest Calculated Bid complies with and is 

responsive to all the requirements and conditions specified in ITB Clauses 5, 

12, and 13.  

28.2. Within a non-extendible period of five (5) calendar days from receipt by the 

Bidder of the notice from the BAC that it submitted the Lowest Calculated 

Bid, the Bidder shall submit its latest income and business tax returns filed and 

paid through the BIR Electronic Filing and Payment System (eFPS) and other 

appropriate licenses and permits required by law and stated in the BDS.  

Failure to submit any of the post-qualification requirements on time, or a 

finding against the veracity thereof, shall disqualify the Bidder for award.  

Provided in the event that a finding against the veracity of any of the 

documents submitted is made, it shall cause the forfeiture of the bid security in 

accordance with Section 69 of the IRR of RA 9184. 
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28.3. The determination shall be based upon an examination of the documentary 

evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses 12 

and 13, as well as other information as the Procuring Entity deems necessary 

and appropriate, using a non-discretionary “pass/fail” criterion, which shall be 

completed within a period of twelve (12) calendar days. 

28.4. If the BAC determines that the Bidder with the Lowest Calculated Bid passes 

all the criteria for post-qualification, it shall declare the said bid as the LCRB, 

and recommend to the HoPE the award of contract to the said Bidder at its 

submitted price or its calculated bid price, whichever is lower, subject to ITB 

Clause 30.3. 

28.5. A negative determination shall result in rejection of the Bidder’s bid, in which 

event the Procuring Entity shall proceed to the next Lowest Calculated Bid, 

with a fresh period to make a similar determination of that Bidder’s 

capabilities to perform satisfactorily. If the second Bidder, however, fails the 

post qualification, the procedure for post qualification shall be repeated for the 

Bidder with the next Lowest Calculated Bid, and so on until the LCRB is 

determined for recommendation of contract award. 

28.6. Within a period not exceeding fifteen (15) calendar days from the 

determination by the BAC of the LCRB and the recommendation to award the 

contract, the HoPE or his duly authorized representative shall approve or 

disapprove the said recommendation.  

28.7. In the event of disapproval, which shall be based on valid, reasonable, and 

justifiable grounds as provided for under Section 41 of the IRR of RA 9184, 

the HoPE shall notify the BAC and the Bidder in writing of such decision and 

the grounds for it. When applicable, the BAC shall conduct a post-

qualification of the Bidder with the next Lowest Calculated Bid. A request for 

reconsideration may be filed by the Bidder with the HoPE in accordance with 

Section 37.1.3 of the IRR of RA 9184. 

29. Reservation Clause 

29.1. Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring 

Entity concerned reserves the right to review its qualifications at any stage of 

the procurement process if it has reasonable grounds to believe that a 

misrepresentation has been made by the said Bidder, or that there has been a 

change in the Bidder’s capability to undertake the project from the time it 

submitted its eligibility requirements.  Should such review uncover any 

misrepresentation made in the eligibility and bidding requirements, statements 

or documents, or any changes in the situation of the Bidder which will affect 

its capability to undertake the project so that it fails the preset eligibility or bid 

evaluation criteria, the Procuring Entity shall consider the said Bidder as 

ineligible and shall disqualify it from submitting a bid or from obtaining an 

award or contract. 

29.2. Based on the following grounds, the Procuring Entity reserves the right to 

reject any and all Bids, declare a Failure of Bidding at any time prior to the 

contract award, or not to award the contract, without thereby incurring any 
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liability, and make no assurance that a contract shall be entered into as a result 

of the bidding:  

(a) If there is prima facie evidence of collusion between appropriate public 

officers or employees of the Procuring Entity, or between the BAC and 

any of the Bidders, or if the collusion is between or among the Bidders 

themselves, or between a Bidder and a third party, including any act 

which restricts, suppresses or nullifies or tends to restrict, suppress or 

nullify competition; 

(b) If the Procuring Entity’s BAC is found to have failed in  following the 

prescribed bidding procedures; or 

(c) For any justifiable and reasonable ground where the award of the 

contract will not redound to the benefit of the GOP as follows:  

(i) If the physical and economic conditions have significantly 

changed so as to render the project no longer economically, 

financially or technically feasible as determined by the HoPE;  

(ii) If the project is no longer necessary as determined by the 

HoPE; and  

(iii) If the source of funds for the project has been withheld or 

reduced through no fault of the Procuring Entity. 

29.3. In addition, the Procuring Entity may likewise declare a failure of bidding 

when: 

(a) No bids are received; 

(b) All prospective Bidders are declared ineligible;  

(c) All bids fail to comply with all the bid requirements, fail post-

qualification; or 

(d) The Bidder with the LCRB refuses, without justifiable cause, to accept 

the award of contract, and no award is made in accordance with 

Section 40 of the IRR of RA 9184. 

F. Award of Contract 

30. Contract Award  

30.1. Subject to ITB Clause 28, the HoPE or its duly authorized representative shall 

award the contract to the Bidder whose bid has been determined to be the 

LCRB. 

30.2. Prior to the expiration of the period of bid validity, the Procuring Entity shall 

notify the successful Bidder in writing that its bid has been accepted, through a 

Notice of Award duly received by the Bidder or its representative personally 

or by registered mail or electronically, receipt of which must be confirmed in 
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writing within two (2) days by the Bidder with the LCRB and submitted 

personally or sent by registered mail or electronically to the Procuring Entity. 

30.3. Notwithstanding the issuance of the Notice of Award, award of contract shall 

be subject to the following conditions: 

(a) Submission of the following documents within ten (10) calendar days 

from receipt of the Notice of Award: 

(i) In the case of procurement by a Philippine Foreign Service 

Office or Post, the PhilGEPS Registration Number of the 

winning foreign Bidder; or 

(ii) Valid PCAB license and registration for the type and cost of the 

contract to be bid for foreign bidders when the Treaty or 

International or Executive Agreement expressly allows 

submission of the PCAB license and registration for the type 

and cost of the contract to be bid as a pre-condition to the 

Award;  

(b) Posting of the performance security in accordance with ITB Clause 32; 

(c) Signing of the contract as provided in ITB Clause 31; and 

(d) Approval by higher authority, if required, as provided in Section 37.3 

of the IRR of RA 9184.  

31. Signing of the Contract 

31.1. At the same time as the Procuring Entity notifies the successful Bidder that its 

bid has been accepted, the Procuring Entity shall send the Contract Form to 

the Bidder, which Contract has been provided in the Bidding Documents, 

incorporating therein all agreements between the parties. 

31.2. Within ten (10) calendar days from receipt of the Notice of Award, the 

successful Bidder shall post the required performance security, sign and date 

the contract and return it to the Procuring Entity. 

31.3. The Procuring Entity shall enter into contract with the successful Bidder 

within the same ten (10) calendar day period provided that all the documentary 

requirements are complied with. 

31.4. The following documents shall form part of the contract: 

(a) Contract Agreement; 

(b) Bidding Documents; 

(c) Winning Bidder’s bid, including the Technical and Financial 

Proposals, and all other documents/statements submitted (e.g., 

Bidder’s response to request for clarifications on the bid), including 
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corrections to the bid, if any, resulting from the Procuring Entity’s bid 

evaluation; 

(d) Performance Security; 

(e) Notice of Award of Contract; and 

(f) Other contract documents that may be required by existing laws and/or 

specified in the BDS. 

32. Performance Security  

32.1. To guarantee the faithful performance by the winning Bidder of its obligations 

under the contract, it shall post a performance security within a maximum 

period of ten (10) calendar days from the receipt of the Notice of Award from 

the Procuring Entity and in no case later than the signing of the contract. 

32.2. The Performance Security shall be denominated in Philippine Pesos and 

posted in favor of the Procuring Entity in an amount not less than the 

percentage of the total contract price in accordance with the following 

schedule: 

Form of Performance Security 

Amount of Performance Security 

(Not less than the Percentage of the 

Total Contract Price) 

(a) Cash or cashier’s/manager’s 

check issued by a Universal or 

Commercial Bank. 

 

For biddings conducted by the 

LGUs, the Cashier’s/Manager’s 

Check may be issued by other 

banks certified by the BSP as 

authorized to issue such 

financial instrument. 

 

Ten percent (10%) 

(b) Bank draft/guarantee or 

irrevocable letter of credit 

issued by a Universal or 

Commercial Bank: Provided, 

however, that it shall be 

confirmed or authenticated by a 

Universal or Commercial Bank, 

if issued by a foreign bank. 

 

For biddings conducted by the 

LGUs, Bank Draft/Guarantee, 

or Irrevocable Letter of Credit 

may be issued by other banks 

certified by the BSP as 

authorized to issue such 
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financial instrument. 

 

(c) Surety bond callable upon 

demand issued by a surety or 

insurance company duly 

certified by the Insurance 

Commission as authorized to 

issue such security. 

 

Thirty percent (30%) 

32.3. Failure of the successful Bidder to comply with the above-mentioned 

requirement shall constitute sufficient ground for the annulment of the award 

and forfeiture of the bid security, in which event the Procuring Entity shall 

have a fresh period to initiate and complete the post qualification of the second 

Lowest Calculated Bid. The procedure shall be repeated until LCRB is 

identified and selected for recommendation of contract award. However if no 

Bidder passed post-qualification, the BAC shall declare the bidding a failure 

and conduct a re-bidding with re-advertisement, if necessary. 

33. Notice to Proceed 

Within seven (7) calendar days from the date of approval of the Contract by the 

appropriate government approving authority, the Procuring Entity shall issue the 

Notice to Proceed (NTP) together with a copy or copies of the approved contract to 

the successful Bidder. All notices called for by the terms of the contract shall be 

effective only at the time of receipt thereof by the successful Bidder.  

34. Protest Mechanism 

Decision of the procuring entity at any stage of the procurement process may be 

questioned in accordance with Sections 55 of the IRR of RA 9184. 
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Section III. Bid Data Sheet 

Notes on the Bid Data Sheet 

This Section is intended to assist the Procuring Entity in providing the specific information 

in relation to corresponding clauses in the ITB included in Section II, and has to be 

prepared for each specific procurement. 

The Procuring Entity should specify in the BDS information and requirements specific to 

the circumstances of the Procuring Entity, the processing of the procurement, the 

applicable rules regarding bid price and currency, and the bid evaluation criteria that will 

apply to the Bids.  In preparing this Section, the following aspects should be checked: 

(a) Information that specifies and complements provisions of Section II. Instructions to 

Bidders must be incorporated. 

(b) Amendments and/or supplements, if any, to provisions of Section II. Instructions to 

Bidders as necessitated by the circumstances of the specific procurement, must also 

be incorporated. 

For foreign-assisted projects, the Bid Data Sheet to be used is provided in Section X-

Foreign-Assisted Projects. 
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Bid Data Sheet 

ITB Clause 
 

1.1 The Procuring Entity is Batangas State University. 

The name of the Contract is for Completion of Five Storey Student Services 

Center Building II in Batangas State University Pablo Borbon Main I, 

Batangas City (Re-bidding. 

The identification number of the Contract is BSU Project No. 2017-____. 

2 

 

The Funding Source is: 

The Government of the Philippines (GoP) through the Supplemental 

Budget 2017  (Savings from 2016 & Prior Years, Instruction Services, 

Registration Fee & Other Fees) (Continuing Investment and Instruction 

Services)in the amount of Forty Three Million Seven Hundred Seventeen 

Thousand Three Hundred Pesos (43,717,300.00) 

The name of the Project is Completion of Five Storey Student Services 

Center Building II in Batangas State University Pablo Borbon Main I, 

Batangas City (Re-bidding). 

3.1 No further instructions. 

5.1 No further instructions. 

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1. 

5.4(a) No further instructions. 

5.4(b) 

 

 

For this purpose, similar contracts shall refer to contracts which have the 

same major categories of work. The Bidder must have completed, within the 

period specified in the Invitation to Bid and ITB Clause 12.1(a)(ii), a single 

contract that is similar to this Project, equivalent to at least fifty percent 

(50%) of the ABC. 

8.1 

 

Subcontracting is not allowed. 

8.2 Not applicable. 

9.1 The Procuring Entity will hold a pre-bid conference for this Project on July 

25, 2017,  3:00 P.M.  at 

Lecture Room 2, 2nd Floor CITE Building 

GPB Campus I, Rizal Avenue Extension,  

Batangas CityRizal Avenue Extension, Batangas City 
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10.1 

 

The Procuring Entity’s address is: 

2
nd

 Floor, CITE Building 

Batangas State University, GPB Campus I 

Rizal Avenue Extension, Batangas City 

 

Dr. Tirso A. Ronquillo 

University President 

(043) 980-0385 local 1546 

 

10.4 No further instructions. 

12.1 The first envelope shall contain the eligibility and technical documents 

stated in the ITB Clause. 

In addition to the eligibility and technical documents enumerated in the ITB 

Clause 2.1, bidders should submit tax returns filed through Electronic Filing 

and Payment System (EFPS) 

12.1(a)(iii) No further instructions. 

12.1(b)(ii.2) The minimum work experience requirements for key personnel are the 

following: 

Key Personnel                 General Experience         Relevant Experience 

12.1(b)(ii.3) The minimum major equipment requirements are the following: 

Equipment                   Capacity                Number of Units 

13.1 Detailed estimates, including a summary sheet indicating unit prices of the 

construction materials, labor rates and equipment rental, and the direct and 

indirect cost used, in coming up with the bid, including 12% VAT applied to 

all items. 

13.1(b) This shall include all of the following documents: 

1) Bid prices in the Bill of Quantities; 

2) Detailed estimates, including a summary sheet indicating the unit 

prices of construction materials, labor rates, and equipment rentals 

used in coming up with the Bid; and  

3) Cash flow by quarter or payment schedule. 

13.2 
The ABC is Forty Three Million Seven Hundred Seventeen Thousand 

Three Hundred Pesos (43,717,300.00). Any bid with a financial component 

exceeding this amount shall not be accepted. 
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14.2 No further instructions. 

15.4 Bid prices shall be fixed. Adjustable price proposals shall be treated as non-

responsive and shall be rejected. 

16.1 The bid prices shall be quoted in Philippine Peso. 

16.3 No further instructions. 

17.1 Bids will be valid until One Hundred Twenty (120) calendar days after bid 

opening. 

18.1 The bid security shall be in the form of a Bid Securing Declaration or any of 

the following forms and amounts: 

1. 2% of ABC, if bid security is in cash, cashier’s/manager’s check, bank 

draft/guarantee or irrevocable letter of credit; 

2. 5% of ABC] if bid security is in Surety Bond. 

18.2 The bid security shall be valid until One Hundred Twenty (120) calendar 

days after bid opening. 

20.3 Each Bidder shall submit One (1) original and Two (2) copies of the first and 

second components of its bid. 

21 The address for submission of bids is  

BAC Office 

Lecture Room 2, 2nd Floor CITE Building 

GPB Campus I, Rizal Avenue Extension,  

Batangas CityRizal Avenue Extension, Batangas City  

 

The deadline for submission of bids is August 9, 2017; 1:00-2:00 PM. 

24.1 The place of bid opening is  

BAC Office 

Lecture Room 2, 2nd Floor CITE Building 

GPB Campus I, Rizal Avenue Extension,  

Batangas CityRizal Avenue Extension, Batangas City  

The date and time of bid opening is August 9, 2017; 2:00 PM. 

24.2 No further instructions. 

24.3 No further instructions. 

27.3 
Partial bid is not allowed. The infrastructure project is packaged in a single 

lot and the lot shall not be divided into sub-lots for the purpose of bidding, 
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evaluation, and contract award. 

27.4 No further instructions. 

28.2 Bidders should submit tax returns filed through the Electronic Filing and 

Payments System (EFPS). 

NOTE: The latest income and business tax returns are those within the last 

six months preceding the date of bid submission. 

31.4(f) 

 

List of additional contract documents 

1. Construction Schedule and S-Curve 

2. Manpower Schedule 

3. Construction Methods 

4. Equipment Utilization Schedule 

5. Construction Safety and Health Program approved by the    

Department of Labor and Employment 

6. PERT/CPM or other acceptable tools of project scheduling 
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Section IV. General Conditions of Contract 
 

Notes on the General Conditions of Contract 

The GCC in Section IV, read in conjunction with the SCC in Section V and other 

documents listed therein, should be a complete document expressing all the rights and 

obligations of the parties. 

The GCC herein shall not be altered.  Any changes and complementary information, which 

may be needed, shall be introduced only through the SCC in Section V. 
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1. Definitions  

For purposes of this Clause, boldface type is used to identify defined terms. 

1.1. The Arbiter is the person appointed jointly by the Procuring Entity and the 

Contractor to resolve disputes in the first instance, as provided for in GCC 

Clause 21. 

1.2. Bill of Quantities refers to a list of the specific items of the Work and their 

corresponding unit prices, lump sums, and/or provisional sums. 

1.3. The Completion Date is the date of completion of the Works as certified by 

the Procuring Entity’s Representative, in accordance with GCC Clause 49. 

1.4. The Contract is the contract between the Procuring Entity and the Contractor 

to execute, complete, and maintain the Works. 

1.5 The Contract Effectivity Date is the date of signing of the Contract.  

However, the contractor shall commence execution of the Works on the Start 

Date as defined in GCC Clause 1.28. 

1.6 The Contract Price is the price stated in the Notice of Award and thereafter to 

be paid by the Procuring Entity to the Contractor for the execution of the 

Works in accordance with this Contract 

1.7 Contract Time Extension is the allowable period for the Contractor to 

complete the Works in addition to the original Completion Date stated in this 

Contract. 

1.8  The Contractor is the juridical entity whose proposal has been accepted by 

the Procuring Entity and to whom the Contract to execute the Work was 

awarded. 

1.9  The Contractor’s Bid is the signed offer or proposal submitted by the 

Contractor to the Procuring Entity in response to the Bidding Documents. 

1.10 Days are calendar days; months are calendar months. 

1.11 Dayworks are varied work inputs subject to payment on a time basis for the 

Contractor’s employees and Equipment, in addition to payments for associated 

Materials and Plant. 

1.12 A Defect is any part of the Works not completed in accordance with the 

Contract. 

1.13  The Defects Liability Certificate is the certificate issued by Procuring 

Entity’s Representative upon correction of defects by the Contractor. 

1.14 The Defects Liability Period is the one year period between contract 

completion and final acceptance within which the Contractor assumes the 

responsibility to undertake the repair of any damage to the Works at his own 

expense. 
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1.15 Drawings are graphical presentations of the Works. They include all 

supplementary details, shop drawings, calculations, and other information 

provided or approved for the execution of this Contract. 

1.16 Equipment refers to all facilities, supplies, appliances, materials or things 

required for the execution and completion of the Work provided by the 

Contractor and which shall not form or are not intended to form part of the 

Permanent Works. 

1.17 The Intended Completion Date refers to the date specified in the SCC when 

the Contractor is expected to have completed the Works.  The Intended 

Completion Date may be revised only by the Procuring Entity’s 

1.18  Representative by issuing an extension of time or an acceleration order. 

1.18 Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 

1.19 The Notice to Proceed is a written notice issued by the Procuring Entity or the 

Procuring Entity’s Representative to the Contractor requiring the latter to 

begin the commencement of the work not later than a specified or 

determinable date. 

1.20 Permanent Works are all permanent structures and all other project features 

and facilities required to be constructed and completed in accordance with this 

Contract which shall be delivered to the Procuring Entity and which shall 

remain at the Site after the removal of all Temporary Works. 

1.21 Plant refers to the machinery, apparatus, and the like intended to form an 

integral part of the Permanent Works. 

1.22 The Procuring Entity is the party who employs the Contractor to carry out 

the Works stated in the SCC. 

1.23 The Procuring Entity’s Representative refers to the Head of the Procuring 

Entity or his duly authorized representative, identified in the SCC, who shall 

be responsible for supervising the execution of the Works and administering 

this Contract. 

1.24  The Site is the place provided by the Procuring Entity where the Works shall 

be executed and any other place or places which may be designated in the 

SCC, or notified to the Contractor by the Procuring Entity’s Representative as 

forming part of the Site. 

1.25  Site Investigation Reports are those that were included in the Bidding 

Documents and are factual and interpretative reports about the surface and 

subsurface conditions at the Site. 

1.26  Slippage is a delay in work execution occurring when actual accomplishment 

falls below the target as measured by the difference between the scheduled and 

actual accomplishment of the Work by the Contractor as established from the 

work schedule. This is actually described as a percentage of the whole Works.  
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1.27 Specifications means the description of Works to be done and the qualities of 

materials to be used, the equipment to be installed and the mode of 

construction. 

1.28  The Start Date, as specified in the SCC, is the date when the Contractor is 

obliged to commence execution of the Works.  It does not necessarily coincide 

with any of the Site Possession Dates.  

1.29  A Subcontractor is any person or organization to whom a part of the Works 

has been subcontracted by the Contractor, as allowed by the Procuring Entity, 

but not any assignee of such person.  

1.30 Temporary Works are works designed, constructed, installed, and removed 

by the Contractor that are needed for construction or installation of the 

Permanent Works. 

1.31 Work(s) refer to the Permanent Works and Temporary Works to be executed 

by the Contractor in accordance with this Contract, including (i) the furnishing 

of all labor, materials, equipment and others incidental, necessary or 

convenient to the complete execution of the Works; (ii) the passing of any 

tests before acceptance by the Procuring Entity’s Representative; (iii) and the 

carrying out of all duties and obligations of the Contractor imposed by this 

Contract as described in the SCC. 

2. Interpretation 

2.1. In interpreting the Conditions of Contract, singular also means plural, male 

also means female or neuter, and the other way around.  Headings have no 

significance.  Words have their normal meaning under the language of this 

Contract unless specifically defined.  The Procuring Entity’s Representative 

will provide instructions clarifying queries about the Conditions of Contract. 

2.2. If sectional completion is specified in the SCC, references in the Conditions of 

Contract to the Works, the Completion Date, and the Intended Completion Date 

apply to any Section of the Works (other than references to the Completion Date 

and Intended Completion Date for the whole of the Works). 

2.3. The documents forming this Contract shall be interpreted in the following order 

of priority: 

a) Contract Agreement; 

b) Bid Data Sheet; 

c) Instructions to Bidders; 

d) Addenda to the Bidding Documents; 

e) Special Conditions of Contract; 

f) General Conditions of Contract; 
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g) Specifications; 

h) Bill of Quantities; and 

i) Drawings. 

3. Governing Language and Law 

3.1. This Contract has been executed in the English language, which shall be the 

binding and controlling language for all matters relating to the meaning or 

interpretation of this Contract.  All correspondence and other documents 

pertaining to this Contract which are exchanged by the parties shall be written 

in English. 

3.2. This Contract shall be interpreted in accordance with the laws of the Republic 

of the Philippines. 

4. Communications 

Communications between parties that are referred to in the Conditions shall be 

effective only when in writing.  A notice shall be effective only when it is received by 

the concerned party. 

5. Possession of Site 

5.1. On the date specified in the SCC, the Procuring Entity shall grant the 

Contractor possession of so much of the Site as may be required to enable it to 

proceed with the execution of the Works. If the Contractor suffers delay or 

incurs cost from failure on the part of the Procuring Entity to give possession 

in accordance with the terms of this clause, the Procuring Entity’s 

Representative shall give the Contractor a Contract Time Extension and certify 

such sum as fair to cover the cost incurred, which sum shall be paid by 

Procuring Entity. 

5.2. If possession of a portion is not given by the date stated in the SCC Clause 5.1, 

the Procuring Entity will be deemed to have delayed the start of the relevant 

activities.  The resulting adjustments in contract time to address such delay 

shall be in accordance with GCC Clause 47. 

5.3. The Contractor shall bear all costs and charges for special or temporary right-

of-way required by it in connection with access to the Site. The Contractor 

shall also provide at his own cost any additional facilities outside the Site 

required by it for purposes of the Works. 

5.4. The Contractor shall allow the Procuring Entity’s Representative and any 

person authorized by the Procuring Entity’s Representative access to the Site 

and to any place where work in connection with this Contract is being carried 

out or is intended to be carried out. 

6. The Contractor’s Obligations 



 

50 

6.1. The Contractor shall carry out the Works properly and in accordance with this 

Contract. The Contractor shall provide all supervision, labor, Materials, Plant 

and Contractor's Equipment, which may be required. All Materials and Plant 

on Site shall be deemed to be the property of the Procuring Entity. 

6.2. The Contractor shall commence execution of the Works on the Start Date and 

shall carry out the Works in accordance with the Program of Work submitted 

by the Contractor, as updated with the approval of the Procuring Entity’s 

Representative, and complete them by the Intended Completion Date. 

6.3. The Contractor shall be responsible for the safety of all activities on the Site. 

6.4. The Contractor shall carry out all instructions of the Procuring Entity’s 

Representative that comply with the applicable laws where the Site is located. 

6.5. The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel, as referred to in the SCC, to carry out the supervision of the 

Works. The Procuring Entity will approve any proposed replacement of key 

personnel only if their relevant qualifications and abilities are equal to or 

better than those of the personnel listed in the Schedule. 

6.6. If the Procuring Entity’s Representative asks the Contractor to remove a 

member of the Contractor’s staff or work force, for justifiable cause, the 

Contractor shall ensure that the person leaves the Site within seven (7) days 

and has no further connection with the Work in this Contract. 

6.7. During Contract implementation, the Contractor and his subcontractors shall 

abide at all times by all labor laws, including child labor related enactments, 

and other relevant rules. 

6.8. The Contractor shall submit to the Procuring Entity for consent the name and 

particulars of the person authorized to receive instructions on behalf of the 

Contractor. 

6.9. The Contractor shall cooperate and share the Site with other contractors, 

public authorities, utilities, and the Procuring Entity between the dates given 

in the schedule of other contractors particularly when they shall require access 

to the Site.  The Contractor shall also provide facilities and services for them 

during this period.  The Procuring Entity may modify the schedule of other 

contractors, and shall notify the Contractor of any such modification thereto. 

6.10. Should anything of historical or other interest or of significant value be 

unexpectedly discovered on the Site, it shall be the property of the Procuring 

Entity.  The Contractor shall notify the Procuring Entity’s Representative of 

such discoveries and carry out the Procuring Entity’s Representative’s 

instructions in dealing with them. 

7. Performance Security 

7.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 
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parties, the Contractor shall furnish the performance security in any of the 

forms prescribed in ITB Clause 32.2. 

7.2. The performance security posted in favor of the Procuring Entity shall be 

forfeited in the event it is established that the Contractor is in default in any of 

its obligations under the Contract.  

7.3. The performance security shall remain valid until issuance by the Procuring 

Entity of the Certificate of Final Acceptance. 

7.4. The performance security may be released by the Procuring Entity and 

returned to the Contractor after the issuance of the Certificate of Final 

Acceptance subject to the following conditions: 

(a) There are no pending claims against the Contractor or the surety 

company filed by the Procuring Entity; 

(b) The Contractor has no pending claims for labor and materials filed 

against it; and 

(c) Other terms specified in the SCC. 

7.5. The Contractor shall post an additional performance security following the 

amount and form specified in ITB Clause 32.2 to cover any cumulative 

increase of more than ten percent (10%) over the original value of the contract 

as a result of amendments to order or change orders, extra work orders and 

supplemental agreements, as the case may be.  The Contractor shall cause the 

extension of the validity of the performance security to cover approved 

contract time extensions. 

7.6. In case of a reduction in the contract value or for partially completed Works 

under the contract which are usable and accepted by the Procuring Entity the 

use of which, in the judgment of the implementing agency or the Procuring 

Entity, will not affect the structural integrity of the entire project, the 

Procuring Entity shall allow a proportional reduction in the original 

performance security, provided that any such reduction is more than ten 

percent (10%) and that the aggregate of such reductions is not more than fifty 

percent (50%) of the original performance security. 

7.7. Unless otherwise indicated in the SCC, the Contractor, by entering into the 

Contract with the Procuring Entity, acknowledges the right of the Procuring 

Entity to institute action pursuant to  Act 3688 against any subcontractor be 

they an individual, firm, partnership, corporation, or association supplying the 

Contractor with labor, materials and/or equipment for the performance of this 

Contract. 

8. Subcontracting 

8.1. Unless otherwise indicated in the SCC, the Contractor cannot subcontract 

Works more than the percentage specified in BDS Clause 8.1. 
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8.2. Subcontracting of any portion of the Works does not relieve the Contractor of 

any liability or obligation under this Contract.  The Contractor will be 

responsible for the acts, defaults, and negligence of any subcontractor, its 

agents, servants or workmen as fully as if these were the Contractor’s own 

acts, defaults, or negligence, or those of its agents, servants or workmen. 

8.3. If subcontracting is allowed. The contractor may identify its subcontractor 

during contract implementation stage. Subcontractors disclosed and identified 

during the bidding may be changed during the implementation of this 

Contract. In either case, subcontractors must submit the documentary 

requirements under ITB Clause 12 and comply with the eligibility criteria 

specified in the BDS. In the event that any subcontractor is found by any 

Procuring Entity to be eligible, the subcontracting of such portion of the 

Works shall be disallowed. 

9. Liquidated Damages 

9.1. The Contractor shall pay liquidated damages to the Procuring Entity for each 

day that the Completion Date is later than the Intended Completion Date.  The 

applicable liquidated damages is at least one-tenth (1/10) of a percent of the 

cost of the unperformed portion for every day of delay.  The total amount of 

liquidated damages shall not exceed ten percent (10%) of the amount of the 

contract.  The Procuring Entity may deduct liquidated damages from payments 

due to the Contractor.  Payment of liquidated damages shall not affect the 

Contractor’s liabilities. Once the cumulative amount of liquidated damages 

reaches ten percent (10%) of the amount of this Contract, the Procuring Entity 

may rescind or terminate this Contract, without prejudice to other courses of 

action and remedies available under the circumstances. 

9.2. If the Intended Completion Date is extended after liquidated damages have 

been paid, the Engineer of the Procuring Entity shall correct any overpayment 

of liquidated damages by the Contractor by adjusting the next payment 

certificate.  

10. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

11. The Procuring Entity, Licenses and Permits 

The Procuring Entity shall, if requested by the Contractor, assist him in applying for 

permits, licenses or approvals, which are required for the Works. 

12. Contractor’s Risk and Warranty Security 

12.1. The Contractor shall assume full responsibility for the Works from the time 

project construction commenced up to final acceptance by the Procuring 

Entity and shall be held responsible for any damage or destruction of the 

Works except those occasioned by force majeure. The Contractor shall be 

fully responsible for the safety, protection, security, and convenience of his 
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personnel, third parties, and the public at large, as well as the Works, 

Equipment, installation, and the like to be affected by his construction work.  

12.2. The defects liability period for infrastructure projects shall be one year from 

contract completion up to final acceptance by the Procuring Entity.  During 

this period, the Contractor shall undertake the repair works, at his own 

expense, of any damage to the Works on account of the use of materials of 

inferior quality within ninety (90) days from the time the HoPE has issued an 

order to undertake repair.  In case of failure or refusal to comply with this 

mandate, the Procuring Entity shall undertake such repair works and shall be 

entitled to full reimbursement of expenses incurred therein upon demand. 

12.3. Unless otherwise indicated in the SCC, in case the Contractor fails to comply 

with the preceding paragraph, the Procuring Entity shall forfeit its 

performance security, subject its property(ies) to attachment or garnishment 

proceedings, and perpetually disqualify it from participating in any public 

bidding. All payables of the GoP in his favor shall be offset to recover the 

costs.  

12.4. After final acceptance of the Works by the Procuring Entity, the Contractor 

shall be held responsible for “Structural Defects,” i.e., major 

faults/flaws/deficiencies in one or more key structural elements of the project 

which may lead to structural  failure of the completed elements or structure, or 

“Structural Failures,” i.e., where one or more key structural elements in an 

infrastructure facility fails or collapses, thereby rendering the facility or part 

thereof incapable of withstanding the design loads, and/or endangering the 

safety of the users or the general public: 

(a) Contractor – Where Structural Defects/Failures arise due to faults 

attributable to improper construction, use of inferior 

quality/substandard materials, and any violation of the contract plans 

and specifications, the contractor shall be held liable; 

(b) Consultants – Where Structural Defects/Failures arise due to faulty 

and/or inadequate design and specifications as well as construction 

supervision, then the consultant who prepared the design or undertook 

construction supervision for the project shall be held liable; 

(c) Procuring Entity’s Representatives/Project Manager/Construction 

Managers and Supervisors – The project owner’s representative(s), 

project manager, construction manager, and supervisor(s) shall be held 

liable in cases where the Structural Defects/Failures are due to his/their 

willful intervention in altering the designs and other specifications; 

negligence or omission in not approving or acting on proposed changes 

to noted defects or deficiencies in the design and/or specifications; and 

the use of substandard construction materials in the project; 

(d) Third Parties - Third Parties shall be held liable in cases where 

Structural Defects/Failures are caused by work undertaken by them 

such as leaking pipes, diggings or excavations, underground cables and 

electrical wires, underground tunnel, mining shaft and the like, in 
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which case the applicable warranty to such structure should be levied 

to third parties for their construction or restoration works. 

(e) Users - In cases where Structural Defects/Failures are due to 

abuse/misuse by the end user of the constructed facility and/or non–

compliance by a user with the technical design limits and/or intended 

purpose of the same, then the user concerned shall be held liable. 

12.5. The warranty against Structural Defects/Failures, except those occasioned on 

force majeure, shall cover the period specified in the SCC reckoned from the 

date of issuance of the Certificate of Final Acceptance by the Procuring Entity.  

12.6. The Contractor shall be required to put up a warranty security in the form of 

cash, bank guarantee, letter of credit, GSIS or surety bond callable on demand, 

in accordance with the following schedule: 

Form of Warranty 

Amount of Warranty Security 

 Not less than the Percentage 

(%) of Total Contract Price 

(a) Cash or letter of credit issued by 

Universal or Commercial bank: 

provided, however, that the letter of 

credit shall be confirmed or 

authenticated by a Universal or 

Commercial bank, if issued by a 

foreign bank 

Five Percent (5%) 

(b) Bank guarantee confirmed by 

Universal or Commercial bank: 

provided, however, that the letter of 

credit shall be confirmed or 

authenticated by a Universal or 

Commercial bank, if issued by a 

foreign bank 

Ten Percent (10%) 

(c) Surety bond callable upon demand 

issued by GSIS or any surety or 

insurance company duly certified by 

the Insurance Commission 

Thirty Percent (30%) 

12.7. The warranty security shall be stated in Philippine Pesos and shall remain 

effective for one year from the date of issuance of the Certificate of Final 

Acceptance by the Procuring Entity, and returned only after the lapse of said 

one year period. 

12.8. In case of structural defects/failure occurring during the applicable warranty 

period provided in GCC Clause 12.5, the Procuring Entity shall undertake the 

necessary restoration or reconstruction works and shall be entitled to full 

reimbursement by the parties found to be liable for expenses incurred therein 

upon demand, without prejudice to the filing of appropriate administrative, 

civil, and/or criminal charges against the responsible persons as well as the 

forfeiture of the warranty security posted in favor of the Procuring Entity. 
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13. Liability of the Contractor 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the 

Philippines. 

14. Procuring Entity’s Risk 

14.1. From the Start Date until the Certificate of Final Acceptance has been issued, 

the following are risks of the Procuring Entity: 

(a) The risk of personal injury, death, or loss of or damage to property 

(excluding the Works, Plant, Materials, and Equipment), which are due 

to: 

(i) any type of use or occupation of the Site authorized by the 

Procuring Entity after the official acceptance of the works; or 

(ii) negligence, breach of statutory duty, or interference with any 

legal right by the Procuring Entity or by any person employed 

by or contracted to him except the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to 

the extent that it is due to a fault of the Procuring Entity or in the 

Procuring Entity’s design, or due to war or radioactive contamination 

directly affecting the country where the Works are to be executed. 

15. Insurance 

15.1. The Contractor shall, under his name and at his own expense, obtain and 

maintain, for the duration of this Contract, the following insurance coverage: 

(a) Contractor’s All Risk Insurance; 

(b) Transportation to the project Site of Equipment, Machinery, and 

Supplies owned by the Contractor; 

(c) Personal injury or death of Contractor’s employees; and 

(d) Comprehensive insurance for third party liability to Contractor’s direct 

or indirect act or omission causing damage to third persons. 

15.2. The Contractor shall provide evidence to the Procuring Entity’s 

Representative that the insurances required under this Contract have been 

effected and shall, within a reasonable time, provide copies of the insurance 

policies to the Procuring Entity’s Representative.  Such evidence and such 

policies shall be provided to the Procuring Entity’s through the Procuring 

Entity’s Representative. 

15.3. The Contractor shall notify the insurers of changes in the nature, extent, or 

program for the execution of the Works and ensure the adequacy of the 

insurances at all times in accordance with the terms of this Contract and shall 
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produce to the Procuring Entity’s Representative the insurance policies in 

force including the receipts for payment of the current premiums. 

The above insurance policies shall be obtained from any reputable insurance 

company approved by the Procuring Entity’s Representative. 

15.4. If the Contractor fails to obtain and keep in force the insurances referred to 

herein or any other insurance which he may be required to obtain under the 

terms of this Contract, the Procuring Entity may obtain and keep in force any 

such insurances and pay such premiums as may be necessary for the purpose.  

From time to time, the Procuring Entity may deduct the amount it shall pay for 

said premiums including twenty five percent (25%) therein from any monies 

due, or which may become due, to the Contractor, without prejudice to the 

Procuring Entity exercising its right to impose other sanctions against the 

Contractor pursuant to the provisions of this Contract. 

15.5. In the event the Contractor fails to observe the above safeguards, the 

Procuring Entity may, at the Contractor’s expense, take whatever measure is 

deemed necessary for its protection and that of the Contractor’s personnel and 

third parties, and/or order the interruption of dangerous Works.  In addition, 

the Procuring Entity may refuse to make the payments under GCC Clause 40 

until the Contractor complies with this Clause. 

15.6. The Contractor shall immediately replace the insurance policy obtained as 

required in this Contract, without need of the Procuring Entity’s demand, with 

a new policy issued by a new insurance company acceptable to the Procuring 

Entity for any of the following grounds: 

(a) The issuer of the insurance policy to be replaced has:  

(i) become bankrupt;  

(ii) been placed under receivership or under a management 

committee;  

(iii) been sued for suspension of payment; or 

(iv) been suspended by the Insurance Commission and its license to 

engage in business or its authority to issue insurance policies 

cancelled; or  

(v) Where reasonable grounds exist that the insurer may not be 

able, fully and promptly, to fulfill its obligation under the 

insurance policy. 

16. Termination for Default of Contractor 

16.1. The Procuring Entity shall terminate this Contract for default when any of the 

following conditions attend its implementation: 

(i) Due to the Contractor’s fault and while the project is on-going, it has 

incurred negative slippage of fifteen percent (15%) or more in 
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accordance with Presidential Decree 1870, regardless of whether or not 

previous warnings and notices have been issued for the Contractor to 

improve his performance; 

(ii) Due to its own fault and after this Contract time has expired, the 

Contractor incurs delay in the completion of the Work after this 

Contract has expired; or 

(iii) The Contractor: 

(i) abandons the contract Works, refuses or fails to comply with a 

valid instruction of the Procuring Entity or fails to proceed 

expeditiously and without delay despite a written notice by the 

Procuring Entity; 

(ii) does not actually have on the project Site the minimum 

essential equipment listed on the bid necessary to prosecute the 

Works in accordance with the approved Program of Work and 

equipment deployment schedule as required for the project; 

(iii) does not execute the Works in accordance with this Contract or 

persistently or flagrantly neglects to carry out its obligations 

under this Contract; 

(iv) neglects or refuses to remove materials or to perform a new 

Work that has been rejected as defective or unsuitable; or 

(v) sub-lets any part of this Contract without approval by the 

Procuring Entity. 

16.2. All materials on the Site, Plant, Works, including Equipment purchased and 

funded under the Contract shall be deemed to be the property of the Procuring 

Entity if this Contract is rescinded because of the Contractor’s default. 

17. Termination for Default of Procuring Entity 

The Contractor may terminate this Contract with the Procuring Entity if the works are 

completely stopped for a continuous period of at least sixty (60) calendar days 

through no fault of its own, due to any of the following reasons: 

(a) Failure of the Procuring Entity to deliver, within a reasonable time, supplies, 

materials, right-of-way, or other items it is obligated to furnish under the terms 

of this Contract; or 

(b) The prosecution of the Work is disrupted by the adverse peace and order 

situation, as certified by the Armed Forces of the Philippines Provincial 

Commander and approved by the Secretary of National Defense. 

18. Termination for Other Causes 

18.1. The Procuring Entity may terminate this Contract, in whole or in part, at any 

time for its convenience.  The HoPE may terminate this Contract for the 
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convenience of the Procuring Entity if he has determined the existence of 

conditions that make Project Implementation economically, financially or 

technically impractical and/or unnecessary, such as, but not limited to, 

fortuitous event(s) or changes in law and National Government policies. 

18.2. The Procuring Entity or the Contractor may terminate this Contract if the other 

party causes a fundamental breach of this Contract. 

18.3. Fundamental breaches of Contract shall include, but shall not be limited to, the 

following: 

(a) The Contractor stops work for twenty eight (28) days when no 

stoppage of work is shown on the current Program of Work and the 

stoppage has not been authorized by the Procuring Entity’s 

Representative; 

(b) The Procuring Entity’s Representative instructs the Contractor to delay 

the progress of the Works, and the instruction is not withdrawn within 

twenty eight (28) days; 

(c) The Procuring Entity shall terminate this Contract if the Contractor is 

declared bankrupt or insolvent as determined with finality by a court of 

competent jurisdiction.  In this event, termination will be without 

compensation to the Contractor, provided that such termination will 

not prejudice or affect any right of action or remedy which has accrued 

or will accrue thereafter to the Procuring Entity and/or the Contractor.  

In the case of the Contractor's insolvency, any Contractor's Equipment 

which the Procuring Entity instructs in the notice is to be used until the 

completion of the Works; 

(d) A payment certified by the Procuring Entity’s Representative is not 

paid by the Procuring Entity to the Contractor within eighty four (84) 

days from the date of the Procuring Entity’s Representative’s 

certificate; 

(e) The Procuring Entity’s Representative gives Notice that failure to 

correct a particular Defect is a fundamental breach of Contract and the 

Contractor fails to correct it within a reasonable period of time 

determined by the Procuring Entity’s Representative; 

(f) The Contractor does not maintain a Security, which is required;  

(g) The Contractor has delayed the completion of the Works by the 

number of days for which the maximum amount of liquidated damages 

can be paid, as defined in the GCC Clause 9; and 

(h) In case it is determined prima facie by the Procuring Entity that the 

Contractor has engaged, before or during the implementation of the 

contract, in unlawful deeds and behaviors relative to contract 

acquisition and implementation, such as, but not limited to, the 

following:  
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(i) corrupt, fraudulent, collusive, coercive, and obstructive  

practices as defined in ITB Clause 3.1(a), unless otherwise 

specified in the SCC;  

(ii) drawing up or using forged documents;  

(iii) using adulterated materials, means or methods, or engaging in 

production contrary to rules of science or the trade; and  

(iv) any other act analogous to the foregoing. 

18.4. The Funding Source or the Procuring Entity, as appropriate, will seek to 

impose the maximum civil, administrative and/or criminal penalties available 

under the applicable law on individuals and organizations deemed to be 

involved with corrupt, fraudulent, or coercive practices. 

18.5. When persons from either party to this Contract gives notice of a fundamental 

breach to the Procuring Entity’s Representative  in order to terminate the 

existing contract for a cause other than those listed under GCC Clause 18.3, 

the Procuring Entity’s Representative shall decide whether the breach is 

fundamental or not. 

18.6. If this Contract is terminated, the Contractor shall stop work immediately, 

make the Site safe and secure, and leave the Site as soon as reasonably 

possible. 

19. Procedures for Termination of Contracts 

19.1. The following provisions shall govern the procedures for the termination of 

this Contract: 

(a) Upon receipt of a written report of acts or causes which may constitute 

ground(s) for termination as aforementioned, or upon its own initiative, 

the Procuring Entity shall, within a period of seven (7) calendar days, 

verify the existence of such ground(s) and cause the execution of a 

Verified Report, with all relevant evidence attached; 

(b) Upon recommendation by the Procuring Entity, the HoPE shall 

terminate this Contract only by a written notice to the Contractor 

conveying the termination of this Contract. The notice shall state: 

(i) that this Contract is being terminated for any of the ground(s) 

afore-mentioned, and a statement of the acts that constitute the 

ground(s) constituting the same; 

(ii) the extent of termination, whether in whole or in part;  

(iii) an instruction to the Contractor to show cause as to why this 

Contract should not be terminated; and 

(iv) special instructions of the Procuring Entity, if any. 
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The Notice to Terminate shall be accompanied by a copy of the 

Verified Report; 

(c) Within a period of seven (7) calendar days from receipt of the Notice 

of Termination, the Contractor shall submit to the HoPE a verified 

position paper stating why the contract should not be terminated.  If the 

Contractor fails to show cause after the lapse of the seven (7) day 

period, either by inaction or by default, the HoPE shall issue an order 

terminating the contract;  

(d) The Procuring Entity may, at anytime before receipt of the 

Contractor’s verified position paper described in item (c) above 

withdraw the Notice to Terminate if it is determined that certain items 

or works subject of the notice had been completed, delivered, or 

performed before the Contractor’s receipt of the notice;  

(e) Within a non-extendible period of ten (10) calendar days from receipt 

of the verified position paper, the HoPE shall decide whether or not to 

terminate this Contract.  It shall serve a written notice to the Contractor 

of its decision and, unless otherwise provided in the said notice, this 

Contract is deemed terminated from receipt of the Contractor of the 

notice of decision.  The termination shall only be based on the 

ground(s) stated in the Notice to Terminate; and 

(f) The HoPE may create a Contract Termination Review Committee 

(CTRC) to assist him in the discharge of this function.  All decisions 

recommended by the CTRC shall be subject to the approval of the 

HoPE. 

19.2. Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition 

of additional administrative sanctions as the internal rules of the agency may 

provide and/or further criminal prosecution as provided by applicable laws, 

the procuring entity shall impose on contractors after the termination of the 

contract the penalty of suspension for one (1) year for the first offense, 

suspension for two (2) years for the second offense from participating in the 

public bidding process, for violations committed during the contract 

implementation stage, which include but not limited to the following: 

(a) Failure of the contractor, due solely to his fault or negligence, to 

mobilize and start work or performance within the specified period in 

the Notice to Proceed (“NTP”); 

(b) Failure by the contractor to fully and faithfully comply with its 

contractual obligations without valid cause, or failure by the contractor 

to comply with any written lawful instruction of the procuring entity or 

its representative(s) pursuant to the implementation of the contract.  

For the procurement of infrastructure projects or consultancy contracts, 

lawful instructions include but are not limited to the following: 

(i) Employment of competent technical personnel, competent 

engineers and/or work supervisors; 
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(ii) Provision of warning signs and barricades in accordance with 

approved plans and specifications and contract provisions; 

(iii) Stockpiling in proper places of all materials and removal from 

the project site of waste and excess materials, including broken 

pavement and excavated debris in accordance with approved 

plans and specifications and contract provisions; 

(iv) Deployment of committed equipment, facilities, support staff 

and manpower; and 

(v) Renewal of the effectivity dates of the performance security 

after its expiration during the course of contract 

implementation. 

(c) Assignment and subcontracting of the contract or any part thereof or 

substitution of key personnel named in the proposal without prior 

written approval by the procuring entity. 

(d) Poor performance by the contractor or unsatisfactory quality and/or 

progress of work arising from his fault or negligence as reflected in the 

Constructor's Performance Evaluation System (“CPES”) rating sheet.  

In the absence of the CPES rating sheet, the existing performance 

monitoring system of the procuring entity shall be applied.  Any of the 

following acts by the  Contractor shall be construed as poor 

performance: 

(i) Negative slippage of 15% and above within the critical path of 

the project due entirely to the fault or negligence of the 

contractor; and 

(ii) Quality of materials and workmanship not complying with the 

approved specifications arising from the contractor's fault or 

negligence. 

(e) Willful or deliberate abandonment or non-performance of the project 

or contract by the contractor resulting to substantial breach thereof 

without lawful and/or just cause. 

In addition to the penalty of suspension, the performance security posted by 

the contractor shall also be forfeited. 

20. Force Majeure, Release From Performance 

20.1. For purposes of this Contract the terms “force majeure” and “fortuitous event” 

may be used interchangeably.  In this regard, a fortuitous event or force 

majeure shall be interpreted to mean an event which the Contractor could not 

have foreseen, or which though foreseen, was inevitable.  It shall not include 

ordinary unfavorable weather conditions; and any other cause the effects of 

which could have been avoided with the exercise of reasonable diligence by 

the Contractor. 
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20.2. If this Contract is discontinued by an outbreak of war or by any other event 

entirely outside the control of either the Procuring Entity or the Contractor, the 

Procuring Entity’s Representative shall certify that this Contract has been 

discontinued.  The Contractor shall make the Site safe and stop work as 

quickly as possible after receiving this certificate and shall be paid for all 

works carried out before receiving it and for any Work carried out afterwards 

to which a commitment was made. 

20.3. If the event continues for a period of eighty four (84) days, either party may 

then give notice of termination, which shall take effect twenty eight (28) days 

after the giving of the notice. 

20.4. After termination, the Contractor shall be entitled to payment of the unpaid 

balance of the value of the Works executed and of the materials and Plant 

reasonably delivered to the Site, adjusted by the following: 

(a) any sum to which the Contractor is entitled under GCC Clause 28; 

(b) the cost of his suspension and demobilization; 

(c) any sum to which the Procuring Entity is entitled. 

20.5. The net balance due shall be paid or repaid within a reasonable time period 

from the time of the notice of termination. 

21. Resolution of Disputes 

21.1. If any dispute or difference of any kind whatsoever shall arise between the 

parties in connection  with the implementation of the contract covered by the 

Act and this IRR, the parties shall make every effort to resolve amicably such 

dispute or difference by mutual consultation. 

21.2. If the Contractor believes that a decision taken by the Procuring Entity’s 

Representative was either outside the authority given to the Procuring Entity’s 

Representative by this Contract or that the decision was wrongly taken, the 

decision shall be referred to the Arbiter indicated in the SCC within fourteen 

(14) days of the notification of the Procuring Entity’s Representative’s 

decision. 

21.3. Any and all disputes arising from the implementation of this Contract covered 

by the R.A. 9184 and its IRR shall be submitted to arbitration in the 

Philippines according to the provisions of Republic Act No. 876, otherwise 

known as the “ Arbitration Law” and Republic Act 9285, otherwise known as 

the “Alternative Dispute Resolution Act of 2004”: Provided, however, That, 

disputes that are within the competence of the Construction Industry 

Arbitration Commission to resolve shall be referred thereto.  The process of 

arbitration shall be incorporated as a provision in this Contract that will be 

executed pursuant to the provisions of the Act and its IRR: Provided, further, 

That, by mutual agreement, the parties may agree in writing to resort to other 

alternative modes of dispute resolution.   
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22. Suspension of Loan, Credit, Grant, or Appropriation 

In the event that the Funding Source suspends the Loan, Credit, Grant, or 

Appropriation to the Procuring Entity, from which part of the payments to the 

Contractor are being made: 

(a) The Procuring Entity is obligated to notify the Contractor of such suspension 

within seven (7) days of having received the suspension notice. 

(b) If the Contractor has not received sums due it for work already done within 

forty five (45) days from the time the Contractor’s claim for payment has been 

certified by the Procuring Entity’s Representative, the Contractor may 

immediately issue a suspension of work notice in accordance with GCC 

Clause 45.2. 

23. Procuring Entity’s Representative’s Decisions 

23.1. Except where otherwise specifically stated, the Procuring Entity’s 

Representative will decide contractual matters between the Procuring Entity 

and the Contractor in the role representing the Procuring Entity.  

23.2. The Procuring Entity’s Representative may delegate any of his duties and 

responsibilities to other people, except to the Arbiter, after notifying the 

Contractor, and may cancel any delegation after notifying the Contractor. 

24. Approval of Drawings and Temporary Works by the Procuring 

Entity’s Representative 

24.1. All Drawings prepared by the Contractor for the execution of the Temporary 

Works, are subject to prior approval by the Procuring Entity’s Representative 

before its use.  

24.2. The Contractor shall be responsible for design of Temporary Works. 

24.3. The Procuring Entity’s Representative’s approval shall not alter the 

Contractor’s responsibility for design of the Temporary Works. 

24.4. The Contractor shall obtain approval of third parties to the design of the 

Temporary Works, when required by the Procuring Entity. 

25. Acceleration and Delays Ordered by the Procuring Entity’s 

Representative 

25.1. When the Procuring Entity wants the Contractor to finish before the Intended 

Completion Date, the Procuring Entity’s Representative will obtain priced 

proposals for achieving the necessary acceleration from the Contractor.  If the 

Procuring Entity accepts these proposals, the Intended Completion Date will 

be adjusted accordingly and confirmed by both the Procuring Entity and the 

Contractor. 
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25.2. If the Contractor’s Financial Proposals for an acceleration are accepted by the 

Procuring Entity, they are incorporated in the Contract Price and treated as a 

Variation. 

26. Extension of the Intended Completion Date 

26.1. The Procuring Entity’s Representative shall extend the Intended Completion 

Date if a Variation is issued which makes it impossible for the Intended 

Completion Date to be achieved by the Contractor without taking steps to 

accelerate the remaining work, which would cause the Contractor to incur 

additional costs.  No payment shall be made for any event which may warrant 

the extension of the Intended Completion Date. 

26.2. The Procuring Entity’s Representative shall decide whether and by how much 

to extend the Intended Completion Date within twenty one (21) days of the 

Contractor asking the Procuring Entity’s Representative for a decision thereto 

after fully submitting all supporting information.  If the Contractor has failed 

to give early warning of a delay or has failed to cooperate in dealing with a 

delay, the delay by this failure shall not be considered in assessing the new 

Intended Completion Date. 

27. Right to Vary 

27.1. The Procuring Entity’s Representative with the prior approval of the Procuring 

Entity may instruct Variations, up to a maximum cumulative amount of ten 

percent (10%) of the original contract cost. 

27.2. Variations shall be valued as follows: 

(a) At a lump sum price agreed between the parties;  

(b) where appropriate, at rates in this Contract; 

(c) in the absence of appropriate rates, the rates in this Contract shall be 

used as the basis for valuation; or failing which 

(d) at appropriate new rates, equal to or lower than current industry rates 

and to be agreed upon by both parties and approved by the HoPE. 

28. Contractor's Right to Claim 

If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the 

Contractor shall be entitled to the amount of such cost. If as a result of any of the said 

events, it is necessary to change the Works, this shall be dealt with as a Variation. 

29. Dayworks 

29.1. Subject to GCC Clause 43 on Variation Order, and if applicable as indicated 

in the SCC, the Dayworks rates in the Contractor’s bid shall be used for small 

additional amounts of work only when the Procuring Entity’s Representative 
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has given written instructions in advance for additional work to be paid for in 

that way. 

29.2. All work to be paid for as Dayworks shall be recorded by the Contractor on 

forms approved by the Procuring Entity’s Representative.  Each completed 

form shall be verified and signed by the Procuring Entity’s Representative 

within two days of the work being done. 

29.3. The Contractor shall be paid for Dayworks subject to obtaining signed 

Dayworks forms. 

30. Early Warning 

30.1. The Contractor shall warn the Procuring Entity’s Representative at the earliest 

opportunity of specific likely future events or circumstances that may 

adversely affect the quality of the work, increase the Contract Price, or delay 

the execution of the Works.  The Procuring Entity’s Representative may 

require the Contractor to provide an estimate of the expected effect of the 

future event or circumstance on the Contract Price and Completion Date.  The 

estimate shall be provided by the Contractor as soon as reasonably possible. 

30.2. The Contractor shall cooperate with the Procuring Entity’s Representative in 

making and considering proposals for how the effect of such an event or 

circumstance can be avoided or reduced by anyone involved in the work and 

in carrying out any resulting instruction of the Procuring Entity’s 

Representative. 

31. Program of Work 

31.1. Within the time stated in the SCC, the Contractor shall submit to the 

Procuring Entity’s Representative for approval a Program of Work showing 

the general methods, arrangements, order, and timing for all the activities in 

the Works. 

31.2. An update of the Program of Work shall show the actual progress achieved on 

each activity and the effect of the progress achieved on the timing of the 

remaining work, including any changes to the sequence of the activities. 

31.3. The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work at intervals no longer than the period 

stated in the SCC.  If the Contractor does not submit an updated Program of 

Work within this period, the Procuring Entity’s Representative may withhold 

the amount stated in the SCC from the next payment certificate and continue 

to withhold this amount until the next payment after the date on which the 

overdue Program of Work has been submitted. 

31.4. The Procuring Entity’s Representative’s approval of the Program of Work 

shall not alter the Contractor’s obligations.  The Contractor may revise the 

Program of Work and submit it to the Procuring Entity’s Representative again 

at any time.  A revised Program of Work shall show the effect of any approved 

Variations. 
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31.5. When the Program of Work is updated, the Contractor shall provide the 

Procuring Entity’s Representative with an updated cash flow forecast.  The 

cash flow forecast shall include different currencies, as defined in the 

Contract, converted as necessary using the Contract exchange rates. 

31.6. All Variations shall be included in updated Program of Work produced by the 

Contractor. 

32. Management Conferences 

32.1. Either the Procuring Entity’s Representative or the Contractor may require the 

other to attend a Management Conference.  The Management Conference shall 

review the plans for remaining work and deal with matters raised in 

accordance with the early warning procedure. 

32.2. The Procuring Entity’s Representative shall record the business of 

Management Conferences and provide copies of the record to those attending 

the Conference and to the Procuring Entity.  The responsibility of the parties 

for actions to be taken shall be decided by the Procuring Entity’s 

Representative either at the Management Conference or after the Management 

Conference and stated in writing to all who attended the Conference. 

33. Bill of Quantities 

33.1. The Bill of Quantities shall contain items of work for the construction, 

installation, testing, and commissioning of work to be done by the Contractor. 

33.2. The Bill of Quantities is used to calculate the Contract Price.  The Contractor 

is paid for the quantity of the work done at the rate in the Bill of Quantities for 

each item. 

33.3. If the final quantity of any work done differs from the quantity in the Bill of 

Quantities for the particular item and is not more than twenty five percent 

(25%) of the original quantity, provided the aggregate changes for all items do 

not exceed ten percent (10%) of the Contract price, the Procuring Entity’s 

Representative shall make the necessary adjustments to allow for the changes 

subject to applicable laws, rules, and regulations. 

33.4. If requested by the Procuring Entity’s Representative, the Contractor shall 

provide the Procuring Entity’s Representative with a detailed cost breakdown 

of any rate in the Bill of Quantities. 

34. Instructions, Inspections and Audits 

34.1. The Procuring Entity’s personnel shall at all reasonable times during 

construction of the Work be entitled to examine, inspect, measure and test the 

materials and workmanship, and to check the progress of the construction.  

34.2. If the Procuring Entity’s Representative instructs the Contractor to carry out a 

test not specified in the Specification to check whether any work has a defect 
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and the test shows that it does, the Contractor shall pay for the test and any 

samples.  If there is no defect, the test shall be a Compensation Event. 

34.3. The Contractor shall permit the Funding Source named in the SCC to inspect 

the Contractor’s accounts and records relating to the performance of the 

Contractor and to have them audited by auditors appointed by the Funding 

Source, if so required by the Funding Source. 

35. Identifying Defects 

The Procuring Entity’s Representative shall check the Contractor’s work and notify 

the Contractor of any defects that are found.  Such checking shall not affect the 

Contractor’s responsibilities.  The Procuring Entity’s Representative may instruct the 

Contractor to search uncover defects and test any work that the Procuring Entity’s 

Representative considers below standards and defective. 

36. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between 

the Start Date and the end of the Defects Liability Periods shall be remedied by the 

Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s 

acts or omissions. 

37. Correction of Defects 

37.1. The Procuring Entity’s Representative shall give notice to the Contractor of 

any defects before the end of the Defects Liability Period, which is One (1) 

year from project completion up to final acceptance by the Procuring Entity’s 

Representative.   

37.2. Every time notice of a defect is given, the Contractor shall correct the notified 

defect within the length of time specified in the Procuring Entity’s 

Representative’s notice. 

37.3. The Contractor shall correct the defects which he notices himself before the 

end of the Defects Liability Period. 

37.4. The Procuring Entity shall certify that all defects have been corrected. If the 

Procuring Entity considers that correction of a defect is not essential, he can 

request the Contractor to submit a quotation for the corresponding reduction in 

the Contract Price. If the Procuring Entity accepts the quotation, the 

corresponding change in the SCC is a Variation. 

38. Uncorrected Defects 

38.1. The Procuring Entity shall give the Contractor at least fourteen (14) days 

notice of his intention to use a third party to correct a Defect. If the Contractor 

does not correct the Defect himself within the period, the Procuring Entity 

may have the Defect corrected by the third party. The cost of the correction 

will be deducted from the Contract Price. 
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38.2. The use of a third party to correct defects that are uncorrected by the 

Contractor will in no way relieve the Contractor of its liabilities and warranties 

under the Contract. 

39. Advance Payment 

39.1. The Procuring Entity shall, upon a written request of the contractor which 

shall be submitted as a contract document, make an advance payment to the 

contractor in an amount not exceeding fifteen percent (15%) of the total 

contract price, to be made in lump sum or, at the most two, installments 

according to a schedule specified in the SCC. 

39.2. The advance payment shall be made only upon the submission to and 

acceptance by the Procuring Entity of an irrevocable standby letter of credit of 

equivalent value from a commercial bank, a bank guarantee or a surety bond 

callable upon demand, issued by a surety or insurance company duly licensed 

by the Insurance Commission and confirmed by the Procuring Entity. 

39.3. The advance payment shall be repaid by the Contractor by an amount equal to 

the percentage of the total contract price used for the advance payment. 

39.4. The contractor may reduce his standby letter of credit or guarantee instrument 

by the amounts refunded by the Monthly Certificates in the advance payment. 

39.5. The Procuring Entity will provide an Advance Payment on the Contract Price 

as stipulated in the Conditions of Contract, subject to the maximum amount 

stated in SCC Clause 39.1. 

40. Progress Payments 

40.1. The Contractor may submit a request for payment for Work accomplished.  

Such request for payment shall be verified and certified by the Procuring 

Entity’s Representative/Project Engineer.  Except as otherwise stipulated in 

the SCC, materials and equipment delivered on the site but not completely put 

in place shall not be included for payment.   

40.2. The Procuring Entity shall deduct the following from the certified gross 

amounts to be paid to the contractor as progress payment: 

(a) Cumulative value of the work previously certified and paid for. 

(b) Portion of the advance payment to be recouped for the month. 

(c) Retention money in accordance with the condition of contract. 

(d) Amount to cover third party liabilities. 

(e) Amount to cover uncorrected discovered defects in the works. 

40.3. Payments shall be adjusted by deducting therefrom the amounts for advance 

payments and retention.  The Procuring Entity shall pay the Contractor the 

amounts certified by the Procuring Entity’s Representative within twenty eight 
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(28) days from the date each certificate was issued.  No payment of interest for 

delayed payments and adjustments shall be made by the Procuring Entity. 

40.4. The first progress payment may be paid by the Procuring Entity to the 

Contractor provided that at least twenty percent (20%) of the work has been 

accomplished as certified by the Procuring Entity’s Representative. 

40.5. Items of the Works for which a price of “0” (zero) has been entered will not be 

paid for by the Procuring Entity and shall be deemed covered by other rates 

and prices in the Contract. 

41. Payment Certificates 

41.1. The Contractor shall submit to the Procuring Entity’s Representative monthly 

statements of the estimated value of the work executed less the cumulative 

amount certified previously. 

41.2. The Procuring Entity’s Representative shall check the Contractor’s monthly 

statement and certify the amount to be paid to the Contractor. 

41.3. The value of Work executed shall: 

(a) be determined by the Procuring Entity’s Representative; 

(b) comprise the value of the quantities of the items in the Bill of 

Quantities completed; and 

(c) include the valuations of approved variations. 

41.4. The Procuring Entity’s Representative may exclude any item certified in a 

previous certificate or reduce the proportion of any item previously certified in 

any certificate in the light of later information. 

42. Retention 

42.1. The Procuring Entity shall retain from each payment due to the Contractor an 

amount equal to a percentage thereof using the rate as specified in GCC Sub-

Clause 42.2. 

42.2. Progress payments are subject to retention of ten percent (10%), referred to as 

the “retention money.”  Such retention shall be based on the total amount due 

to the Contractor prior to any deduction and shall be retained from every 

progress payment until fifty percent (50%) of the value of Works, as 

determined by the Procuring Entity, are completed.  If, after fifty percent 

(50%) completion, the Work is satisfactorily done and on schedule, no 

additional retention shall be made; otherwise, the ten percent (10%) retention 

shall again be imposed using the rate specified therefor. 

42.3. The total “retention money” shall be due for release upon final acceptance of 

the Works.  The Contractor may, however, request the substitution of the 

retention money for each progress billing with irrevocable standby letters of 

credit from a commercial bank, bank guarantees or surety bonds callable on 
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demand, of amounts equivalent to the retention money substituted for and 

acceptable to the Procuring Entity, provided that the project is on schedule and 

is satisfactorily undertaken.  Otherwise, the ten (10%) percent retention shall 

be made.  Said irrevocable standby letters of credit, bank guarantees and/or 

surety bonds, to be posted in favor of the Government shall be valid for a 

duration to be determined by the concerned implementing office/agency or 

Procuring Entity and will answer for the purpose for which the ten (10%) 

percent retention is intended, i.e., to cover uncorrected discovered defects and 

third party liabilities. 

42.4. On completion of the whole Works, the Contractor may substitute retention 

money with an “on demand” Bank guarantee in a form acceptable to the 

Procuring Entity. 

43. Variation Orders 

43.1. Variation Orders may be issued by the Procuring Entity to cover any 

increase/decrease in quantities, including the introduction of new work items 

that are not included in the original contract or reclassification of work items 

that are either due to change of plans, design or alignment to suit actual field 

conditions resulting in disparity between the preconstruction plans used for 

purposes of bidding and the “as staked plans” or construction drawings 

prepared after a joint survey by the Contractor and the Procuring Entity after 

award of the contract, provided that the cumulative amount of the Variation 

Order does not exceed ten percent (10%) of the original project cost. The 

addition/deletion of Works should be within the general scope of the project as 

bid and awarded. The scope of works shall not be reduced so as to 

accommodate a positive Variation Order. A Variation Order may either be in 

the form of a Change Order or Extra Work Order. 

43.2. A Change Order may be issued by the Procuring Entity to cover any 

increase/decrease in quantities of original Work items in the contract. 

43.3. An Extra Work Order may be issued by the Procuring Entity to cover the 

introduction of new work necessary for the completion, improvement or 

protection of the project which were not included as items of Work in the 

original contract, such as, where there are subsurface or latent physical 

conditions at the site differing materially from those indicated in the contract, 

or where there are duly unknown physical conditions at the site of an unusual 

nature differing materially from those ordinarily encountered and generally 

recognized as inherent in the Work or character provided for in the contract. 

43.4. Any cumulative Variation Order beyond ten percent (10%) shall be subject of 

another contract to be bid out if the works are separable from the original 

contract.  In exceptional cases where it is urgently necessary to complete the 

original scope of work, the HoPE may authorize a positive Variation Order go 

beyond ten percent (10%) but not more than twenty percent (20%) of the 

original contract price, subject to the guidelines to be determined by the 

GPPB: Provided, however, That appropriate sanctions shall be imposed on the 

designer, consultant or official responsible for the original detailed 
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engineering design which failed to consider the Variation Order beyond ten 

percent (10%). 

43.5. In claiming for any Variation Order, the Contractor shall, within seven (7) 

calendar days after such work has been commenced or after the circumstances 

leading to such condition(s) leading to the extra cost, and within twenty-eight 

(28) calendar days deliver a written communication giving full and detailed 

particulars of any extra cost in order that it may be investigated at that time. 

Failure to provide either of such notices in the time stipulated shall constitute a 

waiver by the contractor for any claim. The preparation and submission of 

Variation Orders are as follows: 

(a) If the Procuring Entity’s representative/Project Engineer believes that a 

Change Order or Extra Work Order should be issued, he shall prepare 

the proposed Order accompanied with the notices submitted by the 

Contractor, the plans therefore, his computations as to the quantities of 

the additional works involved per item indicating the specific stations 

where such works are needed, the date of his inspections and 

investigations thereon, and the log book thereof, and a detailed 

estimate of the unit cost of such items of work, together with his 

justifications for the need of such Change Order or Extra Work Order, 

and shall submit the same to the HoPE for approval. 

(b) The HoPE or his duly authorized representative, upon receipt of the 

proposed Change Order or Extra Work Order shall immediately 

instruct the appropriate technical staff or office of the Procuring Entity 

to conduct an on-the-spot investigation to verify the need for the Work 

to be prosecuted and to review the proposed plan, and prices of the 

work involved.  

(c) The technical staff or appropriate office of the Procuring Entity shall 

submit a report of their findings and recommendations, together with 

the supporting documents, to the Head of Procuring Entity or his duly 

authorized representative for consideration. 

(d) The HoPE or his duly authorized representative, acting upon the 

recommendation of the technical staff or appropriate office, shall 

approve the Change Order or Extra Work Order after being satisfied 

that the same is justified, necessary, and in order. 

(e) The timeframe for the processing of Variation Orders from the 

preparation up to the approval by the Procuring Entity concerned shall 

not exceed thirty (30) calendar days. 

44. Contract Completion 

Once the project reaches an accomplishment of ninety five (95%) of the total contract 

amount, the Procuring Entity may create an inspectorate team to make preliminary 

inspection and submit a punch-list to the Contractor in preparation for the final 

turnover of the project. Said punch-list will contain, among others, the remaining 

Works, Work deficiencies for necessary corrections, and the specific duration/time to 
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fully complete the project considering the approved remaining contract time. This, 

however, shall not preclude the claim of the Procuring Entity for liquidated damages. 

45. Suspension of Work 

45.1. The Procuring Entity shall have the authority to suspend the work wholly or 

partly by written order for such period as may be deemed necessary, due to 

force majeure or any fortuitous events or for failure on the part of the 

Contractor to correct bad conditions which are unsafe for workers or for the 

general public, to carry out valid orders given by the Procuring Entity or to 

perform any provisions of the contract, or due to adjustment of plans to suit 

field conditions as found necessary during construction. The Contractor shall 

immediately comply with such order to suspend the work wholly or partly. 

45.2. The Contractor or its duly authorized representative shall have the right to 

suspend work operation on any or all projects/activities along the critical path 

of activities after fifteen (15) calendar days from date of receipt of written 

notice from the Contractor to the district engineer/regional director/consultant 

or equivalent official, as the case may be, due to the following: 

(a) There exist right-of-way problems which prohibit the Contractor from 

performing work in accordance with the approved construction 

schedule. 

(b) Requisite construction plans which must be owner-furnished are not 

issued to the contractor precluding any work called for by such plans. 

(c) Peace and order conditions make it extremely dangerous, if not 

possible, to work. However, this condition must be certified in writing 

by the Philippine National Police (PNP) station which has 

responsibility over the affected area and confirmed by the Department 

of Interior and Local Government (DILG) Regional Director. 

(d) There is failure on the part of the Procuring Entity to deliver 

government-furnished materials and equipment as stipulated in the 

contract. 

(e) Delay in the payment of Contractor’s claim for progress billing beyond 

forty-five (45) calendar days from the time the Contractor’s claim has 

been certified to by the procuring entity’s authorized representative 

that the documents are complete unless there are justifiable reasons 

thereof which shall be communicated in writing to the Contractor. 

45.3. In case of total suspension, or suspension of activities along the critical path, 

which is not due to any fault of the Contractor, the elapsed time between the 

effectivity of the order suspending operation and the order to resume work 

shall be allowed the Contractor by adjusting the contract time accordingly. 

46. Payment on Termination 
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46.1. If the Contract is terminated because of a fundamental breach of Contract by 

the Contractor, the Procuring Entity’s Representative shall issue a certificate 

for the value of the work done and Materials ordered less advance payments 

received up to the date of the issue of the certificate and less the percentage to 

apply to the value of the work not completed, as indicated in the SCC. 

Additional Liquidated Damages shall not apply.  If the total amount due to the 

Procuring Entity exceeds any payment due to the Contractor, the difference 

shall be a debt payable to the Procuring Entity. 

46.2. If the Contract is terminated for the Procuring Entity’s convenience or because 

of a fundamental breach of Contract by the Procuring Entity, the Procuring 

Entity’s Representative shall issue a certificate for the value of the work done, 

Materials ordered, the reasonable cost of removal of Equipment, repatriation 

of the Contractor’s personnel employed solely on the Works, and the 

Contractor’s costs of protecting and securing the Works, and less advance 

payments received up to the date of the certificate. 

46.3. The net balance due shall be paid or repaid within twenty eight (28) days from 

the notice of termination. 

46.4. If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the 

Procuring Entity shall promptly return the Performance Security to the 

Contractor. 

47. Extension of Contract Time 

47.1. Should the amount of additional work of any kind or other special 

circumstances of any kind whatsoever occur such as to fairly entitle the 

contractor to an extension of contract time, the Procuring Entity shall 

determine the amount of such extension; provided that the Procuring Entity is 

not bound to take into account any claim for an extension of time unless the 

Contractor has, prior to the expiration of the contract time and within thirty 

(30) calendar days after such work has been commenced or after the 

circumstances leading to such claim have arisen, delivered to the Procuring 

Entity notices in order that it could have investigated them at that time. Failure 

to provide such notice shall constitute a waiver by the Contractor of any claim. 

Upon receipt of full and detailed particulars, the Procuring Entity shall 

examine the facts and extent of the delay and shall extend the contract time 

completing the contract work when, in the Procuring Entity’s opinion, the 

findings of facts justify an extension. 

47.2. No extension of contract time shall be granted the Contractor due to (a) 

ordinary unfavorable weather conditions and (b) inexcusable failure or 

negligence of Contractor to provide the required equipment, supplies or 

materials. 

47.3. Extension of contract time may be granted only when the affected activities 

fall within the critical path of the PERT/CPM network. 

47.4. No extension of contract time shall be granted when the reason given to 

support the request for extension was already considered in the determination 
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of the original contract time during the conduct of detailed engineering and in 

the preparation of the contract documents as agreed upon by the parties before 

contract perfection. 

47.5. Extension of contract time shall be granted for rainy/unworkable days 

considered unfavorable for the prosecution of the works at the site, based on 

the actual conditions obtained at the site, in excess of the number of 

rainy/unworkable days pre-determined by the Procuring Entity in relation to 

the original contract time during the conduct of detailed engineering and in the 

preparation of the contract documents as agreed upon by the parties before 

contract perfection, and/or for equivalent period of delay due to major 

calamities such as exceptionally destructive typhoons, floods and earthquakes, 

and epidemics, and for causes such as non-delivery on time of materials, 

working drawings, or written information to be furnished by the Procuring 

Entity, non-acquisition of permit to enter private properties or non-execution 

of deed of sale or donation within the right-of-way resulting in complete 

paralyzation of construction activities, and other meritorious causes as 

determined by the Procuring Entity’s Representative and approved by the 

HoPE. Shortage of construction materials, general labor strikes, and peace and 

order problems that disrupt construction operations through no fault of the 

Contractor may be considered as additional grounds for extension of contract 

time provided they are publicly felt and certified by appropriate government 

agencies such as DTI, DOLE, DILG, and DND, among others. The written 

consent of bondsmen must be attached to any request of the Contractor for 

extension of contract time and submitted to the Procuring Entity for 

consideration and the validity of the Performance Security shall be 

correspondingly extended. 

48. Price Adjustment 

Except for extraordinary circumstances as determined by NEDA and approved by the 

GPPB, no price escalation shall be allowed.  Nevertheless,  in cases where the cost of 

the awarded contract is affected by any applicable new laws, ordinances, regulations, 

or other acts of the GoP, promulgated after the date of bid opening, a contract price 

adjustment shall be made or appropriate relief shall be applied on a no loss-no gain 

basis. 

49. Completion 

The Contractor shall request the Procuring Entity’s Representative to issue a 

certificate of Completion of the Works, and the Procuring Entity’s Representative will 

do so upon deciding that the work is completed. 

50. Taking Over 

The Procuring Entity shall take over the Site and the Works within seven (7) days 

from the date the Procuring Entity’s Representative issues a certificate of Completion. 

51. Operating and Maintenance Manuals 
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51.1. If “as built” Drawings and/or operating and maintenance manuals are required, 

the Contractor shall supply them by the dates stated in the SCC. 

51.2. If the Contractor does not supply the Drawings and/or manuals by the dates 

stated in the SCC, or they do not receive the Procuring Entity’s 

Representative’s approval, the Procuring Entity’s Representative shall 

withhold the amount stated in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 

Notes on the Special Conditions of Contract 

Similar to the Section III. Bid Data Sheet, the clauses in this Section are intended to assist 

the Procuring Entity in providing contract-specific information in relation to corresponding 

clauses in the GCC. 

The provisions of this Section complement the GCC, specifying contractual requirements 

linked to the special circumstances of the Procuring Entity, the Procuring Entity’s country, 

the sector, and the Works procured.  In preparing this Section, the following aspects should 

be checked: 

(a) Information that complements provisions of Section IV. General Conditions of 

Contract must be incorporated. 

(b) Amendments and/or supplements to provisions of Section IV. General Conditions 

of Contract, as necessitated by the circumstances of the specific project, must also 

be incorporated. 

However, no special condition which defeats or negates the general intent and purpose of 

the provisions of Section IV. General Conditions of Contract should be incorporated 

herein. 

For foreign-assisted projects, the Special Conditions of Contract to be used is provided in 

Section X-Foreign-Assisted Projects. 
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Special Conditions of Contract 

 

GCC Clause  

1 .17 The Intended Completion Date is _____________________. 

NOTE: The contract duration shall be reckoned from the start date 

and not from contract effectivity date. 

1.22 The Procuring Entity is 

Dr. Tirso A. Ronquillo 

University President 

Batangas State University 

GPB Main Campus I 

Rizal Avenue Extension, Batangas City 

 

1.23 The Procuring Entity’s Representative is 

Engr. Antonio A. Gamboa 

Director, Project Management Office 

Rizal Avenue Extension, Batangas City  

 

1.24 The Site is located at  

Batangas State University Main Campus I 

Rizal Avenue Extension, Batangas City 

 

1.28 The Start Date is __________________________ 

NOTE: The start date shall be the date of receipt of the Notice to 

Proceed. 

1.31 The Works includes but is not limited to: 

The Scope of Work includes but is not limited to the Completion of Five 

Storey Student Services Center Building II in Batangas State University 

Pablo Borbon Main I, Batangas City with a total floor area of eleven 

thousand two hundred fifteen square meters (11,215.00 m2). 

 

4.1 The proposed Student Services Center Building II is a five 

(5) storey building that shall house: 

 

I. GROUND FLOOR 

1. Office of VP for Finance & Resource Generation 

2. Budget office 

3. Finance office 

4. Scholarship office 

5. Accounting office 

6. Cashier’s office 

7. Registrar’s office 
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8. Testing and Admission Office 

9. Records Office 

10. Electrical and Information Technology Room 

11. ID Card Services Office 

12. IACEPO 

13. Waiting Area 

14. One (1) Main Stair 

15. One (1) Ramp 

16. One (1) Main Entrance Lobby 

17. One (1) Main Lobby 

18. One (1) Information/Reception Area 

19. Four (4) Common Stair  

20. Four (4) Stockroom below Common Stairs 

21. Two (2) Fire Stairs Exit 

22. One (1) Electrical Room 

23. One (1) Mechanical Room 

24. Two (2) Elevator’s Shaft 

25. One (1) Elevator Lobby 

26. Four (4) Female Public Toilet 

27. Two (2) Male Public Toilet 

28. Two (2) Male & PWD Public Toilet 

29. One (1) Corridor / Hallway 

30. One (1) Open Space for Outdoor Landscape (w/ electrical & 

plumbing works) 

 

II. SECOND FLOOR 

1. Office of VP for Administration and External Affairs 

2. Administration Services Office 

3. Human Resources Management Office 

4. Office of VP for Research and Extension 

5. Bids and Awards Committee Office 

6. General Services Office 

7. Environmental Management Office 

8. Extension Services Office 

9. Research and Extension Office 

10. Research and Extension Display Center 

11. Research & Development Center 

12. Research Management Services Office 

13. Entrepreneurial & Business and Educ. Math & Social 

Science 

14. Research Management and Information and Publication 

15. Analytical Laboratory and Data Processing 

16. Agriculture and Natural Science Research Center & 

Environment and Biodiversity 

17. Architecture, Engineering & Technology Research Center 

and IPMTAC 

18. Two (2) Gallery Area 

19. One (1) Main Stair 

20. One (1) Main Lobby 

21. One (1) Information / Reception Area 
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22. Four (4) Female Public Toilet 

23. Two (4) Male Public Toilet 

24. Four (4) Common Stairs 

25. Two (2) Fire Stairs Exit  

26. One (1) Electrical Room 

27. One (1) Mechanical Room 

28. Two (2) Elevator Shaft 

29. One (1) Elevator Lobby 

30. One (1) Electrical & Information Technology Room 

31. One (1) Corridor / Hallway  

32. Two (2) Open Spaces for Indoor Landscape with Artificial 

Falls (w/ electrical & plumbing works) 

 

III. THIRD FLOOR  

1. Project Management Office 

2. National Service and Training Program Office 

3. Office of Student Affairs Services 

4. Concessions 

5. Executive Lounge 

6. Internal Assessment Office 

7. University Professor’s Office 

8. Electrical and Information Technology Room 

9. Office of VPAA 

10. ICT Office 

11. Two (2) Elevator Shaft 

12. One (1) Electrical Room 

13. One (1) Mechanical Room 

14. One (1) Gallery / Exhibit Area 

15. One (1) Reception 

16. Four (4) Common Stair 

17. One (1) Main Stair  

18. Two (2) Fire Stairs Exit 

19. Five (5) Female Public Toilet 

20. Five (5) Male Public Toilet 

 

IV. FOURTH FLOOR 

1. President’s Office 

2. Internal Audit Office 

3. Planning Office 

4. Legal Office 

5. Two (2) Storage Room 

6. Public Relations Office 

7. Commission on Audit Office 

8. Office of Executive Director for Alangilan Campus 

9. Office of Executive Director for Rosario and San Juan 

Campus 

10. Office of Executive Director for Lobo and Main Campus 

11. Office of Executive Director for Lipa and Malvar Campus 

12. Office of Executive Director for Nasugbu, Balayan and 

Lemery Campus 
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13. Dining Room (Executive Directors) 

14. One (1) Storage Room 

15. Three (3) Female Public Toilet 

16. Three (3) Male Public Toilet 

17. Two (2) Fire Stairs Exit 

18. Three (3) Common Stairs 

19. One (1) Electrical Room 

20. One (1) Mechanical Room 

21. Two (2) Elevator Shaft 

22. One (1) Elevator Lobby 

23. One (1) Main Stairs 

24. One (1) Main Lounge 

25. One (1) Information / Reception Area 

26. One (1) Corridor / Hallway 

V. FIFTH FLOOR 

1. Open Space with electrical, fire detection alarm system, 

telephone layout, plumbing and mechanical rough-in, fire protection 

system and masonry works for future offices, multi-purpose hall, utility 

room and restroom. 

2. Two (2) Elevator Shaft 

3. One (1) Electrical Room 

4. Seminar Rooms (4) 

5. Multi-purpose Hall 

6. Spa 

7. Gym 

8. Storage & Kitchen 

9. Café Area 

10. Office 

11. Four (4) Common Stairs 

12. One (1) Main Stair  

13. Two (2) Fire Stairs Exit 

14. Three (3) Water Tanks 

15. Landscape 

4.2 The other facilities included in the project are: 

4.2.1 Fire Detection Alarm System 

4.2.2 Fire Protection System  

4.2.3 Two (2) - Conveyor System with Five (5) Flights 

4.2.4 Telephone communication system 

 

4.3 The building construction in general will be reinforced 

concrete framed structure with combination of concrete hollow blocks 

(CHB) and dry wall partitions as walls;  

2.2 Not Applicable 

5.1 The Procuring Entity shall give possession of all parts of the Site to the 

Contractor on  ______________________. 

6.5 The Contractor shall employ the following Key Personnel:  

1. Project Manager 
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2. Project Engineer 

3. Materials Engineer 

4. Foreman 

NOTE: The names of the Key Personnel and their designation shall be 

filled out by winning contractor prior to contract signing. 

7.4(c) No further instructions. 

7.7 No further instructions. 

8.1 No further instructions. 

10 Not applicable. 

12.3 No further instructions. 

12.5 Fifteen (15) years. 

13 No additional provision. 

18.3(h)(i) No further instructions. 

21.2 The Arbiter is: 

Director Legal Affairs 

Batangas State University 

Rizal Avenue, Batangas City 

 

29.1 Dayworks are applicable at the rate shown in the Contractor’s original 

Bid. 

31.1 The Contractor shall submit the Program of Work to the Procuring 

Entity’s Representative within ___________ days of delivery of the 

Notice of Award. 

31.3 The period between Program of Work updates is ____________ days. 

The amount to be withheld for late submission of an updated Program of 

Work is _____________. 

34.3 The Funding Source is the Government of the Philippines.  

39.1 The amount of the advance payment is fifteen percent (15%). 

40.1 Materials and equipment delivered on the site but not completely put in 

place shall be included for payment.  

51.1 The date by which operating and maintenance manuals are required is 

________________. 

The date by which “as built” drawings are required is _____________. 

51.2 The amount to be withheld for failing to produce “as built” drawings 

and/or operating and maintenance manuals by the date required is 

__________________. 
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Section VI. Specifications 

Notes on Specifications 

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically 

and competitively to the requirements of the Procuring Entity without qualifying or 

conditioning their Bids.  In the context of international competitive bidding, the 

specifications must be drafted to permit the widest possible competition and, at the same 

time, present a clear statement of the required standards of workmanship, materials, and 

performance of the goods and services to be procured.  Only if this is done will the 

objectives of economy, efficiency, and fairness in procurement be realized, responsiveness 

of Bids be ensured, and the subsequent task of bid evaluation facilitated.  The 

specifications should require that all goods and materials to be incorporated in the Works 

be new, unused, of the most recent or current models, and incorporate all recent 

improvements in design and materials unless provided otherwise in the Contract. 

Samples of specifications from previous similar projects are useful in this respect.  The use 

of metric units is mandatory.  Most specifications are normally written specially by the 

Procuring Entity or its representative to suit the Works at hand.  There is no standard set of 

Specifications for universal application in all sectors in all regions, but there are 

established principles and practices, which are reflected in these PBDs. 

There are considerable advantages in standardizing General Specifications for repetitive 

Works in recognized public sectors, such as highways, ports, railways, urban housing, 

irrigation, and water supply, in the same country or region where similar conditions 

prevail. The General Specifications should cover all classes of workmanship, materials, 

and equipment commonly involved in construction, although not necessarily to be used in 

a particular Works Contract.  Deletions or addenda should then adapt the General 

Specifications to the particular Works. 

Care must be taken in drafting specifications to ensure that they are not restrictive.  In the 

specification of standards for goods, materials, and workmanship, recognized international 

standards should be used as much as possible.  Where other particular standards are used, 

whether national standards or other standards, the specifications should state that goods, 

materials, and workmanship that meet other authoritative standards, and which ensure 

substantially equal or higher quality than the standards mentioned, will also be acceptable.  

The following clause may be inserted in the SCC. 

Sample Clause:  Equivalency of Standards and Codes 

Wherever reference is made in the Contract to specific standards and codes to be met by 

the goods and materials to be furnished, and work performed or tested, the provisions of 

the latest current edition or revision of the relevant standards and codes in effect shall 

apply, unless otherwise expressly stated in the Contract.  Where such standards and codes 

are national, or relate to a particular country or region, other authoritative standards that 

ensure a substantially equal or higher quality than the standards and codes specified will be 

accepted subject to the Procuring Entity’s Representative’s prior review and written 

consent.  Differences between the standards specified and the proposed alternative 

standards shall be fully described in writing by the Contractor and submitted to the 

Procuring Entity’s Representative at least twenty eight (28) days prior to the date when the 
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Contractor desires the Procuring Entity’s Representative’s consent.  In the event the 

Procuring Entity’s Representative determines that such proposed deviations do not ensure 

substantially equal or higher quality, the Contractor shall comply with the standards 

specified in the documents. 

These notes are intended only as information for the PRO Procuring Entity or the person 

drafting the Bidding Documents.  They should not be included in the final Bidding 

Documents. 

 

CONTENTS 

Item 

No. 
Description 

% of 

Total 
Unit Quantity 

1 MOBILIZATION/DEMOBILIZATION  0.15 lot 1.00 

2 
CONSTRUCTION SAFETY AND 

HEALTH PROGRAM 
0.11 lot 1.00 

3 PROJECT PHOTOGRAPHS  0.01 lot 1.00 

4 PROJECT BILLBOARDS  0.02 pcs 2.00 

5 
TEMPORARY FACILITIES/FIELD 

OFFICE  
0.11 lot 1.00 

6 FORMS AND SCAFFOLDINGS  0.83 sq.m. 2,243.00 

7 MASONRY WORKS 9.55 sq.m. 4,939.79 

8 PLASTERING WORKS  2.84 sq.m. 5,382.68 

9 
METAL ROOFING WORKS @ 5th 

floor cafe area 
0.23 lot 1.00 

10 
ARCHITECTURAL DOORS & 

WINDOWS 
4.89 lot 1.00 

11 ALUMINUM & GLASS WORKS 0.49 sq.m. 45.98 

12 
STAINLESS STEEL RAILING 

WORKS  
3.71 lot 1.00 

13 CARPENTRY WORKS 10.68 sq.m. 6,643.26 

14 
PAINTING WORKS AND 

LAMINATED SHEETS 
1.83 sq.m. 2,421.00 

15 
BUILDING NAME, MARKER AND 

STAINLESS STEEL SIGNAGES 
0.38 lot 1.00 

16 GRANITE & TILEWORKS 6.33 lot 1.00 

17 WATERPROOFING WORKS  0.06 sq.m. 70.00 

18 
AIR-CONDITIONING AND 

VENTILATION WORKS  
8.91 lot 1.00 
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19 FIRE PROTECTION WORKS 10.31 lot 1.00 

20 ELECTRICAL WORKS  11.61 lot 1.00 

21 
FIRE DETECTION AND ALARM 

SYSTEM  
0.58 lot 1.00 

22 CISTERN  2.23 cu.m. 120.00 

23 FIRE PUMP HOUSE  0.44 lot 1.00 

24 PLUMBING WORKS  10.43 lot 1.00 

25 PLUMBING FIXTURES 6.45 lot 1.00 

26 DEEP WEEL 1.62 lot 1.00 

27 
LANDSCAPING WORKS 

INCLUDING ARTIFICIAL FALLS 
5.06 lot 1.00 

28 
HAULING OF WASTES & 

DEMOLISHED MATERIALS 
0.15 lot 1.00 

CONSTRUCTION PHASE II  TOTAL 100.0 
  

 

GENERAL 

a) All applicable provisions of the different divisions of the Specifications for each 

work shall apply for all items cited in this schedule. 

 

b) Discrepancy arising from this section of the Contract Documents must be brought 

to the attention of the Owner or representative Architect/Engineer whose decision 

shall be final. 

 

c) Materials deemed necessary to complete the works but not specifically mentioned 

in the Specification, Working Drawing, or in the Contract Document shall be 

supplied and installed by the Contractor. Such materials shall be of the highest 

quality and kind, and installed or applied in a workmanlike manner at prescribed 

or appropriate locations following the Standard Practice of Civil Engineering, 

National Building Code of the Philippines and Construction Procedures. 

 

d) All items with specified approved brand, manufacturer, supplier, fabricator, 

trademark and the like shall be strictly followed. 

 

e) The Contractor shall coordinate the work with the Project Management Office to 

expedite the implementation of the project. 

 

f) The Contractor shall supply all finishing accessories and furnishing fixtures as 

may be approved by the owner or representative and shall be installed by the 

Contractor whenever required by the Owner or Representative.  

 

1 MOBILIZATION/DEMOBILIZATION 

 

1.1 Mobilization shall include all activities and associated costs for transportation of 

Contractor's personnel, equipment, and operating supplies to the site and other 

necessary general facilities for the Contractor's operations at the site; premiums 

paid for performance and payment bonds, including co-insurance and re-

insurance agreements as applicable. 
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1.2 Demobilization shall include all activities and costs for transportation of 

personnel, equipment, and supplies not required or included in the contract from 

the site; including the disassembly, removal and site cleanup of temporary 

offices and other facilities assembled on the site specifically for this contract. 

 

2 CONSTRUCTION SAFETY AND HEALTH PROGRAM 

 

2.1 This item includes provision of safety gadgets (belt, goggles, hard hat, working 

uniform and safety shoes) for all workers on the hard hat area. 

 

3 PROJECT PHOTOGRAPHS. Monthly accomplishment report shall be submitted to 

BatStateU complete with pictures of on-going project. 

 

3.1 The Contractor must present a report on the project’s progress shown through 

photographs. 

3.2 Seven (7) accomplishment reports shall be submitted to BatStateU: 1) at 15% 

accomplishment; 2) at 30% accomplishment; 3) at 45% accomplishment; 4) at 

60% accomplishment; 5) at 75% accomplishment; 6) at 90% accomplishment; and 

7) at 100% accomplishment, complete with pictures of accomplished work. 

 

4 PROJECT BILLBOARDS 

 

4.1 Contractor must provide two project billboards showing information about the 

project. 

4.2 The two (2) Project billboards shall be strategically placed within the site 

vicinity; (As provided on the General Guidelines and Legal Mandates of the 

Commission on Audit to promote good governance through transparency and 

accountability, notifications to the public and other forms of announcement 

and/or publicity for or otherwise relating to the Projects/Programs/Activities 

(PPA) shall be made at the least possible cost.) Hence, for infrastructure 

projects, two (2) tarpaulin signboards must be suitably framed for outdoor 

display at the project location, and shall be posted as the award has been made.  

The design and format of the tarpaulin as shown below,  shall have the 

following specifications: 

 

Tarpaulin, white, 8ft x 8ft 

Resolution: 70 dpi 

Font: Helvetica 

Font Size: Main Information – 3” 

Sub-Information -1” 

Font Color:  Black 
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5 TEMPORARY FACILITIES/ FIELD OFFICE 

 

5.1 This item includes the construction of temporary facilities to be used by the 

Contractor. 

 

6 FORMS AND SCAFFOLDING 

 

          

Republic of the Philippines 
 

Batangas State University 

Batangas City 

         PROJECT MANAGEMENT OFFICE 

  

       
  

  Project:          

COMPLETION OF FIVE-STOREY STUDENT 

SERVICES CENTER BUILDING II   Cost:  ________________  

  Location:       

BatStateU Main Campus I, 

Rizal Avenue Ext., Batangas City    Fund Source/s:________  

  

     

____________________ 

  

       

  

  Implementing Agency/ies:         

 

  

  Development Partner/s:       

 

  

  Contractor/Supplier: _______________________________   

  Brief Description of Project:           

  

   

          

  

       

  

  Project Date Project Status 

Remarks 

  

Duration Started 

Target Date 

of 

Completion 

Percentage 

of 

Completion 

As of 

(Date) 

Cost 

Incurred 

to Date 

Date 

Completed 

                  

                  

                  

  

       

  

  

       

  

  For particulars or complaints about this project, please contact the Regional Office or Cluster  

  Which has audit jurisdiction on this project: 

   

  

  

       

  

  

 

COA Regional Office No./Cluster:     

 

  

  

 

Address: 

 

    

 

  

  

 

Contact No. : _________________ or Text COA Citizen's Desk at 0915-5391957 
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6.1 All forms for concrete works shall be properly braced or connected together so 

as to maintain the correct position and shapes of the concrete members. Forms 

shall be constructed sufficiently tight to prevent bulging and seepage of water. 

 

6.2 Forms shall not be removed until the concrete has attained sufficient strength to 

support its own weight and any loads that may be placed on it. Sides of beams 

and girder may be removed earlier than the bottom forms but additional post or 

shoring must be placed under the beams or girders until they have attained the 

strength. 

 

 

7 MASONRY WORKS 

 

7.1 All masonry works, exterior and interior walls for 3
rd

 and 5
th

 floors shall be done 

based on the approved drawings. 

 

7.2 Concrete Hollow Blocks: Non load bearing type with even texture and well-

defined edges, with a minimum compressive strength of 350 psi. 

 

7.2.1 Use 5” x 8” x 16” (125mm thk.) masonry units for all exterior and 

interior walls as indicated on the approved floor plans. 

 

7.3 Masonry units shall be sound, dry, clean and free from cracks when placed and 

laid on the structure. 

 

7.4 All concrete hollow blocks shall be extended unless otherwise specified and 

anchored up to the bottom of the slab, beams and columns. 

 

7.5 Reinforcing bars: use 10mm in diameter vertical bars at 600mm on center and 

10mm diameter horizontal bars at every third layer of CHB. 

 

7.6 All reinforcing bars shall be accurately placed and secured against displacement 

by tying them together at each bar intersection with gauge no. 16 or 18 tie wire. 

 

7.7 Mortar works: With mix and texture as required. Mortar shall be composed of 

one (1) part cement and three (3) parts sand. 

 

7.8 Use 2” x 8” kiln dried high grade wood planks for stage flooring at 5
th

 floor 

Multi-purpose Hall. 

 

8 PLASTERING WORKS 

 

8.1 Plaster works: With mix and texture as required. Plaster shall be composed of 

one (1) part cement and two (2) parts sand. 

 

8.2 Masonry wall finishes shall be smooth plaster finish. 

 

9 METAL ROOFING WORKS (5
th

 Floor (Café Area & Corridor to Restroom of 

Multi-Purpose Hall) 
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9.1 The works include provision and installation of all roofing materials required by 

the project and as shown on plans to be approved by the Owner or authorized 

representative/engineer. 

 

9.2 All members shall be in accordance with the approved steel framing plans and 

these Specifications, and to the entire satisfaction of the Owner under the direct 

supervision and of Architect/ Engineer-in-charge. 

 

9.3 The drawings are not intended to show every bolted or welded connection. All 

such item whether specifically mentioned or not, or indicated on the drawings 

shall be done if necessary to complete the structure. 

 

9.4 Sheets shall be laid with the end and side laps as indicated on the brochures or 

supplied drawings. Unless otherwise specified, the minimum side laps shall be 

connected to the purlins using the specifications supplied by the manufacturer or 

other approved equivalent connector. 

 

9.5 Welding, shearing, gas cutting, chipping and all other works involved in the 

fabrication of structural steel frames shall be done with accuracy and of the 

highest quality of workmanship. 

 

9.6 Use 2” x 3” x 1.50mm thk. and 2” x 6” x 1.50mm thk. LC Purlins with 600mm. 

spacing. Purlins shall be provided with 2” x 3” x4.50mm angle bar cleats. 

Provide 10mm. Ø sag rod threaded both sides with standard nuts and washers 

installed staggered as shown on the approved plans and drawings. 

 

9.7 Use 0.50mm thick Pre-painted Rib-Type Long Span Roofing Sheets. The 

Contractor shall provide samples to be approved by BatStateU. 

 

9.8 Use 24” x 8’ x 0.50mm thk. Pre-painted Ridge Roll. 

 

9.9 Use 4’ x 8’ x 0.40mm thk. Stainless Steel Sheet (Gutter) (Type 304). 

 

9.10 All steel members shall be protected against corrosion using epoxy primer, 

epoxy reducer & epoxy enamel.  

 

10 ARCHITECTURAL DOORS AND WINDOWS 

 

10.1 The works include provision and installation of Doors and Windows required by 

the project and as   shown on plans to be approved by the Owner or authorized 

representative/architect or engineer. 

 

10.2 DOORS 

 

10.2.1 Door Locksets of high quality: Bronze finish. Unlock by both knobs. 

Provide sample for approval of  Architect/Owner.  

 

10.2.2 Provide and install heavy duty aluminum door closer. 
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10.2.3 For the door hinges, use full mortise hinges, plain bearing, five 

knuckle, reversible, removable pin with screw, high quality, use 4” x 

4” size, Four (4) pieces per door leaf. 

 

10.2.4 Door 1 (D-1), 2.10m x 1.60m - (2 Panel @ 2.10m x 0.80m) K.D 

Tanguile Panel Door on 2"x6" Yacal Door Jamb with complete 

accessories. 

 

10.2.5 Door 2 (D-2), 2.10m x 4.52m (2.10m x 1.70m Double Egress 1/2'' 

thick Gray Glass Door on Anodized Aluminum Frame @ top and 

bottom with  3/8'' thick Gray Fixed Glass on Anodized Aluminum 

frame with complete accessories.. 

 

10.2.6 Door 3 (D-3), 2.10m x 8.29m (2.10m x 1.60m Double Egress  1/2'' 

thick Gray Glass Door on Anodized Aluminum Frame @ top and 

bottom with  3/8'' thick Gray Fixed glass on Anodized Aluminum 

Frame with complete accessories. 

 

10.2.7 Door 4 (D-4), 2.10m x 1.60m (2.10m x 0.80M Double Egress with  

1/2'' thick Gray Glass Door on Anodized ALUMINUM FRAME @ top 

and bottom) with complete accessories. 

 

10.2.8 Door 5 (D-5), 2.10m x 1.60m - (2 PANEL @ 2.10m x 0.80m) K.D 

Tanguile Panel Door on 2"x6" Yacal Door Jamb with complete 

accessories. 

 

10.2.9 Door 6 (D-6), 2.10m x 1.60m - (2 Panel @ 2.10m x 0.80m) K.D 

Tanguile Panel Door on 2"x6" Yacal Door Jamb with complete 

accessories. 

 

10.2.10 Door 7 (D-7), 2.10m x 2.98m (2.10m x 0.98m  1/2'' thick Gray 

Glass Door on Anodized Aluminum Frame @ top and bottom with  

3/8'' thick Gray Fixed Glass on Anodized Aluminum Frame, all shall 

be with complete accessories. 

 

10.2.11 Door 8 (D-8), 2.10m x 0.90m 1/2'' thick Tempered Glass Door 

on Anodized Aluminum Frame @ top and bottom with complete 

accessories. 

 

10.2.12 Door 9 (D-9), 2.10 x 2.53m (2.10m x 0.90m 1/2" thk. 

Tempered Glass Swing Door on Anodized Aluminum Frame @ top 

and bottom with  3/8'' thick Gray Fixed Glass on Anodized Aluminum 

Frame) with complete accessories. 

 

10.2.13 Door 10 (D-10), 2.10m x 0.90m - Double Acting Steel Door 

with Glass with complete accessories. 

 

10.2.14 Door 11 (D-11), 2.10m x 0.85m - K.D Tanguile Panel Door on 

2"x6" Yacal Door Jamb with complete accessories. 
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10.2.15 Door 12 (D-12), 2.10m x 0.80m - K.D Tanguile Panel Door on 

2"x6" Yacal Door Jamb with complete accessories. 

 

10.2.16 Door 13 (D-13), 2.10m x 0.75m - K.D Tanguile Panel Door 

with Louver on 2"x6" Yacal Door Jamb with complete accessories. 

 

10.2.17 Door 14 (D-14), 2.10m x 0.75m - K.D Tanguile Panel Door 

with Louver on 2"x6" Yacal Door Jamb with complete accessories. 

 

10.2.18 Door 15 (D-15), 2.10m x 0.75m - K.D Tanguile Panel Door on 

2"x6" Yacal Door Jamb with complete accessories. 

 

10.2.19 Door 16 (D-16), D16 - 2.10m x 0.60m - K.D Tanguile Panel 

Door with Louver on 2"x6" Yacal Door Jamb with complete 

accessories. 

 

10.2.20 Door 17 (D-17), 1.60m x 2.10m Steel Door with complete 

accessories. 

 

10.2.21 Door 18 (D-18), 2.10m x 0.80 1/2" thk. Tempered Glass Door 

(Double Acting) with complete accessories. 

 

10.2.22 Door 18 (D19), 2.10m x 0.90m K.D Tanguile Panel Door with 

Louver on 2"x6" Yacal Door Jamb with complete accessories. 

 

10.2.23 Door 20 (D20), 1.0m x 0.70m K.D Tanguile Panel Door on 

2"x6" Yacal Door Jamb with complete accessories. 

 

10.2.24 For all doors, provide sample to be approved by 

Owner/Architect/Engineer. 

 

10.3 WINDOWS 

 

10.3.1 Window 1 (W-1), 1.20m x 2.00m Anodized Aluminum Frame with 

6mm thick Gray Glass with complete accessories 2-Panel Sliding 

Window frame. 

 

10.3.2 Window 2 (W-2), 1.20m x 2.80m Anodized Aluminum Frame with 

6mm thick Gray Glass with complete accessories 4-Panel Sliding 

Window. 

 

10.3.3 Window 3 (W-3), 0.50m x 0.70m Anodized Aluminum Frame with 

6mm thick Gray Glass with complete accessories Awning Window. 

 

10.3.4 Window 4 (W-4), 1.20m x 1.50m Anodized Aluminum Frame with 

6mm thick Gray Glass with complete accessories Fixed Window. 

 

10.3.5 Window 5 (W-5), 1.20m x 4.00m Anodized Aluminum Frame with 

6mm thick Gray Glass with complete accessories combined Sliding 

and Fixed Window. 
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10.3.6 Window 6 (W-6), 0.50m x 2.80m Anodized Aluminum Frame with 

6mm thick Gray Glass with complete accessories 4-Panel Awning 

Window with complete accessories. 

 

10.3.7 Window 7 (W-7), 1.20m x 3.00m Anodized Aluminum Frame with 

6mm thick Gray Glass with complete accessories 4-Panel Sliding 

Window. 

 

10.3.8 Window 8 (W-8), 1.20m x 2.40m Anodized Aluminum Frame with 

6mm thick Gray Glass with complete accessories 2-Panel Sliding 

Window. 

 

10.3.9 Window 9 (W-9), 1.20m x 4.00m Anodized Aluminum Frame with 

6mm thick Gray Glass with complete accessories combined Sliding 

and Fixed Window. 

 

10.3.10Window 10 (W-10), 0.50m x 2.10m Anodized Aluminum Frame with 

6mm thick Gray Glass with complete accessories 4-Panel Awning 

Window. 

 

10.3.11Window 11 (W-11), 2.65m x 8.80m Anodized Aluminum Frame with 

6mm thick Gray Glass with complete accessories 11-Panel Awning 

window @ 4th floor, President’s office. 

 

10.3.12Window 12 (W-12), 1.90m x 2.40m Anodized Aluminum Frame with 

6mm thick Gray Glass with complete accessories 3-Panel Awning 

window. 

 

10.3.13Window 13 (W-13), 2.10m x 1.65m Anodized Aluminum Frame with 

6mm thick Gray Glass with complete accessories. 

 

10.3.14 For all windows, provide sample to be approved by 

Owner/Architect/Engineer. 

 

11 ALUMINUM AND GLASS WORKS 

 

11.1 1.10m x 12.51m (10-Panel) Registrar's Office  Fixed Glass Transaction 

Counter with 1/4'' thk. Clear on Anodized Aluminum Frame with complete 

accessories. 

 

11.2 1.12m x 7.02m (7-Panel) Assessment Area Fixed Glass Transaction Counter 

with 1/4'' thk. Clear on Anodized Aluminum frame with complete accessories. 

 

11.3 1.12m x 7.07m  (7-Panel) Cashier's Office Fixed Glass Transaction Counter 

with 1/4'' thk. Clear on Anodized Aluminum Frame with complete accessories. 

 

11.4 1.20m x 2.50m (3-Panel) IACEPO Fixed Glass Transaction Counter with 1/4'' 

thk. Clear on Anodized Aluminum Frame with complete accessories. 
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11.5 1.09m x 3.40m (3- Panel) Scholarship Office Fixed Glass Transaction Counter 

with 1/4'' thk. Clear on Anodized Aluminum Frame with complete accessories. 

 

11.6 1.10m x 2.80m (3- Panel) ID Card Services Fixed Glass Transaction Counter 

with 1/4'' thk. Clear on Anodized Aluminum Frame with complete accessories. 

 

11.7 1.20m x 2.63m (3-Panel) Testing and Admission Office (TAO) Fixed Glass 

Transaction Counter with 1/4'' thk. Clear on Anodized Aluminum Frame with 

complete accessories. 

 

11.8 1.00m x 1.75m Fixed Glass with 1/4'' thk. Clear on Anodized Aluminum 

Frame (Accounting and Cashier's Office - inside) with complete accessories. 

 

12 STAINLESS STEEL RAILING WORKS 

 

12.1 Includes provision for installation of stainless railings as per plan details. 

 

12.2 Use stainless steel (304) pipe. 

 

12.3 Use 2" Ø x 6.00m., 1 1/4" Ø x 6.00 m., 5/8” Ø x 6.00m stainless steel pipe. 

 

12.4 Use Stainless Grab Bar - 2" Ø x 0.90m. stainless steel pipe for PWD grab bar. 

 

12.5 Use hacksaw and welding rod 1/8" Ø for stainless steel. 

 

13 CARPENTRY WORKS 

 

13.1 The work includes the furnishing of materials, tools and equipment, methods 

and labor necessary to complete all carpentry work requirements. 

 

13.2 Carpentry works includes construction of all dry wall partitions (3
rd

 and 5
th

 

Floor, 5
th

 Floor Stage) and pantry cabinets, registrar’s counter, 3
rd

 floor interior 

ceiling and 5
th

 floor interior and exterior ceilings as per plan.  

 

13.3 For drywall partitions, use ½” thk. x 4’ x 8’ Class “A” Marine Plywood, 

0.60mm x 32mm x 75mm x 3mm metal track and metal stud, blind revit, 

gypsum screw, gypsum putty and mesh tape. 

 

13.4 For pantry cabinets and registrar’s counter, use ¾” thk. and ½” thk. x 4’ x 8’ 

Marine Plywood, 4’ x 8’ x 1.10mm Formica (Plain White), 1” x ½” x 10’ KD 

Liston, concealed hinges (C35), 18” drawer guide, stick well glue, finishing 

nails and stainless steel kitchen organizer. 

 

13.5 For 3
rd

 floor interior ceiling and spa ceiling, use 4.5mm thk. x 4’ x 8’ Fiber 

Cement Board, 0.40mm x 19mm x 5.0m. double furring channel, 0.50mm x 

25mm x 25mm x 3.0m wall angle, 1mm x 12mm x 38mm x 5m C-Channel, w-

clip (double), suspension clip with rod jointer, 1 ¼” screw and mesh tape. 

 

13.6 For 5
th

 floor interior and exterior ceilings, use 4.5mm thk. x 4’ x 8’ Gypsum 

Board, 0.40mm x 19mm x 5.0m. double furring channel, 0.50mm x 25mm x 
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25mm x 3.0m wall angle, 1mm x 12mm x 38mm x 5m C-Channel, w-clip 

(double), suspension clip with rod jointer, 1 ¼” gypsum screw and mesh tape. 

 

13.7 See plan and details Provide sample for approval by architect/Owner. 

 

13.8 Accordion Door for the Seminar Rooms with the following specifications: 

13.8.1 Movable Sliding partition wall (Top hung heavy duty system, with 

magnetic strips set to attract each panel automatically; 

13.8.2 Good seal and acoustic performance,  

13.8.3 Each panel weight limit is 450kg;  

13.8.4 Top and bottom telescopic range are 22.5mm base surface is MDF 

Board (installation included).  

13.8.5 Provide sample for approval by architect/Owner. 

 

13.9 Use high quality pest control. 

 

14 PANTING WORKS AND LAMINATED SHEETS 

 

14.1 All painting materials shall be approved by the architect/owner, unless otherwise 

specified. Use first class neutralizer, primer and sealer, putty, tinting color 

(gloss, wood stain and flat) and thinning solvents. 

 

14.2 Prior to painting works, all exposed finish hardware, electrical plates & fixtures, 

plumbing fixtures, toilet accessories, glasses and the like shall be adequately 

insulated/protected that these are not stained with paint and stain materials. All 

other surfaces which stain would endanger paint marks should be taped and 

covered with paper or equal. 

 

14.3 Apply the proper number of coats to affect a painted surface which is not 

transparent, looks full bodied when dried, and generally as recommended by the 

manufacturer for the respective paint types. 

 

14.4 For all areas specified for moisture protection shall be coordinated with painting 

procedures shown on brochures from manufacturers. 

 

14.5 Painting of all drywalls, pantry cabinets, registrar’s counter, 3
rd

 floor interior 

ceiling, 5
th

 floor interior and exterior ceilings and all interior and exterior 

concrete walls. 

 

14.6 Installation of 4’ x 8’ laminated sheets, scratch proof and fire retardant for high 

officials drywall and reception desk (accent). 

 

 

 

15 BUILDING NAME, MARKER AND STAINLESS STEEL SIGNAGES 

 

15.1 This work includes the supply and installation of : 

 

15.1.1 1pc. Stainless Steel BatStateU Marker 0.70m x 0.90m; 
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15.1.2 31pcs. Stainless Steel Letters – STUDENT SERVICES CENTER 

BUILDING II (93 in
2 

/ letter – 0.30m height). 

 

15.2 Supply and installation of Stainless Steel Room Signage’s: 

 

15.2.1 Ground Floor Stainless Signage Works @ 1.50m Height 

 

a. Restrooms  

 PWD - 2 pcs., 6” x 8” (48 in
2
) 

 Male Restrooms – 2 pcs., 6” x 8” (48 in
2
) 

 Female Restrooms – 4 pcs., 6” x 8” (48 in
2
) 

 

b. Elevator 

 Elevator – 2 pcs. 6” x 8” (48 in
2
) 

 Electrical Room - 1 pc., 2" X 9" (18 in
2
) 

 Mechanical Room - 1 pc., 2" X 9" (18 in
2
) 

 

c. Testing and Admission Office (TAO) 

 Testing and Admission Office – 2 pcs., 2” x 9” (18 in
2
) 

 Director – 1 pc., 2" X 9" (18 in
2
)  

 Testing – 2 pcs., 2" X 9" (18 in
2
)  

 

d. Registrar’s Office 

 Registrar’s Office – 1 pc., 2" X 9" (18 in
2
) 

 University Registrar - 1 pc., 2" X 9" (18 in
2
) 

 Registrar’s Office Stock Room – 3 pcs., 2" X 9" (18 in
2
) 

 Encoding - 1pc., 2" X 9" (18 in
2
) 

 Public Help Desk – 1pc., 2" X 9" (18 in
2
) 

 

e. Record’s Office 

 Record's Office - 1 pc., 2" X 9" (18 in
2
) 

 Records Office & HR Office Stock Room - 1 pc., 2" X 9" (18 

in
2
) 

 Electrical & IT Room - 1 pc., 2" X 9" (18 in
2
) 

 

f. ID Card Services 

 ID Card Services - 1 pc., 2" X 9" (18 in
2
) 

 Photo Lab - 1 pc., 2" X 9" (18 in
2
) 

 

g. IACEPO 

 Industry Academe Cooperating Education Placement Office – 

2pcs., 3" X 12" (36 in
2
) 

 Director – 1 pc., 2" X 9" (18 in
2
)  

 Interview Room – 1 pc., 2" X 9" (18 in
2
) 

 

h. Accounting Office 

 Accounting Office - 1pc., 2" X 9" (18 in
2
) 

 Stockroom – 1 pc., 2" X 9" (18 in
2
)  

 Accounting - 1 pc., 2" X 9" (18 in
2
) 
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i. Cashier’s Office 

 Cashier's Office – 2pcs., 2" X 9" (18 in
2
)  

 Cashiering - 1pc., 2" X 9" (18 in
2
) 

 

j. Scholarship’s Office 

 Scholarship Office – 2pcs., 2" X 9" (18 in
2
) 

 Stockroom – 1 pc., 2" X 9" (18 in
2
)  

 Director – 1 pc., 2" X 9" (18 in
2
)  

 

k. Finance Office 

 Finance Office - 1 pc., 2" X 9" (18 in
2
) 

 Director – 1 pc., 2" X 9" (18 in
2
)  

 

l. Budget Office 

 Budget Office - 1 pc., 2" X 9" (18 in
2
) 

 Pantry - 1 pc., 2" X 9" (18 in
2
)  

 

m. Finance and Resource Generation Office 

 Finance and Resource Generation Office - 2pcs., 3" X 12" (36 

in
2
) 

 Vice President – 1pc., 3" X 12" (36 in
2
)  

 Conference Room - 1 pc., 2" X 9" (18 in
2
) 

 Records - 1 pc., 2" X 9" (18 in
2
) 

 

15.2.2 Second Floor Stainless Signage Works @ 1.50m Height 

 

A. Restrooms  

 Male Restrooms – 4 pcs., 6” x 8” (48 in
2
) 

 Female Restrooms – 4 pcs., 6” x 8” (48 in
2
) 

 

B. Elevator 

 Elevator – 2 pcs. 6” x 8” (48 in
2
) 

 Electrical Room - 1 pc., 2" X 9" (18 in
2
) 

 Mechanical Room - 1 pc., 2" X 9" (18 in
2
) 

 

C. Reception - 1 pc., 2" X 9" (18 in
2
) 

 

D. Research and Extension Display Center 

 Research and Extension Display Center – 1pc., 2” x 12” (24 

in
2
) 

 Storage - 1pc., 2” x 12” (24 in
2
) 

 

E. Research and Development Center 

 Research and Development Center Office - 1 pc., 2" X 12" (24 

in
2
) 

 Director – 1 pc., 2" X 9" (18 in
2
)  

 

F. Research and Management Center 
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 Research and Management Center Office - 1 pc., 2" X 12" (24 

in
2
) 

 Director – 1 pc., 2" X 9" (18 in
2
)  

 

G. Extension Services Office  

 Extension Services Office – 3 pcs., 2" X 9" (18 in
2
) 

 Director – 1 pc., 2" X 9" (18 in
2
)  

  

H. Bids and Awards Committee Office 

 Bids and Awards Committee Office – 1 pc., 2" X 9" (18 in
2
)   

 Bidding and Awards Room – 2 pcs., 2" X 9" (18 in
2
)   

 Director – 1 pc., 2" X 9" (18 in
2
)  

 Meeting Room - 1 pc., 2" X 9" (18 in
2
) 

 

I. Entrepreneurial & Business and Education, Math and Social Science 

Office – 1 pc., 3” x 12” (36 in
2
) 

 

J. Research Management and Information and Publication Office– 1 pc., 

3” x 12” (36 in
2
) 

 

K. Analytical Laboratory and Data Processing Office – 1 pc., 3” x 12” (36 

in
2
) 

 

L. Agriculture and Natural Science Research Center and Environment and 

Biodiversity - 1 pc., 3” x 12” (36 in
2
) 

 

M. Architecture, Engineering and Technology Research Center and 

IPMTAC Office - 1 pc., 3” x 12” (36 in
2
) 

N. Research and Extension Office 

 Research and Extension Office - 3 pcs., 2" X 9" (18 in
2
) 

 Vice President - 1 pc., 2" X 9" (18 in
2
) 

 Conference Room - 1 pc., 2" X 9" (18 in
2
) 

 Record’s Office - 1 pc., 2" X 9" (18 in
2
) 

 

O. Environmental Management Office 

 Environmental Management Office - 1 pc., 2" X 9" (18 in
2
) 

 Director - 1 pc., 2" X 9" (18 in
2
) 

 

P. General Services Office 

 General Services Office – 1 pc., 2" X 9" (18 in
2
) 

 Director - 1 pc., 2" X 9" (18 in
2
) 

 

Q. Human Resource Management Office 

 Human Resource Management Office – 2 pcs., 2” x 12” (24 

in
2
) 

 Records – 1 pc., 2” x 9” (18 in
2
) 

 

R. Administration Services Office 

 Administration Services Office – 1 pc., 2” x 9” (18 in
2
) 
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  Director - 1 pc., 2" X 9" (18 in
2
) 

 

S. Administration and External Affairs Office 

 Administration and External Affairs Office – 2pcs., 3” x 12” 

(36 in
2
) 

 Vice President - 1 pc., 2" X 9" (18 in
2
) 

 Conference Room - 1 pc., 2" X 9" (18 in
2
) 

 

15.2.3 Third Floor Stainless Signage Works @ 1.50m Height 

 

A. Restrooms  

 Male Restrooms – 5 pcs., 6” x 8” (48 in
2
) 

 Female Restrooms – 5 pcs., 6” x 8” (48 in
2
) 

 

B. Elevator 

 Elevator – 2 pcs. 6” x 8” (48 in
2
) 

 Electrical Room - 1 pc., 2" X 9" (18 in
2
) 

 Mechanical Room - 1 pc., 2" X 9" (18 in
2
) 

 

C. Reception - 1 pc., 2" X 9" (18 in
2
) 

 

D. Gallery / Exhibit Area - 1 pc., 2" X 9" (18 in
2
) 

 

E. National Service and Training Program Office 

 National Service and Training Program Office – 1pc., 3” x 12” 

(36 in
2
) 

 Director - 1 pc., 2" X 9" (18 in
2
) 

 

F. Project Management Office (PMO) 

 Project Management Office - 1 pc., 2" X 9" (18 in
2
) 

 Conference Room - 2 pcs., 2" X 9" (18 in
2
) 

 Director - 1 pc., 2" X 9" (18 in
2
) 

 Plotting Room - 1 pc., 2" X 9" (18 in
2
) 

 Blue Printing - 1 pc., 2" X 9" (18 in
2
) 

 

G. Office of Student Affairs Services (OSAS) 

 Office of Student Affairs Services – 1pc., 2” x 12” (24 in
2
) 

 Conference Room - 1 pc., 2" X 9" (18 in
2
) 

 Director - 1 pc., 2" X 9" (18 in
2
) 

 

H. Concessions - 2 pcs., 2" X 9" (18 in
2
) 

 

I. Executive Lounge – 1 pc., 2" X 9" (18 in
2
) 

 

J. Internal Assessment Office (IAO) 

 Internal Assessment Office – 1pc., 2” x 12” (24 in
2
) 

 Director - 1 pc., 2" X 9" (18 in
2
) 

 

K. University Professor’s Office - 1pc., 2” x 12” (24 in
2
) 
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L. Electrical and I.T. Room – 1 pc., 2” x 12” (24 in
2
) 

 

M. Office of Vice President for Academic Affairs 

 Office of Vice President for Academic Affairs – 2 pcs., 3” x 

12” (36 in
2
) 

 Records – 1 pc., 2” x 9” (18 in
2
) 

 

N. Information and Communication Technology 

 ICT Office – 1pc., 2” x 9” (18 in
2
) 

 Conference Room - 1 pc., 2" X 9" (18 in
2
) 

 

15.2.4 Fourth Floor Stainless Signage Works @ 1.50m Height 

 

A. Restrooms  

 Male Restrooms – 3 pcs., 6” x 8” (48 in
2
) 

 Female Restrooms – 3 pcs., 6” x 8” (48 in
2
) 

 

B. Elevator 

 Elevator – 2 pcs. 6” x 8” (48 in
2
) 

 Electrical Room - 1 pc., 2" X 9" (18 in
2
) 

 Mechanical Room - 1 pc., 2" X 9" (18 in
2
) 

 

C. Executive Directors 

 Executive Director (Nasugbu, Balayan, Lemery) – 1pc., 3" X 

12" (36 in
2
) 

 Executive Director (Lipa, Malvar) – 1pc., 3" X 12" (36 in
2
) 

 Executive Director (Main I, Lobo) – 1pc., 3" X 12" (36 in
2
) 

 Executive Director (Rosario, San Juan) – 1pc., 3" X 12" (36 

in
2
) 

 Executive Director (Alangilan) – 1pc., 3" X 12" (36 in
2
) 

 Executive Director (Dining) – 1pc., 2" X 9" (18 in
2
) 

 

D. Commission on Audit 

 Commission on Audit – 2 pcs., 2" X 9" (18 in
2
) 

 Storage – 1 pc., 2" X 9" (18 in
2
) 

 Auditor – 1 pc., 2" X 9" (18 in
2
) 

 

E. Public Relations Office 

 Public Relations Office - 1 pc., 2" X 9" (18 in
2
) 

 Director – 1 pc., 2" X 9" (18 in
2
) 

 

F. Office of the University President 

 Office of the University President – 1 pc., 2” x 12” (24 in
2
) 

 Boardroom – 1 pc., 2" X 9" (18 in
2
) 

 Board Secretary - 1 pc., 2" X 9" (18 in
2
) 

 Dining Hall - 1 pc., 2" X 9" (18 in
2
) 

 Printer/Xerox - 1 pc., 2" X 9" (18 in
2
) 
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 Male Restroom – 1 pc., 6” x 8” (48 in
2
) 

 Female Restroom – 1 pc., 6” x 8” (48 in
2
) 

 Storage Room - 1 pc., 2" X 9" (18 in
2
) 

 Staff - 1 pc., 2" X 9" (18 in
2
) 

 Conference Room - 1 pc., 2" X 9" (18 in
2
) 

 Electrical and I.T. Room - 1 pc., 2" X 9" (18 in
2
) 

 Press Con Hall – 2 pcs., 2" X 9" (18 in
2
) 

 

G. Legal Office – 1 pc., 2” x 9” (18 in
2
) 

 

H. Planning  

 Planning - 1 pc., 2" X 9" (18 in
2
) 

 Director - 1 pc., 2" X 9" (18 in
2
) 

 

I. Internal Audit Office 

 Internal Audit Office - 1 pc., 2" X 9" (18 in
2
) 

 Director - 1 pc., 2" X 9" (18 in
2
) 

 

15.2.5 Fifth Floor Stainless Signage Works @ 1.50m Height 

 

A. Restrooms  

 Male Restrooms – 2 pcs., 6” x 8” (48 in
2
) 

 Female Restrooms – 2 pcs., 6” x 8” (48 in
2
) 

 

B. Elevator 

 Elevator – 2 pcs. 6” x 8” (48 in
2
) 

 Electrical Room - 1 pc., 2" X 9" (18 in
2
) 

 

C. Seminar Room – 8pcs., 2" X 9" (18 in
2
) 

D. Open Multi-Purpose Hall - 3 pcs., 2" X 9" (18 in
2
) 

E. SPA – 2 pcs., 2" X 9" (18 in
2
) 

F. GYM -  1 pc., 2" X 9" (18 in
2
) 

G. Storage and Kitchen - 1 pc., 2" X 9" (18 in
2
) 

H. Water Tank - 1 pc., 2" X 9" (18 in
2
) 

I. Café Area – 1 pc., 25” x 55” (1375 in
2
) 

J. Office - 1 pc., 2" X 9" (18 in
2
) 

 

15.3 Font shall be Century Gothic. 

 

15.4 Provide sample for approval by Owner/Architect/Engineer. 

 

16 GRANITE AND TILEWORKS   

 

16.1 Tile works include the provision of all necessary fixtures and facilities required 

by the project and as shown on plans to be approved by the Owner or authorized 

representative/engineer. 

 

16.2 Appropriate cement, adhesive, grout, and all necessary tile accessories to be 

approved by the Owner or Authorized Representative/Architect/Engineer. 
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16.3 Tile works cover floors for 3
rd

 and 5
th

 floor areas, elevator lobby entrance 

(façade) @ all floors, public restrooms, office restrooms and spa and pergola (5
th

 

floor café area/rear hallway near spa & restroom).  Installation height for 

comfort rooms is as per details. 

 

16.4 Third Floor Tile Works: 
 

16.4.1 Use 60cm x 60cm outdoor granite tiles for Hallway/Corridor; 

16.4.2 Use 60cm x 60cm polished granite tiles: 

 Project Management Office; 

 Executive Lounge; 

 Concessions; 

 OSAS; 

 Internal Assessment Office; 

 University Professor’s Office; 

 Office of VPAA; 

 ICT Office; 

 NSTP Office; 

 Electrical/Mechanical Room 

 

16.5 Fifth Floor Tile Works: 

 

16.5.1 Use 60cm x 60cm polished granite tiles: 

 Seminar Room 1, 2, 3 & 4; 

 Electrical Room; 

 Hallway/Corridor 

 

16.6 For elevator lobby entrance (façade) @ all floors (hallway/corridor), use 60cm x 

60cm polished granite tiles. 

 

16.7 Restroom Finishing: 

 

16.7.1 Public Restrooms : Use 60cm x 60cm polished granite floor and wall 

tiles ; 

 

16.7.2 Office Restrooms: 

 Use 30cm x 30cm unglazed ceramic floor tiles for male, female 

and PWD restrooms; 

 Use 30cm x 30cm glazed ceramic wall tiles for male, female 

and PWD restrooms; 

 

16.7.3 For public and office restrooms, installation of : 

 Granite for restroom counters; 

 Granite for office counters (Scholarship Office, Accounting, 

Cashier’s, TAO, IACEPO, ID Card Services) 
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16.8 Use of other materials such as: Italian granite slab for male/female restrooms 

counters and front face of elevator wall, cement, tile adhesive, river sand and tile 

grout. 

 

17 WATERPROOFING WORKS 

 

17.1 This work includes the application of water proofing materials required by the 

projects and as shown on plan to be approved by the owner and authorized 

Representative/Architect/Engineer. 

 

17.2 Cementitious Waterproofing shall be used on all restroom floors (third floor, 

fifth floor) . 

 

18 AIR - CONDITIONING AND VENTILATION WORKS 

 

18.1 All air conditioning and ventilation units to be installed shall be of approved 

quality and shall be presented through original catalogue/s and/or physical 

presentation of units to the Owner/Representative or consultant for mechanical 

works of the Project Management Office of BatStateU for approval prior to 

installation. 

 

18.2 Air conditioning and ventilation units and/or brand/s shall be presented and 

approved by owner/representative prior to installation. 

 

18.3 Supports and hangers for air conditioning units, both indoor and outdoor, shall 

be provided. 

 

18.4 Supply and Installation of Four (4) sets of  1.0 HP inverter split-type hi-wall air 

conditioning units, Four (4) sets of 1.5HP inverter split-type hi-wall air 

conditioning units, Three (3) sets of 2.0HP inverter split-type hi-wall air 

conditioning units, Six (6) sets of 2.5HP inverter split-type hi-wall air 

conditioning units, One (1) set of 3.0TR inverter split-type suspended ceiling air 

conditioning units, Twelve (12) sets of 5.0TR non-inverter split-type suspended 

ceiling air conditioning units, and Four (4) sets of 5.0TR non-inverter split type 

cassette air conditioning units. Each set consists of a pair of indoor unit and 

outdoor unit. The ACUs shall comply with the following specifications: 

 

 

 

 

Nominal 

Capacity 
1.0 HP 1.5 HP 2.0 HP 2.5 HP 3.0 TR 

5.0 

TR 
5.0 TR 

Number of 

Sets to be 

Supplied 

and 

Installed 

4 sets 4 sets 3 sets 6 sets 1 sets 12 sets 4 sets 

Unit Type 

Inverte

r 

Split- 

Inverter 

Split- 

Type 

Inverter 

Split- 

Type 

Inverter 

Split- 

Type 

Inverter 

Split-

Type 

Non-

Invert

er 

Non-

Inverte

r 
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*
- Specifications shall be submitted for the approval of the Mechanical Consultant. 

 

18.5 Copper tubings and all necessary materials for the completion of the system 

shall be provided and installed accordingly. 

 

18.6 All other materials whether indicated on plans or not, shall be provided if 

necessary for the system to operate. 

 

18.7 Twenty-three (23) units of 8” (200mm) ceiling mounted exhaust fans and Fifty 

(50) units of 10” (250mm) ceiling mounted exhaust fans shall be supplied and 

installed. Each of the units shall be installed following the connections of air 

Type 

Hi-Wall 

Hi-Wall Hi-Wall Hi-Wall Suspend

ed  

Ceiling 

Split-

Type 

Suspe

nded  

Ceilin

g 

Split-

Type 

Cassett

e Type 

Power 

Supply 

220-

230 V, 

60 Hz, 

Single 

Phase 

220-230 

V, 

60 Hz, 

Single 

Phase 

220-230 

V, 

60 Hz, 

Single 

Phase 

220-230 

V, 

60 Hz, 

Single 

Phase 

220-230 

V, 

60 Hz, 

Single 

Phase 

220-

230 V, 

60 Hz, 

Three 

Phase 

220-

240 V, 

60 Hz, 

Three 

Phase 

 

Refrigerant R-410a R-410a R-410a R-410a R-410a R-22  

Sound Level 54dBA 31 dBA 39 dBA 39 dBA 46 dBA 
48 

dBA 
43 dBA 

Cooling 

Capacity 

7,250- 

12,000 

kJ/h 

7,500-  

14,440 

kJ/h 

9,200-  

18,750 

kJ/h 

12,000-  

24,500 

kJ/h 

12,050- 

38000 

kJ/h 

63,300 

kJ/h 

63300k

J/hr 

System 

Power Input 

490-

1,170 

W 

490- 

1,190 W 

625- 

1,520 W 

685- 

1,900 W 

695- 

3,500 W 

5400 

W 
5150W 

Energy 

Efficiency 

Ratio (EER) 

10.3- 

14.8 

kJ/W-h 

11.8- 

15.3 

kJ/W-h 

12.3-

14.7 

kJ/W-h 

12.9- 

17.5 

kJ/W-h 

10.9- 

17.3 

kJ/W-h 

11.7 

kJ/W-

h 

12.3 

kJ/W-h 

Piping 

(Liquid) 

ф 

6.35m

m 

(1/4") 

ф 

6.35mm 

(1/4") 

ф 

6.35mm 

(1/4") 

ф 

9.52mm 

(3/8") 

ф 

9.52mm 

(3/8") 

ф 

9.52m

m 

(3/8") 

- 

Piping (Gas) 

 

ф 

12.7m

m 

(1/2") 

ф 

12.7mm 

(1/2") 

ф 

12.7mm 

(1/2") 

ф 

15.88m

m (5/8") 

ф 

15.88m

m (5/8") 

Φ19.0

5mm 

 (3/4”) 

- 

Connection 

Type of 

Piping 

Flare Flare Flare Flare Flare Flare Flare 
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pipes shown on the plans. The exhaust units shall comply with the following 

specifications: 

 

 

 

Nominal Size 
8" 

(200mm) 

10"  

(250mm) 

Number of Units to 

be Supplied and 

Installed 

23 units 50 units 

Unit Type 
Ceiling 

Mounted 

Ceiling 

Mounted 

Power Supply 

220-230 V, 

60 Hz, 

Single Phase 

220-230 V, 

60 Hz, 

Single Phase 

Motor Rating 20 W 30 W 

Air Delivery 286 cfm 424 cfm 

Nominal Diameter  

of Air Pipe 
4" (100mm) 4" (100mm) 

 

18.8 Necessary hangers and supports for the air pipe of the exhaust system shall be 

provided and installed accordingly for the full operation of the system. 

 

18.9 Stainless bull nose vent louvers shall be supplied and installed on every vent for 

the exhaust systems. Specifications of the material shall be submitted and shall 

be approved by the assigned project architect from Project Management Office 

of BatStateU. 

 

18.10All exhaust fan units shall be connected to the nearest lighting circuits. 

 

18.11Testing and commissioning shall be performed with the member/s of technical 

working group as witness/es prior to turn-over and acceptance. 

 

19 FIRE PROTECTION WORKS 

 

19.1 The Contractor shall furnish all materials, labor and equipment necessary for the 

installation of Fire Protection System of the Five Storey Higher Education 

Building. 

 

19.2 The drawings are not intended to show every pipe, fittings, valves and 

accessories. All such items whether specifically mentioned or not, or indicated 

on the drawings shall be finished and installed if necessary to complete the 

system in accordance with the best practice of the Mechanical Trade and to the 

satisfaction of the Owner/Representative. 

 

19.3 Shop drawings shall be submitted for approval to the mechanical consultant 

prior to any installation. 
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19.4 A set of as-built drawings of the entire system, including the layout and diagram 

accurately showing the connections and all the contents of the fire pump house 

shall be submitted to the Project Management Office as a requirement for turn-

over and acceptance of the building. 

 

19.5 All BI pipes, all types of valves and B.I. fittings, and all materials to be installed 

within the system shall be presented and approved by owner/representative/ 

mechanical consultant prior to installation. 

 

19.6 Use schedule 40 B.I. pipes and B.I. fittings for all fire protection pipelines. 

 

19.7 Use elbows with 25mm diameter and 50mm diameter; straight tee 25mm and 

50mm diameter; reducing tee with 50x25x50 and reducing elbow 50x25. All 

fittings shall be black iron (B.I.). 

 

19.8 Use sprinkler heads, pendent type. All pendent types sprinkler heads shall be 

concealed with the approval of the Project Architects of BatStateU. 

 

19.9 Isolation valve shall come with supervisory switch, and shall be presented and 

approved by owner/representative/ mechanical consultant prior to installation. 

 

19.10Fire pump house shall be equipped with complete set of fire pump capable to 

deliver a capacity of 25.0 li/s (≈396 GPM ≈ 1.5m
3
/min) at 48 meters TDH (total 

dynamic head). Fire pump shall be made with cast iron casing, bronze casting 

impeller and stainless steel shaft, and shall be driven by a 30kW diesel engine. 

The diesel-engine-driven pump shall have the following standard accessories: 

engine panel box, muffler, fuel tank, battery charger, 2 sets of pressure switches, 

foot valve, odometer, and control panel. 

 

19.11The fire pump house shall also be equipped with a 22kW electric motor. The 

electric fire pump shall be capable to deliver a capacity of 25.0 li/s (≈396 GPM 

≈ 1.5 m
3
/min) at 48 meters TDH (total dynamic head). Fire pump shall be made 

with cast iron casing, bronze casting impeller and stainless steel shaft. The 

electric pump shall be of complete set with the following standard accessories: 2 

sets of pressure switches, foot valve, priming tank, control panel, flow meter and 

main relief valve. 

 

19.12A jockey pump shall also be provided within the fire pump house. The jockey 

pump shall have a capacity to deliver 2.50 li/s (≈ 40 GPM ≈ 0.15 m
3
/min) at 60 

meters TDH. Jockey pump shall be made with cast iron pump head and base 

plate, stainless steel impeller, shaft, chamber, base, pump head cover, and outer 

sleeve. It shall have a cartridge type mechanical seal. Jockey pump shall be 

coupled with electric 3.0kW motor, 220V, 3Ø, 60Hz at 3600RPM. 

 

19.13The pumps shall be arranged and connected such that the diesel-engine-driven 

fire pump will automatically start whenever power shortage or interruption 

(thus, making the use of the electric fire pump impossible) takes place while the 

service of the fire pump for the fire protection system is needed. 
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19.14Fire pump must be equipped with automatic priming assembly to ensure that the 

pump will be fully primed at all times. 

 

19.15The entire sprinkler system shall undergo leak testing and shall stand the 

pressure of 20 bars (approximately 300psi). 

 

19.16Testing and commissioning of the entire fire protection system (including 

sprinkler system, fire pumps and accessories) shall be performed with the 

member/s of technical working group as witness/es prior to turn-over and 

acceptance. Representative/s of Bureau of Fire Protection shall be invited to 

witness the Testing and Commissioning of the Fire Protection System. 

Acceptance of the system shall be dependent on the comment/s of the 

Mechanical Consultant and/or Representative of the Bureau of Fire Protection. 

 

20 ELECTRICAL WORKS 

 

20.1 All works shall be in accordance with the governing codes and regulations of the 

latest edition of the Philippine Electrical Code, with the rules and regulations of 

the National and Local Authorities concerned in enforcement of electrical laws 

and ordinance and with the rules and regulation of the utility companies 

concerned. 

 

20.2 Contractor shall furnish all labor, equipment and materials as may be approved 

by the owner or his/her representative and shall perform all operations with 

electrical system shown I the drawings, their test and inspection complete in 

accordance with specifications and drawings and subject to terms and conditions 

of the contract and materials not specifically mentioned to bring the electrical 

system to operating condition and ready for use by the owner. 

 

20.3 Electrical works shall be under the full supervision of a duly licensed and 

registered electrical engineer. 

 

20.4 Submit and secure approval by the Architect/Engineer or by duly authorized 

representative of the owner before procurement, fabrication or delivery or 

installation of items to the jobsite. Submittal shall include the sample, 

manufacture's name, trade name, place of manufacture, catalog model or 

number, nameplate data, size, layout dimensions, ratings and capacity. 

 

20.5 Electrical materials shall be as specified in the electrical drawing details as 

shown in the plans. 

 

20.6 Panel Board shall conform to UL 50 and UL 67. Custom built Panel boards as 

detailed in drawing shall be NEMA-1 Enclosure, wall mounted, 3 pole.  All 

panels shall be finished in light gray enamel (ANSI #61) over a rush inhibitor. 

Where "space only" is indicated, make provisions for the future installation of a 

breaker sized as indicated. Provide a separate ground bus marked with white 

stripe along its front and bonded to the steel cabinet for connecting grounding 

conductors. 
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20.7 All Panels shall be required by 2 pole/3 pole circuit breaker on main and 2 

pole/3 pole circuit breakers in the branch circuits as detailed in drawing. Circuit 

breaker shall be of approved top brands in the market today. Circuit breaker 

shall comply with Underwriter’s Laboratories (UL) standards as follows; UL 

489, "Molded-Case Circuit Breakers, Molded-Case Switches and Circuit-

Breaker Enclosures,"; UL 1699, "Arc-Fault Circuit Interrupters."; and UL 1998 

“Software in Programmable Components”. Submit UL Certificate of 

Compliance for approval. Use only one (1) brand of circuit breaker.  

 

20.8 Panels and cabinets shall be fabricated by reputable fabricators as approved by 

the owner. Secure approval of shop drawing/ the Architect/Engineer or by duly 

authorized representative of the owner prior to fabrication of panels. 

 

20.9 All wires and cables shall comply with the requirements of the Underwriter’s 

Laboratories, the ASTM and IPCEA as they apply in the particular. 

 

20.10 Wires and cables for lighting, power and auxiliary systems shall be nylon, 

jacketed, plastic insulated for 600 volts working pressure, type THHN/THWN-2 

unless otherwise noted.  Type TW, colored white for grounding. Cables shall be 

of approved top brands in the market today. Cables shall comply with 

Underwriter’s Laboratories (UL) standards as follows; UL 83 “Thermoplastic 

Insulated Wires and Cables (THHN/THWN-2)”; UL 758 “Appliance Wiring 

Materials (AWM)”; UL 1063 “Machine Tool Wire (MTW) (stranded conductors 

only)’; and PNS 35 “Thermoplastic Insulated Copper Wires and Cables 600 

Volts”. Submit UL Certificate of Compliance for approval. 

 

20.11  All feeder cables/wires shall be color coded. Color coding or wires are as 

follows: 

   Line A - Red   Ground wire - white 

   Line B - Yellow   Line C - Black 

   Control wire #01 - Brown Control wire #02 – Blue 

 

20.12 Method of wiring shall be as follows; or unless otherwise specified in drawing.  

 For embedded in concrete. Use uPVC schedule 40 conduit. 

 For not embedded in concrete. Use EMT for conduits not lager than 25mm 

diameter. Use IMC with size larger than 25mm diameter. 

 Minimum size of wire shall be 3.5mm² THHN/THWN-2. (AWG No. 12 

stranded) unless otherwise specified in the drawing. 

 No conduits shall be used in any system smaller than 20mm diameter, 

electric trade size, Location and sizes of pull boxes shall be cleared to the 

Engineer prior to fabrication and installation. 

 EMT conduit fitting shall be compression type. 

 

20.13Metallic conduits for interior and exterior systems shall be a standard weight, 

mild, steel, hot dip galvanized with an interior. Metallic conduits shall be of 

approved top brands in the market today. Metallic conduits shall comply with 

Underwriter’s Laboratories (UL) standards as follows; for EMT UL 797 

“Electrical Metallic Tubing – Steel”; for IMC UL 1242 “Standard for Electrical 

Intermediate Metal Conduit – Steel”; and for RSC “Electrical Rigid Metal 

Conduit – Steel”. Submit UL Certificate of Compliance for approval. 
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20.14µPVC non metallic conduit pipe, junction box, utility box and fittings embedded 

in concrete slabs, concrete wall and partitions shall be high-impact. µPVC non 

metallic conduit shall be of approved top brands in the market today and shall 

follow these specifications:  Impact Strength of 80 Joules, Tensile Strength of 

55 MPa, Flattening of NO BREAKING at 100% and Vicat softening 

temperature, °C, min. of 85.5 °C min. 

 

20.15Convenience Receptacle shall be rated 16 amperes, 240 volts, parallel blade 

with grounding slot.  All outlets of whatever kind, for all systems, shall be 

provided with suitable fittings, which shall be either a box or other devices 

especially designed to receive the type of fittings to be mounted thereon.   

 

20.16Wall switches shall be rated at 16 amperes, 300 volts, one way, two pole, three 

way or four way as required with ground slot. Certain combinations shall be 

furnished with pilot lights as required and where indicated on the drawings 

 

20.17Wiring devices shall be of approved top brands in the market today.  

 

20.18Safety Switches and Disconnect Switches shall be of approved top brands in the 

market today. Safety Switches and Disconnect Switches shall comply with 

Underwriter’s Laboratories (UL) standards as follows; UL 508 “Standard for 

Industrial Control Equipment”; and UL 98 "Enclosed and Dead-front Switches”. 

Submit UL Certificate of Compliance for approval. 

 

20.19The lighting system shall be complete in every aspect, all as indicated on the 

plans as specified. All wiring shall be installed in µPVC schedule 40 of 

specified brand or as indicated in the plans and in general shall be concealed in 

the structure. Mounting heights of devices shall be as detailed on the plans or as 

follows: 

 

 Local switches  -  1370mm from center of device to finished floor line. 

 Receptacles C.O. - 300mm above floor or 150mm above counters, 

or as shown on in  

      Architectural details. 

 

20.20All lighting fixtures (indoor & outdoor) shall be new and approved type. See 

plan for specification. 

 

20.21All metallic conduits, cabinets and equipment shall be properly grounded and 

bonded by means of copper straps.  The conduits of each system shall be 

grounded by connecting to the ground. Ground rod shall be shall be of approved 

top brands in the market today. 

 

20.22Telephone and Data system shall consist of an interior system of conduits, 

outlets boxes, junction boxes and terminal cabinets, smart switches and manage 

switch as shown on the plans.  UTP/Category 6, 24 AWG x 4 pairs cable 

complete with RJ45 connector shall be used or as indicated on the plans. All 

work materials shall be brand new, free from defects, installed and constructed 
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in a workmanlike manner according to prevailing standard practice. Voice & 

Data cable shall be shall be of approved top brands in the market today. 

 

20.23Other items not mentioned in the specifications but are included in the 

installation shall be subjected to be pre-approved by the owner. 

 

21 FIRE DETECTION AND ALARM SYSTEM 

 

21.1 The local combination box shall consist of red-colored indication lamp, manual 

pull station and fire alarm bell.  This shall be flush-mounted and the exact 

location  

 

21.2 Use high quality smoke detectors. Smoke Detectors: Designed for detection of 

abnormal smoke densities by the photoelectric principle. Necessary control 

and/or power panels required for operation of the device shall be provided either 

as individual units or integral with the main control panel. Detectors and 

associated panel must be compatible with main control panel being provided and 

be suitable for use in a supervised circuit, malfunction of the electrical circuitry 

to the detector or its control or power shall result in the operation of a system 

trouble device. Each detector shall contain a visible indicator lamp that shall 

show when the unit is activated. Each detector shall be plug-in type in which the 

unit detector base contains screw terminals for making all wiring connections. 

 

21.3 The manual pull station shall be inside the local combination box with 

indication lamp to indicate the receipt of the signal from the manual station.  

Material shall be constructed from 1.2mm thick steel with bright red color 

finish.  Alarm signal is transmitted to the control panel by pushing the push-

button inside the box. Non-coded type with mechanical reset features.  All 

wiring connections shall be to screw terminals.  Break glass front stations are 

not permitted.  Stations exposed to the exterior of the building shall be of the 

weatherproof type.  

 

21.4 Bells shall be operated on the fire outbreak floor and the floor just above and 

below it and at the other case can be sounded simultaneously. Speaker shall 

have power taps which are selected by shunts suitable for use in an electrically 

supervised circuit and shall have a sound output rating of at least 87 decibels at 

10 ft. and combined with flashing strobe.  Speaker specifically listed for outdoor 

use shall be provided in exposed locations. Use “System Sensor” Cat. No. SPSR 

or approved equal. 

 

21.5 The indicator lamp identifies the fire alarm station.  Power supply to the bulb is 

24V, 1W coming from the fire alarm control panel. 

 

21.6 All exposed pipes and fittings shall be EMT.  Concealed pipes can be used 

µPVC. 

 

21.7 Boxes (junction, utility and square box) shall be galvanized steel. 

 

21.8 Cable size to be used shall be 1.25mm² TF wire, 16/2 twisted and of top brand in 

the market today. 
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22 CISTERN 

 

22.1 The Contractor shall supply all the materials, labor and equipment necessary for 

the complete construction of the Cistern tank. 

 

22.2 The Contractor shall make adequate site survey, verification and setting outs.  

 

22.3 Construction of cistern tank with 120m
3
 capacity, using 4000psi ready mix 

concrete, 28 days; 

 

22.4 The cistern tank shall be constructed according to plans and specification. Water 

proofing is also included; 

 

22.5 All materials and to be used shall be of approved quality and according to 

standard. 

 

22.6 The construction of the same shall be in accordance with the detailed plans. 

 

23 FIRE PUMP HOUSE 

 

23.1 The Contractor shall supply all materials, labor and equipment for the 

construction of the fire pump house. 

 

23.2 The construction of said pump house shall be in accordance with the detailed 

plans.  

 

23.3 The fire pump house shall be constructed above the cistern tank; 

 

23.4 Supply and installation of : 

23.4.1 2.1m x 1.0m Steel Door with Louver 

23.4.2 1.9m x 2.6m Roll-up Door 

23.4.3 0.6m x 2m Anodized Aluminum Louvers 

 

23.5 Painting of the entire fire pump house; 

 

23.6 All works must be communicated to the Owner/Representative before 

commencement. 

24 PLUMBING WORKS  

 

24.1 General 

 

24.1.1 All plumbing works included herein shall be executed according to the 

provisions of the National Plumbing Code, National Building Code and 

the Rules and Regulations of the Batangas City. 

 

24.1.2 The drawings are not intended to show every pipes, fittings, valves and 

appliances. All such item whether specifically mentioned or not, or 

indicated on the drawings shall be finished and installed if necessary to 
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complete the system in accordance with the best practice of the Plumbing 

Trade and to the satisfaction of the Owner/Representative. 

 

24.1.3 All materials to be used shall be new and shall conform to the Reference 

Code and Standards. Use of materials shall further be governed by other 

requirements, imposed on other section of these specifications. Materials 

shall be subject to test necessary for their fitness if so required. 

 

24.1.4 The Contractor shall furnish all materials, labor and equipment necessary 

for the installation of all water lines, fixtures and accessories.  

 

24.1.5 All materials and equipment to be installed shall be of approved quality 

and should be presented to BatStateU/Representative Architect/Engineer 

for approval prior to installation. 

 

24.1.6 All works must communicate to the Owner/Representative before 

commencement. 

 

24.1.7 SYSTEM DESCRIPTION: Provide new plumbing systems, complete and 

ready for operation. Plumbing systems including manufacturer’s products 

shall be in accordance with the required and advisory of the IAPMO 

Uniform Plumbing Code and Philippine National Plumbing Code. 

Plumbing systems include piping less than 1.50meters outside of the 

building. 

 

24.1.8 SUBMITTALS: 

 

   Product data: 

   Pipe and fittings 

   Valves 

   Pipe hangers and supports 

   Water meters 

   Drains 

 

   Certificate of Conformance: 

   Pipe and fittings 

   Valves 

   Pipe hangers and supports 

   Water meters 

   Drains 

 

24.1.9 Shop Drawing (as required) 

 

 Detail drawings consisting of schedules, performance, charts, 

instructions, diagrams, and other information to illustrate the 

requirements and operations of systems that are not covered by the 

Plumbing Code. Detail drawings for the complete plumbing system 

including piping layouts and locations of connections; dimensions for 

roughing-in, foundation, and support points; schematic diagrams and 

wiring diagrams or connection and interconnection diagrams. Detail 
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drawings shall be indicated clearances required for maintenance and 

operation. Where piping and equipment are to be supported other than 

as indicated, details shall include loadings and proposed support 

methods. Mechanical drawing plans, elevations, views, and details, 

shall be drawn to scale. 

 

24.1.10Test Reports 

 

 Test, Flushing and Disinfection 

 

 Test reports in booklet form showing all field tests performed to adjust 

each component and all fields test performed to proved compliance 

with the specified performance criteria, completion and testing of the 

installed system. Each test report shall indicate the final position of 

controls. 

 

24.1.11STANDARD PRODUCTS: Specified materials and equipment shall be 

standard products of a manufacturer regularly engaged in the manufacture 

of such product. Specified equipment shall essentially duplicate equipment 

satisfactorily at least two (2) years prior to bid opening. Standard products 

shall have been satisfactory commercial or industrial use for two (2) years 

prior to bid opening. The two (2) years use shall include applications of 

equipment and materials under similar circumstances market through 

advertisements, manufacturers’ catalogs, or brochures during the (two) 2 

years period. 

 

24.1.12Delivery, Storage and Handling 

 

 Handle, store, and protect equipment and materials to prevent damage 

before and during installation in accordance with the manufacturer’s 

recommendations, and as approved by contracting officer. Replace 

damaged or defective items. 

 

24.2 QUALITY ASSURANCE: Plumbing systems including fixtures, materials, 

installation, and workmanship shall be in accordance with the plumbing Code 

except as modified herein. In the Plumbing code referred to herein, the advisory 

provisions shall be considered to be mandatory, as though the word ”shall” had 

been substituted for the word “should” wherever it appears; 

 

24.3 MATERIAL’S SPECIFICATION 

 

24.3.1 DWV (DRAIN, WASTE, AND VENT) PIPING: Fittings shall be radius 

fittings, except fittings in vent piping which may be short radius fittings. 

Minimum size piping shall be 50mm (2”) for buried and aboveground 

piping. 

 

24.3.2 SANITARY (SEWER) / WASTE LINES – Soil pipes shall be Polyvinyl 

Chloride (PVC) Pipes with maximum SDR of 34 per ASTM D3034.  
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24.3.3 VENT LINES – Branch vent pipes shall be Polyvinyl Chloride (PVC) 

with maximum SDR of 34 per ASTM D3034. 

 

24.3.4 CLEANOUTS – ANSI 112.36.2; provide threaded bronze or thermoplastic 

cleanouts plugs. 

 

 Floor Cleanouts – provide cast-iron floor cleanout with flange, 

polished bronze or nickel bronze rim and scoriated floor plate with CO 

cast in the plate. Secure floor plate with the counter sunk screws for 

installation flush with finished floor. 

 

 Ground Cleanouts – provide cast-iron cleanouts and countersunk 

plugs. Provide 450 x 450 x 150mm think concrete slab with top 25mm 

above grade with cleanout located in center of slab. 

 

24.3.5 STORM DRAIN 

 

  Drain Pipe: Exterior and Interior Pipes: Exterior and interior storm 

drainage pipe shall be Polyvinyl Chloride (PVC) pipe conforming to 

the specification of ASTM D 2665 or equivalent for pipes smaller than 

250mm diameter. The engineer reserves the right to inspect and test the 

pipe delivered for intended purpose. Defects that are discovered after 

acceptance of delivery of the pipes but before installation shall be 

cause for rejection without additional cost to the employer. 

 

24.3.6 DOMESTIC WATER PIPING 

 

 Buried Piping (Cold Water): Shall be Polypropylene Random (Type 3). 

High resistance to pressure and temperature, conforming to EN ISO 

15874.  

 

 Aboveground Piping: Galvanized steel pipe, schedule 40, conforming 

to ASTM 453 or ASTM A 120. 

 

24.3.7 WATER VALVES: Valves shall have flanged end connections, except 

sizes smaller than 65mm (2 ½” ) may have threaded end connection with a 

union on all but one side of the valve, or solder connection for connections 

between bronze valves and polyethylene tubing. Copper alloy and bronze 

valve body shall be ASTM B61 or ASTM B62 copper alloy. Ball valves 

may be provided in lieu of gate valves. 

 

 Valves: MSS SP-80, Class 125 except sizes 65mm and larger shall 

Conform to MSS SP-70, Class 125. 

 

 Check Valves: MSS SP-81, Class 125, swing check cast-iron or bronze 

body. 

 

 Water Meters: AWWA C700 positive displacement type, with register 

reading in liters and U.S. gallons. 
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24.3.8 WATER TANK  

 

 Supply and installation of one (1) unit of 12,880 liters capacity 

stainless steel water tank and two (2) units of 5,951 liters capacity 

stainless steel water tank of approved brand. 

 

 The Contractor shall supply all the materials, labor and equipment 

necessary for the complete construction of the cistern and domestic 

water tank with 120cu.m. capacity. All materials and to be used shall 

be approved quality and according to standard. The construction of the 

same shall be in accordance with the detailed plans. 

 

24.3.9 BOOSTER AND TRANSFER PUMPS 

 

 The contractor shall furnish and install two (2) sets domestic water, 

factory assembly, skid mounted water transfer pumps to supply water 

from cistern to water tanks in the fifth floor and booster pumps two (2) 

for each overhead tanks as described in these specifications and shown 

on the plan. 

 The system shall be rated for a total system capacity and the individual 

pumps in the system shall be so sized and sequenced to deliver 

portions of the total flow as demand varies.  

 

 The system shall be so designed as to provide a constant discharge 

pressure, as measured at the system discharge given on the plans. 

 

 The units shall be completed factory assembled and tested of approved 

brand. 

 

 Pump’s suction and discharge line shall be complete with isolation 

valves and flexible pipe connectors and others fittings as shown on the 

drawing. Individual pumps may be serviced with the system in 

operation. Pump’s discharge shall be furnished with combination pilot 

operated pressure regulating non-slam check valves. 

 

 The system and all pertinent components shall be cold water rated for 

working pressures of 150 psi and shall be hydrostatically tested in 

accordance with Hydraulic Institute Standards for centrifugal pumps. 

 

 The pumps shall be vertical in-line, close-coupled transfer pumps, 

mounted on pump casing and completed with back pull-out feature. 

Pump head and base shall be complete with cast iron casing and all 

other wetted parts are stainless steel. Under no circumstances will 

packed pump or pumps without back pull-out capacity be accepted. All 

pumps replacement parts shall be available in kit form and shall field 

data on the pump nameplate, without referring any drawings. Pumps 

other than those specified will be accepted if they can be shown to be 

equal in efficiency to the specified units. 
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 Transfer pumps shall be 230voltage, with 155GPM and total dynamic 

head of 170ft. 

 

 The system shall be protected by a thermal sensing and thermal purge 

system to protect all pumps from overheating. The thermal purge man 

folding shall be separated from the main manifold and shall be 

stainless steel. 

 

 Air bleed fittings/petcocks shall be provided at all system “high” 

points. 

 

 The pump in the system shall be sequenced on and off for energy 

savings, to provide varying flows on demand while maintaining 

constant discharge pressure. Current or pressure sequencing shall not 

be allowed as primary sequencing devices. This device hall include 

necessary pumps sequencing switches and shall be so constructed as to 

select the smallest pump horsepower combination to satisfy all 

conditions of system flow demand. The floe sensing device shall be 

readily filed adjustable from single location, and shall be complete 

with the visual flow indicator. Removal of the flow device from the 

flow path shall not be required for adjustment and physical 

modification to the devices within the flow path shall not be permitted.  

 

 To provide for full assurance of the system load satisfaction, the 

system shall be complete with a pressure monitoring, redundant, 

sequencing system completely separate from the primary sequencing 

device. This system shall be so designed that failure of any reason in 

the primary sequencing function and the resultant drop in system 

pressure are monitored and used to start pumps in the sequence until 

required pressure is met. 

 

 The entire unit shall be factory assembled, wired and tested with a 

complete Electrical, Hydrostatic and performance test. It shall be 

cleaned and painted with high-grade machinery enamel prior to 

shipment. 

 

24.3.10 TRAPS 

 

 Unless otherwise specified, traps shall be plastic per ASTM F 409. 

Traps shall be with a clean-out. Provide traps with removable access 

panels for easy clean-out at sink and lavatories. Inlets shall have rubber 

washer and copper alloy nuts for slip joints above the discharge level. 

Swivel joints shall be below the discharge level and shall be metal-to-

metal or metal-to-plastic type as required for the application. Nuts shall 

have flats for wrench grip. Outlets shall have internal pipe thread, 

except that when required for the application, the outlets shall have 

sockets for solder-joint connections. The depth of the water seal shall 

not less than 50mm. the interior diameter shall be not more than 

3.2mm over or under the nominal size, and interior surfaces shall be 

reasonable smooth throughout. A copper alloy “P” trap assembly 
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consisting of an adjustable “P” trap and threaded trap wall nipple with 

cast brass wall flange shall be provided for lavatories. The assembly 

shall be standard manufactured unit and may have a rubber-gasketed 

swivel joint.    

 

 

 

 

24.4 EXECUTION 

 

24.4.1 Installation: Installation of plumbing system including equipment, 

materials, ans workmanship shall be in accordance with the IAPMO 

Uniform Plumbing Code and Philippine National Plumbing Code 

except as modified herein. 

 

24.4.2 Threaded Connections: Jointing compound for pipe threads shall be 

polytetrafluoroethylene (PTFE) pipe thread tape, pipe cement and oil, 

or PTFE powder and oil; apply only on male threads. Provide exposed 

ferrous pipe threads with one coat of primer applied to a minimum dry 

film thickness of 1.0 mil. 

 

24.4.3 Solder End Valves: Remove stems and washers and other item subject 

to damage by heat during installation. Reassemble valve after soldering 

is completed. Valves without heat sensitive parts do not require 

disassembly but shall opened at least two turns during soldering. 

 

24.4.4 Pipe Supports (Hangers): provide additional supports at the 

concentrated loads in piping between supports such as flanged valves. 

 

24.4.5 Maximum Spacing between Supports: 

 

 Vertical Piping: Support metal piping at each floor, but at not more 

than 3.0 meters intervals. Support plastic at each floor and midpoint 

between floors, but at not more than 1.5 meters interval. 

 

 Horizontal Piping: Support plastic piping at 1.20 meters intervals, 

except for pipe exceeding 1.50 meter length. Provide supports at 

intervals equal to the pipe length but not exceeding 3.0 meter. 

 

24.4.6 DISINFECTION: Disinfect the new water piping in accordance with 

AWWA C651. Fill the piping system with solution containing 

minimum of 50 parts per million of available chlorine and allow 

solution to stand for minimum of 24 hours. Flush the solution from the 

system with clean water until maximum residual chlorine content is not 

greater than 0.2-0.5 parts per million (ppm). 

 

24.4.7 FIELD TESTING AND FLUSHING: Before final acceptance of the 

work, test each system as in service to demonstrate compliance with 

the contract requirements. Perform the following tests in addition to 

the tests specified in the IAPMO uniform Plumbing Code, and 
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Philippine National Plumbing Code, except as modified herein. Correct 

all defects in the work provided by the contractor, and repeat the tests 

until the work is in compliance with contact requirements. Furnish 

water, electricity, instrument, connecting devices, and personnel for the 

tests. 

 

24.4.8 DOMESTIC WATER PIPING: Hydrostatically test each piping 

system at not less than 10.50kg/cm sq (150psig) with no leakage or 

reduction in gage pressure for 2 hours. Flush piping with potable 

water. Testing will be done by sectioning the piping installation during 

construction period. 

 

25 PLUMBING FIXTURES  

 

25.1 All plumbing works included herein shall be executed according to the 

provisions of the National Plumbing Code, National Building Code and the 

Rules and Regulations of the City of Batangas. 

 

25.2 All materials to be used shall be new and shall conform to the Reference Code 

and Standards. Use of materials shall further be governed by other requirements, 

imposed on other section of these specifications. Materials shall be subject to 

test necessary for their fitness if so required. 

 

25.3 The Contractor shall furnish all materials, labor and equipment necessary for the 

installation of all plumbing fixtures and accessories.  

 

25.4 All materials and equipment to be installed shall be of approved quality and 

should be presented to BatStateU/Representative Architect/Engineer for 

approval prior to installation. 

 

25.5 It includes the provision of :  

A. Water Closets with complete fittings and accessories; 

B. Lavatory under counter type with complete fittings, faucets and 

accessories; 

C. Lavatory, wall hung with complete accessories, faucets and 

fittings; 

D. Wall hung urinals with complete fittings and accessories; 

E. Shower; 

F. Soap Holder; 

G. Stainless steel Tissue Holder; 

H. 4” x 4”Stainless floor drain for all required area; 

I. Stainless kitchen sink complete with fittings and faucet ; 

J. Drinking Fountain; 

K. Stainless Steel Bidet Faucet; 

L. Liquid Dispenser with complete accessories; 

M. Automatic Hand dryer; 

N. Phenolic doors 0.60m x 1.60m complete with accessories;  

O. Phenolic wall 

P. Phenolic modesty board 0.40m x 0.90m 

Q. Phenolic ledge 0.20m x 1.00m 
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R. Mirror with ¼” thk. glass with backing (Class A). 

 

25.6 For spa; 

A. 2 sets Bathtub 

B. 1/2" thick Tempered Frosted Glass complete with accessories 

C. Lavatory (Vessel Type) with fittings 

D. Automatic Hand Dryer 

E. 4 x 4 Stainless Floor Drain 

F. Class 'A" Mirror 

 

25.7 Provide samples for Owner’s approval.  

 

26 DEEP WELL 

 

26.1 Supply and delivery of well guide casing PVC schedule 40; pipe 8” x 50ft. 

 

26.2 Supply and deliver of well guide casing BI Pipe schedule 40; 6” in 120ft depth. 

 

26.3 Supply and delivery of well guide casing GI pipe schedule 40; 4” in40ft depth.  

 

26.4 Supply and delivery of riser GI pipe schedule 40; 2” in 80ft depth. 

 

26.5 Labor includes mobilization, equipment set up & demobilization; well drilling 

of 7-8in. diameter x 20ft. borehole for 6in. diameter slotting of pipe including 

acetylene &oxygen; installation of well casing and well testing and  developing 

for at least 12 hrs.  

 

27 LANDSCAPING WORKS INCLUDING ARTIFICIAL FALLS 

 

27.1 This item includes all landscaping works and fountain that is specified in the 

Site-Development plan and the landscape with artificial falls on rock-shaped 

mural at second floor. 

 

27.2 Use garden soil in all kinds of plants found in the planters in the building. 

 

28 HAULING OF WASTES & DEMOLISHED MATERIALS 

 

This item includes housekeeping and cleaning / removal of excess and unnecessary materials. 

 

 

SCOPE OF WORK 

 

1.0 INTRODUCTION 

 

  The University provides excellent services, quality facilities, and globally competent 

programs, all of which contribute to the growth of the campus community.   

 

 In BatStateU Main I, an existing unfinished 2-storey structure will be completed to 

serve as Student Services Center Building.  The aim of the university is to have a building 
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that will be occupied as the administrative center of the university. From the Office of the 

President and Vice-Presidents to the offices for the different Directors and Heads, the 

building will be a one-stop resource located in the heart of campus. With convenient access to 

several offices, staff, employees, students and visitors can complete a range of services by 

visiting only one location. 

 

 The building will also serve as a resource center for departments offering credential 

programs. It will provide student accessibility to accurate information on admissions and 

credential requirements, assist faculty and departments in advisement, and monitor student 

progress.  

 

The University acknowledges its need to emphasize the convenience it could offer not 

only its students but also every individual in need of their service; hence, the proposal for the 

Completion of Student Services Center Building II in BatStateU Main I. 

Prior to construction, the structural stability of the existing 2-storey core structure was 

sought. The structural investigation and physical observation conducted resulted to propose 

Retrofitting Works as remedial measures for the affected structural members of the existing 

building in order to restore the same to its normal condition safe for the purpose. 

Retrofitting works was awarded to EC Structural Composites, Inc. with contract 

duration of one hundred twenty (120) calendar days. It was started on October 24, 2014 and 

is scheduled to be completed on February 20, 2015. 

Construction works phase I was awarded to SCDI with contract duration of Six 

Hundred (600) Calendar days. It was started on December 06, 2015 and is scheduled to be 

completed on July 22, 2017. 

2.0 DESCRIPTION OF THE EXISTING BUILDING 

 

The existing Two (2) Storey Building is an unfinished structure of a proposed Five (5) 

Storey building. The constructed portion of the building was the whole second floor, the right 

wing and the rear middle area of the third floor. The existing structure was made of 

reinforced concrete consisted of floor slabs on post tensioned beams and supported by 

columns and shear walls.  Due to unfinished construction at the third floor level, some rebars 

and tendons of the beams including the columns reinforcement were exposed to weather.  

Dual Moment-resisting frame was considered as structural framing system of the building 

wherein combined framed beams-columns and shear walls primarily resist the forces due to 

combine gravity plus the lateral loads. Isolated and combined footings with tie beams were 

used for the foundation of the building. 

 

 

 

 

 

 

3.0 SCOPE OVERVIEW 

 

 The Scope of Work includes but is not limited to the construction of Phase II of the 

Proposed Five-Storey Student Services Center Building II located at BatStateU Main Campus 

I with a total floor area of eleven thousand two hundred fifteen square meters (11,215.00 m
2
). 

 

4.0 DESCRIPTION OF THE FACILITY 
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4.1 The proposed Student Services Center Building II is a five (5) storey building that 

shall house: 

 

I. GROUND FLOOR 

1. Office of VP for Finance & Resource Generation 

2. Budget office 

3. Finance office 

4. Scholarship office 

5. Accounting office 

6. Cashier’s office 

7. Registrar’s office 

8. Testing and Admission Office 

9. Records Office 

10. Electrical and Information Technology Room 

11. ID Card Services Office 

12. IACEPO 

13. Waiting Area 

14. One (1) Main Stair 

15. One (1) Ramp 

16. One (1) Main Entrance Lobby 

17. One (1) Main Lobby 

18. One (1) Information/Reception Area 

19. Four (4) Common Stair  

20. Four (4) Stockroom below Common Stairs 

21. Two (2) Fire Stairs Exit 

22. One (1) Electrical Room 

23. One (1) Mechanical Room 

24. Two (2) Elevator’s Shaft 

25. One (1) Elevator Lobby 

26. Four (4) Female Public Toilet 

27. Two (2) Male Public Toilet 

28. Two (2) Male & PWD Public Toilet 

29. One (1) Corridor / Hallway 

30. One (1) Open Space for Outdoor Landscape (w/ electrical & plumbing 

works) 

 

II. SECOND FLOOR 
1. Office of VP for Administration and External Affairs 

2. Administration Services Office 

3. Human Resources Management Office 

4. Office of VP for Research and Extension 

5. Bids and Awards Committee Office 

6. General Services Office 

7. Environmental Management Office 

8. Extension Services Office 

9. Research and Extension Office 

10. Research and Extension Display Center 

11. Research & Development Center 

12. Research Management Services Office 

13. Entrepreneurial & Business and Educ. Math & Social Science 
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14. Research Management and Information and Publication 

15. Analytical Laboratory and Data Processing 

16. Agriculture and Natural Science Research Center & Environment and 

Biodiversity 

17. Architecture, Engineering & Technology Research Center and IPMTAC 

18. Two (2) Gallery Area 

19. One (1) Main Stair 

20. One (1) Main Lobby 

21. One (1) Information / Reception Area 

22. Four (4) Female Public Toilet 

23. Two (4) Male Public Toilet 

24. Four (4) Common Stairs 

25. Two (2) Fire Stairs Exit  

26. One (1) Electrical Room 

27. One (1) Mechanical Room 

28. Two (2) Elevator Shaft 

29. One (1) Elevator Lobby 

30. One (1) Electrical & Information Technology Room 

31. One (1) Corridor / Hallway  

32. Two (2) Open Spaces for Indoor Landscape with Artificial Falls (w/ 

electrical & plumbing works) 

 

III. THIRD FLOOR  

1. Project Management Office 

2. National Service and Training Program Office 

3. Office of Student Affairs Services 

4. Concessions 

5. Executive Lounge 

6. Internal Assessment Office 

7. University Professor’s Office 

8. Electrical and Information Technology Room 

9. Office of VPAA 

10. ICT Office 

11. Two (2) Elevator Shaft 

12. One (1) Electrical Room 

13. One (1) Mechanical Room 

14. One (1) Gallery / Exhibit Area 

15. One (1) Reception 

16. Four (4) Common Stair 

17. One (1) Main Stair  

18. Two (2) Fire Stairs Exit 

19. Five (5) Female Public Toilet 

20. Five (5) Male Public Toilet 

 

IV. FOURTH FLOOR 

1. President’s Office 

2. Internal Audit Office 
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3. Planning Office 

4. Legal Office 

5. Two (2) Storage Room 

6. Public Relations Office 

7. Commission on Audit Office 

8. Office of Executive Director for Alangilan Campus 

9. Office of Executive Director for Rosario and San Juan Campus 

10. Office of Executive Director for Lobo and Main Campus 

11. Office of Executive Director for Lipa and Malvar Campus 

12. Office of Executive Director for Nasugbu, Balayan and Lemery Campus 

13. Dining Room (Executive Directors) 

14. One (1) Storage Room 

15. Three (3) Female Public Toilet 

16. Three (3) Male Public Toilet 

17. Two (2) Fire Stairs Exit 

18. Three (3) Common Stairs 

19. One (1) Electrical Room 

20. One (1) Mechanical Room 

21. Two (2) Elevator Shaft 

22. One (1) Elevator Lobby 

23. One (1) Main Stairs 

24. One (1) Main Lounge 

25. One (1) Information / Reception Area 

26. One (1) Corridor / Hallway 

V. FIFTH FLOOR 

1. Open Space with electrical, fire detection alarm system, telephone 

layout, plumbing and mechanical rough-in, fire protection system and 

masonry works for future offices, multi-purpose hall, utility room and 

restroom. 

2. Two (2) Elevator Shaft 

3. One (1) Electrical Room 

4. Seminar Rooms (4) 

5. Multi-purpose Hall 

6. Spa 

7. Gym 

8. Storage & Kitchen 

9. Café Area 

10. Office 

11. Four (4) Common Stairs 

12. One (1) Main Stair  

13. Two (2) Fire Stairs Exit 

14. Three (3) Water Tanks 

15. Landscape 

4.2 The other facilities included in the project are: 
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4.2.1 Fire Detection Alarm System 

4.2.2 Fire Protection System  

4.2.3 Two (2) - Conveyor System with Five (5) Flights 

4.2.4 Telephone communication system 

 

4.3 The building construction in general will be reinforced concrete framed structure with 

combination of concrete hollow blocks (CHB) and dry wall partitions as walls;  

 

5.0 DURATION  

 

 The Contract duration is for a period up to one hundred fifty (150) calendar days. 

 

6.0 SCOPE OF WORK 

 

   The Scope of Work shall include the following but not limited to: 

 

 

 

Item 

No. 
Description 

% of 

Total 
Unit Quantity 

1 MOBILIZATION/DEMOBILIZATION  0.15 lot 1.00 

2 
CONSTRUCTION SAFETY AND 

HEALTH PROGRAM 
0.11 lot 1.00 

3 PROJECT PHOTOGRAPHS  0.01 lot 1.00 

4 PROJECT BILLBOARDS  0.02 pcs 2.00 

5 
TEMPORARY FACILITIES/FIELD 

OFFICE  
0.11 lot 1.00 

6 FORMS AND SCAFFOLDINGS  0.83 sq.m. 2,243.00 

7 MASONRY WORKS 9.55 sq.m. 4,939.79 

8 PLASTERING WORKS  2.84 sq.m. 5,382.68 

9 
METAL ROOFING WORKS @ 5th 

floor cafe area 
0.23 lot 1.00 

10 
ARCHITECTURAL DOORS & 

WINDOWS 
4.89 lot 1.00 

11 ALUMINUM & GLASS WORKS 0.49 sq.m. 45.98 

12 
STAINLESS STEEL RAILING 

WORKS  
3.71 lot 1.00 

13 CARPENTRY WORKS 10.68 sq.m. 6,643.26 

14 
PAINTING WORKS AND 

LAMINATED SHEETS 
1.83 sq.m. 2,421.00 

15 
BUILDING NAME, MARKER AND 

STAINLESS STEEL SIGNAGES 
0.38 lot 1.00 
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7.0 CONSTRUCTION 

 

 The Contractor shall carry out all the Construction works including the following but 

not limited to: 

 

1. MOBILIZATION / DEMOBILIZATION : 

1.1 Mobilization shall include all activities and associated costs for transportation 

of Contractor's personnel, equipment, and operating supplies to the site and 

other necessary general facilities for the Contractor's operations at the site; 

premiums paid for performance and payment bonds, including co-insurance 

and re-insurance agreements as applicable; 

1.2 Demobilization shall include all activities and costs for transportation of 

personnel, equipment, and supplies not required or included in the contract 

from the site; including the disassembly, removal and site cleanup of 

temporary offices and other facilities assembled on the site specifically for this 

contract;  

 

2. CONSTRUCTION SAFETY AND HEALTH PROGRAM : It  includes provision 

of safety gadgets (belt, goggles, hard hat, working uniform and safety shoes) for all 

workers on the hard hat area;  

 

3. PROJECT PHOTOGRAPHS : Monthly accomplishment report shall be submitted 

to BatStateU complete with pictures of on-going project;  

 

4. PROJECT BILLBOARDS : The two (2) Project billboards shall be strategically 

placed within the site vicinity; (As provided on the General Guidelines and Legal 

Mandates of the Commission on Audit to promote good governance through 

16 GRANITE & TILEWORKS 6.33 lot 1.00 

17 WATERPROOFING WORKS  0.06 sq.m. 70.00 

18 
AIR-CONDITIONING AND 

VENTILATION WORKS  
8.91 lot 1.00 

19 FIRE PROTECTION WORKS 10.31 lot 1.00 

20 ELECTRICAL WORKS  11.61 lot 1.00 

21 
FIRE DETECTION AND ALARM 

SYSTEM  
0.58 lot 1.00 

22 CISTERN  2.23 cu.m. 120.00 

23 FIRE PUMP HOUSE  0.44 lot 1.00 

24 PLUMBING WORKS  10.43 lot 1.00 

25 PLUMBING FIXTURES 6.45 lot 1.00 

26 DEEP WEEL 1.62 lot 1.00 

27 
LANDSCAPING WORKS 

INCLUDING ARTIFICIAL FALLS 
5.06 lot 1.00 

28 
HAULING OF WASTES & 

DEMOLISHED MATERIALS 
0.15 lot 1.00 

CONSTRUCTION PHASE II  TOTAL 100.0 
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transparency and accountability, notifications to the public and other forms of 

announcement and/or publicity for or otherwise relating to the 

Projects/Programs/Activities (PPA) shall be made at the least possible cost.) Hence, 

for infrastructure projects, two (2) tarpaulin signboards must be suitably framed for 

outdoor display at the project location, and shall be posted as the award has been 

made.  The design and format of the tarpaulin shall have the following specifications: 

Tarpaulin, white, 8ft x 8ft 

Resolution: 70 dpi 

Font: Helvetica 

Font Size: Main Information – 3” 

Sub-Information -1” 

Font Color:  Black 

 

5. TEMPORARY FACILITIES / FIELD OFFICE :  
5.1 The construction of temporary facilities / field office; 

5.2 The Contractor shall be responsible for site preparation and installation of 

temporary fencing to secure work area, as well as necessary gates and access 

control system to the satisfaction of BatStateU; 

 

6. FORMS & SCAFFOLDINGS: Erection of forms and scaffoldings. 

 

7. MASONRY WORKS  
7.1 Masonry works include the laying of Concrete Hollow Blocks of Non load 

bearing type with even texture and well-defined edges, with a minimum 

compressive strength of 350 psi. 

7.2 Use Concrete Hollow Blocks for all interior and exterior walls as specified on 

the approved plans and drawings. Masonry walls shall be provided with 10mm 

diameter reinforcing steel bars as specified on details. 

7.3 Use wood planks for stage flooring. 

 

8. PLASTERING WORKS: Masonry wall finishes shall be smooth plaster finish. 

 

9. METAL ROOFING WORKS @ 5
th

 floor café area 
9.1 The Metal Roofing works include provision and installation of all roofing 

materials required by the project and as shown on plans to be approved by 

BatStateU; 

9.2 All steel members shall be protected against corrosion using epoxy primer, 

epoxy reducer & epoxy enamel. 

 

10. ARCHITECTURAL DOORS & WINDOWS: The Contractor shall provide all 

doors and windows as specified in the drawing plans and specifications. 

 

11. ALUMINUM & GLASS WORKS: Provision of aluminum and glass works as 

shown in the plans and specifications. 

 

12. STAINLESS STEEL RAILING WORKS: Provision of stainless steel railing as 

shown in the plans and specifications. 

 

13. CARPENTRY WORKS 
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13.1 The work includes the furnishing of materials, tools and equipment, methods 

and labor necessary to complete all carpentry work requirements. 

13.2 Carpentry works includes construction of drywall partitions, pantry cabinets 

and registrar’s counter, 3
rd

 floor interior ceilings, 5
th

 floor interior and exterior 

ceilings and spa ceiling. 

13.3 Supply and installation of Accordion Doors for Seminar Rooms as specified in 

the drawing plans and specifications. 

 

14. PAINTING WORKS AND LAMINATED SHEETS: Painting works for all interior 

and exterior walls and ceilings for third and fifth floor and all carpentry works and 

installation of laminated sheets. 

 

15. BUILDING NAME, MARKER & STAINLESS STEEL SIGNAGES: Fabrication 

of Stainless Steel BatStateU Marker, Stainless Steel Letters STUDENT SERVICES 

CENTER II, Stainless Steel Signage’s for room names, see specifications. 

 

16. GRANITE AND TILEWORKS 
16.1 Tile works include the provision of all necessary fixtures and facilities 

required by the project and as shown on plans to be approved by the Owner or 

authorized representative/engineer/architect. 

16.2 Tiling of all 3
rd

 and 5
th

 floors, elevator lobby entrance (façade) @ all floors, 

public restrooms, office restrooms, stairs, hallways/corridors, main entrance, 

fire exit steps, spa and pergola (5
th

 floor Café area, rear hallway near spa and 

restroom). See plans, details and specification. 

16.3 Supply and installation of granite slab for restroom counters and office 

counters (Scholarship’s Office, Accounting, Cashier’s, TAO, IACEPO, ID 

Card Services). See plans, details and specifications.  

 

17. WATERPROOFING WORKS: Waterproofing shall be used on all finished 

restrooms and fifth floor areas as per plans and details. 

 

18. AIR-CONDITIONING AND VENTILATION WORKS   
18.1 All materials to be used for air conditioning and ventilation works shall be 

new and shall conform to the Reference Code and Standards. Use of materials 

shall further be governed by other requirements, imposed on the 

specifications. Materials shall be subject to necessary tests for their fitness if 

so required.  

18.2 Supply and installation of all air conditioning and ventilation units and 

accessories or materials needed for the completion of the system are covered 

by the air conditioning and ventilation works.  

18.3 Air conditioning and ventilation units to be installed shall be approved by the 

Owner/Representative prior to installation. Approval of units may be done 

through submission of original catalogues of the air conditioning and 

ventilation units (catalogues from the manufacturer/s). The physical 

presentation of units for approval shall be complied whenever requested by the 

consultant. All these shall be done prior to installation. 

18.4 Air Conditioning and Ventilation Works include but is not limited to supply 

and installation of inverter split type, hi-wall mounted, suspended ceiling, and 

cassette type air conditioning unit sets and ceiling mounted exhaust fans for 

the areas defined within the plans. 
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18.5 Testing and commissioning of the air conditioning and ventilation works shall 

be performed with the presence of the owner or representative, prior to turn-

over. Testing and commissioning works for air conditioning system includes 

provision and preparation of all equipment necessary to conduct the said 

testing. Report of testing and commissioning, together with the operational 

manuals and accessories (such as remote controller/s) of the installed and 

tested units shall be submitted to the owner or representative. 

18.6 Repair and/or maintenance works are included in the scope for air 

conditioning and ventilation works if ever and/or whenever failure/s of the 

system within the period of one (1) year from turn-over and acceptance would 

be encountered. 

 

19. FIRE PROTECTION WORKS  

19.1 Covered by the fire protection works are the provision, installation, testing and 

commissioning of automatic sprinkler system with fire hose cabinets and 

accessories, and fire pump house with the appropriate pumps as specified and 

defined in the specification of works. 

19.2 The pumps shall be arranged and connected such that the diesel-engine-driven 

fire pump will automatically start whenever power shortage or interruption 

(thus, making the use of the electric fire pump impossible) takes place while 

the service of the fire pump for the fire protection system is needed. 

19.3 All steel members shall be in accordance with the approved plans and their 

Specifications, and to the entire satisfaction of owner; Use schedule 40 Black 

Iron Pipes and BI fittings for the entire sprinkler system. 

19.4 Fire protection works include the provision and installation of the entire fire 

protection system; painting works of the pipelines and; provision of other units 

necessary for the completion of the system. Fabrication and installation of 

appropriate supports and hangers are also included in the scope of fire 

protection works.  

19.5 Testing and commissioning of the fire protection system including the fire 

pumps and their accessories are also covered within the fire protection works. 

Testing and commissioning works for the entire fire protection system 

includes provision and preparation of all equipment necessary to conduct the 

said testing. Testing and commissioning report shall be provided to the owner 

or representative. Owner or representative shall be present during testing and 

commissioning. 

19.6 Prior to turn-over, a user manual shall be properly provided to the owner or 

representative, for operation and maintenance purposes. 

19.7 Repair and/or maintenance works are included in the scope for fire protection 

works whenever failure of the system within the period of one (1) year from 

turn-over would be encountered. 

 

20. ELECTRICAL WORKS 

20.1 All Electrical works shall provide all materials and equipment and perform all 

the work necessary for the complete execution of the electrical systems shown 

on the electrical plans with reference to the general construction drawings as 

herein specified, or both except as otherwise excluding the generality of the 

foregoing, shall include but not limited to the following principal items of 

work. 
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20.2 Supply and Installation of Panel Boards as detailed in drawing (with existing 

main distribution lighting and power panel boards located at electrical room @ 

ground floor). 

20.3 Supply and installation of sub-feeder cables as detailed in electrical plans.   

20.4 Supply and installation of complete lighting systems (lighting fixtures with 

complete supports, switches, emergency lights and fire exit signs) as shown on 

the electrical plans. 

20.5 Supply and installation of wiring devices and accessories. 

20.6 Supply and installation of complete power systems (receptacles, disconnect 

switches, panels and circuit breaker) as shown on the electrical plans. 

20.7 Supply and installation of complete power and control wiring to various 

mechanical (ACUs & motors) and sanitary equipment (hand drier and exhaust 

fan) unless otherwise specified. 

20.8 Supply and installation of complete telephone/data communication system as 

shown in the plans. 

20.9 Supply and installation of complete fire alarm system as shown in the 

electrical plans (with existing fire alarm control panel located at ground floor. 

20.10Supply and installation of complete grounding system as shown in the 

electrical plans. 

20.11Rough in of µPVC and cable for 3
rd

 Floor and 5
th

 Floor of Public address 

system and CCTV system as shown in electrical plan. 

20.12Termination of all electrical system. 

20.13Conduct complete Electrical Commissioning, Testing (Insulation Resistance 

Testing, provide Site Acceptance Test for lighting, FDAS,. Conduct and 

record insulation resistance testing for each cable by use of megger tester for 

the main supply feeder cables and branch feeders to panel boards.  Testing to 

be witnessed TWG for electrical or his representative. Submit updated 

calibration certificate of all the testing apparatus to be used. Test result record 

in tabulated form includes date and time of testing, type of megger tester used, 

who tested and witnessed and shall be accepted or corrected then accepted by 

the owner’s consultant or his duly representative. 

20.14If anything has been omitted for any items of work or materials usually 

furnished, which are necessary for the completion of the entire work as 

outlined herein before, then such items must be and hereby included in this 

Section of work. 

 

21. FIRE DETECTION AND ALARM SYSTEM  
21.1 Supply and installation of complete fire alarm system as shown in the 

electrical plans. 

21.2 Conduct complete Electrical Commissioning and Testing. Testing to be 

witnessed TWG for electrical or his representative. Test result record in 

tabulated form includes date and time of testing and shall be accepted or 

corrected then accepted by the owner’s consultant or his duly representative. 

 

22. CISTERN: The Contractor shall supply all the materials, labor and equipment 

necessary for the complete construction of the Cistern tank. 

 

23. FIRE-PUMP HOUSE: The Contractor shall supply all materials, labor and 

equipment for the construction of the fire pump house. 
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24. PLUMBING WORKS 
24.1 All plumbing works included herein shall be executed according to the 

provisions of the National Plumbing Code, National Building Code and the 

Rules and Regulations of the Batangas City; 

24.2 The drawings are not intended to show every pipes, fittings, valves and 

appliances. All such item whether specifically mentioned or not, or indicated 

on the drawings shall be finished and installed if necessary to complete the 

system in accordance with the best practice of the Plumbing Trade and to the 

satisfaction of the Owner/Representative; 

24.3 All materials to be used shall be new and shall conform to the Reference Code 

and Standards. Use of materials shall further be governed by other 

requirements, imposed on other section of these specifications. Materials shall 

be subject to test necessary for their fitness if so required; 

24.4 The Contractor shall furnish all materials, labor and equipment necessary for 

the installation of all water lines, fixtures and accessories; 

24.5 All works must communicate to the Owner/Representative before 

commencement; 

24.6 SYSTEM DESCRIPTION: Provide new plumbing systems, complete and 

ready for operation. Plumbing systems including manufacturer’s products 

shall be in accordance with the required and advisory of the IAPMO Uniform 

Plumbing Code and Philippine National Plumbing Code. Plumbing systems 

include piping less than 1.50meters outside of the building; 

24.7 Supply and installation of one (1) – 12,880 liters capacity and two (2) 5,951 

liters capacity stainless steel water tank of approved brand; 

24.8 Supply and installation of two (2) units of 10 HP transfer pump from cistern 

tank to water tank with total dynamic head of 170ft; with actual calculated 

flow of 155 GPM; 

24.9 Supply and installation of two (6) units of 7.51 HP booster pump for each 

overhead stainless steel water tank. 

 

25. PLUMBING FIXTURES  
25.1 Installation of Phenolic doors with complete accessories, see plans and 

specification. 

25.2 Provisions of all necessary fixtures and facilities required by the project to be 

approved by the BatStateU or authorized representative architect/engineer. 

25.3 Provide samples for Owner’s approval. 

 

26. DEEP WELL 
26.1 Labor includes mobilization, equipment set-up and demobilization, well 

drilling, slotting of pipe, installation of well casing and well testing with 

developing for at least 12 hrs.  

26.2 The Contractor shall submit to the Owner the specifications of all pumps, 

engines and other accessories for approval prior to installation; 

 

27. LANDSCAPING WORKS INCLUDING ARTIFICIAL FALLS : This item 

includes all landscaping works that is specified in the Site-Development plan and the 

landscape with artificial falls at second floor. (Subject for modification and re-

arrangement.) 
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28. HAULING OF WASTES & DEMOLISHED MATERIALS: Hauling of waste and 

demolished materials and includes cleaning of all the excess and unnecessary 

materials. 

 

8.0 CONTRACTOR’S SCHEDULE & PROGRESS REPORTING 

 

a) Progress Reporting.  Throughout the Contract duration, the Contractor shall be 

responsible for taking detailed and accurate measurements of the actual progress of all 

aspects of the works. 

   

b) Monthly Progress Report.  The Contractor shall maintain a Master Project Schedule 

to summarize the status of the work; work in progress and the percentage completed.  

This summary report shall be updated and issued at the end of each month. 

 

c) Contractor shall submit during the entire duration of the contract within five (5) days 

from the end of the preceding month, a monthly progress report under cover of a 

transmittal sheet and shall include as a minimum the following: 

 Management/Executive Report (Narrative) 

 Construction Progress 

 Forecast for the next one month 

 Manpower (Management and Workforce) 

 Areas of Concern 

 Photographic Report 

 

d) Meetings.  Contractor Key Personnel shall meet with BatStateU representative upon 

request of BatStateU to discuss matters related to the project.  Contractor shall arrange 

to record the minutes of meeting and submit for BatStateU approval. 

 

e) Kick Off Meeting.  Immediately after the Notice to Proceed, a Kick off meeting shall 

be held between BatStateU and Contractor.  The initial Kick off meeting and recorded 

Minutes shall form the basis of the Project action plan and set such requirements as 

Safety and Constructability Reviews.  It shall also be used to introduce BatStateU and 

Contractor representatives associated with aspects of the work.  The objectives of the 

kick-off meeting are as follows: 

 Introduction all of BatStateU’s and Contractor’s Project Management 

Team, Engineering and Construction team personnel; 

 Convey and promote shared commitment of project expectations; 

 Review and establish understanding of Project Work Scope; 

 Review overall project schedule; 

 Establish project meetings requirements and frequency of meetings; and 

 Establish reporting requirements and frequency of reports. 

f) Minimum Mobilization of Key Personnel 

 Project Manager: full time from Contract award up to completion of 

Works, to be mobilized on site during the construction phase;  

 Site/Construction Engineer: full time from initiation of site mobilization 

activities up to provisional acceptance of the works 

 

g)  Testing Work.  The testing work will include all tests and checks on: 

 All concrete mixtures poured on footings, columns, beams, shear walls, 

slabs and required tests on structural steel members and reinforcing bars; 
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 Flushing and cleaning of water lines & piping works; 

 Testing the effectiveness and workability of electrical lines and water & 

sewer lines; 

 House cleaning of the work area in preparation of hand over to BatStateU; 

 Testing of Elevator and Water Pumps 

 

h)  Commissioning punch list. This shall be established for the purpose of recording all 

discrepancies, damaged or missing materials, malfunctions, missing documents and 

any deviation from the design drawings and specifications or normal operating 

conditions.  All punch list items must be cleared from the system list prior to project 

turn over.  

 

9.0 CONTRACTOR’S UTILITIES CONSUMPTION: 

 

The Contractor shall pay their electric and water consumption bills.  Sub meters shall 

be installed at the expense of the Contractor to determine their actual consumption. 

 

10.0 CONFLICT IN REFERENCE DOCUMENTS 

 

In the case of any conflict between the technical requirement and specifications of this 

contract and the reference documents, or among the reference documents, the order of 

precedence is: 

 

1) Scope of Work 

2) Basic Engineering Drawings 

3) Technical Specifications 

4) National Standards for Building Construction  

5) International Codes and Standards  

6) National Building Code of the Philippines 

 

The Contractor shall notify any discrepancy found in the documentation to BatStateU 

in writing for clarification.  BatStateU will respond to such request in writing. 
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Section VII. Drawings 
 

Insert here a list of Drawings.  The actual Drawings, including site plans, should be 

attached to this section or annexed in a separate folder. 
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Section VIII. Bill of Quantities 
 

Notes on the Bill of Quantities 

Objectives 

The objectives of the Bill of Quantities are: 

(a) to provide sufficient information on the quantities of Works to be performed to 

enable Bids to be prepared efficiently and accurately; and 

(b) when a Contract has been entered into, to provide a priced Bill of Quantities for use 

in the periodic valuation of Works executed. 

In order to attain these objectives, Works should be itemized in the Bill of Quantities in 

sufficient detail to distinguish between the different classes of Works, or between Works 

of the same nature carried out in different locations or in other circumstances which may 

give rise to different considerations of cost.  Consistent with these requirements, the layout 

and content of the Bill of Quantities should be as simple and brief as possible. 

Daywork Schedule 

A Daywork Schedule should be included only if the probability of unforeseen work, 

outside the items included in the Bill of Quantities, is high.  To facilitate checking by the 

Entity of the realism of rates quoted by the Bidders, the Daywork Schedule should 

normally comprise the following: 

(a) A list of the various classes of labor, materials, and Constructional Plant for which 

basic daywork rates or prices are to be inserted by the Bidder, together with a 

statement of the conditions under which the Contractor will be paid for work 

executed on a daywork basis. 

(b) Nominal quantities for each item of Daywork, to be priced by each Bidder at 

Daywork rates as Bid.  The rate to be entered by the Bidder against each basic 

Daywork item should include the Contractor’s profit, overheads, supervision, and 

other charges. 

Provisional Sums  

A general provision for physical contingencies (quantity overruns) may be made by 

including a provisional sum in the Summary Bill of Quantities.  Similarly, a contingency 

allowance for possible price increases should be provided as a provisional sum in the 

Summary Bill of Quantities.  The inclusion of such provisional sums often facilitates 

budgetary approval by avoiding the need to request periodic supplementary approvals as 

the future need arises.  Where such provisional sums or contingency allowances are used, 

the SCC should state the manner in which they will be used, and under whose authority 

(usually the Procuring Entity’s Representative’s). 

The estimated cost of specialized work to be carried out, or of special goods to be supplied, 

by other contractors (refer to GCC Clause 8) should be indicated in the relevant part of the 



 

133 

Bill of Quantities as a particular provisional sum with an appropriate brief description.  A 

separate procurement procedure is normally carried out by the Procuring Entity to select 

such specialized contractors.  To provide an element of competition among the Bidders in 

respect of any facilities, amenities, attendance, etc., to be provided by the successful 

Bidder as prime Contractor for the use and convenience of the specialist contractors, each 

related provisional sum should be followed by an item in the Bill of Quantities inviting the 

Bidder to quote a sum for such amenities, facilities, attendance, etc. 

Signature Box 

A signature box shall be added at the bottom of each page of the Bill of Quantities where 

the authorized representative of the Bidder shall affix his signature.  Failure of the 

authorized representative to sign each and every page of the Bill of Quantities shall be a 

cause for rejection of his bid. 

These Notes for Preparing a Bill of Quantities are intended only as information for the 

Procuring Entity or the person drafting the Bidding Documents.  They should not be 

included in the final documents. 

 

CONTENTS 

 

Item 

No. 
Description 

% of 

Total 
Unit Quantity 

1 MOBILIZATION/DEMOBILIZATION  0.15 lot 1.00 

2 
CONSTRUCTION SAFETY AND 

HEALTH PROGRAM 
0.11 lot 1.00 

3 PROJECT PHOTOGRAPHS  0.01 lot 1.00 

4 PROJECT BILLBOARDS  0.02 pcs 2.00 

5 
TEMPORARY FACILITIES/FIELD 

OFFICE  
0.11 lot 1.00 

6 FORMS AND SCAFFOLDINGS  0.83 sq.m. 2,243.00 

7 MASONRY WORKS 9.55 sq.m. 4,939.79 

8 PLASTERING WORKS  2.84 sq.m. 5,382.68 

9 
METAL ROOFING WORKS @ 5th 

floor cafe area 
0.23 lot 1.00 

10 
ARCHITECTURAL DOORS & 

WINDOWS 
4.89 lot 1.00 

11 ALUMINUM & GLASS WORKS 0.49 sq.m. 45.98 

12 
STAINLESS STEEL RAILING 

WORKS  
3.71 lot 1.00 
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13 CARPENTRY WORKS 10.68 sq.m. 6,643.26 

14 
PAINTING WORKS AND 

LAMINATED SHEETS 
1.83 sq.m. 2,421.00 

15 
BUILDING NAME, MARKER AND 

STAINLESS STEEL SIGNAGES 
0.38 lot 1.00 

16 GRANITE & TILEWORKS 6.33 lot 1.00 

17 WATERPROOFING WORKS  0.06 sq.m. 70.00 

18 
AIR-CONDITIONING AND 

VENTILATION WORKS  
8.91 lot 1.00 

19 FIRE PROTECTION WORKS 10.31 lot 1.00 

20 ELECTRICAL WORKS  11.61 lot 1.00 

21 
FIRE DETECTION AND ALARM 

SYSTEM  
0.58 lot 1.00 

22 CISTERN  2.23 cu.m. 120.00 

23 FIRE PUMP HOUSE  0.44 lot 1.00 

24 PLUMBING WORKS  10.43 lot 1.00 

25 PLUMBING FIXTURES 6.45 lot 1.00 

26 DEEP WEEL 1.62 lot 1.00 

27 
LANDSCAPING WORKS 

INCLUDING ARTIFICIAL FALLS 
5.06 lot 1.00 

28 
HAULING OF WASTES & 

DEMOLISHED MATERIALS 
0.15 lot 1.00 

CONSTRUCTION PHASE II  TOTAL 100.0 
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Section IX. Bidding Forms 
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Bid Form 

 

Date:  _______________________  

IB6 N
o
:  _____________________  

 

To:  [name and address of PROCURING ENTITY] 

Address: [insert address] 

 

We, the undersigned, declare that:  

(a) We have examined and have no reservation to the Bidding Documents, including 

Addenda, for the Contract [insert name of contract]; 

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data 

Sheet, General and Special Conditions of Contract accompanying this Bid; 

The total price of our Bid, excluding any discounts offered below is: [insert 

information]; 

The discounts offered and the methodology for their application are: [insert 

information]; 

(c) Our Bid shall be valid for a period of [insert number] days from the date fixed for the 

Bid submission deadline in accordance with the Bidding Documents, and it shall remain 

binding upon us and may be accepted at any time before the expiration of that period; 

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of  

[insert percentage amount] percent of the Contract Price for the due performance of the 

Contract; 

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have 

nationalities from the following eligible countries: [insert information]; 

(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other 

than alternative offers in accordance with the Bidding Documents; 

(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any 

part of the Contract, has not been declared ineligible by the Funding Source; 

(h) We understand that this Bid, together with your written acceptance thereof included in 

your notification of award, shall constitute a binding contract between us, until a formal 

Contract is prepared and executed; and 

                                                 

6 If ADB, JICA and WB funded projects, use IFB. 
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(i) We understand that you are not bound to accept the Lowest Calculated Bid or any other 

Bid that you may receive. 

(j) We likewise certify/confirm that the undersigned, is the duly authorized 

representative of the bidder, and granted full power and authority to do, execute 

and perform any and all acts necessary to participate, submit the bid, and to sign 

and execute the ensuing contract for the [Name of Project] of the [Name of the 

Procuring Entity]. 

(k) We acknowledge that failure to sign each and every page of this Bid Form, 

including the Bill of Quantities, shall be a ground for the rejection of our bid. 

 

 

Name:   

In the capacity of:   

Signed:   

Duly authorized to sign the Bid for and on behalf of:   

Date:  ___________ 
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Form of Contract Agreement 

 

THIS AGREEMENT, made this [insert date] day of [insert month], [insert year] 

between [name and address of PROCURING ENTITY] (hereinafter called the“Entity”) and 

[name and address of Contractor] (hereinafter called the “Contractor”). 

WHEREAS, the Entity is desirous that the Contractor execute [name and 

identification number of contract] (hereinafter called “the Works”) and the Entity has 

accepted the Bid for [insert the amount in specified currency in numbers and words] by the 

Contractor for the execution and completion of such Works and the remedying of any defects 

therein. 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter 

referred to. 

2. The following documents shall be attached, deemed to form, and be read and 

construed as integral part of this Agreement, to wit: 

(a) General and Special Conditions of Contract; 

(b) Drawings/Plans; 

(c) Specifications; 

(d) Invitation to Bid; 

(e) Instructions to Bidders; 

(f) Bid Data Sheet; 

(g) Addenda and/or Supplemental/Bid Bulletins, if any; 

(h) Bid form, including all the documents/statements contained in the 

Bidder’s bidding envelopes, as annexes, and all other documents 

submitted (e.g., Bidder’s response to request for clarifications on the 

bid), including corrections to the bid, if any, resulting from the 

Procuring Entity’s bid evaluation; 

(i) Eligibility requirements, documents and/or statements; 

(j) Performance Security; 

(k) Notice of Award of Contract and the Bidder’s conforme thereto; 

(l) Other contract documents that may be required by existing laws and/or 

the Entity. 

3. In consideration of the payments to be made by the Entity to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Entity to 

execute and complete the Works and remedy any defects therein in conformity 

with the provisions of this Contract in all respects. 
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4. The Entity hereby covenants to pay the Contractor in consideration of the 

execution and completion of the Works and the remedying of defects wherein, 

the Contract Price or such other sum as may become payable under the 

provisions of this Contract at the times and in the manner prescribed by this 

Contract. 

IN WITNESS whereof the parties thereto have caused this Agreement to be executed 

the day and year first before written. 

Signed, sealed, delivered by  the   (for the Entity) 

Signed, sealed, delivered by  the  (for the Contractor). 

Binding Signature of Procuring Entity  

________________________________________________ 

Binding Signature of Contractor  

_____________________________________________ 

 

[Addendum showing the corrections, if any, made during the Bid evaluation should be 

attached with this agreement] 
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Omnibus Sworn Statement 

 

REPUBLIC OF THE PHILIPPINES ) 

CITY/MUNICIPALITY OF ______ ) S.S. 

 

A F F I D A V I T  

 

 

I,   [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address 

of Affiant], after having been duly sworn in accordance with law, do hereby depose and state 

that: 

 

1. Select one, delete the other: 
 

If a sole proprietorship: I am the sole proprietor or authorized representative of 

[Name of Bidder] with office address at [address of Bidder]; 

 

If a partnership, corporation, cooperative, or joint venture: I am the duly authorized 

and designated representative of [Name of Bidder] with office address at [address of 

Bidder]; 

 

2. Select one, delete the other: 
 

If a sole proprietorship: As the owner and sole proprietor or authorized representative 

of [Name of Bidder], I have full power and authority to do, execute and perform any 

and all acts necessary to participate, submit the bid, and to sign and execute the 

ensuing contract for [Name of the Project] of the [Name of the Procuring Entity] 

[insert “as shown in the attached duly notarized Special Power of Attorney” for the 

authorized representative]; 

 

If a partnership, corporation, cooperative, or joint venture: I am granted full power 

and authority to do, execute and perform any and all acts necessary to participate, 

submit the bid, and to sign and execute the ensuing contract for [Name of the Project] 

of the [Name of the Procuring Entity], accompanied by the duly notarized Special 

Power of Attorney, Board/Partnership Resolution, or Secretary’s Certificate, 

whichever is applicable;  

 

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of 

the Philippines or any of its agencies, offices, corporations, or Local Government 

Units, foreign government/foreign or international financing institution whose 

blacklisting rules have been recognized by the Government Procurement Policy 

Board; 

 

4. Each of the documents submitted in satisfaction of the bidding requirements is an 

authentic copy of the original, complete, and all statements and information provided 

therein are true and correct; 
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5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly 

authorized representative(s) to verify all the documents submitted; 
 

6. Select one, delete the rest: 
 

If a sole proprietorship: The owner or sole proprietor is not related to the Head of the 

Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical 

Working Group, and the BAC Secretariat, the head of the Project Management Office 

or the end-user unit, and the project consultants by consanguinity or affinity up to the 

third civil degree; 
 

If a partnership or cooperative: None of the officers and members of [Name of 

Bidder] is related to the Head of the Procuring Entity, members of the Bids and 

Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, 

the head of the Project Management Office or the end-user unit, and the project 

consultants by consanguinity or affinity up to the third civil degree; 
 

If a corporation or joint venture: None of the officers, directors, and controlling 

stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, 

members of the Bids and Awards Committee (BAC), the Technical Working Group, 

and the BAC Secretariat, the head of the Project Management Office or the end-user 

unit, and the project consultants by consanguinity or affinity up to the third civil 

degree; 
 

7. [Name of Bidder] complies with existing labor laws and standards; and 

 

8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a 

Bidder: 

 

a) Carefully examine all of the Bidding Documents; 
 

b) Acknowledge all conditions, local or otherwise, affecting the implementation of 

the Contract; 
 

c) Made an estimate of the facilities available and needed for the contract to be bid, 

if any; and 
 

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the 

Project]. 
 

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, 

fee, or any form of consideration, pecuniary or otherwise, to any person or official, 

personnel or representative of the government in relation to any procurement project 

or activity. 
 

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at 

____________, Philippines. 

      _____________________________________ 

      Bidder’s Representative/Authorized Signatory 
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SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place 

of execution], Philippines. Affiant/s is/are personally known to me and was/were identified 

by me through competent evidence of identity as defined in the 2004 Rules on Notarial 

Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government 

identification card used], with his/her photograph and signature appearing thereon, with no. 

________ and his/her Community Tax Certificate No. _______ issued on ____ at ______. 

 

 Witness my hand and seal this ___ day of [month] [year].   

 

 

 

      NAME OF NOTARY PUBLIC 

      Serial No. of Commission _______________ 

      Notary Public for _______ until __________ 

      Roll of Attorneys No. __________________ 

      PTR No. ______ [date issued], [place issued] 

      IBP No. ______  [date issued], [place issued] 

 

 

 

Doc. No. _____ 

Page No. _____ 

Book No. _____ 

Series of _____ 

 

 

* This form will not apply for WB funded projects. 
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Bid-Securing Declaration  

 
(REPUBLIC OF THE PHILIPPINES)  

CITY OF _______________________ ) S.S.  

x-------------------------------------------------------x  

 

 

Invitation to Bid  [Insert reference number]  

 

To: [Insert name and address of the Procuring Entity] 

I/We, the undersigned, declare that:  

1. I/We understand that, according to your conditions, bids must be supported by a Bid 

Security, which may be in the form of a Bid-Securing Declaration.  

 

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any contract 

with any procuring entity for a period of two (2) years upon receipt of your Blacklisting 

Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the 

Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from receipt 

of written demand by the procuring entity for the commission of acts resulting to the 

enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, 

except 69.1 (f), of the IRR of RA 9184; without prejudice to other legal action the 

government may undertake.  

 

3. I/We understand that this Bid-Securing Declaration shall cease to be valid on the 

following circumstances:  

 

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your 

request;  

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to 

such effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we 

filed a waiver to avail of said right;  

c. I am/we are declared as the bidder with the Lowest Calculated Responsive Bid, and 

I/we have furnished the performance security and signed the Contract.  



 

144 

 

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] 

[year] at [place of execution].  

[Insert NAME OF BIDDER’S AUTHORIZED REPRESENTATIVE]  

[Insert signatory’s legal capacity]  

 

Affiant  

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of 

execution], Philippines. Affiant/s is/are personally known to me and was/were identified by 

me through competent evidence of identity as defined in the 2004 Rules on Notarial Practice 

(A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government 

identification card used], with his/her photograph and signature appearing thereon, with no. 

______.  

 

Witness my hand and seal this ___ day of [month] [year].  

 

 

 

 

NAME OF NOTARY PUBLIC 

 

 

  

Serial No. of Commission ___________  

Notary Public for ______ until _______  

Roll of Attorneys No. _____  

PTR No. __, [date issued], [place issued]  

IBP No. __, [date issued], [place issued]  

Doc. No. ___  

Page No. ___  

Book No. ___ 

Series of ____. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Batangas State University                                                                                                                                                                                  BatStateU Infra  Form No.1  

Bidding Documents for Infrastructure Projects (Based on Revised IRR of RA 9184, 2016)  

 

One of the technical documents required to be in the Eligibility Envelope of a prospective bidder is a list of all its on-going, completed, and awarded but not yet started contracts.   

 

 

List of all Ongoing Government & Private Construction Contracts including contracts awarded but not yet started 

 

Business Name : ___________________________________________________ 

Business Address : ___________________________________________________ 
 

Name of 

Contract/Location  

Project Cost 

 

a. Owner Name 

b. Address 

c. Telephone Nos. 

Nature of Work 
Contractor’s Role  

a. Date Awarded 

b. Date Started 

c. Date of 

Completion 

% of 

Accomplishment 
Value of 

Outstanding 

Works Description 

 
% Planned Actual 

Government         
         
         
         
         
         
         
         
Private         
         
         
         
   Total Cost  
     
     
NOTE: This statement shall be supported with: 

 
 

 

 

   
1 Notice of Award and/or Contract    
2.    Notice to Proceed issued by the owner 

3 Certificate of Accomplishments signed by the owner or Project Engineer    
    

  

Submitted by :____________________________________________________ 

                                                             (Printed Name & Signature 

Designation : ___________________________________________________ 

Date : ___________________________________________________ 

 
 



Batangas State University                                                                                                                                                                                  BatStateU Infra  Form No. 2 

Bidding Documents for Infrastructure Projects (Based on Revised IRR of RA 9184, 2016)  

 

One of the technical documents required to be in the Eligibility Envelope of a prospective bidder is a list of all contracts which are similar in nature and complexity to the contract to be bid. This statement will show 

that the value of the prospective bidder’s largest single completed contract, adjusted to current prices using the National Statistics Office (NSO) consumer price indices available at the G-EPS website, and similar to 

the contract to be bid, must be at least fifty percent (50%) of the approved budget for the contract to be bid. 

 

 

Statement of Single Largest Government or Private Contracts completed which is similar in nature 

 

Business Name : ___________________________________________________ 

Business Address : ___________________________________________________ 
 

Name of 

Contract/Location  

Project Cost 

 

a. Owner Name 

b. Address 

c. Telephone Nos. 

Nature of Work 
Contractor’s Role  

a. Date Awarded 

b. Date Started 

c. Date of 

Completion 

% of 

Accomplishment 
Value of 

Outstanding 

Works Description 

 
% Planned Actual 

         
         
         
         
         
         
         
         
         
   Total Cost  
     
     
NOTE: This statement shall be supported with: 

 
 

 

 

   
1 Contract    
2.    CPES rating sheets and/or Certificate of Completion 

3 Certificate of Acceptance    
    

  

Submitted by :____________________________________________________ 

                                                             (Printed Name & Signature 

Designation : ___________________________________________________ 

Date : ___________________________________________________ 

 
 



Batangas State University  BatStateU Infra  Form No.3 

Bidding Documents for Infrastructure Projects (Based on Revised IRR of RA 9184, 2016)  
 

The above information are among the financial documents required for Eligibility Check.  Together with the legal and technical documents 

required, the financial documents shall be placed inside the Eligibility Envelope and submitted to the BAC on or before the deadline for the 

submission and receipt of Eligibility Envelopes.  

NET FINANCIAL CONTRACTING CAPACITY 

 
A. Summary of the Applicant Firm’s/Contractor’s assets and liabilities on the basis of the attached 

income tax return and audited financial statement, stamped “RECEIVED” by the Bureau of 

Internal Revenue or BIR authorized collecting agent, for the immediately preceding year and a 

certified copy of Schedule of Fixed Assets particularly the list of construction equipment. 

 

  Year 20__ 

1. Total Assets  

2. Current Assets  

3. Total Liabilities  

4. Current Liabilities  

5. Total Net Worth (1-3)  

6. Current Net Worth or Net Working Capital 

(2-4) 

 

 

B. The Net Financial Contracting Capacity (NFCC) based on the above data is computed as follows: 

 

NFCC = [(Current assets minus current liabilities) (15)] minus the value of all outstanding or 

uncompleted portions of the  projects under ongoing contracts, including  awarded contracts yet to 

be started, coinciding with the contract to be bid. 

 

NFCC = P _______________________________________ 

 

 

The value of bidder’s current assets and current liabilities shall be based on the latest Audited 

Financial Statements submitted to the BIR. 

 

 

Herewith attached are certified true copies of the income tax return and audited financial statement: 

stamped “RECEIVED” by the BIR or BIR authorized collecting agent for the immediately preceding 

year. 

 

 

Submitted by: 

 

________________________________________ 

Name of Firm / Contractor 

 

_________________________________________ 

Signature of Authorized Representative 

Date : _____________________________ 

 

 

NOTE: 

1. If Partnership or Joint Venture, each Partner or Member Firm of Joint Venture shall submit the 

above requirements. 



Batangas State University  BatStateU Infra  Form No. 4a  

Bidding Documents for Infrastructure Projects (Based on Revised IRR of RA 9184, 2016)  

The bidder should insert the amount of the guarantee in words and figures, denominated in the currency of the Entity’s country or an 

equivalent amount in a freely convertible currency.  This figure should be the same as shown of the Instructions to Bidders. 
Usually 28 days after the end of the validity period of the Bid.  Date should be inserted by the Entity before the bidding documents are 

issued. 

 

 

 
FORM OF BID SECURITY (BANK GUARANTEE) 

 

WHEREAS, __(Name of Bidder)__ (hereinafter called “the Bidder”) has submitted his bid dated 

__(Date)__ for the __(Name of Contract)__ (hereinafter called “the Bid”). 

 

KNOW ALL MEN by these presents that We __(Name of Bank)__ of __(Name of Country)__ having 

our registered office at ________________________ (hereinafter called “the Bank” are bound unto 

__(Name of Procuring Entity)__ (hereinafter called “the Entity”) in the sum of   (insert amount)_    

for which payment well and truly to be made to the said Entity the Bank binds himself, his successors 

and assigns by these presents. 

 

SEALED with the Common Seal of the said Bank this _____ day of _________ 20___. 

 

THE CONDITIONS of this obligation are that: 

 

1) if the Bidder withdraws his Bid during the period of bid validity specified in the Form of 

Bid; or 

 

2) if the Bidder does not accept the correction of arithmetical errors of his bid price in 

accordance with the Instructions to Bidder; or 

 

3) if the Bidder having been notified of the acceptance of his bid and award of contract to 

him by the Entity during the period of bid validity: 

 

a) fails or refuses to execute the Form of Contract in accordance with the Instructions 

to Bidders, if required; or 

 

b) fails or refuses to furnish the Performance Security in accordance with the 

Instructions to Bidders; 

 

we undertake to pay to the Entity up to the above amount upon receipt of his first written demand, 

without the Entity having to substantiate its demand, provided that in his demand the Entity will note 

that the amount claimed by it is due to the occurrence of any one or combination of the three (3) 

conditions stated above. 

 

The Guarantee will remain in force up to and including the date _______________ days after the 

deadline for submission of Bids as such deadline is stated in the Instructions to Bidders or as it may be 

extended by the Entity, notice of which extension(s) to the Bank is hereby waived.  Any demand in 

respect of this Guarantee should reach the Bank not later than the above date. 

 

 
DATE  : __________________        SIGNATURE OF THE BANK _______________ 

 

WITNESS :  _________________   SEAL   _________________________________ 

 

 

_____________________________________ 

(Signature, Name and Address) 

 



Batangas State University  BatStateU Infra  Form No.5 

Bidding Documents for Infrastructure Projects (Based on Revised IRR of RA 9184, 2016)  

 

1. This organization chart should represent the “Contractor’s Organization” required for the Project, and not the organizational chart of the 
entire firm. 

2. The Bidders shall comply with and submit sample form BatStateU Infra Form No. 9 for each of such key personnel. 

3. Each such nominated engineer/key personnel shall comply with and submit sample forms BatStateU Infra Form No. 11 and BatStateU Infra 
Form No. 12.  

4. All these are required to be in the Technical Envelope of the Bidder. 

 

 

 
 

Contractor’s Organizational Chart for the Contract 

 

 

Submit Copy of the Organizational Chart that the Contractor intends to use to execute the 

Contract if awarded to him.  Indicate in the chart the names of the Project Manager, Project 

Engineer, Bridge Engineer, Structural Engineer, Materials and Quality Control Engineer, 

Foreman and other Key Engineering Personnel. 
 

 

 

 
 

 

 

 

 

 

 

 

Attach the required Proposed Organizational Chart for the Contract as stated above 



Batangas State University  BatStateU Infra  Form No.6 

Bidding Documents for Infrastructure Projects (Based on Revised IRR of RA 9184, 2016)  

 

Contractor’s Letter-Certificate to Procuring Entity 
 

Date:__________________ 

 

 

Name of the Head of the Procuring Entity 

Position of the Head of the Procuring Entity 

Name of the Procuring Entity 

Address of the Procuring Entity 

 

 

Dear Sir / Madame: 

 

Supplementing our Organizational Chart for the Contract, we have the honor to submit 

herewith, and to certify as true and correct, the following pertinent information: 

 

1. That I/we have engaged the services of ___(Name of Employee)___, to be the 

___(Designation)___ of the ___(Name of Contract)___, who is a ___(Profession)___ 

with Professional License Certificate No. _______ issued on ____________________ 

and who has performed the duties in the construction of the Contracts enumerated in 

the duly filled Form ___. 

 

2. The said Engineer shall be designated by us as our (Designation) to personally 

perform the duties of the said position in the above-mentioned Project, if and when 

the same is awarded in our favor. 

 

3. That said Engineer shall employ the best care, skill and ability in performing his 

duties in accordance with the Contract Agreement, Conditions of Contract, Plans, 

Specifications, Special Provisions, and other provisions embodied in the proposed 

contract. 

 

4. That said Engineer shall be personally present at the jobsite to supervise the phase of 

the construction work pertaining to this assignment as (Designation), all the time. 

 

5. That, in order to guarantee that said Engineer shall perform his duties properly and be 

personally present in the Job Site, he is hereby required to secure a certificate of 

appearance for the Procuring Entity Engineer at the end of every month. 

 

That, in the event that I/we elect or choose to replace said (Designation) with another 

Engineer, the Procuring Entity will be accordingly notified by us in writing at least 

twenty one (21) days before making the replacement. We will submit to the Procuring 

Entity, for prior approval, the name of the proposed new (Designation), his 

qualifications, experience, list of projects undertaken and other relevant information. 

 

6. That any willful violation on my/our part of the herein conditions may prejudice 

my/our standing as a reliable contractor in future bidding of the Procuring Entity. 

 

 

 



Batangas State University  BatStateU Infra  Form No.6 

Bidding Documents for Infrastructure Projects (Based on Revised IRR of RA 9184, 2016)  

 

 

 

Very truly yours, 

 

 

 

___________________________________________ 

(Authorized Representative of Bidder) 

 

 

 

 

CONCURRED IN: 

 

 

 

_____________________________ 

      (Name of Engineer) 

 

 

_____________________________ 

              (Address) 

 

 
 



Batangas State University  BatStateU Infra  Form No.7 

Bidding Documents for Infrastructure Projects (Based on Revised IRR of RA 9184, 2016)  

 

 

 

Statement of Availability of Key Personnel 

 

 

 

 

 

(Date of Issuance) 

 

 

Name of the Head of the Procuring Entity 

Name of the Procuring Entity 

Address of the Procuring Entity 

 

 

Attention : Atty. Edgard E. Valdez 

    Chairman 

Bids and Awards Committee 

 

 

 

Dear Sir / Madame: 

 

In compliance with the requirements of the Batangas State University-Bids and 

Awards Committee for the bidding of the __(Name of the Contract)__, we certify that 

__(Name of the Bidder)__ has in its employ key personnel, such as project managers, 

project engineers and foremen, who may be engaged for the construction of the said 

contract.  

 

 

 

 

 

Very truly yours, 

 

 

(Name of Representative) 

(Position) 

(Name of Bidder) 
 

 



Batangas State University  BatStateU Infra  Form No.8 

Bidding Documents for Infrastructure Projects (Based on Revised IRR of RA 9184, 2016)  

   

One of the requirements from the bidder to be included in its Technical Envelope is a list of contractor’s key personnel (viz., Project 
Manager, Project Engineers, Materials Engineers, and Foremen), to be assigned to the contract to be bid, with their complete qualification 

and experience data (including the key personnel’s signed written commitment to work for the project once awarded the contract). 

 

KEY PERSONNEL 

 

Give the detailed information of the following personnel who are scheduled to be assigned as full-time 

field staff for the project.  Fill up a form for each person. 

 

- Authorized Managing Officer / Representative 

 

- Sustained Technical Employee 

 

PERSONAL DATA 
Name : __________________________________________ 

Date of Birth : __________________________________________ 

Nationality : __________________________________________ 

Education and Degrees : __________________________________________ 

Specialty  : __________________________________________ 

Registration : __________________________________________ 

Length of Service with the Firm : __________________________________________ 

Years of Experience (from / to) : __________________________________________ 

 

If length of service in the firm is less than ten (10) years, give name and length of service with previous 

employers for a ten (10)-year period (attached additional sheet/s), if necessary: 

 

Name and Address of Employer 
Length of Service 

year(s) from / to 

  

  

  

 

Experience: 
This should cover the past ten (10) years of experience.  (Attached as many pages as necessary to show 

involvement of personnel in projects using the format below). 

 

Experience Data 
Name of Project                                                : ____________________________________ 

Name and Address of Owner                            : ____________________________________ 

Name and Address of the Owner’s Engineer    :      
(Consultant)  

____________________________________ 

Indicate the Features of Project                            :                                 
(Particulars of the project components and any other 

particular interest connected with the project) 

____________________________________ 

Contract Amount Expressed in Philippine        :           

Currency 

____________________________________ 

Position                                                       :                                                                                          ____________________________________ 

Structures for which the employee  was            :                                

responsible 

____________________________________ 

Assignment Period   (from / to)                         :                               ____________________________________ 
     

 

_____________________________________ 

Name and Signature of Employee 

 

It is hereby certified that the above personnel can be assigned to this project, if the contract is awarded to 

our company. 

 

  __________________________  _______________________________________ 

                      (Place and Date)                (The Authorized Representative) 
  



Batangas State University  BatStateU Infra  Form No.9 

Bidding Documents for Infrastructure Projects (Based on Revised IRR of RA 9184, 2016)  

 

One of the requirements from the bidder to be included in its Technical Envelope is a list of contractor’s key personnel (viz., Project 

Manager, Project Engineers, Materials Engineers, and Foremen), to be assigned to the contract to be bid, with their complete qualification 

and experience data (including the key personnel’s signed written commitment to work for the project once awarded the contract). 

 

Key Personnel’s Certificate of Employment 

 

Issuance Date 

 

Name of the Head of the Procuring Entity 

Position of the Head of the Procuring Entity 

Name of the Procuring Entity 

Address of the Procuring Entity 

 

Dear Sir / Madame: 

 

I am  __(Name of Nominee)_____ a Licensed _____ Engineer with Professional License No. 

______________ issued on __(date of issuance)__ at __(place of issuance)__. 

 

I hereby certify that ___(Name of Bidder)  has engaged my services as (Designation)  for 

(Name of the Contract), if awarded to it. 

 

As ___(Designation)___, I supervised the following completed projects similar to the contract 

under bidding): 

 

NAME OF PROJECT OWNER COST 
DATE 

COMPLETED 

    

    

    

  

At present, I am supervising the following projects: 

NAME OF PROJECT OWNER COST 
DATE 

COMPLETED 

    

    

    

 

In case of my separation for any reason whatsoever from the above-mentioned Contractor, I 

shall notify the __(Name of the Procuring Entity)__ at least twenty one (21) days before the effective 

date of my separation. 

 

As __(Designation)__, I know I will have to stay in the job site all the time to supervise and 

manage the Contract works to the best of my ability, and aware that I am authorized to handle only 

one (1) contract at a time. 

 

I do not allow the use of my name for the purpose of enabling the above-mentioned 

Contractor to qualify for the Contract without any firm commitment on my part to assume the post of 

__(Designation)__ therefor, if the contract is awarded to him since I understand that to do so will be a 

sufficient ground for my disqualification as __(Designation)__ in any future __(Name of the 

Procuring Entity)__ bidding or employment with any Contractor doing business with the __(Name of 

the Procuring Entity)__. 

 

_____________________________ 

 (Signature of Engineer) 

 

                          DRY SEAL 

 



Batangas State University  BatStateU Infra  Form No.9 

Bidding Documents for Infrastructure Projects (Based on Revised IRR of RA 9184, 2016)  

 

One of the requirements from the bidder to be included in its Technical Envelope is a list of contractor’s key personnel (viz., Project 

Manager, Project Engineers, Materials Engineers, and Foremen), to be assigned to the contract to be bid, with their complete qualification 

and experience data (including the key personnel’s signed written commitment to work for the project once awarded the contract). 

 

Republic of the Philippines ) 

____________________ ) S.S. 

 

 

SUBSCRIBED AND SWORN TO before me this _________ day of _________ 20__ affiant 

exhibiting to me his Residence Certificate No. _________ issued on _____________ at 

_______________. 

 

 

 

Notary Public 

Until December 31, 20___ 

 

 

Doc. No.  ________; 

Page No.  ________; 

Book No.  ________; 

Series of _________; 



Batangas State University  BatStateU Infra  Form No.10 

Bidding Documents for Infrastructure Projects (Based on Revised IRR of RA 9184, 2016)  

 

One of the requirements from the bidder to be included in its Technical Envelope is a list of contractor’s key personnel (viz., Project Manager, Project Engineers, Materials Engineers, and Foremen), to be assigned to 

the contract to be bid, with their complete qualification and experience data (including the key personnel’s signed written commitment to work for the project once awarded the contract). 

 

Qualification of Key Personnel Proposed to be Assigned to the Contract 
 

Business Name : 

_________________________________________________

__ 

   
Business Address : 

_________________________________________________

__ 

   
     

 

 

Project Manager / 

Engineer 

Materials Engineer Foreman Construction 

Safety and Health 

Personnel 

Other positions deemed 

required by the Applicant for 

this project 
1 Name      

2 Address      

3 Date of Birth      

4 Employed Since      

5 Experience      

6 
Previous 

Employment 
     

7 Education      

8 PRC License      

 

Minimum  : Project Manager / 

   Materials Engineer 

   Foreman 

   Foreman 
 

NOTE  : Attached Individual Resume and PRC License of the (professional) personnel. 
 

 

Submitted by : _________________________________________ 

   (Printed Name & Signature) 

Designation : _________________________________________ 

Date  : _________________________________________ 

 



Batangas State University                                                                                                                                                                                                                                                                    BatStateU Infra Form No. 11 

Bidding Documents for Infrastructure Projects (Based on the Revised IRR of RA 9184,2016) 

The manpower schedule (weekly or monthly scheduling of skilled and unskilled workers, including Project Manager, Project Engineers, Materials Engineers, or Foremen) is required to be in the Technical Envelope of 

the Bidder. 

 

 

MANPOWER UTILIZATION SCHEDULE 

 

Category 
Month 

1 2 3 4 5 6 7 8 9 10 11 12 

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

Contractor’s Name: Name of the Procuring Entity: Contract Name: 

 

 

Submitted by: 

 

 

Name of the Representative of the Bidder:          Date: ________________ 

Position: 

Name of the Bidder:  



Batangas State University  BatStateU Infra  Form No. 12 

Bidding Documents for Infrastructure Projects (Based on Revised IRR of RA 9184, 2016)  

 

One of the requirements from the bidder to be included in its Technical Envelope is the list of its equipment units pledged for the contract to be bid, which are owned (supported by proof/s of ownership), leased, and/or 

under purchase agreements (with corresponding engine numbers, chassis numbers and/or serial numbers), supported by certification of availability of equipment from the equipment lessor/vendor for the duration of 

the project 

List of Equipment, Owned or Leased and/or under Purchase Agreements, Pledged to the Proposed Contract 
 

Business Name : ___________________________________________________ 

Business Address 

 

: ___________________________________________________ 

 

Description Model / 

Year 

Capacity / 

Performance / 

Size 

Plate No. Motor No. / 

Body No. 

Location Condition Proof of Ownership / Lessor or 

Vendor 

A. Owned        

i.        

ii.        

iii.        

iv.        

v.        

        

B. Leased        

i.        

ii.        

iii.        

iv.        

v.        

        

C. Under Purchase Agreements        

i.        

ii.        

iii.        

iv.        

v.        

 

List of minimum equipment required for the project: 

 

 

Submitted by : ___________________________________________________ 

  (Printed Name & Signature)  

Designation : ___________________________________________________ 

Date : ___________________________________________________ 

 



Batangas State University  BatStateU Infra  Form No.13 

Bidding Documents for Infrastructure Projects (Based on Revised IRR of RA 9184, 2016)  

 

 

 

Statement of Availability of Equipment 

 

 

 

 

 

(Date of Issuance) 

 

 

Name of the Head of the Procuring Entity 

Name of the Procuring Entity 

Address of the Procuring Entity 

 

 

Attention : Atty. Edgard E. Valdez 

    Chairman 

Bids and Awards Committee 

 

 

 

Dear Sir / Madame: 

 

In compliance with the requirements of the Batangas State University-Bids and 

Awards Committee for the bidding of the __(Name of the Contract)__, we certify that 

__(Name of the Bidder)__ owns, has under lease, and/or has under purchase 

agreements the following equipment that may be used for the duration of the contract. 

 

Attached is the list and proof of acquisition of the equipment needed in the execution 

of the above-mentioned contract. 

 

 

 

Very truly yours, 

 

 

(Name of Representative) 

(Position) 

(Name of Bidder) 
 

 



Batangas State University  BatStateU Infra  Form No.14 

Bidding Documents for Infrastructure Projects (Based on Revised IRR of RA 9184, 2016)  

 

One of the requirements from the bidder to be included in its Technical Envelope is its equipment utilization schedule, referring to the weekly or monthly scheduling of the minimum equipment required for the project. 

 

 

 

 

EQUIPMENT UTILIZATION SCHEDULE 

 

Category / Equipment 
Month 

1 2 3 4 5 6 7 8 9 10 11 12 

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

Contractor’s Name: Name of the Procuring Entity: Contract Name: 

 

 

Submitted by: 

 

 

Name of the Representative of the Bidder      Date: _____________________ 

Position 

Name of the Bidder 



Batangas State University  BatStateU Infra  Form No.16 

Bidding Documents for Infrastructure Projects (Based on Revised IRR of RA 9184, 2016)  

 

 

 

Affidavit of Compliance to  

 Scope of Works & Specifications of Finishes and Materials 

 

 
(Date of Issuance) 

 

 

Atty. Edgard E. Valdez 

Chairman - Bids and Awards Committee 

Batangas State University 

 

 

Dear Sir / Madame: 

 

In compliance with the requirements of Batangas State University-Bids and Awards 

Committee for the bidding of the __(Name of the Contract)__, we  at (Name of Bidder), 

commit to comply  with the Scope of Works and Specifications of Finishes and Materials 

necessary in the completion of the said contract. 

 

 

Very truly yours, 

 

 

(Name of Representative) 

(Position) 

(Name of Bidder) 

 

 
 

SUBSCRIBED AND SWORN to before me this _____ day of ______________ at 

_________________________, Philippines. Affiant /s is / are personally known to me and 

was / were identified by me through competent evidence of identity as defined in the 2004 

Rules on Notarial Practice (A.M.) No. 02-8-13-SC). Affiant/s exhibited to me his / her [insert 

type of government identification card used, with his / her photograph and signature 

appearing thereon, with no._____ and his / her Community Tax Certificate No. ___________ 

issued on ______ at _________. 

Witness my hand and seal this _______ day of ____________________. 

 

 
NAME OF NOTARIAL PUBLIC 

     Serial No. of Commission __________________ 

     Notary Public for _________ until ___________ 

     Roll of Attorney’s No. ____________________ 

     PTR No. ______, [date issued], [place issued] 

     IBP No. _______, [date issued], [place issued] 

 

 
Doc. No. _______ 

Page No. _______ 

Book No. ______ 

Series of _______ 
 



Batangas State University                                                                                                      BatStateU Infra Form No.17 

Bidding Documents for Infrastructure Projects (Based on Revised IRR of R.A. 9184, 2016) 
 

 
 

REQUEST FOR CLARIFICATION 
 

 
 

Date of Letter 
 
 
 
 

ATTY. EDGARD E. VALDEZ 

BAC Chairman 

Batangas State University 

Rizal Avenue, Batangas City 

Tel. No.: (043) 300-2202 local 102 
 

 
 

Dear Sir: 

 
In relation to the Section          of Page        of the Bidding Documents for (Name of the 

Project), to wit: 
 

 
 

“           (quote unclear provision)  “ 
 

 
 

We appreciate it if you could provide further explanation or clarification on the above. 

Thank you very much. 
 
 
 

 
Very truly yours, 

 
 
 

 
Name of the Representative of the Bidder 

Name of the Bidder 
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