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REPUBLIC OF THE PHILIPPINES
BATANGAS STATE UNIVERSITY
BATANGAS CITY

SECTION I
INVITATION TO BID

CONSTRUCTION OF THREE-STOREY INTEGRATED
SCHOOL BUILDING (PHASE I) IN BATSTATEU GPB CAMPUS I

1. The Batangas State University intends to apply the sum of Nine Million Six Hundred
Sixty Seven Thousand Two Hundred Pesos Only(Php 9,667,200.00) being the
Approved Budget for the Contract (ABC) to payments under the contract for
Construction of Three-Storey Integrated School Building in BatState U GPB Campus
L. Bids received in excess of the ABC shall be automatically rejected at bid opening.

2. The Batangas State University now invites bids for Construction of Three-Storey
Integrated School Building in BatState U GPB Campus I . Completion of the Works is
required two hundred ten (210) calendar days. Bidders should have completed, within
ten (10) years from the date of submission and receipt of bids, a contract similar to the
Project. The description of an eligible bidder is contained in the Bidding Documents,
particularly, in Section II. Instructions to Bidders.

3. Bidding will be conducted through open competitive bidding procedures using non-
discretionary pass/fail criterion as specified in the Implementing Rules and Regulations
(IRR) of Republic Act 9184 (RA 9184), otherwise known as the “Government Procurement
Reform Act”.

4. Interested bidders may obtain further information from Batangas State University and
inspect the Bidding Documents at the BAC Office, Ground Floor, ITE Building from 8:00
AM to 5:00 PM, or download it from PhilGEPS or from Batangas State University Website
(http://www.batstate-u.edu.ph/) provided the bidders shall pay the fee for the bidding
documents upon submission of their bids. A complete set of Bidding Documents may be
acquired by interested Bidders from the above mentioned address starting August 11,
2015 until the deadline for submission and receipt of bids and upon submission of letter
of intent and payment of a nonrefundable fee for the Bidding Documents in the
amount of Ten Thousand Pesos (Php 10,000.00). Only those who have purchased the
Bidding Documents shall be allowed to participate in the pre-bid conference and raise or
submit queries or clarifications.

5. The Batangas State University will hold a Pre-Bid Conference on August 24, 2015, 9:00
AM, BAC Office, Ground Floor, ITE Building GPB Campus I which shall be open only to
all interested parties who have purchased the Bidding Documents.
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6. Bids must be delivered to the above mentioned address on September 18, 2015, 9:00 -
10:00 AM. Opening of bids will follow. All bids must be accompanied by a bid security
in any of the acceptable forms and in the amount stated in ITB Clause 18. Bids will be
opened in the presence of the bidders’ representatives who choose to attend at the
address below. Late bids shall not be accepted.

7. The Batangas State University reserves the right to accept or reject any bid, to annul the
bidding process, and to reject all bids at any time prior to contract award, without
thereby incurring any liability to the affected bidder or bidders.

For further information, please refer to:

Office of the BAC Chairman

2nd Floor CITE Building, GPB Campus [
Rizal Avenue, Batangas City

(043) 980-0385 local 1811

Dr. Jessie A. Montalbo
BAC Chairman
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SECTION II
INSTRUCTIONS TO BIDDERS
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1. Scope of Bid

A. General

1.1.  The Procuring Entity as defined in the BDS, invites bids for the construction of
Works, as described in Section VI-Specifications. The name and identification
number of the Contract is provided in the BDS.

1.2.  The successful bidder will be expected to complete the Works by the intended
completion date specified in SCC Clause 1.16

2. Source of Funds

The Procuring Entity has a budget or has applied for or received funds from the Funding
Source named in the BDS, and in the amount indicated in the BDS. It intends to apply part of
the funds received for the Project, as defined in the BDS, to cover eligible payments under
the Contract for the Works.

3. Corrupt, Fraudulent, Collusive, and Coercive Practices

3.1.  Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders and
contractors, shall observe the highest standard of ethics during the procurement and
execution of the contract. In pursuance of this policy, the Funding Source:

@) defines, for purposes of this provision, the terms set forth below as follows:

()

(i)

(iii)

(iv)

v)

"corrupt practice” means behavior on the part of officials in the public
or private sectors by which they improperly and unlawfully enrich
themselves, others, or induce others to do so, by misusing the position
in which they are placed, and includes the offering, giving, receiving,
or soliciting of anything of value to influence the action of any such
official in the procurement process or in contract execution; entering,
on behalf of the Procuring Entity, into any contract or transaction
manifestly and grossly disadvantageous to the same, whether or not
the public officer profited or will profit thereby, and similar acts as
provided in Republic Act 3019;

"fraudulent practice" means a misrepresentation of facts in order to
influence a procurement process or the execution of a contract to the
detriment of the Procuring Entity, and includes collusive practices
among Bidders (prior to or after Bid submission) designed to
establish bid prices at artificial, non-competitive levels and to deprive
the Procuring Entity of the benefits of free and open competition;

“collusive practices” means a scheme or arrangement between two or
more bidders, with or without the knowledge of the Procuring Entity,
designed to establish bid prices at artificial, non-competitive levels;
and

“coercive practices” means harming or threatening to harm, directly
or indirectly, persons, or their property to influence their
participation in a procurement process, or affect the execution of a
contract;

“obstructive practice” is

(aa)  deliberately destroying, falsifying, altering or concealing of
evidence material to an administrative proceedings or
investigation or making false statements to investigators in
order to materially impede an administrative proceedings or
investigation of the Procuring Entity or any foreign
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3.2.

3.3.

4.1.

government/foreign or international financing institution into
allegations of a corrupt, fraudulent, coercive or collusive
practice; and/or threatening, harassing or intimidating any
party to prevent it from disclosing its knowledge of matters
relevant to the administrative proceedings or investigation or
from pursuing such proceedings or investigation; or

(bb) acts intended to materially impede the exercise of the
inspection and audit rights of the Procuring Entity or any
foreign government/foreign or international financing
institution herein.

(b) will reject a proposal for award if it determines that the bidder recommended
for award has engaged in corrupt or fraudulent practices in competing for the
Contract; and

(©) will declare a firm ineligible, either indefinitely or for a stated period of time,
to be awarded Contract funded by the Funding Source if it at any time
determines that the firm has engaged in corrupt or fraudulent practices in
competing or, or in executing, a Contract funded by the Funding Source.

Further, the Procuring Entity will seek to impose the maximum civil, administrative,
and/or criminal penalties available under the applicable laws on individuals and
organizations deemed to be involved in any of the practices mentioned in ITB Clause
3.1(a).

Furthermore, the Funding Source and the Procuring Entity reserve the right to
inspect and audit records and accounts of a contractor in the bidding for and
performance of a contract themselves or through independent auditors as reflected
in the GCC Clause 34.

Conflict of Interest

All bidders found to have conflicting interests shall be disqualified to participate in
the procurement at hand, without prejudice to the imposition of appropriate
administrative, civil, and criminal sanctions. A Bidder may be considered to have
conflicting interests with another Bidder in any of the events described in paragraphs
(a) through (c) and a general conflict of interest in any of the circumstances set out in
paragraphs (d) through (g) below:

@) A Bidder has controlling shareholders in common with another Bidder;
(b) A Bidder receives or has received any direct or indirect subsidy from any
other Bidder;

(©) A Bidder has the same legal representative as that of another Bidder for
purposes of this Bid;

(d) A Bidder has a relationship, directly or through third parties, that puts them
in a position to have access to information about or influence on the bid of
another Bidder or influence the decisions of the Procuring Entity regarding
this bidding process. This will include a firm or an organization who lends, or
temporarily seconds, its personnel to firms or organizations which are
engaged in consulting services for the preparation related to procurement for
or implementation of the project if the personnel would be involved in any
capacity on the same project;

(e) A Bidder submits more than one bid in this bidding process. However, this
does not limit the participation of subcontractors in more than one bid;
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4.2,

()] A Bidder who participated as a consultant in the preparation of the design or
technical specifications of the goods and related services that are the subject
of the bid; or

(9) A Bidder who lends, or temporary seconds, its personnel to firms or
organizations which are engaged in consulting services for the preparation
related to procurement for or implementation of the project, if the personnel
would be involved in any capacity on the same project.

In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents shall be
accompanied by a sworn affidavit of the Bidder that it is not related to the Head of
the Procuring Entity, members of the Bids and Awards Committee (BAC), members of
the Technical Working Group (TWG), members of the BAC Secretariat, the head of the
Project Management Office (PMO) or the end-user unit, and the project consultants,
by consanguinity or affinity up to the third civil degree. On the part of the bidder, this
Clause shall apply to the following persons:

@) If the Bidder is an individual or a sole proprietorship, to the Bidder himself;
(b) If the Bidder is a partnership, to all its officers and members;

(©) If the Bidder is a corporation, to all its officers, directors, and controlling
stockholders; and

(d) If the Bidder is a joint venture (JV), the provisions of items (a), (b), or (c) of
this Clause shall correspondingly apply to each of the members of the said ]V,
as may be appropriate.

Relationship of the nature described above or failure to comply with this Clause will
result in the automatic disqualification of a Bidder.

5. Eligible Bidders

5.1.

Unless otherwise indicated in the BDS, the following persons shall be eligible to
participate in this Bidding:

@) Duly licensed Filipino citizens/sole proprietorships;

(b) Partnerships duly organized under the laws of the Philippines and of which at
least seventy five percent (75%) of the interest belongs to citizens of the
Philippines;

(©) Corporations duly organized under the laws of the Philippines, and of which
at least seventy five percent (75%) of the outstanding capital stock belongs to
citizens of the Philippines;

(d) Cooperatives duly organized under the laws of the Philippines, and of which
at least seventy five percent (75%) of the interest belongs to citizens of the
Philippines; and

(e) Persons/entities forming themselves into a JV, i.e., a group of two (2) or more
persons/entities that intend to be jointly and severally responsible or liable
for a particular contract: Provided, however, that, in accordance with Letter
of Instructions No. 630, Filipino ownership or interest of the joint venture
concerned shall be at least seventy five percent (75%): Provided, further, that
joint ventures in which Filipino ownership or interest is less than seventy five
percent (75%) may be eligible where the structures to be built require the
application of techniques and/or technologies which are not adequately
possessed by a person/entity meeting the seventy five percent (75%) Filipino
ownership requirement: Provided, finally, that in the latter case, Filipino
ownership or interest shall not be less than twenty five percent (25%). For
this purpose Filipino ownership or interest shall be based on the
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5.2

5.3.

5.4.

contributions of each of the members of the joint venture as specified in their
JVA.

The Procuring Entity may also invite foreign bidders when provided for under any
Treaty or International or Executive Agreement as specified in the BDS.

Government Corporate Entities may be eligible to participate only if they can
establish that they (a) are legally and financially autonomous, (b) operate under
commercial law, and (c) are not dependent agencies of the GOP or the Procuring
Entity.

(a) Unless otherwise provided in the BDS, the Bidder must have an experience of
having completed at least one (1) contract that is similar to this project, equivalent to
at least fifty percent (50%) of the ABC adjusted to current prices using the National
Statistics Office consumer price index. However, contractors under Small A and Small
B categories without similar experience on the contract to be bid may be allowed to
bid if the cost of such contract is not more than fifty percent (50%) of the Allowable
Range of Contract Cost (ARCC) of their registration based on the guidelines as
prescribed by PCAB.

(b) For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the BDS.

For this purpose, contracts similar to the Project shall be those described in the_ BDS,
and completed within the period stated in the Invitation to Bid and ITB Clause
12.1(a)(iii).

The Bidder must submit a computation of its Net Financial Contracting Capacity
(NFCC), which must be at least equal to the ABC to be bid, calculated as follows:

NFCC = [(Current assets minus current liabilities) (K)] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract for this
Project.

Where:

K = 10 for a contract duration of one year or less, 15 for a contract duration of
more than one year up to two years, and 20 for a contract duration of more than
two years.

The values of the bidder’s current assets and current liabilities shall be based on the
data submitted to the BIR, through its Electronic Filing and Payment System (EFPS).

6. Bidder’s Responsibilities

6.1.

6.2.

The Bidder or its duly authorized representative shall submit a sworn statement in
the form prescribed in Section IX Bidding Forms as required in ITB Clause
12.1(b)(iii).

The Bidder is responsible for the following:
@) Having taken steps to carefully examine all of the Bidding Documents;

(b) Having acknowledged all conditions, local or otherwise, affecting the
implementation of the contract;

(©) Having made an estimate of the facilities available and needed for the
contract to be bid, if any;

(d) Having complied with its responsibility to inquire or secure
Supplemental/Bid Bulletin/s as provided under ITB Clause 10.3.
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6.3.

6.4.

6.5.

6.6.

6.7.

6.8.

(e) Ensuring that it is not “blacklisted” or barred from bidding by the GOP or any
of its agencies, offices, corporations, or LGUs, including foreign
government/foreign or international financing institution whose blacklisting
rules have been recognized by the GPPB;

()] Ensuring that each of the documents submitted in satisfaction of the bidding
requirements is an authentic copy of the original, complete, and all
statements and information provided therein are true and correct;

(9) Authorizing the Head of the Procuring Entity or its duly authorized
representative/s to verify all the documents submitted;

(h) Ensuring that the signatory is the duly authorized representative of the
Bidder, and granted full power and authority to do, execute and perform any
and all acts necessary and/or to represent the Bidder in the bidding, with the
duly notarized Secretary’s Certificate attesting to such fact, if the Bidder is a
corporation, partnership, cooperative, or joint venture;

() Complying with the disclosure provision under Section 47 of the Act in
relation to other provisions of Republic Act 3019; and

() Complying with existing labor laws and standards, if applicable.

Failure to observe any of the above responsibilities shall be atthe risk  of  the
Bidder concerned.

The Bidder, by the act of submitting its bid, shall be deemed to have inspected the
site, determined the general characteristics of the contract works and the conditions
for this Project and examine all instructions, forms, terms, and project requirements
in the Bidding Documents.

[t shall be the sole responsibility of the prospective bidder to determine and to satisfy
itself by such means as it considers necessary or desirable as to all matters pertaining
to this Project, including: (a) the location and the nature of the contract, project, or
work; (b) climatic conditions; (c) transportation facilities; (c) nature and condition of
the terrain, geological conditions at the site communication facilities, requirements,
location and availability of construction aggregates and other materials, labor, water,
electric power and access roads; and (d) other factors that may affect the cost,
duration and execution or implementation of the contract, project, or work.

The Procuring Entity shall not assume any responsibility regarding erroneous
interpretations or conclusions by the prospective or eligible bidder out of the data
furnished by the procuring entity.

Before submitting their bids, the Bidders are deemed to have become familiar with
all existing laws, decrees, ordinances, acts and regulations of the Philippines which
may affect the contract in any way.

The Bidder shall bear all costs associated with the preparation and submission of his
bid, and the Procuring Entity will in no case be responsible or liable for those costs,
regardless of the conduct or outcome of the bidding process.

Bidders should note that the Procuring Entity will only accept bids only from those
that have paid the nonrefundable fee for the Bidding Documents at the office
indicated in the Invitation to Bid.

7. Origin of GOODS and Services

There is no restriction on the origin of Goods, or Contracting of Works or Services other than
those prohibited by a decision of the United Nations Security Council taken under Chapter
VII of the Charter of the United Nations.

8. Subcontracts
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10.

8.1.

8.2,

8.3.

Unless otherwise specified in the BDS, the Bidder may subcontract portions of the
Works to an extent as may be approved by the Procuring Entity and stated in the
BDS. However, subcontracting of any portion shall not relieve the Bidder from any
liability or obligation that may arise from the contract for this Project.

Subcontractors must submit the documentary requirements under ITB Clause 12
and comply with the eligibility criteria specified in the BDS. In the event that any
subcontractor is found by the Procuring Entity to be ineligible, the subcontracting of
such portion of the Works shall be disallowed.

The Bidder may identify the subcontractor to whom a portion of the Works will be
subcontracted at any stage of the bidding process or during contract implementation.
If the Bidder opts to disclose the name of the subcontractor during bid submission,
the Bidder shall include the required documents as part of the technical component
of its bid.

B. Contents of Bidding Documents

Pre-Bid Conference

9.1.

9.2,

9.3.

(a) If so specified in the BDS, a pre-bid conference shall be held at the venue and on
the date indicated therein, to clarify and address the Bidders’ questions on the
technical and financial components of this Project.

(b) The pre-bid conference shall be held at least twelve (12) calendar days before the
deadline for the submission of and receipt of bids. If the Procuring Entity determines
that, by reason of the method, nature, or complexity of the contract to be bid, or when
international participation will be more advantageous to the GOP, a longer period for
the preparation of bids is necessary, the pre-bid conference shall be held at least thirty
(30) calendar days before the deadline for the submission and receipt of bids, as
specified in the BDS.

Bidders are encouraged to attend the pre-bid conference to ensure that they fully
understand the Procuring Entity’s requirements. Non-attendance of the Bidder will
in no way prejudice its bid; however, the Bidder is expected to know the changes
and/or amendments to the Bidding Documents as recorded in the minutes of the pre-
bid conference and the Supplemental /Bid Bulletin.

Any statement made at the pre-bid conference shall not modify the terms of the
bidding documents unless such statement is specifically identified in writing as an
amendment thereto and issued as a Supplemental/Bid Bulletin.

Clarification and Amendment of Bidding Documents

10.1.

10.2.

10.3.

Bidders who have purchased the Bidding Documents may request for clarification(s)
on any part of the Bidding Documents or for an interpretation. Such a request must
be in writing and submitted to the Procuring Entity at the address indicated in the
BDS at least ten (10) calendar days before the deadline set for the submission and
receipt of Bids.

Supplemental/Bid Bulletins may be issued upon the Procuring Entity’s initiative for
purposes of clarifying or modifying any provision of the Bidding Documents not later
than seven (7) calendar days before the deadline for the submission and receipt of
Bids. Any modification to the Bidding Documents shall be identified as an
amendment.

Any Supplemental/Bid Bulletin issued by the BAC shall also be posted on the
Philippine Government Electronic Procurement System (PhilGEPS) and the website
of the Procuring Entity concerned, if available. Unless, otherwise provided in the
BDS, it shall be the responsibility of all Bidders who secure the Bidding Documents to
inquire and secure Supplemental/Bid Bulletins that may be issued by the BAC.
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11.

12.

However,

bidders who have submitted bids before the issuance of the

Supplemental/Bid Bulletin must be informed and allowed to modify or withdraw
their bids in accordance with ITB Clause 23.

Language of Bids

C. Preparation of Bids

The Bid, as well as all correspondence and documents relating to the Bid exchanged by the
Bidder and the Procuring Entity, shall be written in English. Supporting documents and
printed literature furnished by the Bidder may be in another language provided they are
accompanied by an accurate translation in English certified by the appropriate embassy or
consulate in the Philippines, in which case the English translation shall govern, for purposes
of interpretation of the Bid.

Documents Comprising the Bid: Eligibility and Technical Components

12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the following
eligibility and technical documents:

@) Eligibility Documents -

Class "A" Documents:

()

(ii)

(iii)

(iv)

Registration certificate from the Securities and Exchange Commission
(SEC), Department of Trade and Industry (DTI) for sole
proprietorship, or Cooperative Development Authority (CDA) for
cooperatives, or any proof of such registration as stated in the BDS;

Mayor’s permit issued by the city or municipality where the principal
place of business of the prospective bidder is located;

Statement of all its ongoing and completed government and private
contracts within ten (10) years from the submission of bids,
including contracts awarded but not yet started, if any. The statement
shall include, for each contract, the following:

(iii.1) name of the contract;

(iii.2) date of the contract;

(iii.3) contract duration;

(iii.4) owner’s name and address;
(iii.5) nature of work;

(iii.6) contractor’s role (whether sole contractor, subcontractor, or
partner in a JV) and percentage of participation;

(iii.7) total contract value at award;
(iii.8) date of completion or estimated completion time;
(iii.9) total contract value at completion, if applicable;

(iii.10) percentages of planned and actual accomplishments, if
applicable;

(iii.11) value of outstanding works, if applicable;

(iii.12) the statement shall be supported by the notices of award
and/or notices to proceed issued by the owners; and

the statement shall be supported by the Owner’s Certificate of Final
Acceptance or the Certificate of Completion and, whenever applicable,
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(b)

v)

(vi)

(vii)

(viii)

the Constructors Performance Evaluation System (CPES) Final Rating,
which must be satisfactory;

Unless otherwise provided in the BDS, valid Philippine Contractors
Accreditation Board (PCAB) license and registration for the type and
cost of the contract for this Project;

Audited financial statements, showing, among others, the prospective
total and current assets and liabilities, stamped “received” by the BIR
or its duly accredited and authorized institutions, for the preceding
calendar year which should not be earlier than two (2) years from the
date of bid submission;

NFCC computation in accordance with ITB Clause 0;

Tax Clearance per Executive Order 398, Series of 2005, as finally
reviewed and approved by the BIR.

Class "B" Document:

(ix)

If applicable, valid Joint Venture Agreement (JVA) or, in lieu thereof,
duly notarized statements from all the potential joint venture
partners stating that they will enter into and abide by the provisions
of the JVA in the instance that the bid is successful shall be included in
the bid.

Technical Documents -

()

(i)

(iii)

Bid security as prescribed in ITB Clause 18. If the Bidder opts to
submit the bid security in the form of:

(i.1) a bank draft/guarantee or an irrevocable letter of credit
issued by a foreign bank, it shall be accompanied by a
confirmation from a Universal or Commercial Bank; or

(i.2) asurety bond accompanied by a certification coming from an
authorized Insurance Commission that a surety or insurance
company is authorized to issue such instrument;

Project Requirements, which shall include the following:
(ii.1) Organizational chart for the contract to be bid;

(ii.2) List of contractor’s personnel (viz, project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned
to the contract to be bid, with their complete qualification and
experience data; and

(ii.3) List of contractor’s equipment units, which are owned, leased,
and/or under purchase agreements, supported by
certification of availability of equipment from the equipment
lessor/vendor for the duration of the project; and

Sworn statement in accordance with Section 25.2(b)(iv) of the IRR of
RA 9184 and using the form prescribed in Section IX-Bidding Forms.

13. Documents Comprising the Bid: Financial Component

13.1. Unless otherwise stated in the BDS, the financial component of the bid shall contain

the following:

(@)

Financial Bid Form in accordance with the form prescribed in Section IX-
Bidding Forms; and
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14.

15.

13.2.

(b) Any other document related to the financial component of the bid as stated in
the BDS.

(a) Unless indicated in the BDS, all Bids that exceed the ABC shall not be
accepted.

(b) Unless otherwise indicated in the BDS, for foreign-funded procurement, a
ceiling may be applied to bid prices provided the following conditions are
met:

(i) Bidding Documents are obtainable free of charge on a freely accessible
website. If payment of Bidding Documents is required by the procuring
entity, payment could be made upon the submission of bids.

(ii) The procuring entity has procedures in place to ensure that the ABC is
based on recent estimates made by the engineer or the responsible unit
of the procuring entity and that the estimates are based on adequate
detailed engineering (in the case of works) and reflect the quality,
supervision and risk and inflationary factors, as well as prevailing
market prices, associated with the types of works or goods to be
procured.

iii) The procuring entity has trained cost estimators on estimating prices
p 8 Y
and analyzing bid variances. In the case of infrastructure projects, the
procuring entity must also have trained quantity surveyors.

(iv) The procuring entity has established a system to monitor and report bid
prices relative to ABC and engineer’s/procuring entity’s estimate.

(v) The procuring entity has established a monitoring and evaluation system
for contract implementation to provide a feedback on actual total costs
of goods and works.

Alternative Bids

14.1.

14.2.

14.3.

Alternative Bids shall be rejected. For this purpose, alternative bid is an offer made
by a Bidder in addition or as a substitute to its original bid which may be included as
part of its original bid or submitted separately therewith for purposes of bidding. A
bid with options is considered an alternative bid regardless of whether said bid
proposal is contained in a single envelope or submitted in two (2) or more separate
bid envelopes.

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative bids
shall not be accepted.

Each Bidder shall submit only one Bid, either individually or as a partner in a JV. A
Bidder who submits or participates in more than one bid (other than as a
subcontractor if a subcontractor is permitted to participate in more than one bid)
will cause all the proposals with the Bidder’s participation to be disqualified. This
shall be without prejudice to any applicable criminal, civil and administrative
penalties that may be imposed upon the persons and entities concerned.

Bid Prices

15.1.

15.2.

The contract shall be for the whole Works, as described in ITB Clause 1.1, based on
the priced Bill of Quantities submitted by the Bidder.

The Bidder shall fill in rates and prices for all items of the Works described in the Bill
of Quantities. Bids not addressing or providing all of the required items in the
Bidding Documents including, where applicable, bill of quantities, shall be considered

non-responsive and, thus, automatically disqualified. In this regard, where a required
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16.

17.

18.

15.3.

15.4.

item is provided, but no price is indicated, the same shall be considered as non-
responsive, but specifying a "0" (zero) for the said item would mean that it is being
offered for free to the Government.

All duties, taxes, and other levies payable by the Contractor under the Contract, or for
any other cause, prior to the deadline for submission of bids, shall be included in the
rates, prices, and total bid price submitted by the Bidder.

All bid prices for the given scope of work in the contract as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as specified in
GCC Clause 48. Price escalation may be allowed in extraordinary circumstances as
may be determined by the National Economic and Development Authority in
accordance with the Civil Code of the Philippines, and upon the recommendation of
the Procuring Entity. Furthermore, in cases where the cost of the awarded contract is
affected by any applicable new laws, ordinances, regulations, or other acts of the GOP,
promulgated after the date of bid opening, a contract price adjustment shall be made
or appropriate relief shall be applied on a no loss-no gain basis.

Bid Currencies

16.1.

16.2.

16.3.

All bid prices shall be quoted in Philippine Pesos unless otherwise provided in the
BDS. However, for purposes of bid evaluation, bids denominated in foreign
currencies shall be converted to Philippine currency based on the exchange rate
prevailing on the day of the Bid opening.

If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for purposes of
bid evaluation and comparing the bid prices will convert the amounts in various
currencies in which the bid price is expressed to Philippine Pesos at the exchange
rate as published in the BSP reference rate bulletin on the day of the bid opening.

Unless otherwise specified in the BDS, payment of the contract price shall be made in
Philippine Pesos.

Bid Validity

17.1.

17.2.

Bids shall remain valid for the period specified in the BDS which shall not exceed one
hundred twenty (120) calendar days from the date of the opening of bids.

In exceptional circumstances, prior to the expiration of the bid validity period, the
Procuring Entity may request Bidders to extend the period of validity of their bids.
The request and the responses shall be made in writing. The bid security described in
ITB Clause 18 should also be extended corresponding to the extension of the bid
validity period at the least. A Bidder may refuse the request without forfeiting its bid
security, but his bid shall no longer be considered for further evaluation and award. A
Bidder granting the request shall not be required or permitted to modify its bid.

Bid Security

18.1.

The bid security in the amount stated in the BDS shall be equal to the percentage of
the ABC in accordance with the following schedule:

Amount of Bid Security
Form of Bid Security
(Equal to Percentage of the ABC)

(@) Cash or cashier’s/manager’s check
issued by a Universal or Two percent (2%)
Commercial Bank.
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18.2.

18.3.

18.4.

18.5.

(b) Bank draft/guarantee or
irrevocable letter of credit issued
by a Universal or Commercial
Bank: Provided, however, that it
shall be confirmed or
authenticated by a Universal or
Commercial Bank, if issued by a
foreign bank.

() Surety bond callable upon
demand issued by a surety or
insurance company duly certified
by the Insurance Commission as
authorized to issue such security;
and/or

Five percent (5%)

(d) Any combination of the foregoing. | Proportionate to share of form with
respect to total amount of security

(e) Bid Securing Declaration No percentage required

For biddings conducted by local government units, the Bidder may also submit bid
securities in the form of cashier’'s/manager’s check, bank draft/guarantee, or
irrevocable letter of credit from other banks certified by the BSP as authorized to
issue such financial statement.

The bid security should be valid for the period specified in the BDS. Any bid not
accompanied by an acceptable bid security shall be rejected by the Procuring Entity
as non-responsive.

No bid securities shall be returned to bidders after the opening of bids and before
contract signing, except to those that failed or declared as post-disqualified, upon
submission of a written waiver of their right to file a motion for reconsideration
and/or protest. Without prejudice on its forfeiture, Bid Securities shall be returned
only after the bidder with the Lowest Calculated Responsive Bid has signed the
contract and furnished the Performance Security, but in no case later than the
expiration of the Bid Security validity period indicated in ITB Clause 18.2.

Upon signing and execution of the contract, pursuant to ITB Clause 31, and the
posting of the performance security, pursuant to ITB Clause 32, the successful
Bidder’s Bid security will be discharged, but in no case later than the Bid security
validity period as indicated in ITB Clause 18.2.

The bid security may be forfeited:
@ if a Bidder:

(i) withdraws its bid during the period of bid validity specified in ITB
Clause 17;

(i) does not accept the correction of errors pursuant to ITB Clause
27.3(b);

(iii)  fails to submit the requirements within the prescribed period, or a
finding against their veracity, as stated in ITB Clause 28.2;

(iv) submission of eligibility requirements containing false information or
falsified documents;
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19.

20.

(v) submission of bids that contain false information or falsified
documents, or the concealment of such information in the bids in
order to influence the outcome of eligibility screening or any other
stage of the public bidding;

(vi)  allowing the use of one’s name, or using the name of another for
purposes of public bidding;

(vii) withdrawal of a bid, or refusal to accept an award, or enter into
contract with the Government without justifiable cause, after the
Bidder had been adjudged as having submitted the Lowest Calculated
and Responsive Bid;

(viii) refusal or failure to post the required performance security within the
prescribed time;

(ix)  refusal to clarify or validate in writing its bid during post-qualification
within a period of seven (7) calendar days from receipt of the request
for clarification;

(%) any documented attempt by a bidder to unduly influence the outcome
of the bidding in his favor;

(xi) failure of the potential joint venture partners to enter into the joint
venture after the bid is declared successful; or

(xii) all other acts that tend to defeat the purpose of the competitive
bidding, such as habitually withdrawing from bidding, submitting late
Bids or patently insufficient bid, for at least three (3) times within a
year, except for valid reasons.

(b) if the successful Bidder:

(i) fails to sign the contract in accordance with ITB Clause 31;
(i) fails to furnish performance security in accordance with ITB Clause
32.

Format and Signing of Bids

19.1.

19.2.

19.3.

19.4.

19.5.

Bidders shall submit their bids through their duly authorized representative using
the appropriate forms provided in Section IX-Bidding Forms on or before the
deadline specified in the ITB Clause 21 in two (2) separate sealed bid envelopes, and
which shall be submitted simultaneously. The first shall contain the technical
component of the bid, including the eligibility requirements under ITB Clause 12.1,
and the second shall contain the financial component of the bid.

Forms as mentioned in ITB Clause 19.1 must be completed without any alterations to
their format, and no substitute form shall be accepted. All blank spaces shall be filled
in with the information requested.

The Bidder shall prepare an original of the first and second envelopes as described in
ITB Clauses 12 and 13. In addition, the Bidder shall submit copies of the first and
second envelopes. In the event of any discrepancy between the original and the
copies, the original shall prevail.

The bid, except for unamended printed literature, shall be signed, and each and every
page thereof shall be initialed, by the duly authorized representative/s of the Bidder.

Any interlineations, erasures, or overwriting shall be valid only if they are signed or
initialed by the duly authorized representative/s of the Bidder.

Sealing and Marking of Bids
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21.

22.

23.

20.1.

20.2.

20.3.

20.4.

20.5.

Bidders shall enclose their original eligibility and technical documents described in
ITB Clause 12, in one sealed envelope marked “ORIGINAL - TECHNICAL
COMPONENT”, and the original of their financial component in another sealed
envelope marked “ORIGINAL - FINANCIAL COMPONENT”, sealing them all in an outer
envelope marked “ORIGINAL BID”.

Each copy of the first and second envelopes shall be similarly sealed duly marking the
inner envelopes as “COPY NO. __ - TECHNICAL COMPONENT” and “COPY NO. __ -
FINANCIAL COMPONENT” and the outer envelope as “COPY NO. __”, respectively.
These envelopes containing the original and the copies shall then be enclosed in one
single envelope.

The original and the number of copies of the Bid as indicated in the BDS shall be
typed or written in indelible ink and shall be signed by the bidder or its duly
authorized representative/s.

All envelopes shall:

@) contain the name of the contract to be bid in capital letters;

(b) bear the name and address of the Bidder in capital letters;

(©) be addressed to the Procuring Entity’s BAC identified in ITB Clause 10.1;

(d) bear the specific identification of this bidding process indicated in the
Invitation to Bid; and

(e) bear a warning “DO NOT OPEN BEFORE...” the date and time for the opening
of bids, in accordance with ITB Clause 21.

If bids are not sealed and marked as required, the Procuring Entity will assume no
responsibility for the misplacement or premature opening of the bid.

D. Submission and Opening of Bids

Deadline for Submission of Bids

Bids must be received by the Procuring Entity’s BAC at the address and on or before the date
and time indicated in the BDS.

Late Bids

Any bid submitted after the deadline for submission and receipt of bids prescribed by the
Procuring Entity, pursuant to ITB Clause 21, shall be declared “Late” and shall not be
accepted by the Procuring Entity.

Modification and Withdrawal of Bids

23.1.

23.2.

23.3.

The Bidder may modify its bid after it has been submitted; provided that the
modification is received by the Procuring Entity prior to the deadline prescribed for
submission and receipt of bids. The Bidder shall not be allowed to retrieve its original
bid, but shall be allowed to submit another bid equally sealed, properly identified,
linked to its original bid marked as “TECHNICAL MODIFICATION” or “FINANCIAL
MODIFICATION” and stamped “received” by the BAC. Bid modifications received after
the applicable deadline shall not be considered and shall be returned to the Bidder
unopened.

A Bidder may, through a letter of withdrawal, withdraw its bid after it has been
submitted, for valid and justifiable reason; provided that the letter of withdrawal is
received by the Procuring Entity prior to the deadline prescribed for submission and
receipt of bids.

Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be returned
unopened to the Bidders. A Bidder may also express its intention not to participate
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23.4.

in the bidding through a letter which should reach and be stamped by the BAC before
the deadline for submission and receipt of bids. A Bidder that withdraws its bid shall
not be permitted to submit another bid, directly or indirectly, for the same contract.

No bid may be modified after the deadline for submission of bids. No bid may be
withdrawn in the interval between the deadline for submission of bids and the
expiration of the period of bid validity specified by the Bidder on the Financial Bid
Form. Withdrawal of a bid during this interval shall result in the forfeiture of the
Bidder’s bid security, pursuant to ITB Clause 18.5, and the imposition of
administrative, civil, and criminal sanctions as prescribed by RA 9184 and its IRR.

24. Opening and Preliminary Examination of Bids

24.1.

24.2.

24.3.

24.4.

24.5.

24.6.

The BAC shall open the first bid envelopes of Bidders in public as specified in the
BDS to determine each Bidder’s compliance with the documents prescribed in ITB
Clause 12. For this purpose, the BAC shall check the submitted documents of each
bidder against a checklist of required documents to ascertain if they are all present,
using a non-discretionary “pass/fail” criterion. If a bidder submits the required
document, it shall be rated “passed” for that particular requirement. In this regard,
bids that fail to include any requirement or are incomplete or patently insufficient
shall be considered as “failed”. Otherwise, the BAC shall rate the said first bid
envelope as “passed”.

Unless otherwise specified in the BDS, immediately after determining compliance
with the requirements in the first envelope, the BAC shall forthwith open the second
bid envelope of each remaining eligible bidder whose first bid envelope was rated
“passed”. The second envelope of each complying bidder shall be opened within the
same day. In case one or more of the requirements in the second envelope of a
particular bid is missing, incomplete or patently insufficient, and/or if the submitted
total bid price exceeds the ABC unless otherwise provided in ITB Clause 13.1(b), the
BAC shall rate the bid concerned as “failed”. Only bids that are determined to contain
all the bid requirements for both components shall be rated “passed” and shall
immediately be considered for evaluation and comparison.

Letters of withdrawal shall be read out and recorded during bid opening, and the
envelope containing the corresponding withdrawn bid shall be returned to the
Bidder unopened. If the withdrawing Bidder’s representative is in attendance, the
original bid and all copies thereof shall be returned to the representative during the
bid opening. If the representative is not in attendance, the Bid shall be returned
unopened by registered mail. The Bidder may withdraw its bid prior to the deadline
for the submission and receipt of bids, provided that the corresponding letter of
withdrawal contains a valid authorization requesting for such withdrawal, subject to
appropriate administrative sanctions.

If a Bidder has previously secured a certification from the Procuring Entity to the
effect that it has previously submitted the above-enumerated Class “A” Documents,
the said certification may be submitted in lieu of the requirements enumerated in
ITB Clause 12.1(a), items (i) to (vi).

In the case of an eligible foreign Bidder as described in ITB Clause 5, the Class “A”
Documents enumerated in ITB Clause 12.1(a) may be substituted with the
appropriate equivalent documents, if any, issued by the country of the foreign Bidder
concerned.

Each partner of a joint venture agreement shall likewise submit the documents
required in ITB Clauses 12.1(a)(i) and 12.1(a)(ii). Submission of documents required
under ITB Clauses 12.1(a)(iii) to 12.1(a)(vii) by any of the joint venture partners
constitutes compliance.
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25.

26.

27.

E. Evaluation and Comparison of Bids

Process to be Confidential

25.1.

25.2.

Members of the BAC, including its staff and personnel, as well as its Secretariat and
TWG, are prohibited from making or accepting any kind of communication with any
bidder regarding the evaluation of their bids until the issuance of the Notice of
Award, unless n the case of ITB Clause 26.

Any effort by a bidder to influence the Procuring Entity in the Procuring Entity’s
decision in respect of Bid evaluation, Bid comparison or contract award will result in
the rejection of the Bidder’s Bid.

Clarification of Bids

To assist in the evaluation, comparison and post-qualification of the bids, the Procuring
Entity may ask in writing any Bidder for a clarification of its bid. All responses to requests
for clarification shall be in writing. Any clarification submitted by a Bidder in respect to its
bid and that is not in response to a request by the Procuring Entity shall not be considered

Detailed Evaluation and Comparison of Bids

27.1.

27.2.

27.3.

27.4.

27.5.

The Procuring Entity will undertake the detailed evaluation and comparison of Bids
which have passed the opening and preliminary examination of Bids, pursuant to ITB
Clause 24, in order to determine the Lowest Calculated Bid.

In evaluating the Bids to get the Lowest Calculated Bid, the Procuring Entity shall
undertake the following:

@ The detailed evaluation of the financial component of the bids, to establish
the correct calculated prices of the bids; and

(b) The ranking of the total bid prices as so calculated from the lowest to highest.
The bid with the lowest price shall be identified as the Lowest Calculated Bid.

The Procuring Entity's BAC shall immediately conduct a detailed evaluation of all
bids rated “passed,” using non-discretionary “pass/fail” criterion. The BAC shall
consider the following in the evaluation of bids:

@) Completeness of the bid. Unless the ITB specifically allows partial bids, bids
not addressing or providing all of the required items in the Schedule of
Requirements including, where applicable, bill of quantities, shall be
considered non-responsive and, thus, automatically disqualified. In this
regard, where a required item is provided, but no price is indicated, the same
shall be considered as non-responsive, but specifying a "0" (zero) for the said
item would mean that it is being offered for free to the Procuring Entity; and

(b) Arithmetical corrections. Consider computational errors and omissions to
enable proper comparison of all eligible bids. It may also consider bid
modifications if expressly allowed in the BDS. Any adjustment shall be
calculated in monetary terms to determine the calculated prices.

Based on the detailed evaluation of bids, those that comply with the above-
mentioned requirements shall be ranked in the ascending order of their total
calculated bid prices, as evaluated and corrected for computational errors, discounts
and other modifications, to identify the Lowest Calculated Bid. Total calculated bid
prices, as evaluated and corrected for computational errors, discounts and other
modifications, which exceed the ABC shall not be considered, unless otherwise
indicated in the BDS.

The Procuring Entity’s evaluation of bids shall only be based on the bid price quoted
in the Financial Bid Form
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28.

29.

27.6.

Bids shall be evaluated on an equal footing to ensure fair competition. For this
purpose, all bidders shall be required to include in their bids the cost of all taxes,
such as, but not limited to, value added tax (VAT), income tax, local taxes, and other
fiscal levies and duties which shall be itemized in the bid form and reflected in the
detailed estimates. Such bids, including said taxes, shall be the basis for bid
evaluation and comparison.

Post Qualification

28.1.

28.2.

28.3.

28.4.

28.5.

28.6.

The Procuring Entity shall determine to its satisfaction whether the Bidder that is
evaluated as having submitted the Lowest Calculated Bid (LCB) complies with and is
responsive to all the requirements and conditions specified in ITB Clauses 5, 12, and
13.

Within a non-extendible period of three (3) calendar days from receipt by the Bidder
of the notice from the BAC that it submitted the LCB, the Bidder shall submit the
following documentary requirements:

@ Certificate of PhilGEPS Registration; and

(b) Other appropriate licenses and permits required by law and stated in the
BDS.

Failure of the Bidder declared as LCB to duly submit the requirements under this
Clause or a finding against the veracity of such, shall be ground for forfeiture of the
bid security and disqualification of the Bidder for award.

The determination shall be based upon an examination of the documentary evidence
of the Bidder’s qualifications submitted pursuant to ITB Clauses 12 and 13, as well as
other information as the Procuring Entity deems necessary and appropriate, using a
non-discretionary “pass/fail” criterion.

If the BAC determines that the Bidder with the Lowest Calculated Bid passes all the
criteria for post-qualification, it shall declare the said bid as the Lowest Calculated
Responsive Bid, and recommend to the Head of the Procuring Entity the award of
contract to the said Bidder at its submitted price or its calculated bid price,
whichever is lower, subject to ITB Clause 30.3.

A negative determination shall result in rejection of the Bidder’s Bid, in which event
the Procuring Entity shall proceed to the next Lowest Calculated Bid to make a
similar determination of that Bidder’s capabilities to perform satisfactorily. If the
second Bidder, however, fails the post qualification, the procedure for post
qualification shall be repeated for the Bidder with the next Lowest Calculated Bid,
and so on until the Lowest Calculated and Responsive Bid is determined for contract
award.

Within a period not exceeding seven (7) calendar days from the date of receipt of the
recommendation of the BAC, the Head of the Procuring Entity shall approve or
disapprove the said recommendation. In the case of government owned and
government-owned and/or -controlled corporations (GOCCs) and government
financial institutions (GFIs), the period provided herein shall be fifteen (15) calendar
days.

Reservation Clause

29.1.

Notwithstanding the eligibility or post-qualification of a bidder, the Procuring Entity
concerned reserves the right to review its qualifications at any stage of the
procurement process if it has reasonable grounds to believe that a misrepresentation
has been made by the said bidder, or that there has been a change in the Bidder’s
capability to undertake the project from the time it submitted its eligibility
requirements. Should such review uncover any misrepresentation made in the
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30.

eligibility and bidding requirements, statements or documents, or any changes in the
situation of the Bidder which will affect its capability to undertake the project so that
it fails the preset eligibility or bid evaluation criteria, the Procuring Entity shall
consider the said Bidder as ineligible and shall disqualify it from submitting a bid or
from obtaining an award or contract.

29.2. Based on the following grounds, the Procuring Entity reserves the right to reject any
and all Bids, declare a Failure of Bidding at any time prior to the contract award, or
not to award the contract, without thereby incurring any liability, and make no
assurance that a contract shall be entered into as a result of the bidding:

@ if there is prima facie evidence of collusion between appropriate public
officers or employees of the Procuring Entity, or between the BAC and any of
the bidders, or if the collusion is between or among the bidders themselves,
or between a bidder and a third party, including any act which restricts,
suppresses or nullifies or tends to restrict, suppress or nullify competition;

(b) if the Procuring Entity’s BAC is found to have failed in following the
prescribed bidding procedures; or

(©) for any justifiable and reasonable ground where the award of the contract
will not redound to the benefit of the Government as follows:

i) If the physical and economic conditions have significantly changed so
as to render the project no longer economically, financially or
technically feasible as determined by the head of the procuring entity;

(ii) If the project is no longer necessary as determined by the head of the
procuring entity; and

(iii)  If the source of funds for the project has been withheld or reduced
through no fault of the Procuring Entity.

29.3. Inaddition, the Procuring Entity may likewise declare a failure of bidding when:

@) No bids are received;

(b) All prospective bidders are declared ineligible;

(©) All bids fail to comply with all the bid requirements or fail post-qualification;
or

(d) The bidder with the Lowest Calculated Responsive Bid refuses, without
justifiable cause to accept the award of contract, and no award is made.

F. Award of Contract

Contract Award

30.1. Subject to ITB Clause 28, the Procuring Entity shall award the contract to the Bidder
whose Bid has been determined to be the Lowest Calculated and Responsive Bid
(LCRB).

30.2. Prior to the expiration of the period of Bid validity, the Procuring Entity shall notify
the successful Bidder in writing that its Bid has been accepted, through a Notice of
Award received personally or sent by registered mail or electronically, receipt of
which must be confirmed in writing within two (2) days by the LCRB and submitted
personally or sent by registered mail or electronically to the Procuring Entity.

30.3. Notwithstanding the issuance of the Notice of Award, award of contract shall be

subject to the following conditions:
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@) Submission of the following documents within the prescribed period from
receipt by the Bidder of the notice that it has the Lowest Calculated and
Responsive Bid:

(i) Valid JVA, if applicable, within ten (10) calendar days;

(ii) Valid PCAB license and registration for the type and cost of the
contract to be bid for foreign bidders, within thirty (30) calendar
days, if allowed under a Treaty or International or Executive
Agreement mentioned in ITB Clause 12.1(a)(v);

(b) Posting of the performance security in accordance with ITB Clause 32;
(©) Signing of the contract as provided in ITB Clause 31; and
(d) Approval by higher authority, if required.

31. Signing of the Contract

31.1.

31.2.

31.3.

31.4.

At the same time as the Procuring Entity notifies the successful Bidder that its Bid has
been accepted, the Procuring Entity shall send the Contract Form to the Bidder,
which Contract has been provided in the Bidding Documents, incorporating therein
all agreements between the parties.

Within ten (10) calendar days from receipt of the Notice of Award, the successful
Bidder shall post the required performance security, sign and date the contract and
return it to the Procuring Entity.

The Procuring Entity shall enter into contract with the successful Bidder within the
same ten (10) calendar day period provided that all the documentary requirements
are complied with.

The following documents shall form part of the contract:
@) Contract Agreement;
(b) Bidding Documents;

(©) Winning bidder’s bid, including the Technical and Financial Proposals, and all
other documents/statements submitted;

(d) Performance Security;
(e) Credit line in accordance with ITB Clause 0, if applicable;
() Notice of Award of Contract; and

(9) Other contract documents that may be required by existing laws and/or
specified in the BDS.

32. Performance Security

32.1.

32.2.

To guarantee the faithful performance by the winning Bidder of its obligations under
the contract, it shall post a performance security within a maximum period of ten
(10) calendar days from the receipt of the Notice of Award from the Procuring Entity
and in no case later than the signing of the contract.

The performance security shall be denominated in Philippine Pesos and posted in
favor of the Procuring Entity in an amount equal to the percentage of the total
contract price as stated in the BDS in accordance with the following schedule:

Amount of Performance Security
Form of Performance Security (Equal to Percentage of the Total

Contract Price)
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33.

34.

32.3.

(@) Cash or cashier's/manager’s
check issued by a Universal or
Commercial Bank.

(b) Bank draft/guarantee or
irrevocable letter of credit issued
by a Universal or Commercial
Bank: Provided, however, that it
shall be confirmed or
authenticated by a Universal or
Commercial Bank, if issued by a
foreign bank.

Ten percent (10%)

(c) Surety bond callable upon
demand issued by a surety or
insurance company duly
certified by the Insurance
Commission as authorized to
issue such security; and/or

Thirty percent (30%)

(d) Any combination of the | Proportionate to share of form with
foregoing. respect to total amount of security

Failure of the successful Bidder to comply with the above-mentioned requirement
shall constitute sufficient ground for the annulment of the award and forfeiture of the
bid security, in which event the Procuring Entity shall initiate and complete the post
qualification of the second Lowest Calculated Bid. The procedure shall be repeated
until the Lowest Calculated and Responsive Bid is identified and selected for contract
award. However if no Bidder passed post-qualification, the BAC shall declare the
bidding a failure and conduct a re-bidding with re-advertisement.

Notice to Proceed

33.1.

33.2.

Within three (3) calendar days from the date of approval of the Contract by the
appropriate government approving authority, the Procuring Entity shall issue its
Notice to Proceed to the Bidder.

The contract effectivity date shall be provided in the Notice to Proceed by the
Procuring Entity, which date shall not be later than seven (7) calendar days from the
issuance of the Notice to Proceed.

Protest Mechanism

Decision of the Procuring Entity at any stage of the procurement process may be questioned
in accordance with Section 55 of the Revised Implementing Rules and Regulations of
Republic Act 9184.
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SECTION III
BID DATA SHEETS

ITB Clause
1.1 The PROCURING ENTITY is Batangas State University.

The name of the Contract is Construction of Three-Storey Integrated
School Building in BatState U GPB Campus L

The identification number of the Contract is BSU-Project No. 2015-__.

2 The Funding Source is:

The Government of the Philippines (GOP) in the amount of Nine Million
Six Hundred Sixty Seven Thousand Two Hundred Pesos (Php
9,667,200.00).

The name of the Project is Construction of Three-Storey Integrated
School Building in BatState U GPB Campus 1.

3.1 No further instructions.

5.1 No further instructions.

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1.

5.4 No further instructions.

8.1 Subcontracting is not allowed.

8.2 Not applicable

9.1 The Procuring Entity will hold a pre-bid conference for this Project on,
August 24,2015 9:00 AM at

BAC Office

Ground Floor, ITE Building

Batangas State University GPB Campus I
Rizal Avenue Extension, Batangas City

10.1 The Procuring Entity’s address is:

Dr. Tirso A. Ronquillo
University President
Tel. No.(043) 723-0339 / 980-0385 local 1546

Page 1 of 4
Bid Data Sheets



Batangas State University
Bidding Documents (Based on Revised IRR of RA 9184, Fourth Edition December 2010)

10.3 No further instructions.

12.1 The first envelope shall contain the eligibility and technical documents
stated in the ITB Clause.

In addition to the eligibility an technical documents stated in the ITB
Clause, bidders should submit tax returns filed through Electronic Filing
and Payment System (EFPS)

12.1(a)(i) No other acceptable proof of registration is recognized.

12.1(a)(iv) No further instructions.

12.1(b)(ii) Project Requirements shall include the following:

1. Construction Schedule and S-Curve

2. PERT/CPM

3. Construction Method, through a narrative description of how the
Contractor will undertake the works under the contract.

4. Contractor’s Certification of Key Personnel for the Contract
with key personnel’s affidavits of commitment to work on the
contract

5. Manpower Schedule, weekly or monthly, for skilled or non-skilled
workers, including the Project Manager, Project Engineers,
Material Engineers, and Foreman (Use Bidding Form No. 10)

6. Equipment Utilization Schedule, weekly or monthly for the
minimum requirement required for the contract (Use Bidding
Form No. 6)

7. Construction Safety and Health Program of the Contractor
specific to the contract to be bid, in accordance with DOLE Order
No. 13.

8. Affidavit of Compliance to Specifications of Finishes and
Materials and Scope of Works

13.1 Detailed estimates, including a summary sheet indicating unit prices of

the construction materials, labor rates and equipment rental, and the

direct and indirect costs used, in coming up with the bid, including 12%

VAT applied to all items.

13.1(b) The ABC is Nine Million Six Hundred Sixty Seven Thousand Two
Hundred Pesos (Php 9,667,200.00).

Any bid with a financial component exceeding this amount shall not be

accepted.
14.2 No further instructions.
15.4 Bid Prices shall be fixed. Adjustable price proposals shall be treated as

non-responsive and shall be rejected.
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16.1 The bid prices shall be quoted in Philippine Pesos.

17.1 Bids will be valid until One Hundred Twenty (120) calendar days after
bid opening.

18.1 The bid security shall be in the following amount:

1. 2% of the ABC, if bid security is in cash, cashier’'s/manager’s
check, bank draft/guarantee or irrevocable letter of credit;

2. 5% ofthe ABC if bid security is in Surety Bond; or

3. Any combination of the foregoing proportionate to the share of
form with respect to total amount of security.

4. Bid-Securing Declaration (Use Bidding Form No. 6)

18.2 The bid security shall be valid until One Hundred Twenty (120)
calendar days after bid opening.

20.3 Each Bidder shall submit One (1) original and Two (2) copies of the
first and second components of its bid.

21 The address for submission of bids is
BAC Office

Ground Floor, ITE Building, GPB Campus I
Rizal Avenue Extension, Batangas City

The deadline for submission of bids is September 18, 2015; 9:00-10:00
AM.

24.1 The place of bid opening is

BAC Office
Ground Floor, ITE Building, GPB Campus 1
Rizal Avenue Extension, Batangas City

The date and time of bid opening is September 18, 2015; 10:00 AM.

24.2 No further instructions.

27.3(b) Bid modification is not allowed.
27.4 No further instructions.

28.2(b)

No further instruction.

31.4(g) Contract documents relevant to the Project:

1. Resolution of the BAC

2. Contractors Bid Estimate by Work Items and Cost Component

3. Scope of Works / Specifications and Finishes of Materials
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4. PERT-CPM / Construction Schedule and S-Curve

5. Performance Bond

6. Approved Agency Estimate by Work Item and Cost Component
7.

Certificate of Availability of Funds

32.2 The performance security shall be in the following amount:

1. 10% of the Total Contract Price, if performance security is in cash,
cashier’'s/manager’s check, bank draft/guarantee or irrevocable
letter of credit;

2. 30% of the Total Contract Price if performance security is in Surety
Bond; or

3. Any combination of the foregoing proportionate to the share of form
with respect to total amount of security.
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SECTION IV
GENERAL CONDITIONS OF THE CONTRACT
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1.

Definitions

For purposes of this Clause, boldface type is used to identify defined terms.

1.1.

1.2.

1.3.

1.4.

1.5.

1.6.

1.7.

1.8.

1.9.

1.10.

1.11.
1.12.

1.13.

1.14.

1.15.

1.16.

1.17.

The Arbiter is the person appointed jointly by the Procuring Entity and the Contractor
to resolve disputes in the first instance, as provided for in GCC Clause 21.

Bill of Quantities refers to a list of the specific items of the Work and their
corresponding unit prices, lump sums, and/or provisional sums.

The Completion Date is the date of completion of the Works as certified by the
Procuring Entity’s Representative, in accordance with GCC Clause 49.

The Contract is the contract between the Procuring Entity and the Contractor to execute,
complete, and maintain the Works.

The Contract Price is the price stated in the Letter of Acceptance and thereafter to be
paid by the Procuring Entity to the Contractor for the execution of the Works in
accordance with this Contract.

Contract Time Extension is the allowable period for the Contractor to complete the
Works in addition to the original Completion Date stated in this Contract.

The Contractor is the juridical entity whose proposal has been accepted by the
Procuring Entity and to whom the Contract to execute the Work was awarded.

The Contractor’s Bid is the signed offer or proposal submitted by the Contractor to the
Procuring Entity in response to the Bidding Documents.

Days are calendar days; months are calendar months.

Dayworks are varied work inputs subject to payment on a time basis for the
Contractor’s employees and Equipment, in addition to payments for associated Materials
and Plant.

A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by Procuring Entity’s
Representative upon correction of defects by the Contractor.

The Defects Liability Period is the one year period between contract completion and
final acceptance within which the Contractor assumes the responsibility to undertake
the repair of any damage to the Works at his own expense.

Drawings are graphical presentations of the Works. They include all supplementary
details, shop drawings, calculations, and other information provided or approved for the
execution of this Contract.

Equipment refers to all facilities, supplies, appliances, materials or things required for
the execution and completion of the Work provided by the Contractor and which shall
not form or are not intended to form part of the Permanent Works.

The Intended Completion Date refers to the date specified in the SCC when the
Contractor is expected to have completed the Works. The Intended Completion Date
may be revised only by the Procuring Entity’s Representative by issuing an extension of
time or an acceleration order.

Materials are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

Page 3 of 26
General Conditions of the Contract



Batangas State University
Bidding Documents (Based on Revised IRR of RA 9184, Fourth Edition December 2010)

1.18.

1.19.

1.20.

1.21.

1.22.

1.23.

1.24.

1.25.

1.26.

1.27.

1.28.

1.29.

1.30.

The Notice to Proceed is a written notice issued by the Procuring Entity or the
Procuring Entity’s Representative to the Contractor requiring the latter to begin the
commencement of the work not later than a specified or determinable date.

Permanent Works all permanent structures and all other project features and facilities
required to be constructed and completed in accordance with this Contract which shall
be delivered to the Procuring Entity and which shall remain at the Site after the removal
of all Temporary Works.

Plant refers to the machinery, apparatus, and the like intended to form an integral part
of the Permanent Works.

The Procuring Entity is the party who employs the Contractor to carry out the Works
stated in the SCC.

The Procuring Entity’s Representative refers to the Head of the Procuring Entity or his
duly authorized representative, identified in the SCC, who shall be responsible for
supervising the execution of the Works and administering this Contract.

The Site is the place provided by the Procuring Entity where the Works shall be executed
and any other place or places which may be designated in the SCC, or notified to the
Contractor by the Procuring Entity’s Representative as forming part of the Site.

Site Investigation Reports are those that were included in the Bidding Documents and
are factual and interpretative reports about the surface and subsurface conditions at the
Site.

Slippage is a delay in work execution occurring when actual accomplishment falls below
the target as measured by the difference between the scheduled and actual
accomplishment of the Work by the Contractor as established from the work schedule.
This is actually described as a percentage of the whole Works.

Specifications means the description of Works to be done and the qualities of materials
to be used, the equipment to be installed and the mode of construction.

The Start Date, as specified in the SCC, is the date when the Contractor is obliged to
commence execution of the Works. It does not necessarily coincide with any of the Site
Possession Dates.

A Subcontractor is any person or organization to whom a part of the Works has been
subcontracted by the Contractor, as allowed by the Procuring Entity, but not any
assignee of such person.

Temporary Works are works designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of the Permanent Works.

Work(s) refer to the Permanent Works and Temporary Works to be executed by the
Contractor in accordance with this Contract, including (i) the furnishing of all labor,
materials, equipment and others incidental, necessary or convenient to the complete
execution of the Works; (ii) the passing of any tests before acceptance by the Procuring
Entity’s Representative; (iii) and the carrying out of all duties and obligations of the
Contractor imposed by this Contract as described in the SCC.

2. Interpretation

2.1.

In interpreting the Conditions of Contract, singular also means plural, male also means
female or neuter, and the other way around. Headings have no significance. Words have
their normal meaning under the language of this Contract unless specifically defined.
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2.2.

The Procuring Entity’s Representative will provide instructions clarifying queries about
the Conditions of Contract.

If sectional completion is specified in the SCC, references in the Conditions of Contract to
the Works, the Completion Date, and the Intended Completion Date apply to any Section of
the Works (other than references to the Completion Date and Intended Completion Date
for the whole of the Works).

3. Governing Language and Law

3.1.

3.2.

This Contract has been executed in the English language, which shall be the binding and
controlling language for all matters relating to the meaning or interpretation of this
Contract. All correspondence and other documents pertaining to this Contract which are
exchanged by the parties shall be written in English.

This Contract shall be interpreted in accordance with the laws of the Republic of the
Philippines.

4, Communications

Communications between parties that are referred to in the Conditions shall be effective only
when in writing. A notice shall be effective only when it is received by the concerned party.

5. Possession of Site

5.1.

5.2.

5.3.

5.4.

On the date specified in the SCC, the Procuring Entity shall grant the Contractor
possession of so much of the Site as may be required to enable it to proceed with the
execution of the Works. If the Contractor suffers delay or incurs cost from failure on the
part of the Procuring Entity to give possession in accordance with the terms of this
clause, the Procuring Entity’s Representative shall give the Contractor a Contract Time
Extension and certify such sum as fair to cover the cost incurred, which sum shall be paid
by Procuring Entity.

If possession of a portion is not given by the date stated in the SCC Clause 5.1, the
Procuring Entity will be deemed to have delayed the start of the relevant activities. The
resulting adjustments in contact time to address such delay shall be in accordance with
GCC Clause 47.

The Contractor shall bear all costs and charges for special or temporary right-of-way
required by it in connection with access to the Site. The Contractor shall also provide at
his own cost any additional facilities outside the Site required by it for purposes of the
Works.

The Contractor shall allow the Procuring Entity’s Representative and any person
authorized by the Procuring Entity’s Representative access to the Site and to any place
where work in connection with this Contract is being carried out or is intended to be
carried out.

6. The Contractor’s Obligations

6.1.

6.2.

The Contractor shall carry out the Works properly and in accordance with this Contract.
The Contractor shall provide all supervision, labor, Materials, Plant and Contractor's
Equipment, which may be required. All Materials and Plant on Site shall be deemed to be
the property of the Procuring Entity.

The Contractor shall commence execution of the Works on the Start Date and shall carry
out the Works in accordance with the Program of Work submitted by the Contractor, as
updated with the approval of the Procuring Entity’s Representative, and complete them

by the Intended Completion Date.
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6.3.
6.4.

6.5.

6.6.

6.7.

6.8.

6.9.

6.10.

The Contractor shall be responsible for the safety of all activities on the Site.

The Contractor shall carry out all instructions of the Procuring Entity’s Representative
that comply with the applicable laws where the Site is located.

The Contractor shall employ the key personnel named in the Schedule of Key Personnel,
as referred to in the SCC, to carry out the supervision of the Works. The Procuring Entity
will approve any proposed replacement of key personnel only if their relevant
qualifications and abilities are equal to or better than those of the personnel listed in the
Schedule.

If the Procuring Entity’s Representative asks the Contractor to remove a member of the
Contractor’s staff or work force, for justifiable cause, the Contractor shall ensure that the
person leaves the Site within seven (7) days and has no further connection with the
Work in this Contract.

During Contract implementation, the Contractor and his subcontractors shall abide at all
times by all labor laws, including child labor related enactments, and other relevant
rules.

The Contractor shall submit to the Procuring Entity for consent the name and particulars
of the person authorized to receive instructions on behalf of the Contractor.

The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities, and the Procuring Entity between the dates given in the schedule of
other contractors particularly when they shall require access to the Site. The Contractor
shall also provide facilities and services for them during this period. The Procuring
Entity may modify the schedule of other contractors, and shall notify the Contractor of
any such modification thereto.

Should anything of historical or other interest or of significant value be unexpectedly
discovered on the Site, it shall be the property of the Procuring Entity. The Contractor
shall notify the Procuring Entity’s Representative of such discoveries and carry out the
Procuring Entity’s Representative’s instructions in dealing with them.

7. Performance Security

7.1.

7.2.

7.3.

7.4.

Within ten (10) calendar days from receipt of the Notice of Award from the Procuring
Entity but in no case later than the signing of the contract by both parties, the Contractor
shall furnish the performance security in any the forms prescribed in ITB Clause 32.2.

The performance security posted in favor of the Procuring Entity shall be forfeited in the
event it is established that the Contractor is in default in any of its obligations under the
Contract.

The performance security shall remain valid until issuance by the Procuring Entity of the
Certificate of Final Acceptance.

The performance security may be released by the Procuring Entity and returned to the
Contractor after the issuance of the Certificate of Final Acceptance subject to the
following conditions:

(a) There are no pending claims against the Contractor or the surety company filed
by the Procuring Entity;
(b) The Contractor has no pending claims for labor and materials filed against it; and

(© Other terms specified in the SCC.
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7.5.

7.6.

7.7.

The Contractor shall post an additional performance security following the amount and
form specified in ITB Clause 32.2 to cover any cumulative increase of more than ten
percent (10%) over the original value of the contract as a result of amendments to order
or change orders, extra work orders and supplemental agreements, as the case may be.
The Contractor shall cause the extension of the validity of the performance security to
cover approved contract time extensions.

In case of a reduction in the contract value or for partially completed Works under the
contract which are usable and accepted by the Procuring Entity the use of which, in the
judgment of the implementing agency or the Procuring Entity, will not affect the
structural integrity of the entire project, the Procuring Entity shall allow a proportional
reduction in the original performance security, provided that any such reduction is more
than ten percent (10%) and that the aggregate of such reductions is not more than fifty
percent (50%) of the original performance security.

Unless otherwise indicated in the SCC, the Contractor, by entering into the Contract with
the Procuring Entity, acknowledges the right of the Procuring Entity to institute action
pursuant to Act 3688 against any subcontractor be they an individual, firm, partnership,
corporation, or association supplying the Contractor with labor, materials and/or
equipment for the performance of this Contract.

8. Subcontracting

8.1.

8.2.

8.3.

Unless otherwise indicated in the SCC, the Contractor cannot subcontract Works more
than the percentage specified in ITB Clause 8.1.

Subcontracting of any portion of the Works does not relieve the Contractor of any
liability or obligation under this Contract. The Contractor will be responsible for the
acts, defaults, and negligence of any subcontractor, its agents, servants or workmen as
fully as if these were the Contractor’s own acts, defaults, or negligence, or those of its
agents, servants or workmen.

Subcontractors disclosed and identified during the bidding may be changed during the
implementation of this Contract, subject to compliance with the required qualifications
and the approval of the Procuring Entity.

9. Liquidated Damages

9.1.

9.2.

The Contractor shall pay liquidated damages to the Procuring Entity for each day that
the Completion Date is later than the Intended Completion Date. The applicable
liquidated damages is at least one-tenth (1/10) of a percent of the cost of the
unperformed portion for every day of delay. The total amount of liquidated damages
shall not exceed ten percent (10%) of the amount of the contract. The Procuring Entity
may deduct liquidated damages from payments due to the Contractor. Payment of
liquidated damages shall not affect the Contractor. Once the cumulative amount of
liquidated damages reaches ten percent (10%) of the amount of this Contract, the
Procuring Entity shall rescind this Contract, without prejudice to other courses of action
and remedies open to it.

If the Intended Completion Date is extended after liquidated damages have been paid,
the Engineer of the Procuring Entity shall correct any overpayment of liquidated
damages by the Contractor by adjusting the next payment certificate. The Contractor
shall be paid interest on the overpayment, calculated from the date of payment to the
date of repayment, at the rates specified in GCC Clause 40.3.

10. Site Investigation Reports
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11.

12.

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports referred to in
the SCC supplemented by any information obtained by the Contractor.

The Procuring Entity, Licenses and Permits

The Procuring Entity shall, if requested by the Contractor, assist him in applying for permits,
licenses or approvals, which are required for the Works.

Contractor’s Risk and Warranty Security

12.1.

12.2.

12.3.

12.4.

The Contractor shall assume full responsibility for the Works from the time project
construction commenced up to final acceptance by the Procuring Entity and shall be held
responsible for any damage or destruction of the Works except those occasioned by force
majeure. The Contractor shall be fully responsible for the safety, protection, security, and
convenience of his personnel, third parties, and the public at large, as well as the Works,
Equipment, installation, and the like to be affected by his construction work.

The defects liability period for infrastructure projects shall be one year from contract
completion up to final acceptance by the Procuring Entity. During this period, the
Contractor shall undertake the repair works, at his own expense, of any damage to the
Works on account of the use of materials of inferior quality within ninety (90) days from
the time the Head of the Procuring Entity has issued an order to undertake repair. In
case of failure or refusal to comply with this mandate, the Procuring Entity shall
undertake such repair works and shall be entitled to full reimbursement of expenses
incurred therein upon demand.

Unless otherwise indicated in the SCC, in case the Contractor fails to comply with the
preceding paragraph, the Procuring Entity shall forfeit its performance security, subject
its property(ies) to attachment or garnishment proceedings, and perpetually disqualify it
from participating in any public bidding. All payables of the GOP in his favor shall be
offset to recover the costs.

After final acceptance of the Works by the Procuring Entity, the Contractor shall be held
responsible for “Structural Defects”, i.e.,, major faults/flaws/deficiencies in one or more
key structural elements of the project which may lead to structural failure  of  the
completed elements or structure, or “Structural Failures”, i.e.,, where one or more key
structural elements in an infrastructure facility fails or collapses, thereby rendering the
facility or part thereof incapable of withstanding the design loads, and/or endangering
the safety of the users or the general public:

(a) Contractor - Where Structural Defects/Failures arise due to faults attributable to
improper construction, use of inferior quality/substandard materials, and any
violation of the contract plans and specifications, the contractor shall be held
liable;

(b) Consultants - Where Structural Defects/Failures arise due to faulty and/or
inadequate design and specifications as well as construction supervision, then
the consultant who prepared the design or undertook construction supervision
for the project shall be held liable;

(© Procuring Entity’s Representatives/Project Manager/Construction Managers and
Supervisors - The project owner’s representative(s), project manager,
construction manager, and supervisor(s) shall be held liable in cases where the
Structural Defects/Failures are due to his/their willful intervention in altering
the designs and other specifications; negligence or omission in not approving or
acting on proposed changes to noted defects or deficiencies in the design and/or

specifications; and the use of substandard construction materials in the project;
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12.5.

12.6.

12.7.

12.8.

(d) Third Parties - Third Parties shall be held liable in cases where Structural
Defects/Failures are caused by work undertaken by them such as leaking pipes,
diggings or excavations, underground cables and electrical wires, underground
tunnel, mining shaft and the like, in which case the applicable warranty to such
structure should be levied to third parties for their construction or restoration
works.

(e) Users - In cases where Structural Defects/Failures are due to abuse/misuse by
the end user of the constructed facility and/or non-compliance by a user with
the technical design limits and/or intended purpose of the same, then the user
concerned shall be held liable.

The warranty against Structural Defects/Failures, except those occasioned on force
majeure, shall cover the period specified in the SCC reckoned from the date of issuance
of the Certificate of Final Acceptance by the Procuring Entity.

The Contractor shall be required to put up a warranty security in the form of cash, bank
guarantee, letter of credit, GSIS or surety bond callable on demand, in accordance with
the following schedule:

Minimum Amount in
Form of Warranty Percentage (%) of Total
Contract Price

(a) Cash or letter of credit issued by
Universal or Commercial bank:
provided, however, that the letter of
credit shall be confirmed or Five Percent (5%)
authenticated by a Universal or
Commercial bank, if issued by a foreign
bank

(b) Bank guarantee confirmed by Universal
or Commercial bank: provided,
however, that the letter of credit shall

be confirmed or authenticated by a Ten Percent (10%)
Universal or Commercial bank, if issued
by a foreign bank
(c) Surety bond callable upon demand
issued by GSIS or any surety or .
Thirty Percent (30%)

insurance company duly certified by
the Insurance Commission

The warranty security shall be stated in Philippine Pesos and shall remain effective for
one year from the date of issuance of the Certificate of Final Acceptance by the Procuring
Entity, and returned only after the lapse of said one year period.

In case of structural defects/failure occurring during the applicable warranty period
provided in GCC Clause 12.5, the Procuring Entity shall undertake the necessary
restoration or reconstruction works and shall be entitled to full reimbursement by the
parties found to be liable for expenses incurred therein upon demand, without prejudice
to the filing of appropriate administrative, civil, and/or criminal charges against the
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13.

14.

15.

responsible persons as well as the forfeiture of the warranty security posted in favor of
the Procuring Entity.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability under this
Contract shall be as provided by the laws of the Republic of the Philippines.

Procuring Entity’s Risk

14.1.

From the Start Date until the Certificate of Final Acceptance has been issued, the
following are risks of the Procuring Entity:

(a) The risk of personal injury, death, or loss of or damage to property (excluding the
Works, Plant, Materials, and Equipment), which are due to:

(i) any type of use or occupation of the Site authorized by the Procuring
Entity after the official acceptance of the works; or

(i) negligence, breach of statutory duty, or interference with any legal right
by the Procuring Entity or by any person employed by or contracted to
him except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent
that it is due to a fault of the Procuring Entity or in the Procuring Entity’s design,
or due to war or radioactive contamination directly affecting the country where
the Works are to be executed.

Insurance

15.1.

15.2.

15.3.

15.4.

The Contractor shall, under his name and at his own expense, obtain and maintain, for
the duration of this Contract, the following insurance coverage:

(a) Contractor’s All Risk Insurance;

(b) Transportation to the project Site of Equipment, Machinery, and Supplies owned
by the Contractor;

(© Personal injury or death of Contractor’s employees; and

(d) Comprehensive insurance for third party liability to Contractor’s direct or
indirect act or omission causing damage to third persons.

The Contractor shall provide evidence to the Procuring Entity’s Representative that the
insurances required under this Contract have been effected and shall, within a
reasonable time, provide copies of the insurance policies to the Procuring Entity’s
Representative. Such evidence and such policies shall be provided to the Procuring
Entity’s through the Procuring Entity’s Representative.

The Contractor shall notify the insurers of changes in the nature, extent, or program for
the execution of the Works and ensure the adequacy of the insurances at all times in
accordance with the terms of this Contract and shall produce to the Procuring Entity’s
Representative the insurance policies in force including the receipts for payment of the
current premiums.

The above insurance policies shall be obtained from any reputable insurance company
approved by the Procuring Entity’s Representative.

If the Contractor fails to obtain and keep in force the insurances referred to herein or any
other insurance which he may be required to obtain under the terms of this Contract, the
Procuring Entity may obtain and keep in force any such insurances and pay such
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16.

15.5.

15.6.

premiums as may be necessary for the purpose. From time to time, the Procuring Entity
may deduct the amount it shall pay for said premiums including twenty five percent
(25%) therein from any monies due, or which may become due, to the Contractor,
without prejudice to the Procuring Entity exercising its right to impose other sanctions
against the Contractor pursuant to the provisions of this Contract.

In the event the Contractor fails to observe the above safeguards, the Procuring Entity
may, at the Contractor’s expense, take whatever measure is deemed necessary for its
protection and that of the Contractor’s personnel and third parties, and/or order the
interruption of dangerous Works. In addition, the Procuring Entity may refuse to make
the payments under GCC Clause 40 until the Contractor complies with this Clause.

The Contractor shall immediately replace the insurance policy obtained as required in
this Contract, without need of the Procuring Entity’s demand, with a new policy issued
by a new insurance company acceptable to the Procuring Entity for any of the following
grounds:

(a) The issuer of the insurance policy to be replaced has:
(i) become bankrupt;
(i) been placed under receivership or under a management committee;

(iii)  been sued for suspension of payment; or

(iv)  been suspended by the Insurance Commission and its license to engage in
business or its authority to issue insurance policies cancelled; or

(V) Where reasonable grounds exist that the insurer may not be able, fully
and promptly, to fulfill its obligation under the insurance policy.

Termination for Default of Contractor

16.1.

16.2.

16.3.

16.4.

The Procuring Entity shall terminate this Contract for default when any of the following
conditions attend its implementation:

Due to the Contractor’s fault and while the project is on-going, it has incurred negative
slippage of fifteen percent (15%) or more in accordance with Presidential Decree 1870,
regardless of whether or not previous warnings and notices have been issued for the
Contractor to improve his performance;

Due to its own fault and after this Contract time has expired, the Contractor incurs delay
in the completion of the Work after this Contract has expired; or

The Contractor:

(a) abandons the contract Works, refuses or fails to comply with a valid instruction
of the Procuring Entity or fails to proceed expeditiously and without delay
despite a written notice by the Procuring Entity;

(b) does not actually have on the project Site the minimum essential equipment
listed on the Bid necessary to prosecute the Works in accordance with the
approved Program of Work and equipment deployment schedule as required for
the project;

(© does not execute the Works in accordance with this Contract or persistently or
flagrantly neglects to carry out its obligations under this Contract;

(d) neglects or refuses to remove materials or to perform a new Work that has been
rejected as defective or unsuitable; or
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17.

18.

16.5.

(e) sub-lets any part of this Contract without approval by the Procuring Entity.

All materials on the Site, Plant, Equipment, and Works shall be deemed to be the
property of the Procuring Entity if this Contract is rescinded because of the Contractor’s
default.

Termination for Default of Procuring Entity

The Contractor may terminate this Contract with the Procuring Entity if the works are
completely stopped for a continuous period of at least sixty (60) calendar days through no fault
of its own, due to any of the following reasons:

(a)

(b)

Failure of the Procuring Entity to deliver, within a reasonable time, supplies, materials,
right-of-way, or other items it is obligated to furnish under the terms of this Contract; or

The prosecution of the Work is disrupted by the adverse peace and order situation, as
certified by the Armed Forces of the Philippines Provincial Commander and approved by
the Secretary of National Defense.

Termination for Other Causes

18.1.

18.2.

18.3.

The Procuring Entity may terminate this Contract, in whole or in part, at any time for its
convenience. The Head of the Procuring Entity may terminate this Contract for the
convenience of the Procuring Entity if he has determined the existence of conditions that
make Project Implementation economically, financially or technically impractical and/or
unnecessary, such as, but not limited to, fortuitous event(s) or changes in law and
National Government policies.

The Procuring Entity or the Contractor may terminate this Contract if the other party
causes a fundamental breach of this Contract.

Fundamental breaches of Contract shall include, but shall not be limited to, the following:

(a) The Contractor stops work for twenty eight (28) days when no stoppage of work
is shown on the current Program of Work and the stoppage has not been
authorized by the Procuring Entity’s Representative;

(s))] The Procuring Entity’s Representative instructs the Contractor to delay the
progress of the Works, and the instruction is not withdrawn within twenty eight
(28) days;

(© The Procuring Entity shall terminate this Contract if the Contractor is declared
bankrupt or insolvent as determined with finality by a court of competent
jurisdiction. In this event, termination will be without compensation to the
Contractor, provided that such termination will not prejudice or affect any right
of action or remedy which has accrued or will accrue thereafter to the Procuring
Entity and/or the Contractor. In the case of the Contractor's insolvency, any
Contractor's Equipment which the Procuring Entity instructs in the notice is to
be used until the completion of the Works;

(d) A payment certified by the Procuring Entity’s Representative is not paid by the
Procuring Entity to the Contractor within eighty four (84) days from the date of
the Procuring Entity’s Representative’s certificate;

(e) The Procuring Entity’s Representative gives Notice that failure to correct a
particular Defect is a fundamental breach of Contract and the Contractor fails to
correct it within a reasonable period of time determined by the Procuring
Entity’s Representative;
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19.

6y
(8

(h)

The Contractor does not maintain a Security, which is required;

The Contractor has delayed the completion of the Works by the number of days
for which the maximum amount of liquidated damages can be paid, as defined in
the GCC Clause 9; and

In case it is determined prima facie by the Procuring Entity that the Contractor
has engaged, before or during the implementation of the contract, in unlawful
deeds and behaviors relative to contract acquisition and implementation, such
as, but not limited to, the following:

(i) corrupt, fraudulent, collusive, coercive, and obstructive practices as
defined in ITB Clause 3.1(a), unless otherwise specified in the SCC;

(ii) drawing up or using forged documents;

(iii)  using adulterated materials, means or methods, or engaging in
production contrary to rules of science or the trade; and

(iv) any other act analogous to the foregoing.

18.4. The Funding Source or the Procuring Entity, as appropriate, will seek to impose the
maximum civil, administrative and/or criminal penalties available under the applicable
law on individuals and organizations deemed to be involved with corrupt, fraudulent, or
coercive practices.

18.5. When persons from either party to this Contract gives notice of a fundamental breach to
the Procuring Entity’s Representative in order to terminate the existing contract for a
cause other than those listed under GCC Clause 18.3, the Procuring Entity’s
Representative shall decide whether the breach is fundamental or not.

18.6. If this Contract is terminated, the Contractor shall stop work immediately, make the Site
safe and secure, and leave the Site as soon as reasonably possible.

Procedures for Termination of Contracts

19.1. The following provisions shall govern the procedures for the termination of this
Contract:

(a)

(b)

Upon receipt of a written report of acts or causes which may constitute
ground(s) for termination as aforementioned, or upon its own initiative, the
Procuring Entity shall, within a period of seven (7) calendar days, verify the
existence of such ground(s) and cause the execution of a Verified Report, with all
relevant evidence attached;

Upon recommendation by the Procuring Entity, the Head of the Procuring Entity
shall terminate this Contract only by a written notice to the Contractor conveying
the termination of this Contract. The notice shall state:

(i) that this Contract is being terminated for any of the ground(s) afore-
mentioned, and a statement of the acts that constitute the ground(s)
constituting the same;

(ii) the extent of termination, whether in whole or in part;

(iii)  an instruction to the Contractor to show cause as to why this Contract
should not be terminated; and

(iv) special instructions of the Procuring Entity, if any.

The Notice to Terminate shall be accompanied by a copy of the Verified Report;
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19.2.

(c)

(d)

(e)

(0

Within a period of seven (7) calendar days from receipt of the Notice of
Termination, the Contractor shall submit to the Head of the Procuring Entity a
verified position paper stating why the contract should not be terminated. If the
Contractor fails to show cause after the lapse of the seven (7) day period, either
by inaction or by default, the Head of the Procuring Entity shall issue an order
terminating the contract;

The Procuring Entity may, at anytime before receipt of the Bidder’s verified
position paper described in item (c) above withdraw the Notice to Terminate if it
is determined that certain items or works subject of the notice had been
completed, delivered, or performed before the Contractor’s receipt of the notice;

Within a non-extendible period of ten (10) calendar days from receipt of the
verified position paper, the Head of the Procuring Entity shall decide whether or
not to terminate this Contract. It shall serve a written notice to the Contractor of
its decision and, unless otherwise provided in the said notice, this Contract is
deemed terminated from receipt of the Contractor of the notice of decision. The
termination shall only be based on the ground(s) stated in the Notice to
Terminate; and

The Head of the Procuring Entity may create a Contract Termination Review
Committee (CTRC) to assist him in the discharge of this function. All decisions
recommended by the CTRC shall be subject to the approval of the Head of the
Procuring Entity.

Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of
additional administrative sanctions as the internal rules of the agency may provide
and/or further criminal prosecution as provided by applicable laws, the procuring entity
shall impose on contractors after the termination of the contract the penalty of
suspension for one (1) year for the first offense, suspension for two (2) years for the
second offense from participating in the public bidding process, for violations committed
during the contract implementation stage, which include but not limited to the following:

(a)

(b)

Failure of the contractor, due solely to his fault or negligence, to mobilize and
start work or performance within the specified period in the Notice to Proceed
(HNTP");

Failure by the contractor to fully and faithfully comply with its contractual
obligations without valid cause, or failure by the contractor to comply with any
written lawful instruction of the procuring entity or its representative(s)
pursuant to the implementation of the contract. For the procurement of
infrastructure projects or consultancy contracts, lawful instructions include but
are not limited to the following:

(i) Employment of competent technical personnel, competent engineers
and/or work supervisors;

(ii) Provision of warning signs and barricades in accordance with approved
plans and specifications and contract provisions;

(iii)  Stockpiling in proper places of all materials and removal from the project
site of waste and excess materials, including broken pavement and
excavated debris in accordance with approved plans and specifications
and contract provisions;

(iv) Deployment of committed equipment, facilities, support staff and
manpower; and
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20.

(v) Renewal of the effectivity dates of the performance security after its
expiration during the course of contract implementation.

(© Assignment and subcontracting of the contract or any part thereof or
substitution of key personnel named in the proposal without prior written
approval by the procuring entity.

(d) Poor performance by the contractor or unsatisfactory quality and/or progress of
work arising from his fault or negligence as reflected in the Constructor's
Performance Evaluation System (“CPES”) rating sheet. In the absence of the
CPES rating sheet, the existing performance monitoring system of the procuring
entity shall be applied. Any of the following acts by the Contractor shall be
construed as poor performance:

(i) Negative slippage of 15% and above within the critical path of the project
due entirely to the fault or negligence of the contractor; and

(i) Quality of materials and workmanship not complying with the approved
specifications arising from the contractor's fault or negligence.

(e) Willful or deliberate abandonment or non-performance of the project or contract
by the contractor resulting to substantial breach thereof without lawful and/or
just cause.

In addition to the penalty of suspension, the performance security posted by the
contractor shall also be forfeited.

Force Majeure, Release From Performance

20.1.

20.2.

20.3.

20.4.

20.5.

For purposes of this Contract the terms “force majeure” and “fortuitous event” may be
used interchangeably. In this regard, a fortuitous event or force majeure shall be
interpreted to mean an event which the Contractor could not have foreseen, or which
though foreseen, was inevitable. It shall not include ordinary unfavorable weather
conditions; and any other cause the effects of which could have been avoided with the
exercise of reasonable diligence by the Contractor.

If this Contract is discontinued by an outbreak of war or by any other event entirely
outside the control of either the Procuring Entity or the Contractor, the Procuring
Entity’s Representative shall certify that this Contract has been discontinued. The
Contractor shall make the Site safe and stop work as quickly as possible after receiving
this certificate and shall be paid for all works carried out before receiving it and for any
Work carried out afterwards to which a commitment was made.

If the event continues for a period of eighty four (84) days, either party may then give
notice of termination, which shall take effect twenty eight (28) days after the giving of
the notice.

After termination, the Contractor shall be entitled to payment of the unpaid balance of
the value of the Works executed and of the materials and Plant reasonably delivered to
the Site, adjusted by the following:

(a) any sum to which the Contractor is entitled under GCC Clause 28;
(b) the cost of his suspension and demobilization;
(© any sum to which the Procuring Entity is entitled.

The net balance due shall be paid or repaid within a reasonable time period from the
time of the notice of termination.
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21.

22.

23.

24.

Resolution of Disputes

21.1.

21.2.

21.3.

If any dispute or difference of any kind whatsoever shall arise between the parties in
connection with the implementation of the contract covered by the Act and this IRR, the
parties shall make every effort to resolve amicably such dispute or difference by mutual
consultation.

If the Contractor believes that a decision taken by the PROCURING ENTITY’s
Representative was either outside the authority given to the PROCURING ENTITY’s
Representative by this Contract or that the decision was wrongly taken, the decision
shall be referred to the Arbiter indicated in the SCC within fourteen (14) days of the
notification of the PROCURING ENTITY’s Representative’s decision.

Any and all disputes arising from the implementation of this Contract covered by the R.A.
9184 and its IRR shall be submitted to arbitration in the Philippines according to the
provisions of Republic Act No. 876, otherwise known as the “ Arbitration Law” and
Republic Act 9285, otherwise known as the “Alternative Dispute Resolution Act of 2004”:
Provided, however, That, disputes that are within the competence of the Construction
Industry Arbitration Commission to resolve shall be referred thereto. The process of
arbitration shall be incorporated as a provision in this Contract that will be executed
pursuant to the provisions of the Act and its IRR: Provided, further, That, by mutual
agreement, the parties may agree in writing to resort to other alternative modes of
dispute resolution.

Suspension of Loan, Credit, Grant, or Appropriation

In the event that the Funding Source suspends the Loan, Credit, Grant, or Appropriation to the
Procuring Entity, from which part of the payments to the Contractor are being made:

(a)

(b)

The Procuring Entity is obligated to notify the Contractor of such suspension within
seven (7) days of having received the suspension notice.

If the Contractor has not received sums due it for work already done within forty five
(45) days from the time the Contractor’s claim for payment has been certified by the
Procuring Entity’s Representative, the Contractor may immediately issue a suspension of
work notice in accordance with GCC Clause 45.2.

Procuring Entity’s Representative’s Decisions

23.1.

23.2.

Except where otherwise specifically stated, the Procuring Entity’s Representative will
decide contractual matters between the Procuring Entity and the Contractor in the role
representing the Procuring Entity.

The Procuring Entity’s Representative may delegate any of his duties and responsibilities
to other people, except to the Arbiter, after notifying the Contractor, and may cancel any
delegation after notifying the Contractor.

Approval of Drawings and Temporary Works by the Procuring Entity’s

Representative

24.1. All Drawings prepared by the Contractor for the execution of the Temporary Works, are
subject to prior approval by the Procuring Entity’s Representative before its use.

24.2. The Contractor shall be responsible for design of Temporary Works.

24.3. The Procuring Entity’s Representative’s approval shall not alter the Contractor’s

responsibility for design of the Temporary Works.
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25.

26.

27.

28.

29.

24.4. The Contractor shall obtain approval of third parties to the design of the Temporary
Works, when required by the Procuring Entity.

Acceleration and Delays Ordered by the Procuring Entity’s Representative

25.1. When the Procuring Entity wants the Contractor to finish before the Intended
Completion Date, the Procuring Entity’s Representative will obtain priced proposals for
achieving the necessary acceleration from the Contractor. If the Procuring Entity accepts
these proposals, the Intended Completion Date will be adjusted accordingly and
confirmed by both the Procuring Entity and the Contractor.

25.2. If the Contractor’s Financial Proposals for an acceleration are accepted by the Procuring
Entity, they are incorporated in the Contract Price and treated as a Variation.

Extension of the Intended Completion Date

26.1. The Procuring Entity’s Representative shall extend the Intended Completion Date if a
Variation is issued which makes it impossible for the Intended Completion Date to be
achieved by the Contractor without taking steps to accelerate the remaining work, which
would cause the Contractor to incur additional costs. No payment shall be made for any
event which may warrant the extension of the Intended Completion Date.

26.2. The Procuring Entity’s Representative shall decide whether and by how much to extend
the Intended Completion Date within twenty one (21) days of the Contractor asking the
Procuring Entity’s Representative for a decision thereto after fully submitting all
supporting information. If the Contractor has failed to give early warning of a delay or
has failed to cooperate in dealing with a delay, the delay by this failure shall not be
considered in assessing the new Intended Completion Date.

Right to Vary

27.1. The Procuring Entity’s Representative with the prior approval of the Procuring Entity
may instruct Variations, up to a maximum cumulative amount of ten percent (10%) of
the original contract cost.

27.2. Variations shall be valued as follows:

(a) At alump sum price agreed between the parties;
(D) where appropriate, at rates in this Contract;
(© in the absence of appropriate rates, the rates in this Contract shall be used as the

basis for valuation; or failing which

(d) at appropriate new rates, equal to or lower than current industry rates and to be
agreed upon by both parties and approved by the Head of the Procuring Entity.

Contractor's Right to Claim

If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the Contractor
shall be entitled to the amount of such cost. If as a result of any of the said events, it is necessary
to change the Works, this shall be dealt with as a Variation.

Dayworks

29.1. Subject to GCC Clause 43 on Variation Order, and if applicable as indicated in the SCC, the
Dayworks rates in the Contractor’s Bid shall be used for small additional amounts of
work only when the Procuring Entity’s Representative has given written instructions in
advance for additional work to be paid for in that way.
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30.

31.

32.

29.2.

29.3.

All work to be paid for as Dayworks shall be recorded by the Contractor on forms
approved by the Procuring Entity’s Representative. Each completed form shall be
verified and signed by the Procuring Entity’s Representative within two days of the work
being done.

The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.

Early Warning

30.1.

30.2.

The Contractor shall warn the Procuring Entity’s Representative at the earliest
opportunity of specific likely future events or circumstances that may adversely affect
the quality of the work, increase the Contract Price, or delay the execution of the Works.
The Procuring Entity’s Representative may require the Contractor to provide an estimate
of the expected effect of the future event or circumstance on the Contract Price and
Completion Date. The estimate shall be provided by the Contractor as soon as
reasonably possible.

The Contractor shall cooperate with the Procuring Entity’s Representative in making and
considering proposals for how the effect of such an event or circumstance can be avoided
or reduced by anyone involved in the work and in carrying out any resulting instruction
of the Procuring Entity’s Representative.

Program of Work

31.1.

31.2.

31.3.

31.4.

31.5.

31.6.

Within the time stated in the SCC, the Contractor shall submit to the Procuring Entity’s
Representative for approval a Program of Work showing the general methods,
arrangements, order, and timing for all the activities in the Works.

An update of the Program of Work shall the show the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining work,
including any changes to the sequence of the activities.

The Contractor shall submit to the Procuring Entity’s Representative for approval an
updated Program of Work at intervals no longer than the period stated in the SCC. If the
Contractor does not submit an updated Program of Work within this period, the
PROCURING ENTITY’s Representative may withhold the amount stated in the SCC from
the next payment certificate and continue to withhold this amount until the next
payment after the date on which the overdue Program of Work has been submitted.

The Procuring Entity’s Representative’s approval of the Program of Work shall not alter
the Contractor’s obligations. The Contractor may revise the Program of Work and
submit it to the Procuring Entity’s Representative again at any time. A revised Program
of Work shall show the effect of any approved Variations.

When the Program of Work is updated, the Contractor shall provide the Procuring
Entity’s Representative with an updated cash flow forecast. The cash flow forecast shall
include different currencies, as defined in the Contract, converted as necessary using the
Contract exchange rates.

All Variations shall be included in updated Program of Work produced by the Contractor.

Management Conferences

32.1.

Either the Procuring Entity’s Representative or the Contractor may require the other to
attend a Management Conference. The Management Conference shall review the plans
for remaining work and deal with matters raised in accordance with the early warning
procedure.
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33.

34.

35.

36.

37.

32.2. The Procuring Entity’s Representative shall record the business of Management
Conferences and provide copies of the record to those attending the Conference and to
the Procuring Entity . The responsibility of the parties for actions to be taken shall be
decided by the PROCURING ENTITY’s Representative either at the Management
Conference or after the Management Conference and stated in writing to all who
attended the Conference.

Bill of Quantities

33.1. The Bill of Quantities shall contain items of work for the construction, installation,
testing, and commissioning of work to be done by the Contractor.

33.2. The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for
the quantity of the work done at the rate in the Bill of Quantities for each item.

33.3. If the final quantity of any work done differs from the quantity in the Bill of Quantities
for the particular item and is not more than twenty five percent (25%) of the original
quantity, provided the aggregate changes for all items do not exceed ten percent (10%)
of the Contract price, the Procuring Entity’s Representative shall make the necessary
adjustments to allow for the changes subject to applicable laws, rules, and regulations.

33.4. If requested by the Procuring Entity’s Representative, the Contractor shall provide the
Procuring Entity’s Representative with a detailed cost breakdown of any rate in the Bill
of Quantities.

Instructions, Inspections and Audits

34.1. The Procuring Entity’s personnel shall at all reasonable times during construction of the
Work be entitled to examine, inspect, measure and test the materials and workmanship,
and to check the progress of the construction.

34.2. If the Procuring Entity’s Representative instructs the Contractor to carry out a test not
specified in the Specification to check whether any work has a defect and the test shows
that it does, the Contractor shall pay for the test and any samples. If there is no defect,
the test shall be a Compensation Event.

34.3. The Contractor shall permit the Funding Source named in the SCC to inspect the
Contractor’s accounts and records relating to the performance of the Contractor and to
have them audited by auditors appointed by the Funding Source, if so required by the
Funding Source.

Identifying Defects

The Procuring Entity’s Representative shall check the Contractor’s work and notify the
Contractor of any defects that are found. Such checking shall not affect the Contractor’s
responsibilities. The Procuring Entity’s Representative may instruct the Contractor to search
uncover defects and test any work that the Procuring Entity’s Representative considers below
standards and defective.

Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between the Start
Date and the end of the Defects Liability Periods shall be remedied by the Contractor at the
Contractor’s cost if the loss or damage arises from the Contractor’s acts or omissions.

Correction of Defects
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38.

39.

40.

37.1.

37.2.

37.3.

37.4.

The Procuring Entity’s Representative shall give notice to the Contractor of any defects
before the end of the Defects Liability Period, which is One (1) year from project
completion up to final acceptance by the Procuring Entity’s.

Every time notice of a defect is given, the Contractor shall correct the notified defect
within the length of time specified in the Procuring Entity’s Representative’s notice.

The Contractor shall correct the defects which he notices himself before the end of the
Defects Liability Period.

The Procuring Entity shall certify that all defects have been corrected. If the Procuring
Entity considers that correction of a defect is not essential, he can request the Contractor
to submit a quotation for the corresponding reduction in the Contract Price. If the
Procuring Entity accepts the quotation, the corresponding change in the SCC is a
Variation.

Uncorrected Defects

38.1.

38.2.

The Procuring Entity shall give the Contractor at least fourteen (14) days notice of his
intention to use a third party to correct a Defect. If the Contractor does not correct the
Defect himself within the period, the Procuring Entity may have the Defect corrected by
the third party. The cost of the correction will be deducted from the Contract Price.

The use of a third party to correct defects that are uncorrected by the Contractor will in
no way relieve the Contractor of its liabilities and warranties under the Contract.

Advance Payment

39.1.

39.2.

39.3.

39.4.

39.5.

The Procuring Entity shall, upon a written request of the contractor which shall be
submitted as a contract document, make an advance payment to the contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in
lump sum or, at the most two, installments according to a schedule specified in the SCC.

The advance payment shall be made only upon the submission to and acceptance by the
Procuring Entity of an irrevocable standby letter of credit of equivalent value from a
commercial bank, a bank guarantee or a surety bond callable upon demand, issued by a
surety or insurance company duly licensed by the Insurance Commission and confirmed
by the Procuring Entity.

The advance payment shall be repaid by the Contractor by an amount equal to the
percentage of the total contract price used for the advance payment.

The contractor may reduce his standby letter of credit or guarantee instrument by the
amounts refunded by the Monthly Certificates in the advance payment.

The Procuring Entity will provide an Advance Payment on the Contract Price as
stipulated in the Conditions of Contract, subject to the maximum amount stated in SCC
Clause 39.1.

Progress Payments

40.1.

40.2.

The Contractor may submit a request for payment for Work accomplished. Such request
for payment shall be verified and certified by the Procuring Entity's
Representative/Project Engineer. Except as otherwise stipulated in the SCC, materials
and equipment delivered on the site but not completely put in place shall not be included
for payment.

The Procuring Entity shall deduct the following from the certified gross amounts to be
paid to the contractor as progress payment:
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41.

42,

40.3.

40.4.

40.5.

(a) Cumulative value of the work previously certified and paid for.
(b) Portion of the advance payment to be recouped for the month.
(© Retention money in accordance with the condition of contract.

(d) Amount to cover third party liabilities.
(e) Amount to cover uncorrected discovered defects in the works.

Payments shall be adjusted by deducting therefrom the amounts for advance payments
and retention. The Procuring Entity shall pay the Contractor the amounts certified by
the Procuring Entity’s Representative within twenty eight (28) days from the date each
certificate was issued. No payment of interest for delayed payments and adjustments
shall be made by the Procuring Entity.

The first progress payment may be paid by the Procuring Entity to the Contractor
provided that at least twenty percent (20%) of the work has been accomplished as
certified by the Procuring Entity’s Representative.

Items of the Works for which a price of “0” (zero) has been entered will not be paid for
by the Procuring Entity and shall be deemed covered by other rates and prices in the
Contract.

Payment Certificates

41.1.

41.2.

41.3.

41.4.

The Contractor shall submit to the Procuring Entity’s Representative monthly
statements of the estimated value of the work executed less the cumulative amount
certified previously.

The Procuring Entity’s Representative shall check the Contractor’s monthly statement
and certify the amount to be paid to the Contractor.

The value of Work executed shall:
(a) be determined by the Procuring Entity’s Representative;

(b) comprise the value of the quantities of the items in the Bill of Quantities
completed; and

() include the valuations of approved variations.

The Procuring Entity’s Representative may exclude any item certified in a previous
certificate or reduce the proportion of any item previously certified in any certificate in
the light of later information.

Retention

42.1.

42.2.

42.3.

The Procuring Entity shall retain from each payment due to the Contractor an amount
equal to a percentage thereof using the rate as specified in ITB Sub-Clause 42.2.

Progress payments are subject to retention of ten percent (10%), referred to as the
“retention money.” Such retention shall be based on the total amount due to the
Contractor prior to any deduction and shall be retained from every progress payment
until fifty percent (50%) of the value of Works, as determined by the Procuring Entity,
are completed. If, after fifty percent (50%) completion, the Work is satisfactorily done
and on schedule, no additional retention shall be made; otherwise, the ten percent (10%)
retention shall again be imposed using the rate specified therefor.

The total “retention money” shall be due for release upon final acceptance of the Works.
The Contractor may, however, request the substitution of the retention money for each
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42.4.

progress billing with irrevocable standby letters of credit from a commercial bank, bank
guarantees or surety bonds callable on demand, of amounts equivalent to the retention
money substituted for and acceptable to the Procuring Entity, provided that the project
is on schedule and is satisfactorily undertaken. Otherwise, the ten (10%) percent
retention shall be made. Said irrevocable standby letters of credit, bank guarantees
and/or surety bonds, to be posted in favor of the Government shall be valid for a
duration to be determined by the concerned implementing office/agency or Procuring
Entity and will answer for the purpose for which the ten (10%) percent retention is
intended, i.e., to cover uncorrected discovered defects and third party liabilities.

On completion of the whole Works, the Contractor may substitute retention money with
an “on demand” Bank guarantee in a form acceptable to the Procuring Entity.

43. Variation Orders

43.1.

43.2.

43.3.

43.4.

43.5.

Variation Orders may be issued by the Procuring Entity to cover any increase/decrease
in quantities, including the introduction of new work items that are not included in the
original contract or reclassification of work items that are either due to change of plans,
design or alignment to suit actual field conditions resulting in disparity between the
preconstruction plans used for purposes of bidding and the “as staked plans” or
construction drawings prepared after a joint survey by the Contractor and the Procuring
Entity after award of the contract, provided that the cumulative amount of the Variation
Order does not exceed ten percent (10%) of the original project cost. The
addition/deletion of Works should be within the general scope of the project as bid and
awarded. The scope of works shall not be reduced so as to accommodate a positive
Variation Order. A Variation Order may either be in the form of a Change Order or Extra
Work Order.

A Change Order may be issued by the Procuring Entity to cover any increase/decrease in
quantities of original Work items in the contract.

An Extra Work Order may be issued by the Procuring Entity to cover the introduction of
new work necessary for the completion, improvement or protection of the project which
were not included as items of Work in the original contract, such as, where there are
subsurface or latent physical conditions at the site differing materially from those
indicated in the contract, or where there are duly unknown physical conditions at the
site of an unusual nature differing materially from those ordinarily encountered and
generally recognized as inherent in the Work or character provided for in the contract.

Any cumulative Variation Order beyond ten percent (10%) shall be subject of another
contract to be bid out if the works are separable from the original contract. In
exceptional cases where it is urgently necessary to complete the original scope of work,
the Head of the Procuring Entity may authorize a positive Variation Order go beyond ten
percent (10%) but not more than twenty percent (20%) of the original contract price,
subject to the guidelines to be determined by the GPPB: Provided, however, That
appropriate sanctions shall be imposed on the designer, consultant or official
responsible for the original detailed engineering design which failed to consider the
Variation Order beyond ten percent (10%).

In claiming for any Variation Order, the Contractor shall, within seven (7) calendar days
after such work has been commenced or after the circumstances leading to such
condition(s) leading to the extra cost, and within twenty-eight (28) calendar days deliver
a written communication giving full and detailed particulars of any extra cost in order
that it may be investigated at that time. Failure to provide either of such notices in the
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time stipulated shall constitute a waiver by the contractor for any claim. The preparation
and submission of Variation Orders are as follows:

(a) If the Procuring Entity’s representative/Project Engineer believes that a Change
Order or Extra Work Order should be issued, he shall prepare the proposed
Order accompanied with the notices submitted by the Contractor, the plans
therefore, his computations as to the quantities of the additional works involved
per item indicating the specific stations where such works are needed, the date of
his inspections and investigations thereon, and the log book thereof, and a
detailed estimate of the unit cost of such items of work, together with his
justifications for the need of such Change Order or Extra Work Order, and shall
submit the same to the Head of the Procuring Entity for approval.

(b) The Head of the Procuring Entity or his duly authorized representative, upon
receipt of the proposed Change Order or Extra Work Order shall immediately
instruct the technical staff of the Procuring Entity’s to conduct an on-the-spot
investigation to verify the need for the Work to be prosecuted. A report of such
verification shall be submitted directly to the Head of the Procuring Entity or his
duly authorized representative.

(© The, Head of the Procuring Entity or his duly authorized representative, after
being satisfied that such Change Order or Extra Work Order is justified and
necessary, shall review the estimated quantities and prices and forward the
proposal with the supporting documentation to the Head of Procuring Entity for
consideration.

(d) If, after review of the plans, quantities and estimated unit cost of the items of
work involved, the proper office of the procuring entity empowered to review
and evaluate Change Orders or Extra Work Orders recommends approval
thereof, Head of the Procuring Entity or his duly authorized representative,
believing the Change Order or Extra Work Order to be in order, shall approve the
same.

(e) The timeframe for the processing of Variation Orders from the preparation up to
the approval by the Head of the Procuring Entity concerned shall not exceed
thirty (30) calendar days.

44. Contract Completion

Once the project reaches an accomplishment of ninety five (95%) of the total contract amount,
the Procuring Entity may create an inspectorate team to make preliminary inspection and
submit a punch-list to the Contractor in preparation for the final turnover of the project. Said
punch-list will contain, among others, the remaining Works, Work deficiencies for necessary
corrections, and the specific duration/time to fully complete the project considering the
approved remaining contract time. This, however, shall not preclude the claim of the Procuring
Entity for liquidated damages.

45. Suspension of Work

45.1. The Procuring Entity shall have the authority to suspend the work wholly or partly by
written order for such period as may be deemed necessary, due to force majeure or any
fortuitous events or for failure on the part of the Contractor to correct bad conditions
which are unsafe for workers or for the general public, to carry out valid orders given by
the Procuring Entity or to perform any provisions of the contract, or due to adjustment
of plans to suit field conditions as found necessary during construction. The Contractor
shall immediately comply with such order to suspend the work wholly or partly.
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46.

47.

45.2.

45.3.

The Contractor or its duly authorized representative shall have the right to suspend
work operation on any or all projects/activities along the critical path of activities after
fifteen (15) calendar days from date of receipt of written notice from the Contractor to
the district engineer/regional director/consultant or equivalent official, as the case may
be, due to the following:

(a) There exist right-of-way problems which prohibit the Contractor from
performing work in accordance with the approved construction schedule.

(b) Requisite construction plans which must be owner-furnished are not issued to
the contractor precluding any work called for by such plans.

(© Peace and order conditions make it extremely dangerous, if not possible, to work.
However, this condition must be certified in writing by the Philippine National
Police (PNP) station which has responsibility over the affected area and
confirmed by the Department of Interior and Local Government (DILG) Regional
Director.

(d) There is failure on the part of the Procuring Entity to deliver government-
furnished materials and equipment as stipulated in the contract.

(e) Delay in the payment of Contractor’s claim for progress billing beyond forty-five
(45) calendar days from the time the Contractor’s claim has been certified to by
the procuring entity’s authorized representative that the documents are
complete unless there are justifiable reasons thereof which shall be
communicated in writing to the Contractor.

In case of total suspension, or suspension of activities along the critical path, which is not
due to any fault of the Contractor, the elapsed time between the effective order of
suspending operation and the order to resume work shall be allowed the Contractor by
adjusting the contract time accordingly.

Payment on Termination

46.1.

46.2.

46.3.

46.4.

If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Procuring Entity’s Representative shall issue a certificate for the value of
the work done and Materials ordered less advance payments received up to the date of
the issue of the certificate and less the percentage to apply to the value of the work not
completed, as indicated in the SCC. Additional Liquidated Damages shall not apply. If the
total amount due to the Procuring Entity exceeds any payment due to the Contractor, the
difference shall be a debt payable to the Procuring Entity.

If the Contract is terminated for the Procuring Entity’s convenience or because of a
fundamental breach of Contract by the Procuring Entity, the Procuring Entity’s
Representative shall issue a certificate for the value of the work done, Materials ordered,
the reasonable cost of removal of Equipment, repatriation of the Contractor’s personnel
employed solely on the Works, and the Contractor’s costs of protecting and securing the
Works, and less advance payments received up to the date of the certificate.

The net balance due shall be paid or repaid within twenty eight (28) days from the notice
of termination.

If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the Procuring
Entity shall promptly return the Performance Security to the Contractor.

Extension of Contract Time
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48.

49.

47.1.

47.2.

47.3.

47.4.

47.5.

Should the amount of additional work of any kind or other special circumstances of any
kind whatsoever occur such as to fairly entitle the contractor to an extension of contract
time, the Procuring Entity shall determine the amount of such extension; provided that
the Procuring Entity is not bound to take into account any claim for an extension of time
unless the Contractor has, prior to the expiration of the contract time and within thirty
(30) calendar days after such work has been commenced or after the circumstances
leading to such claim have arisen, delivered to the Procuring Entity notices in order that
it could have investigated them at that time. Failure to provide such notice shall
constitute a waiver by the Contractor of any claim. Upon receipt of full and detailed
particulars, the Procuring Entity shall examine the facts and extent of the delay and shall
extend the contract time completing the contract work when, in the Procuring Entity’s
opinion, the findings of facts justify an extension.

No extension of contract time shall be granted the Contractor due to (a) ordinary
unfavorable weather conditions and (b) inexcusable failure or negligence of Contractor
to provide the required equipment, supplies or materials.

Extension of contract time may be granted only when the affected activities fall within
the critical path of the PERT/CPM network.

No extension of contract time shall be granted when the reason given to support the
request for extension was already considered in the determination of the original
contract time during the conduct of detailed engineering and in the preparation of the
contract documents as agreed upon by the parties before contract perfection.

Extension of contract time shall be granted for rainy/unworkable days considered
unfavorable for the prosecution of the works at the site, based on the actual conditions
obtained at the site, in excess of the number of rainy/unworkable days pre-determined
by the Procuring Entity in relation to the original contract time during the conduct of
detailed engineering and in the preparation of the contract documents as agreed upon by
the parties before contract perfection, and/or for equivalent period of delay due to major
calamities such as exceptionally destructive typhoons, floods and earthquakes, and
epidemics, and for causes such as non-delivery on time of materials, working drawings,
or written information to be furnished by the Procuring Entity, non-acquisition of permit
to enter private properties within the right-of-way resulting in complete paralyzation of
construction activities, and other meritorious causes as determined by the Procuring
Entity’s Representative and approved by the Head of the Procuring Entity. Shortage of
construction materials, general labor strikes, and peace and order problems that disrupt
construction operations through no fault of the Contractor may be considered as
additional grounds for extension of contract time provided they are publicly felt and
certified by appropriate government agencies such as DTI, DOLE, DILG, and DND, among
others. The written consent of bondsmen must be attached to any request of the
Contractor for extension of contract time and submitted to the Procuring Entity for
consideration and the validity of the Performance Security shall be correspondingly
extended.

Price Adjustment

Except for extraordinary circumstances as determined by NEDA and approved by the GPPB, no
price adjustment shall be allowed. Nevertheless, in cases where the cost of the awarded
contract is affected by any applicable new laws, ordinances, regulations, or other acts of the GOP,
promulgated after the date of bid opening, a contract price adjustment shall be made or
appropriate relief shall be applied on a no loss-no gain basis.

Completion
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50.

51.

The Contractor shall request the Procuring Entity’s Representative to issue a certificate of
Completion of the Works, and the Procuring Entity’s Representative will do so upon deciding
that the work is completed.

Taking Over

The Procuring Entity shall take over the Site and the Works within seven (7) days from the date
the Procuring Entity’s Representative issues a certificate of Completion.

Operating and Maintenance Manuals

51.1. If “as built” Drawings and/or operating and maintenance manuals are required, the
Contractor shall supply them by the dates stated in the SCC.

51.2. Ifthe Contractor does not supply the Drawings and/or manuals by the dates stated in the
SCC, or they do not receive the Procuring Entity’s Representative’s approval, the
Procuring Entity’s Representative shall withhold the amount stated in the SCC from
payments due to the Contractor.
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SECTION 'V
SPECIAL CONDITIONS OF THE CONTRACT

GCC Clause

116 The Intended Completion Date is

1.21 The Procuring Entity is

Dr. Tirso A. Ronquillo
University President
Batangas State University
GPB Main Campus I,

Rizal Avenue Extension, Batangas City

1.22 The Procuring Entity’s Representative is

Engr. Antonio A. Gamboa
Director, Project Management Office
Rizal Avenue Extension, Batangas City

1.23 The Site is located at

Batangas State University-GPB Campus I
Lipa City, Batangas

1.27 The Start Date is

1.30 The Works includes but is not limited to:

a) Construction of Three Storey Integrated School Building
Pahse I located at BatStateU Main Campus I, Batangas City
with total floor area of 1,149.28 sq.m. The Phase I
construction covers the erection of the main concrete and
masonry structure from foundation to third floor slab.

2.2 Not Applicable

5.1 The Procuring Entity shall give possession of all parts of the Site to
the Contractor on

6.5 The Contractor shall employ the following Key Personnel:

Project Manager
Project Engineer
Materials Engineer
Foreman

B =

7.4 (c) No further instructions.

7.7 No further instructions.

8.1 No further instructions.
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10 Not applicable.
12.3 No further instructions.
12.5 Fifteen (15) years.

13 No additional provision.

18.3 (h) (i) No further instructions.

21.1 The Arbiter is:

Director Legal Affairs
Batangas State University
Rizal Avenue, Batangas City

29.1 Day works are applicable at the rate shown in the Contractor’s
original Bid.

31.1 The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within days of delivery of the

Letter of Acceptance.

31.3 The period between Program of Work updates is days.

The amount to be withheld for late submission of an updated
Program of Work is

34.3 The Funding Source is the Government of the Philippines.
39.1 The amount of the advance payment is fifteen percent (15%).
40.1 Materials and equipment delivered on the site but not completely

put in place shall be included for payment.

51.1 The date by which operating and maintenance manuals are required
is

The date by which “as built” drawings are required is

51.2 The amount to be withheld for failing to produce “as built” drawings
and/or operating and maintenance manuals by the date required is
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SECTION VI
SPECIFICATIONS
AND SCOPE OF WORKS
Item No. Description % of Total | Unit Quantity

[ MOBILIZATION/DEMOBILIZATION 0.64 | L.S. 1.00

] CONSTRUCTION SAFETY & HEALTH PROGRAM 0.94 | LS. 1.00

Il PROJECT PHOTOGRAPHS 0.04 | LS. 1.00

v PROJECT BILLBOARDS 0.10 | pcs 2.00

v TEMPORARY FACILITIES/FIELD OFFICE 049 | LS. 1.00

VI SITEWORKS 6.11 | L.S. 1.00

VI FORMS AND SCAFFOLDINGS 7.40 | sq.m. 1,149.28

Vil REINFORCED CONCRETE WORKS 4498 | cu.m 188.00

IX C-JOIST SUSPENDED SLAB (2ND & 3RD FLR) 17.76 | linm 1,072.00

X MASONRY WORKS 5.48 | sg.m. 656.00

Xl PLASTERING WORKS 2.39 | sq.m. 2,330.00

Xl ELECTRICAL WORKS 10.20 | sg.m. 751.52

Xl FIRE DETECTION AND ALARM SYSTEM 0.87 | sqft. 751.52

XIV FIRE PROTECTION WORKS 0.81 sg.m. 751.52

XV PLUMBING WORKS 158 | LS. 1.00

XVI HAULING OF WASTES & DEMOLISHED MATERIALS 021 | LS. 1.00

1.00

100.0
GENERAL

a) All applicable provisions of the different divisions of the Specifications for each work shall apply for all

items cited in this schedule.

Discrepancy arising from this section of the Contract Documents must be brought to the attention of the
Owner or representative Architect/Engineer whose decision shall be final.

Materials deemed necessary to complete the works but not specifically mentioned in the Specification,
Working Drawing, or in the Contract Document shall be supplied and installed by the Contractor. Such
materials shall be of the highest quality and kind, and installed or applied in a workmanlike manner at
prescribed or appropriate locations following the Standard Practice of Civil Engineering, National
Building Code of the Philippines and Construction Procedures.

All items with specified approved brand, manufacturer, supplier, fabricator, trademark and the like shall
be strictly followed.

The Contractor shall coordinate the work with the Project Management Office to expedite the
implementation of the project.
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f)  The Contractor shall supply all finishing accessories and furnishing fixtures as may be approved by the
owner or representative and shall be installed by the Contractor whenever required by the Owner or
Representative.

1 MOBILIZATION/DEMOBILIZATION

1.1 Mobilization shall include all activities and associated costs for transportation of Contractor's personnel,
equipment, and operating supplies to the site; establishment of temporary field offices, and other
necessary general facilities for the Contractor's operations at the site; premiums paid for performance
and payment bonds, including co-insurance and re-insurance agreements as applicable.

1.2 Demobilization shall include all activities and costs for transportation of personnel, equipment, and
supplies not required or included in the contract from the site; including the disassembly, removal and
site cleanup of temporary offices and other facilities assembled on the site specifically for this contract.

2 CONSTRUCTION SAFETY AND HEALTH PROGRAM

2.1 This item includes provision of safety gadgets (belt, goggles, hard hat, working uniform and safety
shoes) for all workers on the hard hat area.

2.2 The Contractor must provide safety nets and temporary fence enclosure of the site to ensure that
students are safe from construction hazards.

3 PROJECT PHOTOGRAPHS
Monthly accomplishment report shall be submitted to BatStateU complete with pictures of on-going project.

3.1 The Contractor must present a report on the project’s progress shown through photographs.

3.2 Seven (7) accomplishment reports shall be submitted to BatStateU: 1) at 15% accomplishment; 2) at
30% accomplishment; 3) at 45% accomplishment; 4) at 60% accomplishment; 5) at 75%
accomplishment; 6) at 90% accomplishment; and 7) at 100% accomplishment, complete with pictures
of accomplished work.

4 PROJECT BILLBOARDS

4.1 Contractor must provide two project billboards showing information about the project.

4.2 The two (2) Project billboards shall be strategically placed within the site vicinity; (As provided on the
General Guidelines and Legal Mandates of the Commission on Audit to promote good governance
through transparency and accountability, notifications to the public and other forms of announcement
and/or publicity for or otherwise relating to the Projects/Programs/Activities (PPA) shall be made at the
least possible cost.) Hence, for infrastructure projects, two (2) tarpaulin signboards must be suitably
framed for outdoor display at the project location, and shall be posted as the award has been made.
The design and format of the tarpaulin as shown below, shall have the following specifications:

Tarpaulin, white, 8ft x 8ft
Resolution: 70 dpi

Font: Helvetica

Font Size: Main Information — 3"
Sub-Information -1”

Font Color: Black

Republic of the Philippines
Batangas State University
Batangas City

PROJECT MANAGEMENT OFFICE
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Project:

Location:

Implementing Agencylies:

CONSTRUCTION OF THREE (3) - STOREY INTEGRARED

SCHOOL BUILDING PHASE | Cost:
BatStateu Main Campus |, Rizal Avenue,
Batangas City Fund Source/s:

Development Partner/s:

Contractor/Supplier:
Brief Description of Project:

Duration

Project Date Project Status
Target Date | Percentage As of Cost Date Remarks
Started of of Incurred
(Date) Completed

Completion | Completion to Date

For particulars or complaints about this project, please contact the Regional Office or Cluster
Which has audit jurisdiction on this project:

COA Regional Office No./Cluster:
Address:
Contact No. : or Text COA Citizen's Desk at 0915-5391957

5 TEMPORARY FACILITIES/ FIELD OFFICE

5.1 This item includes the construction of temporary facilities to be used by the Contractor.

6 SITEWORKS

1.1. SITE CLEARING

1.1.1. Removal / Relocation of trees and removal of all unnecessary obstructions within the
construction site.

1.1.2.  All BatStateU-owned materials shall be turned over to the Maintenance Unit.

1.1.3.  Cap all existing utility lines. Consult Owner/ Representative before commencing work.

1.1.4. Al demolished materials and debris shall be removed from site and shall be disposed off
site immediately; all other reusable materials shall be turned over to BatStateU.

1.2. EXCAVATION for building foundations, tie beams, grade beams, cisterns and septic tanks shall be

done to depth and elevations indicated on the drawings. Excavation shall be extended until the
required bearing capacity is attained. It shall be leveled properly and must be compacted up to
disturbed bottom.

1.3. EARTH WORKS

1.3.1.  Fill borrow materials. Granular, non-plastic materials from off-site source.
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132
1.33.

Gravel Bedding and Lean Concrete for foundations

Backfilling. Approved and clean materials. Lay backfilling not more than 150mm thick,
each layer thoroughly compacted and wetted by tamping or rolling. This shall extend to
area as indicated in the plan.

7 FORMS AND SCAFFOLDING

2.1. All forms for concrete works shall be properly braced or connected together so as to maintain the
correct position and shapes of the concrete members. Forms shall be constructed sufficiently tight to
prevent bulging and seepage of water.

2.2. Forms shall not be removed until the concrete has attained sufficient strength to support its own weight
and any loads that may be placed on it. Sides of beams and girder may be removed earlier than the
bottom forms but additional post or shoring must be placed under the beams or girders until they have
attained the strength.

2.3. Use of 4' x 8' x %" Marine Plywood Form, 2" x 3" x 12' Coco Lumber, 2" x 4" x 12' Coco Lumber,
assorted Common Wire Nails and other miscellaneous items.

8 REINFORCED CONCRETE WORKS

2.4. REINFORCING STEEL BARS

24.1.

24.2.

24.3.

24.4.

245,

24.6.

All steel reinforcing bars to be used in this construction shall consist of round deformed
bars with lugs or projections on their sides to provide a greater bond between the concrete
and steel.

All reinforcing bars shall be accurately placed and secured against displacement by tying
them together at each bar intersection with gauge no. 16 or 18 tie wire.

The steel reinforcing bars indicated for footings, columns, beams, slabs and other
concrete members shall conform to the number, size and spacing as indicated in the
drawings or schedule of steel reinforcement.

No metal reinforcement shall be installed in place unless it is free from rust and scale of
other coatings, which will destroy or reduce bond with concrete.

Use Grade 60 reinforcing steel bars for all reinforcements.
The Contractor shall, employ at his own expense an approved testing laboratory which

shall conduct testing of all reinforcement sizes of each bulk under the supervision of the
supervising Architect or Engineer.

2.5. STRUCTURAL CONCRETE CLASS “A”" (11 BAGS)

25.1.

2.5.2.

READY-MIX CONCRETE. 4,000 psi; 28 days, 11 bags

FOOTINGS, COLUMNS, BEAMS, SLABS, and OTHER CONCRETE STRUCTURES.
Dimensions are to be sourced as indicated on the plans and to be verified by the
authorized Engineer/Architect of BatStateU.

All concrete works shall be done in accordance with the standard specifications for plant
and reinforced concrete as adopted by the Government. Cement to be used shall be
Portland cement or any other equivalent brands more readily available in the locality.
Alternative cements so selected must meet the requirements of Portland cements and
approved by the Architect/Engineer in-charge of construction.
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2.5.3. Use class A (1:2:4) concrete mixture for all concrete works. Class A concrete shall be
mixture of 1 part cement, 2 parts fine aggregate (sand), 4 parts coarse aggregate (G3/4")
by volume, plus enough clean water to make the mixture into a pliable paste.

2.5.4. The fine aggregate for concrete shall consist of natural sand or of inert material with
similar characteristics, having clean, hard and durable grains, free from organic matter or
loam.

255. The coarse aggregate for concrete shall consist of river run gravel or crushed stone
having maximum size 1/5 of the nearest dimension between sides of forms of the
concrete or % of the minimum clear spacing between reinforcing bars, or between rebars
and forms whichever is smaller.

2.5.6. The Contractor shall employ, at his own expense, an approved Testing Laboratory which
shall make compression and slump tests and immediately submit copies of test reports to
the supervising Architects or Engineers.

2.5.7. Make six (6) standard concrete cylinder samples for every structural concrete component
poured (footings, columns, beams, slabs, etc.) and every two samples shall be tested
according to 7, 14 and 28 days, respectively.

2.5.8.  Third floor columns shall be one meter (1.00m) high as provision for construction Phase 2.

9 C-JOIST SUSPENDED FLOOR SLABS
2.6. For suspended floor slabs, use C-Joist with removable steel forms and steel stiffeners

2.6.1. C-joists to be used shall be Type 201 with 3/8"diameter 7-wirestrand and grade 270 ksi.
2.6.2.  Joist spacing shall be 620mm on center

2.7. Concrete slab reinforcement shall be 6mm@ welded wire mesh at 150mm on center bothways.
2.8. Concrete slab shall be a minimum of 2" thick and maximum of 3" thick of not less than 3000 psi

2.9. Dowel: 10mm diameter dowel bars must be provided at beam/girder supports, spaced at 600mm on
center (max) and 300mm (min) to be bended and poured together with the required slab thickness

2.10.  All C-joist must be supported by adequate shoring and must be kept until the concrete topping has
reached its design strength.

2.11.  All necessary requirements for the installation of C-joists shall be referred to the suppliers
specifications.

2.12.  Suspended floor slabs for landing shall be the conventional floor slab as indicated on the approved
plans and drawings.

2.13.  Use of %" Ordinary Plywood, 2" x 2" x 12' Coco Lumber, Assorted Common Wire Nails, 10mm@
Reinforcing Steel Bars, 6mm x 6" x 6" x 6' x 20' Welded Wire Mesh, C-Joist: Type 201 (0.62) with 3/8"
Diameter 7-Wirestrand Grade 270 ksi, Ready Mix Concrete (4000 psi; 28 days; 11 bags).
10 MASONRY WORKS

a. All masonry works, exterior and interior walls for all floors shall be done based on the approved
drawings.

b. Concrete Hollow Blocks: Non load bearing type with even texture and well-defined edges, with a
minimum compressive strength of 350 psi.
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i. Use 5" X 8" X 16" (125mm thick.) masonry units for all exterior and interior walls as indicated
on the approved floor plans.

c. Masonry units shall be sound, dry, clean and free from cracks when placed and laid on the structure.

d. All concrete hollow blocks shall be extended unless otherwise specified and anchored up to the
bottom of the slab, beams and columns.

e. Reinforcing bars: use 10mm in diameter vertical bars at 600mm on center and 10mm diameter
horizontal bars at every third layer of CHB.

f. Al reinforcing bars shall be accurately placed and secured against displacement by tying them
together at each bar intersection with gauge no. 16 or 18 tie wire.

g. Mortar works: With mix and texture as required. Mortar shall be composed of one (1) part Portland
cement and three (3) parts sand.

h. Use of 10mm@ Reinforcing Steel Bar, Gl Tie Wire ga.16, 5" CHB, cement, Sand, and Assorted
Concrete Nails.

11 PLASTERING WORKS

a. Plaster works: With mix and texture as required. Plaster shall be composed of one (1) part Portland
cement and two (2) parts sand.

h. Water proofing shall be applied on the exposed third floor slab by using Davies Rain or Shine
elastomeric or approved equivalent.

14 ELECTRICAL WORKS
14.1 Roughing-ins for electrical works must be done in accordance to plans/detailed drawings.

14.2All works shall be in accordance with the governing codes and regulations of the latest edition of
the Philippine Electrical Code, with the rules and regulations of the National and Local Authorities
concerned in enforcement of electrical laws and ordinance and with the rules and regulation of the
utility companies concerned.

14.3 Contractor shall furnish all labor, equipment and materials as may be approved by the owner or
his/her representative and shall perform all operations with electrical system shown | the
drawings, their test and inspection complete in accordance with specifications and drawings and
subject to terms and conditions of the contract and materials not specifically mentioned to bring
the electrical system to operating condition and ready for use by the owner.

14.4 Electrical materials shall be as specified in the electrical drawing details as shown in the plans
and bill of quantities.

14.5 Provide pipe sleeves necessary for all roughing-ins at all floor levels.

14.6 Custom built Main Distribution Panel board (MDLP & MDPP) shall be NEMA-1 Enclosure, floor
standing/wall mounted, 3 pole. All panels shall be finished in light gray enamel (ANSI #61) over a
be done in accordance to rush inhibitor.

14.7  All Lighting & Power Panels shall be required by 3 pole circuit breaker on main and 2 pole circuit
breaker in the branch circuits as detailed in drawing. Use only one(1) brand of circuit breaker.

14.8  Panels and cabinets shall be fabricated by reputable fabricators, Fuji-Haya electric, Asiaphil
Industries, LJ Industrial and RMR Electric Corporation or their quality equivalent as approved by
the owner.
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14,9  All wires and cables shall comply with the requirements of the Underwriter's Laboratories, the
ASTM and IPCEA as they apply in the particular.

14.10 Wires and cables for lighting, power and auxiliary systems shall be nylon, jacketed, plastic
insulated for 600 volts working pressure, type THHN/THWN unless otherwise noted. Type TW,
colored white for grounding.

14.11 For lighting system, no wire smaller than 2.0mm2THHN. (AWG No. 14 stranded) shall be used
and must be color coded.

14.12 For power system, no wire smaller than 3.5mm=2THHN. (AWG No. 12 stranded) shall be used.

14.13 All feeder cable/wires shall be color coded and as manufactured by Duraflex or approved equal.
Color coding or wires are as follows:

Line A - Red Ground wire - white
Line B - Yellow Line C - Blue or Black
Control wire #01 - Yellow Control wire #02 - Blue

14.14 Metallic conduits for interior and exterior systems shall be a standard weight, mild, steel, hot dip
galvanized with an interior coating as manufactured by Matsushita, Sumitomo, Mcgill or their
approved equal. UPVC non metallic conduits embedded in concrete slabs, concrete wall and
partitions shall be high-impact type by Emerald or approved equal.

14.15 No conduits shall be used in any system smaller than 20mm diameter, electric trade size,
Location and sizes of pull boxes shall be cleared to the Engineer prior to fabrication and
installation.

14.16 All metallic conduits, cabinets and equipment shall be properly grounded and bonded by means of
copper straps. The conduits of each system shall be grounded by connecting to the ground.

14.17 Other items not mentioned in the specifications but are included in the installation shall be
subjected to be pre-approved by the owner.
15 FIRE DETECTION AND ALARM SYSTEM

15.1Roughing-ins for fire detection and alarm system must be done in accordance to the
plans/detailed drawings.

15.2The fire alarm control panel shall be modular, solid state, dead-front construction. The control
panel registers signal from automatic fire detectors, manual call points and other input modules
via the detection line. It evaluates the signals and carries out control functions via internal and
external outputs. Use Brand Cooper or equivalent quality for the 8 Zone Fire Alarm Control
Panel, Bi-wire, Conventional Addressable, 24-volt with back up battery for 48 hours.

15.3  All exposed pipes and fittings shall be EMT. Concealed pipes can be used pPVC.

15.4  Boxes(junction, utility and square box) shall be galvanized steel

16 FIRE PROTECTION WORKS

16.1 The Contractor shall furnish all materials, labor and equipment necessary for the
installation of the roughing-ins of Fire Protection System of the building. All B.I. pipes, fittings, valves
and accessories shall be specified in the drawing details/ bill of materials.

16.2The drawings are not intended to show every pipe, fittings, valves and accessories. All such item
whether specifically mentioned or not, or indicated on the drawings shall be finished and installed
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if necessary to complete the system in accordance with the best practice of the Mechanical Trade
and to the satisfaction of the Owner/Representative.

16.3 Use schedule 40 B.I. pipes and fittings for all fire protection pipelines.
16.4Use 65mm, 50mm, 32mm diameter schedule 40 B.I. pipes for all fire protection pipelines.

16.5Use elbows with 65mm, 32mm diameter; tee reducers with 65x65x32mm and 50x50x32mm
diameter, coupling reducers with 65mmx50mm diameter.

16.6Use 2x65x65mm diameter Siamese twin connection with built-in check valve, GIACOMINI.
16.7Use Gate Valve 65mm and 50mm diameter , OSY Fireking.

16.8Provision of automatic air vent.

17 PLUMBING WORKS
15.1Roughing-ins for all plumbing works shall be done in accordance with the plans/detailed drawings.

15.2All plumbing works included herein shall be executed according to the provisions of the National
Plumbing Code, National Building Code and the Rules and Regulations of the City of Batangas.

15.3 Use PPR Pipes/ Gl Pipe of approved size and quality for water lines.

15.4 The drawings are not intended to show every pipes, fittings, valves and appliances. All such item
whether specifically mentioned or not, or indicated on the drawings shall be finished and installed if
necessary to complete the system in accordance with the best practice of the Plumbing Trade and to
the satisfaction of the Owner/Representative.

15.5 All materials to be used shall be new and shall conform to the Reference Code and Standards. Use of
materials shall further be governed by other requirements, imposed on other section of these
specifications. Materials shall be subject to test necessary for their fithess if so required.

15.6 The Contractor shall furnish all materials, labor and equipment necessary for the installation of all
roughing-ins for water lines and sewer lines.

15.7 All materials and equipment to be installed shall be of approved quality and should be presented to
BatStateU/Representative Architect/Engineer for approval prior to installation.

15.8 Supply and installation of one (1) high density polyethylene or HDPE septic tanks with 6,000 lits
capacity;

15.9 Construction of catch basins on specified locations.

18 HAULING OF WASTES & DEMOLISHED MATERIALS

18.1  This item includes housekeeping and cleaning / removal of excess and unnecessary materials.
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SCOPE OF WORKS

1.0 INTRODUCTION

The University provides services and facilities, and supports programs which enhance the growth of the campus
community. The Batangas State University — Integrated School (BatStateU-IS) through the years has sustained its
best to provide quality education to answer the needs of the children and young adults of the city and neighboring
towns. In BatStateU Main |, a Three-Storey Integrated School Building will be constructed.

The BatStateU-IS provides an integrated education with unified administration and instructional programs
focused on science and technology. It attempts to provide every learner a learning—teaching environment ensuring
that every learner receives the maximum amount possible of quality teaching time. It aims to develop well-rounded,
well-adjusted, mentally alert, responsible, disciplined, law abiding and God - loving learners imbued with knowledge,
skills and attitudes and values as their solid foundation for their entry into Grade I, high school, and college with
adequate exposure to relevant training in science and technology, to prepare them to become productive and worthy
members of society.

With the growth of number of students the university wishes to accommodate, the University acknowledges
its need to emphasize the convenience it could offer its students by providing a conducive learning environment.

Hence, the proposal for the Construction of Three-Storey Integrated School Building in BatStateU Main I.

2.0 SCOPE OVERVIEW

The Scope of Work includes but is not limited to the construction of Three (3) Storey Integrated School
Building Phase 1 located at BatStateU Main Campus |, Batangas City with a total floor area of One Thousand One
Hundred Forty Nine and Twenty Eight square meters (1,149.28. sq.m.) The Phase 1 construction covers the erection

of the main concrete and masonry structure from foundation to third floor slab.

2.0 DESCRIPTION

1. This building has twelve (12) classrooms, Male and Female Comfort Rooms, Office and two (2) storage
at third floor.

2. This will be constructed at the right side of CABEIHM Building and adjacent to Gov. Sanoy Leviste
Gymnasium
3.0 DESCRIPTION OF THE PROPOSED FACILITY PHASE 1
3.1 The proposed Scope of Work for Phase 1 shall be the construction of:
a) The building foundation;
b) The building ground floor and second floor which shall house the following:
Eight (8) Classrooms
Two (2) Offices with Restroom
One (1) Female Restroom
One (1) Male Restroom

One (1) PWD Restroom
Corridors
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e  Stairs & Ramp

c) The third floor slab (using C-joists and with waterproofing) that will temporarily serve as roof deck,
Columns at the third floor level shall be one meter (1.00m) high as provision for Phase 2
construction.

d) Electrical works roughing-in.

e) Fire Detection and Alarm System Roughing in.

) Plumbing works roughing-in.

h) Fire Protection roughing-in.

3.2 The Scope of Work for Phase 1 does not include:
a) Third floor walls and other partitions.
b) Roof and roof framing works.
c) Architectural Doors and Windows.
d) Painting Works
e) Tile works
f)  Carpentry works such as ceiling and movable door partitions.
g) Stainless steel railings and louvers.
h) Stainless Steel Logo, building name and marker.
i) Aluminum cladding.
)  Electrical lighting fixtures, convenience outlets, switches, telephone system.
k) FDAS smoke detectors, alarm bells and manual pull station.
) Fire Hose Cabinets and fire extinguishers.
m) Air conditioning and exhaust fan units.

n) Plumbing fixtures, water tanks and pumps.

4.0 DURATION

The Contract Duration is for a period of two hundred ten (210) calendar days.

5.0 SCOPE OF WORK
The Scope of Work shall include the following but not limited to:
Item No. Description % of Total Unit Quantity
| MOBILIZATION/DEMOBILIZATION 0.64 L.S. 1.00
Page 10 of 15

Specifications and Scope of Works



Batangas State University
Bidding Documents (Based on Revised IRR of RA 9184, Fourth Edition December 2010)

CONSTRUCTION SAFETY & HEALTH

I PROGRAM 0.94 L.S. 1.00
Il PROJECT PHOTOGRAPHS 0.04 L.S. 1.00
Y PROJECT BILLBOARDS 0.10 pcs 2.00
v TEMPORARY FACILITIES/FIELD OFFICE 0.49 L.S. 1.00
\ SITEWORKS 6.11 L.S. 1.00
VI FORMS AND SCAFFOLDINGS 7.40 sg.m. 1,149.28
Vil REINFORCED CONCRETE WORKS 44.98 cu.m 188.00
IX C-JOIST SUSPENDED SLAB (2ND & 3RD FLR) 17.76 linm 1,072.00
X MASONRY WORKS 5.48 sg.m. 656.00
X PLASTERING WORKS 2.39 sg.m. 2,330.00

XIl ELECTRICAL WORKS 10.20 sg.m. 751.52

X FIRE DETECTION AND ALARM SYSTEM 0.87 sq.ft. 751.52

XIV FIRE PROTECTION WORKS 0.81 sq.m. 751.52

XV PLUMBING WORKS 1.58 L.S. 1.00

HAULING OF WASTES & DEMOLISHED
XVI MATERIALS 0.21 L.S. 1.00
TOTAL 100.0
6.0 CONSTRUCTION
The Contractor shall carry out all the Construction works including the following but not limited to:

1. The Contractor shall be responsible for site preparation and installation of temporary fencing to secure work
area, as well as necessary gates and access control system to the satisfaction of BatStateU;

2. The Contractor shall make adequate site survey, verification and setting outs;

3. Mohbilization shall include all activities and associated costs for transportation of Contractor's personnel,
equipment, and operating supplies to the site; establishment of temporary field offices, and other necessary
general facilities for the Contractor's operations at the site; premiums paid for performance and payment
bonds, including co-insurance and re-insurance agreements as applicable;

4. Demobilization shall include all activities and costs for transportation of personnel, equipment, and supplies
not required or included in the contract from the site; including the disassembly, removal and site cleanup of
temporary offices and other facilities assembled on the site specifically for this contract;

5. Site house cleaning and demobilization of workforce and equipment include removal of fencing and final
grading and reinstatement of the site back to its original condition;

6. Construction safety and Health program includes provision of safety gadgets (belt, goggles, hard hat,
working uniform and safety shoes) for all workers on the hard hat area;

7. Monthly accomplishment report shall be submitted to BatStateu complete with pictures of on-going project;

8. The two (2) Project billboards shall be strategically placed within the site vicinity; (As provided on the

General Guidelines and Legal Mandates of the Commission on Audit to promote good governance through
transparency and accountability, notifications to the public and other forms of announcement and/or publicity
for or otherwise relating to the Projects/Programs/Activities (PPA) shall be made at the least possible cost.)
Hence, for infrastructure projects, two (2) tarpaulin signboards must be suitably framed for outdoor display
at the project location, and shall be posted as the award has been made. The design and format of the
tarpaulin shall have the following specifications:

Tarpaulin, white, 8t x 8ft
Resolution: 70 dpi

Font: Helvetica

Font Size: Main Information — 3"
Sub-Information -1”

Font Color: Black
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Republic of the Philippines
Batangas State University
Batangas City

PROJECT MANAGEMENT OFFICE

PROPOSED CONSTRUCTION OF THREE (3)-STOREY

Project: INTEGRATED SCHOOL BLDG PHASE 1 Cost:

BatStateU Main Campus 1, Rizal Ave.

Location: Extension Batangas City Fund Source/s:

Implementing Agencylies:
Development Partner/s:

Contractor/Supplier:

Brief Description of Project:

Project Date Project Status
Target Date | Percentage Cost
Duration | Started of of ézg) Incurred Cor?a}gted Remarks
Completion | Completion to Date P
210
Calendar
days

For particulars or complaints about this project, please contact the Regional Office or Cluster
Which has audit jurisdiction on this project:

COA Regional Office No./Cluster:
Address:
Contact No. : or Text COA Citizen's Desk at 0915-5391957

10.
11.

12.
13.

14.

15.

16.

17.
18.

The construction of temporary facilities;

Site clearing which includes removal / relocation of trees and other unnecessary obstructions;

All earth works including but not limited to excavation, grading, hauling, backfilling and compaction to the
required grades and levels as shown on the drawings;

Ground protection shall be done to prevent disturbing the soil and grades of neighboring structures;

Site works also include setting of lean concrete underneath all footings and gravel bedding as base for
footing tie beams and slab on grade;

Erection of forms and scaffoldings;

All concrete works shall be done in accordance with the standard specifications for plain and reinforced
concrete as adopted by the Government. Cement to be used shall be Portland cement or any other
equivalent brands more readily available in the locality;

Concrete works include the pouring of ready-mix concrete mixture (Class A, 4,000 psi, 28 days, 11 bags) for
foundations, columns, beams, slabs, stairs, canopies, ledges, and other reinforced concrete structures of
the building to be approved by BatStateU;

Concrete mix and steel reinforcement shall be approved by the Civil Engineer of BatStateU;

Install concrete C-joists with removable steel forms and steel stiffeners for suspended slabs from Second
Floor to Third Floor, installation shall be done as required by the supplier's specifications;

Page 12 of 15
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19

20.
21.
22.
23.
24.
25.
26.
27.
28.
29.
30.
31
32.
33.

34.
35.

36.

37.

7.0CO

a)

b)

. Masonry works include the laying of Concrete Hollow Blocks of Non load bearing type with even texture and
well-defined edges, with a minimum compressive strength of 350 psi;

Use 5" Concrete Hollow Blocks for all interior and exterior walls as specified on the approved plans and
drawings, masonry walls shall be provided with 10mm diameter reinforcing steel bars as specified on
details;

Masonry wall finishes shall be smooth plaster finish;

All concrete hollow blocks shall be extended unless otherwise specified and anchored up to the bottom of
the slab, beams and columns;

All masonry works, exterior and interior walls for all floors shall be done based on the approved drawings;
Water proofing of the exposed third floor slab;

Installation and supply of Panel Boards excluding circuit breakers Main Distribution Lighting Panel Board,
(MDLP) Main Power Panel Board (MDPP), Lighting Panel (LP1, LP2 , LP3, SLP1, SLP2, SLP3, ) and
Power Panel ((PP1,, PP2, PP3,) in every floor.

Supply and installation of solar miniature panel boards, complete with circuit breakers as indicated in the
plans and specifications.

Supply and installation of electrical roughing-ins - conduit pipes and junction and utility boxes. Wires and
cables are also included:;

Installation of fire alarm control panel and roughing-ins for fire detection and alarm system. Wirings are not
included in this scope of work.

Roughing-ins for fire protection works includes installation of pipes and fittings as well as valves and
accessories and Siamese twins as indicated in the plans and specifications.

This also includes painting of fire protection pipelines.

Roughing-ins for plumbing and sanitary works;

All plumbing works included herein shall be executed according to the provisions of the National Plumbing
Code, National Building Code and the Rules and Regulations of the City of Batangas;

Use of PPR pipes and fittings of approved brand and quality for water lines;

Use of PVC pipes and fittings of approved brand and quality for sanitary and sewer lines.

The drawings are not intended to show every pipes, fittings, valves and appliances. All such item whether
specifically mentioned or not, or indicated in the drawing shall be finished and installed if necessary to
complete the system in accordance with the best practice of the Plumbing Trade and to the satisfaction of
the Owner, Architect, and the Engineer-in-Charge;

All materials shall be new and shall conform to the Reference Code and Standards. Use of materials shall
further be governed by other requirements, imposed on the specifications. Materials shall be subject to test
if necessary for their fithess if so required;

Hauling of wastes and demolished materials includes cleaning of all the excess and unnecessary materials;
and

NTRACTOR’S SCHEDULE & PROGRESS REPORTING

Progress Reporting. Throughout the Contract duration, the Contractor shall be responsible for taking
detailed and accurate measurements of the actual progress of all aspects of the works.

Monthly Progress Report. The Contractor shall maintain a Master Project Schedule to summarize the
status of the work; work in progress and the percentage completed. This summary report shall be updated
and issued at the end of each month.

Contractor shall submit during the entire duration of the contract within five (5) days from the end of the
preceding month, a monthly progress report under cover of a transmittal sheet and shall include as a
minimum the following:

Management/Executive Report (Narrative)
Construction Progress

Forecast for the next one month
Manpower (Management and Workforce)
Areas of Concern

Photographic Report

YVVVVYVYVY
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d) Meetings. Contractor Key Personnel shall meet with BatStateU representative upon request of BatStateU
to discuss matters related to the project. Contractor shall arrange to record the minutes of meeting and

submit for BatStateU approval.

e) Kick Off Meeting. Immediately after the Notice to Proceed, a Kick off meeting shall be held between
BatStateU and Contractor. The initial Kick off meeting and recorded Minutes shall form the basis of the
Project action plan and set such requirements as Safety and Constructability Reviews. It shall also be used
to introduce BatStateU and Contractor representatives associated with aspects of the work. The objectives

of the kick-off meeting are as follows:

» Introduction all of BatStateU's and Contractor's Project Management Team, Engineering and

Construction team personnel;

Convey and promote shared commitment of project expectations;
Review and establish understanding of Project Work Scope;

Review overall project schedule;

Establish project meetings requirements and frequency of meetings; and
Establish reporting requirements and frequency of reports.

VVVYVYY

f)  Minimum Mobilization of Key Personnel

» Project Manager: full time from Contract award up to completion of Works, to be mobilized on site

during the construction phase;

» Site/Construction Engineer: full time from initiation of site mobilization activities up to provisional

acceptance of the works

g) Testing Work. The testing work will include all tests and checks on:

structural steel members and reinforcing bars;

Flushing and cleaning of water lines & piping works;

Testing the effectiveness and workability of and water & sewer lines;
House cleaning of the work area in preparation of hand over to BatStateU;
Testing of Water Pumps

VVVY 'V

All concrete mixtures poured on footings, columns, beams, shear walls, slabs and required tests on

h)  Commissioning punch list. This shall be established for the purpose of recording all discrepancies,
damaged or missing materials, malfunctions, missing documents and any deviation from the design
drawings and specifications or normal operating conditions. All punch list items must be cleared from the

system list prior to project turn over.

8.0 CONTRACTOR’S UTILITIES CONSUMPTION:

The Contractor shall pay their electric and water consumption bills. Sub meters shall be installed at the

expense of the Contractor to determine their actual consumption.

9.0 CONFLICT IN REFERENCE DOCUMENTS

In the case of any conflict between the technical requirement and specifications of this contract and the
reference documents, or among the reference documents, the order of precedence is:

Scope of Work

Basic Engineering Drawings

Technical Specifications

National Standards for Building Construction
International Codes and Standards

National Building Code of the Philippines

W N -

o U1 b~
_— T — —
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The Contractor shall notify any discrepancy found in the documentation to BatStateU in writing for
clarification. BatStateU will respond to such request in writing.
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SECTION VII
DRAWINGS

List of Drawings

Sheet No.

Sheet Content

ARCHITECTURAL

Perspective
Site Development Plan
Vicinity Map
Site Location Map

Ground Floor Plan
Second Floor Plan

Third Floor Plan
Ground Floor Reflected Ceiling Plan

Second Floor Reflected Ceiling Plan
Front Elevation
Right Side Elevation

Rear Elevation
Left Side Elevation
Section Thru A
Section Thru B

Schedule of Doors and Window Openings
Stair Details

STRUCTURAL

S-1

Foundation Plan
Footing Schedule
Column Schedule
F-C Details
Wall Footing Detail

S-2

Second Floor Framing Plan
Third Floor Framing Plan
Beam Schedule
Typical Beam Detail
Landing Slab Detail

S-3

C-Joist Details
Ledge Details
Lintel Beam Details

S-4

Stair Detail
Stair Footing Detail
Detail A
Entrance Stair Detail
Ramp Detail
Stair Sectional Detail

SANITARY/PLUMBING
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PL-1

Ground Floor Waterline Layout
Second Floor Waterline Layout

PL-2

Ground Floor Sanitary Line Layout
Second Floor Sanitary Line Layout

PL-3

Sanitary Line (Isometric Diagram)
Water Line (Isometric Diagram)

PL-4

Downspout Location
Legend
Septic Tank Details
Catch Basin Details
Plumbing Notes

ELECTRICAL

E-1

Ground Floor Lighting Lay-out
Second Floor Lighting Lay-out

E-2

Third Floor Lighting Lay-out
Ground Floor Power Lay-out

E-3

Second Floor Power Lay-out
Third Floor Power Lay-out

E-4

Ground Floor A.C.U. Lay-out
Second Floor A.C.U. Lay-out

E-5

Third Floor A.C.U. Lay-out
Ground Floor Telephone Lay-out

Second Floor Telephone Lay-out
Third Floor Telephone Lay-out

LP1 Load Schedule
LP2 Load Schedule
LP3 Load Schedule
MDLP Load Schedule
General Notes

E-8

PP1 Load Schedule

PP1 Load Schedule

PP1 Load Schedule
MDPP Load Schedule

Solar Power Panel Load Schedule
Solar Power Panel Riser Diagram
Riser Diagram

E-10

Feeder Diagram, MDLP,MDPP
Telephone Riser Diagram

F-1

Ground Floor FDAS Lay-out
Second Floor FDAS Lay-out

F-2

Third Floor FDAS Lay-out
FDAS Riser Diagram
Legend
Summary

FIRE PROTECTION

FP-1

Ground Floor Fire Protection Plan
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Second Floor Fire Protection Plan

FP-2

Third Floor Fire Protection Plan
Riser Diagram (Dry Stand Pipe)
General Notes
Specifications
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SECTION VIII
BILL OF QUANTITIES

Iltem No. Description % of Total Unit Quantity

| MOBILIZATION/DEMOBILIZATION 0.64 L.S. 1.00
CONSTRUCTION SAFETY & HEALTH

[ PROGRAM 0.94 L.S. 1.00
11 PROJECT PHOTOGRAPHS 0.04 L.S. 1.00
\Y PROJECT BILLBOARDS 0.10 pcs 2.00
V TEMPORARY FACILITIES/FIELD OFFICE 0.49 L.S. 1.00

VI SITEWORKS 6.11 L.S. 1.00
VII FORMS AND SCAFFOLDINGS 7.40 sg.m. 1,149.28
VIII REINFORCED CONCRETE WORKS 44,98 cu.m 188.00

1X C-JOIST SUSPENDED SLAB (2ND & 3RD FLR) 17.76 linm 1,072.00
X MASONRY WORKS 5.48 sg.m. 656.00
Xl PLASTERING WORKS 2.39 sg.m. 2,330.00
Xl ELECTRICAL WORKS 10.20 sg.m. 751.52
X1 FIRE DETECTION AND ALARM SYSTEM 0.87 sq.ft. 751.52
X1V FIRE PROTECTION WORKS 0.81 sg.m. 751.52
XV PLUMBING WORKS 1.58 L.S. 1.00

HAULING OF WASTES & DEMOLISHED
XVI MATERIALS 0.21 L.S. 1.00
TOTAL 100.0
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SECTION IX
BIDDING FORMS

LIST OF FORMS

Form N o.

Title

BatStateU Infra Form No.1

Bid Form

BatStateU Infra Form No.2

List of On-going Private and Government Contracts
Awarded but not yet started

BatStateU Infra Form No.3

Statement of all Government and Private Contracts
completed which as similar in nature

BatStateU Infra Form No.4

Certificate of Availability of Equipment

BatStateU Infra Form No.5

List of Equipment pledged to the proposed contract

BatStateU Infra Form No.6

Equipment Utilization Schedule

BatStateU Infra Form No.7

Organizational Chart

BatStateU Infra Form No.8

Certificate of Availability of Key Personnel

BatStateU Infra Form No.9

Key Personnel’s Certificate of Employment

BatStateU Infra Form No.10

Manpower Utilization Schedule

BatStateU Infra Form No.11

Key Personnel’s Biodata

BatStateU Infra Form No.12

Qualifications of Key Personnel Proposed to be
Assigned to the Contract

BatStateU Infra Form No.13

Contractors Letter to the Procuring Entity

BatStateU Infra Form No.14

Bank Guarantee

BatStateU Infra Form No.15

Bid-Securing Declaration

BatStateU Infra Form No.16

Net Financial Contracting Capacity

BatStateU Infra Form No.17

Request for Clarification

BatStateU Infra Form No.18

Omnibus Sworn Statement
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BID FORM
Date:
ITB No:

To: [name and address of PROCURING ENTITY]
Address: [insert address]

We, the undersigned, declare that:

(a)

(b)

(c)

(d)

(e)

)

(8

(h)

()

We have examined and have no reservation to the Bidding Documents, including Addenda,
for the Contract [insert name of contract];

We offer to execute the Works for this Contract in accordance with the Bid and Bid Data
Sheet, General and Special Conditions of Contract accompanying this Bid;

The total price of our Bid, excluding any discounts offered in item (d) below is: [insert
information];

The discounts offered and the methodology for their application are: [insert
information];

Our Bid shall be valid for a period of [insert number] days from the date fixed for the Bid
submission deadline in accordance with the Bidding Documents, and it shall remain binding
upon us and may be accepted at any time before the expiration of thatperiod;

If our Bid is accepted, we commit to obtain a Performance Security in the amount of [insert
percentage amount] percent of the Contract Price for the due performance of the Contract;

Our firm, including any subcontractors or suppliers for any part of the Contract, have
nationalities from the following eligible countries: [insert information];

We are not participating, as Bidders, in more than one Bid in this bidding process, other
than alternative offers in accordance with the Bidding Documents;

Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any part
of the Contract, has not been declared ineligible by the Funding Source;

We understand that this Bid, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a formal
Contract is prepared and executed; and

We understand that you are not bound to accept the Lowest Evaluated Bid or any other Bid
that you may receive.

Name:

In the capacity of:
Signed:
Duly authorized to sign the Bid for and on behalf of:

Date:
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List of all Ongoing Government & Private Construction Contracts including contracts awarded but not yet started

Business Name

Business
Address
Name of _ 2 Owner Name Contractor’s Role ;1). Date Awardded %1'th Value of
ContraFt/Locatlon b. Address Nature of Work _ . Date Starte Accomplishment Outstanding
Project Cost c. Telephone Nos. Description AR Date of . Planned | Actua Works
Comnletion 1
Government
Private
Total Cost

NOTE: This statement shall be supported with:

1 Notice of Award and/or Contract

2. Notice to Proceed issued by the owner

3 Certificate of Accomplishments signed by the owner or Project Engineer

Submitted by

(Printed Name & Signature
Designation
Date

One of the technical documents required to be in the Eligibility Envelope of a prospective bidder is a list of all its on-going, completed, and awarded but not yet started contracts.
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Statement of all Completed Government & Private Construction Contracts which are similar innature

Business Name

Business
Address
4. Owner Name Contractor’s a. Amount at a. Date
Name of Contract ' Nature of Role Award Awarded
b. Address —
¢. Telephone Nos Work Description % b. Amount at b. Contract
) ) Completion Effectivity
Government
Private

Note: This statement shall be supported with:

1 Contract

2 CPES rating sheets and/or Certificate of Completion
3 Certificate of Acceptance

Submitted by

(Printed Name & Signature)
Designation
Date

One of the technical documents required to be in the Eligibility Envelope of a prospective bidder is a list of all contracts which are similar in nature and complexity to the contract to be bid. This statement will
show that the value of the prospective bidder’s largest single completed contract, adjusted to current prices using the National Statistics Office (NSO) consumer price indices available at the G-EPS website, and
similar to the contract to be bid, must be at least fifty percent (50%) of the approved budget for the contract to be bid.
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Statement of Availability of Equipment

(Date of Issuance)

Name of the Head of the Procuring Entity
Name of the Procuring Entity
Address of the Procuring Entity

Attention : Dr. Jessie A. Montalbo
Chairman
Bids and Awards Committee

Dear Sir / Madame:

In compliance with the requirements of the Batangas State University-Bids and

Awards Committee for the bidding of the (Name of the Contract) , we certify

that (Name of the Bidder) owns, has under lease, and/or has under purchase

agreements the following equipment that may be used for the duration of the

contract.
Attached is the list and proof of acquisition of the equipment needed in the

execution of the above-mentioned contract.

Very truly yours,

(Name of Representative)

(Position)
(Name of Bidder)
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List of Equipment, Owned or Leased and/or under Purchase Agreements, Pledged to the Proposed Contract

Business Name
Business Address

Description Model / Capacity / Plate No. Motor No. / Location Condition Proof of Ownership / Lessor or
Year Performance / Body No. Vendor
Size

A.Owned
i

ii.

iil.

iv.

V.

B. Leased

1.

il.

ii.

iv.

V.

C. Under Purchase Agreements

i

ii.

iil.

iv.

V.

List of minimum equipment required for the project:

Submitted by

(Printed Name & Signature)

Designation
Date

One of the requirements from the bidder to be included in its Technical Envelope is the list of its equipment units pledged for the contract to be bid, which are owned (supported by proof/s of ownership), leased,
and/or under purchase agreements (with corresponding engine numbers, chassis numbers and/or serial numbers), supported by certification of availability of equipment from the equipment lessor/vendor for
the duration of the project
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Bidding Documents for Infrastructure Projects (Based on Revised IRR of RA 9184, Fourth Edition December 2010)

EQUIPMENT UTILIZATION SCHEDULE

Month

Category / Equipment 1 2 3 4 5 6 7 8 9 10 11 12

Contractor’s Name: Name of the Procuring Entity: Contract Name:

Submitted by:

Name of the Representative of the Bidder Date:
Position
Name of the Bidder

One of the requirements from the bidder to be included in its Technical Envelope is its equipment utilization schedule, referring to the weekly or monthly scheduling of the minimum equipment required for the
project.
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Contractor’s Organizational Chart for the Contract

Submit Copy of the Organizational Chart that the Contractor intends to use to execute the
Contract if awarded to him. Indicate in the chart the names of the Project Manager, Project
Engineer, Bridge Engineer, Structural Engineer, Materials and Quality Control Engineer,
Foreman and other Key Engineering Personnel.

Attach the required Proposed Organizational Chart for the Contract as stated above

1. This organization chart should represent the “Contractor’s Organization” required for the Project, and not the organizational chart of
the entire firm.

2. The Bidders shall comply with and submit sample form BatStateU Infra Form No. 9 for each of such key personnel.

3. Each such nominated engineer/key personnel shall comply with and submit sample forms BatStateU Infra Form No. 11 and BatStateU
Infra Form No. 12.

4. All these are required to be in the Technical Envelope of the Bidder.
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Statement of Availability of Key Personnel

(Date of Issuance)

Name of the Head of the Procuring Entity
Position of the Head of the Procuring Entity
(Name of Procuring Entity)
(Address of Procuring Entity)

Attention : The Chairman
Bids and Awards Committee

Dear Sir / Madame:

In compliance with the requirements of the =~ (Name of the Procuring Entity) BAC
for the bidding of the (Name of the Contract) , we certify that (Name of the
Bidder) has in its employ key personnel, such as project managers, project
engineers, materials engineers and foremen, who may be engaged for the
construction of the said contract.

Very truly yours,

(Name of Representative)
(Position) (Name of

Bidder)

One of the requirements from a bidder for Eligibility Check is statement of the availability of key personnel and equipment needed
for the construction of the project being bid.
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Key Personnel’s Certificate of Employment
Issuance Date

Name of the Head of the Procuring Entity
Position of the Head of the Procuring Entity
Name of the Procuring Entity

Address of the Procuring Entity

Dear Sir / Madame:

lam (Name of Nominee) a Licensed Engineer with Professional License No.
issued on (date ofissuance) at (place ofissuance)

[ hereby certify that (Name of Bidder) has engaged my services as (Designation) _for
(Name of the Contract), if awarded to it.

As _(Designation) , 1 supervised the following completed projects similar to the
contract under bidding):

NAME OF PROJECT OWNER COST DATE COMPLETED

At present, | am supervising the following projects:

NAME OF PROJECT OWNER COST DATE COMPLETED

In case of my separation for any reason whatsoever from the above-mentioned
Contractor, I shall notify the (Name of the Procuring Entity) at least twenty one (21) days
before the effective date of my separation.

As (Designation) , I know I will have to stay in the job site all the time to supervise
and manage the Contract works to the best of my ability, and aware that [ am authorized to
handle only one (1) contract at a time.

I do not allow the use of my name for the purpose of enabling the above-mentioned
Contractor to qualify for the Contract without any firm commitment on my part to assume the
post of (Designation) therefor, if the contract is awarded to him since I understand that to do
so will be a sufficient ground for my disqualification as  (Designation) in any future (Name
of the Procuring Entity) bidding or employment with any Contractor doing business with the

(Name of the Procuring Entity) _.

(Signature of Engineer)

DRY SEAL

One of the requirements from the bidder to be included in its Technical Envelope is a list of contractor’s key personnel (viz., Project
Manager, Project Engineers, Materials Engineers, and Foremen), to be assigned to the contract to be bid, with their complete
qualification and experience data (including the key personnel’s signed written commitment to work for the project once awarded the
contract).
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Republic of the Philippines )
) S.S.

SUBSCRIBED AND SWORN TO before me this

day of 20__ affiant
exhibiting to me his Residence Certificate No. issued on at
Notary Public
Until December 31,20
Doc. No. ;
Page No. ;
Book No. ;
Series of ;

One of the requirements from the bidder to be included in its Technical Envelope is a list of contractor’s key personnel (viz., Project
Manager, Project Engineers, Materials Engineers, and Foremen), to be assigned to the contract to be bid, with their complete

qualification and experience data (including the key personnel’s signed written commitment to work for the project once awarded the
contract).
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MANPOWER UTILIZATION SCHEDULE

Categor Month
8§01y 1 2 3 4 5 6 7 8 9 10 11 12
Contractor’s Name: Name of the Procuring Entity: Contract Name:
Submitted by:
Name of the Representative of the Bidder: Date:
Position:
Name of the Bidder:

The manpower schedule (weekly or monthly scheduling of skilled and unskilled workers, including Project Manager, Project Engineers, Materials Engineers, or Foremen) is required to be in the Technical
Envelope of the Bidder.
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KEY PERSONNEL

Give the detailed information of the following personnel who are scheduled to be assigned as full-
time field staff for the project. Fill up a form for each person.

- Authorized Managing Officer / Representative

Sustained Technical Employee

PERSONAL DATA
Name :
Date of Birth
Nationality
Education and Degrees
Specialty
Registration
Length of Service with the Firm
Years of Experience (from / to)

If length of service in the firm is less than ten (10) years, give name and length of service with
previous employers for a ten (10)-year period (attached additional sheet/s), if necessary:

Name and Address of Employer Length of Service
year(s) from / to

Experience:
This should cover the past ten (10) years of experience. (Attached as many pages as necessary to
show involvement of personnel in projects using the formatbelow).

Experience Data
Name of Project :
Name and Address of Owner
Name and Address of the Owner’s Engineer
(Consultant)

Indicate the Features of Project :
(Particulars of the project components and any other
particular interest connected with the project)
Contract Amount Expressed in Philippine
Currency

Position

Structures for which the employee was
responsible

Assignment Period (from / to)

Name and Signature of Employee

[t is hereby certified that the above personnel can be assigned to this project, if the contract is
awarded to our company.

(Place and Date) (The Authorized Representative)

One of the requirements from the bidder to be included in its Technical Envelope is a list of contractor’s key personnel (viz., Project
Manager, Project Engineers, Materials Engineers, and Foremen), to be assigned to the contract to be bid, with their complete
qualification and experience data (including the key personnel’s signed written commitment to work for the project once awarded the
contract).
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BatStateU Infra Form No.12

Business Name

Qualification of Key Personnel Proposed to be Assigned to the Contract

Business Address
Project Manager Materials Foreman Construction Other positions deemed
/ Engineer Engineer Safety and Health | required by the Applicant
Personnel for this project
1 Name
2 Address
3 Date of Birth
4 Employed Since
5 Experience
. Previous
Employment
7 Education
8 PRC License
Minimum Project Manager /
Materials Engineer
Foreman
Foreman
NOTE : Attached Individual Resume and PRC License of the (professional) personnel.
Submitted by :
(Printed Name & Signature)
Designation
Date

One of the requirements from the bidder to be included in its Technical Envelope is a list of contractor’s key personnel (viz., Project Manager, Project Engineers, Materials Engineers, and Foremen), to be assigned
to the contract to be bid, with their complete qualification and experience data (including the key personnel’s signed written commitment to work for the project once awarded the contract).
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Date:

Contractor’s Letter-Certificate to Procuring Entity

Name of the Head of the Procuring Entity

Position of the Head of the Procuring Entity

Name of the Procuring Entity

Address of the Procuring Entity

Dear Sir / Madame:

Supplementing our Organizational Chart for the Contract, we have the honor to submit
herewith, and to certify as true and correct, the following pertinentinformation:

1.

That I/we have engaged the services of___ (Name of Employee) , to be the
(Designation)  of the __(Name of Contract) , who is a __(Profession)
with Professional License Certificate No. issued on and
who has performed the duties in the construction of the Contracts enumerated in

the duly filled Form

The said Engineer shall be designated by us as our (Designation) to personally
perform the duties of the said position in the above-mentioned Project, if and
when the same is awarded in our favor.

That said Engineer shall employ the best care, skill and ability in performing his
duties in accordance with the Contract Agreement, Conditions of Contract, Plans,
Specifications, Special Provisions, and other provisions embodied in the
proposed contract.

That said Engineer shall be personally present at the jobsite to supervise the
phase of the construction work pertaining to this assignment as (Designation), all
the time.

That, in order to guarantee that said Engineer shall perform his duties properly
and be personally present in the Job Site, he is hereby required to secure a
certificate of appearance for the Procuring Entity Engineer at the end of every
month.

That, in the event that I/we elect or choose to replace said (Designation) with
another Engineer, the Procuring Entity will be accordingly notified by us in
writing at least twenty one (21) days before making the replacement. We will
submit to the Procuring Entity, for prior approval, the name of the proposed new
(Designation), his qualifications, experience, list of projects undertaken and other
relevant information.
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6. That any willful violation on my/our part of the herein conditions may prejudice
my/our standing as a reliable contractor in future bidding of the Procuring
Entity.

Very truly yours,

(Authorized Representative of Bidder)

CONCURRED IN:

(Name of Engineer)

(Address)
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FORM OF BID SECURITY (BANK GUARANTEE)

WHEREAS, (Name of Bidder) (hereinafter called “the Bidder”) has submitted his bid dated
(Date) for the (Name of Contract) (hereinafter called “the Bid”).

KNOW ALL MEN by these presents that We (Name of Bank) of (Name of Country) having
our registered office at (hereinafter called “the Bank” are bound unto

(Name of Procuring Entity) (hereinafter called “the Entity”) in the sum of (insert amount)
for which payment well and truly to be made to the said Entity the Bank binds himself, his
successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this day of 20
THE CONDITIONS of this obligation are that:

1) if the Bidder withdraws his Bid during the period of bid validity specified in the
Form of Bid; or

2) if the Bidder does not accept the correction of arithmetical errors of his bid price in
accordance with the Instructions to Bidder; or

3) ifthe Bidder having been notified of the acceptance of his bid and award of contract
to him by the Entity during the period of bid validity:

a) fails or refuses to execute the Form of Contract in accordance with the
Instructions to Bidders, if required; or

b) fails or refuses to furnish the Performance Security in accordance with the
Instructions to Bidders;

we undertake to pay to the Entity up to the above amount upon receipt of his first written
demand, without the Entity having to substantiate its demand, provided that in his demand the
Entity will note that the amount claimed by it is due to the occurrence of any one or
combination of the three (3) conditions stated above.

The Guarantee will remain in force up to and including the date days after the
deadline for submission of Bids as such deadline is stated in the Instructions to Bidders or as it
may be extended by the Entity, notice of which extension(s) to the Bank is hereby waived. Any
demand in respect of this Guarantee should reach the Bank not later than the above date.

DATE : SIGNATURE OF THE BANK

WITNESS : SEAL

(Signature, Name and Address)

The bidder should insert the amount of the guarantee in words and figures, denominated in the currency of the Entity’s country or an
equivalent amount in a freely convertible currency. This figure should be the same as shown of the Instructions to Bidders.

Usually 28 days after the end of the validity period of the Bid. Date should be inserted by the Entity before the bidding documents are
issued.
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REPUBLIC OF THE PHILIPPINES)
CITY OF )S.S.

To:

BID-SECURING DECLARATION
Invitation to Bid No. [insert reference number|

BATANGAS STATE UNIVERSITY
RIZAL AVENUE, BATANGAS CITY

[ / We, the undersigned, declare that:

1.

I / we understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid-Securing Declaration.

[ / We accept that: (a) I / we will be automatically disqualified from bidding for any contract
with any procuring entity for the period of two (2) years upon receipt of your Blacklisting
Order; and (b) I / we will pay the applicable fine provided under Section 6 of the Guidelines
on the Use of Bid Securing Declaration, if I / we have committed any of the following
actions:

i) Withdrawn my / our Bid during the period of bid validity required in the Bidding
documents; or

ii) Fail or refuse to accept the award and enter into contract or perform any and all acts
necessary to the execution of the contract, in accordance with the Bidding Documents
after having been notified of your acceptance of our Bid during the period of bid
validity.

[ / we understand that this Bid-Securing Declaration shall cease to be valid on the following
circumstances:

a) Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b) Iam / we are declared ineligible or post-disqualified upon receipt of your notice to
such effect, and (i) I / we failed to timely file a request for reconsideration or (ii) I /
we filed a waiver to avail of said right;

c) lam /we are declared as the bidder with the Lowest Calculated and Responsive Bid
/ Highest Rated and Responsive Bid, and [ / we have furnished the performance
security and signed the Contract.

IN WITNESS WHEREOQF, [ / we have hereunto set my / our hand/s this day of
, at .

Name of Bidder
Authorized Representative
Legal Capacity
Affiant
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SUBSCRIBED AND SWORN to before me this ____  day of at
, Philippines. Affiant /s is / are personally known to me and was / were
identified by me through competent evidence of identity as defined in the 2004 Rules on Notarial
Practice (A.M.) No. 02-8-13-SC). Affiant/s exhibited to me his / her [insert type of government

identification card used, with his / her photograph and signature appearing thereon, with no.

and his / her Community Tax Certificate No. issued on at
Witness my hand and seal this day of
NAME OF NOTARIAL PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorney’s No.
PTR No. _, [date issued], [place issued]
IBP No. , [date issued], [placeissued]
Doc. No.
Page No.
Book No.

Series of
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NET FINANCIAL CONTRACTING CAPACITY

A. Summary of the Applicant Firm’s/Contractor’s assets and liabilities on the basis of the
attached income tax return and audited financial statement, stamped “RECEIVED” by the
Bureau of Internal Revenue or BIR authorized collecting agent, for the immediately
preceding year and a certified copy of Schedule of Fixed Assets particularly the list of
construction equipment.

Year 20__

Total Assets

Current Assets

Total Liabilities

Current Liabilities

Total Net Worth (1-3)

Current Net Worth or Net Working
Capital (2-4)

O | WIN =

B. The Net Financial Contracting Capacity (NFCC) based on the above data is computed as
follows:

NFCC = K (current asset - current liabilities) minus value of all outstanding works under
ongoing contracts including awarded contracts yet to be started

NFCC =P

K = 10 for a contract duration of one year or less, 15 for more than one year up to two years
and 20 for more than two years

Herewith attached are certified true copies of the income tax return and audited financial

statement: stamped “RECEIVED” by the BIR or BIR authorized collecting agent for the
immediately preceding year.

Submitted by:

Name of Firm / Contractor

Signature of Authorized Representative
Date:

NOTE:
1. If Partnership or Joint Venture, each Partner or Member Firm of Joint Venture shall submit
the above requirements.

The above information are among the financial documents required for Eligibility Check. Together with the legal and technical
documents required, the financial documents shall be placed inside the Eligibility Envelope and submitted to the BAC on or before the
deadline for the submission and receipt of Eligibility Envelopes.
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REQUEST FOR CLARIFICATION

Date of Letter

DR. JESSIE A. MONTALBO

BAC Chairman

Batangas State University

Rizal Avenue, Batangas City

Tel. No.: (043) 300-2202 local 102

Dear Sir:

In relation to the Section of Page of the Bidding Documents for (Name ofthe
Project), to wit:

“”

(quote unclear provision) “

We appreciate it if you could provide further explanation or clarification onthe
above. Thank you very much.

Very truly yours,

Name of the Representative of the Bidder
Name of the Bidder
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OMNIBUS SWORN STATEMENT

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.

AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Addressof
Affiant], after having been duly sworn in accordance with law, do hereby depose and statethat:

1. Select one, delete the other:

If a sole proprietorship: | am the sole proprietor of [Name of Bidder] with office address
at [address of Bidder];

If a partnership, corporation, cooperative, or joint venture: I am the duly authorized and
designated representative of [Name of Bidder] with office address at [address of Bidder];

2. Select one, delete the other:

If a sole proprietorship: As the owner and sole proprietor of [Name of Bidder], | have full
power and authority to do, execute and perform any and all acts necessary to represent
it in the bidding for [Name of the Project] of the [Name of the Procuring Entity];

If a partnership, corporation, cooperative, or joint venture: | am granted full powerand
authority to do, execute and perform any and all acts necessary and/or to representthe
[Name of Bidder] in the bidding as shown in the attached [state title of attached
document showing proof of authorization (e.g., duly notarized Secretary’s Certificate
issued by the corporation or the members of the jointventure)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government/foreign or international financing institution whose blacklisting
rules have been recognized by the Government Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. Select one, delete the rest:

If a sole proprietorship: | am not related to the Head of the Procuring Entity, members of
the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civildegree;

If a partnership or cooperative: None of the officers and members of [Name of Bidder] is
related to the Head of the Procuring Entity, members of the Bids and Awards Committee
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project
Management Office or the end-user unit, and the project consultants by consanguinity or
affinity up to the third civil degree;
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If a corporation or joint venture: None of the officers, directors, and controlling
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, members
of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civildegree;

7. [Name of Bidder] complies with existing labor laws and standards;

8. [Name of Bidder] did not give or pay, directly or indirectly, any commission, amount, fee,
or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project

or activity; and

9. [Name of Bidder] is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Documents;

b) Acknowledge all conditions, local or otherwise, affecting the implementation of the
Contract;

c¢) Made an estimate of the facilities available and needed for the contract to be bid, if
any; and

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

IN WITNESS WHEREOF, I have hereunto set my hand this dayof _ 20 at ,
Philippines.

Bidder’s Representative/Authorized Signatory

[JURAT]
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	owner’s name and address;
	nature of work;
	contractor’s role (whether sole contractor, subcontractor, or partner in a JV) and percentage of participation;
	total contract value at award;
	date of completion or estimated completion time;
	total contract value at completion, if applicable;
	percentages of planned and actual accomplishments, if applicable;
	value of outstanding works, if applicable;
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	In exceptional circumstances, prior to the expiration of the bid validity period, the Procuring Entity may request Bidders to extend the period of validity of their bids. The request and the responses shall be made in writing. The bid security describ...
	Bid Security
	The bid security in the amount stated in the UBDSU shall be equal to the percentage of the ABC in accordance with the following schedule:
	For biddings conducted by local government units, the Bidder may also submit bid securities in the form of cashier’s/manager’s check, bank draft/guarantee, or irrevocable letter of credit from other banks certified by the BSP as authorized to issue su...
	The bid security should be valid for the period specified in the UBDSU.  Any bid not accompanied by an acceptable bid security shall be rejected by the Procuring Entity as non-responsive.
	No bid securities shall be returned to bidders after the opening of bids and before contract signing, except to those that failed or declared as post-disqualified, upon submission of a written waiver of their right to file a motion for reconsideration...
	Upon signing and execution of the contract, pursuant to ITB Clause 31, and the posting of the performance security, pursuant to ITB Clause 32, the successful Bidder’s Bid security will be discharged, but in no case later than the Bid security validity...
	The bid security may be forfeited:
	if a Bidder:
	withdraws its bid during the period of bid validity specified in ITB Clause 17;
	does not accept the correction of errors pursuant to ITB Clause 27.3(b);
	fails to submit the requirements within the prescribed period, or a finding against their veracity, as stated in ITB Clause 28.2;
	submission of eligibility requirements containing false information or falsified documents;
	submission of bids that contain false information or falsified documents, or the concealment of such information in the bids in order to influence the outcome of eligibility screening or any other stage of the public bidding;
	allowing the use of one’s name, or using the name of another for purposes of public bidding;
	withdrawal of a bid, or refusal to accept an award, or enter into contract with the Government without justifiable cause, after the Bidder had been adjudged as having submitted the Lowest Calculated and Responsive Bid;
	refusal or failure to post the required performance security within the prescribed time;
	refusal to clarify or validate in writing its bid during post-qualification within a period of seven (7) calendar days from receipt of the request for clarification;
	any documented attempt by a bidder to unduly influence the outcome of the bidding in his favor;
	failure of the potential joint venture partners to enter into the joint venture after the bid is declared successful; or
	all other acts that tend to defeat the purpose of the competitive bidding, such as habitually withdrawing from bidding, submitting late Bids or patently insufficient bid, for at least three (3) times within a year, except for valid reasons.
	if the successful Bidder:
	fails to sign the contract in accordance with ITB Clause 31;
	fails to furnish performance security in accordance with ITB Clause 32.
	Format and Signing of Bids
	Bidders shall submit their bids through their duly authorized representative using the appropriate forms provided in Section IX-Bidding Forms on or before the deadline specified in the ITB Clause 21 in two (2) separate sealed bid envelopes, and which ...
	Forms as mentioned in ITB Clause 19.1 must be completed without any alterations to their format, and no substitute form shall be accepted. All blank spaces shall be filled in with the information requested.
	The Bidder shall prepare an original of the first and second envelopes as described in ITB Clauses 12 and 13.  In addition, the Bidder shall submit copies of the first and second envelopes.  In the event of any discrepancy between the original and the...
	The bid, except for unamended printed literature, shall be signed, and each and every page thereof shall be initialed, by the duly authorized representative/s of the Bidder.
	Any interlineations, erasures, or overwriting shall be valid only if they are signed or initialed by the duly authorized representative/s of the Bidder.
	Sealing and Marking of Bids
	Bidders shall enclose their original eligibility and technical documents described in ITB Clause 12, in one sealed envelope marked “ORIGINAL - TECHNICAL COMPONENT”, and the original of their financial component in another sealed envelope marked “ORIGI...
	Each copy of the first and second envelopes shall be similarly sealed duly marking the inner envelopes as “COPY NO. ___ - TECHNICAL COMPONENT” and “COPY NO. ___ – FINANCIAL COMPONENT” and the outer envelope as “COPY NO. ___”, respectively.  These enve...
	The original and the number of copies of the Bid as indicated in the UBDSU shall be typed or written in indelible ink and shall be signed by the bidder or its duly authorized representative/s.
	All envelopes shall:
	contain the name of the contract to be bid in capital letters;
	bear the name and address of the Bidder in capital letters;
	be addressed to the Procuring Entity’s BAC identified in ITB Clause 10.1;
	bear the specific identification of this bidding process indicated in the Invitation to Bid; and
	bear a warning “DO NOT OPEN BEFORE…” the date and time for the opening of bids, in accordance with ITB Clause 21.
	If bids are not sealed and marked as required, the Procuring Entity will assume no responsibility for the misplacement or premature opening of the bid.

	Submission and Opening of Bids
	Deadline for Submission of Bids
	Late Bids
	Modification and Withdrawal of Bids
	The Bidder may modify its bid after it has been submitted; provided that the modification is received by the Procuring Entity prior to the deadline prescribed for submission and receipt of bids. The Bidder shall not be allowed to retrieve its original...
	A Bidder may, through a letter of withdrawal, withdraw its bid after it has been submitted, for valid and justifiable reason; provided that the letter of withdrawal is received by the Procuring Entity prior to the deadline prescribed for submission an...
	Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be returned unopened to the Bidders.  A Bidder may also express its intention not to participate in the bidding through a letter which should reach and be stamped by the BAC befor...
	No bid may be modified after the deadline for submission of bids. No bid may be withdrawn in the interval between the deadline for submission of bids and the expiration of the period of bid validity specified by the Bidder on the Financial Bid Form.  ...
	Opening and Preliminary Examination of Bids
	The BAC shall open the first bid envelopes of Bidders in public  as specified in the UBDSU to determine each Bidder’s compliance with the documents prescribed in ITB Clause 12. For this purpose, the BAC shall check the submitted documents of each bidd...
	Unless otherwise specified in the BDS, immediately after determining compliance with the requirements in the first envelope, the BAC shall forthwith open the second bid envelope of each remaining eligible bidder whose first bid envelope was rated “pas...
	Letters of withdrawal shall be read out and recorded during bid opening, and the envelope containing the corresponding withdrawn bid shall be returned to the Bidder unopened. If the withdrawing Bidder’s representative is in attendance, the original bi...
	If a Bidder has previously secured a certification from the Procuring Entity to the effect that it has previously submitted the above-enumerated Class “A” Documents, the said certification may be submitted in lieu of the requirements enumerated in ITB...
	In the case of an eligible foreign Bidder as described in ITB Clause 5, the Class “A” Documents enumerated in ITB Clause 12.1(a) may be substituted with the appropriate equivalent documents, if any, issued by the country of the foreign Bidder concerned.
	Each partner of a joint venture agreement shall likewise submit the documents required in ITB Clauses 12.1(a)(i) and 12.1(a)(ii). Submission of documents required under ITB Clauses 12.1(a)(iii) to 12.1(a)(vii) by any of the joint venture partners cons...

	Evaluation and Comparison of Bids
	Process to be Confidential
	Members of the BAC, including its staff and personnel, as well as its Secretariat and TWG, are prohibited from making or accepting any kind of communication with any bidder regarding the evaluation of their bids until the issuance of the Notice of Awa...
	Any effort by a bidder to influence the Procuring Entity in the Procuring Entity’s decision in respect of Bid evaluation, Bid comparison or contract award will result in the rejection of the Bidder’s Bid.
	Clarification of Bids
	Detailed Evaluation and Comparison of Bids
	The Procuring Entity will undertake the detailed evaluation and comparison of Bids which have passed the opening and preliminary examination of Bids, pursuant to ITB Clause 24, in order to determine the Lowest Calculated Bid.
	In evaluating the Bids to get the Lowest Calculated Bid, the Procuring Entity shall undertake the following:
	The detailed evaluation of the financial component of the bids, to establish the correct calculated prices of the bids; and
	The ranking of the total bid prices as so calculated from the lowest to highest. The bid with the lowest price shall be identified as the Lowest Calculated Bid.
	The Procuring Entity's BAC shall immediately conduct a detailed evaluation of all bids rated “passed,” using non-discretionary “pass/fail” criterion. The BAC shall consider the following in the evaluation of bids:
	UCompleteness of the bidU. Unless the ITB specifically allows partial bids, bids  not addressing or providing all of the required items in the Schedule of Requirements including, where applicable, bill of quantities, shall be considered non-responsive...
	UArithmetical correctionsU. Consider computational errors and omissions to enable proper comparison of all eligible bids.  It may also consider bid modifications if expressly allowed in the UBDSU.  Any adjustment shall be calculated in monetary terms ...
	Based on the detailed evaluation of bids, those that comply with the above-mentioned requirements shall be ranked in the ascending order of their total calculated bid prices, as evaluated and corrected for computational errors, discounts and other mod...
	The Procuring Entity’s evaluation of bids shall only be based on the bid price quoted in the Financial Bid Form
	Bids shall be evaluated on an equal footing to ensure fair competition.  For this purpose, all bidders shall be required to include in their bids the cost of all taxes, such as, but not limited to, value added tax (VAT), income tax, local taxes, and o...
	Post Qualification
	The Procuring Entity shall determine to its satisfaction whether the Bidder that is evaluated as having submitted the Lowest Calculated Bid (LCB) complies with and is responsive to all the requirements and conditions specified in ITB Clauses 5, 12, an...
	Within a non-extendible period of three (3) calendar days from receipt by the Bidder of the notice from the BAC that it submitted the LCB, the Bidder shall submit the following documentary requirements:
	Certificate of PhilGEPS Registration; and
	Other appropriate licenses and permits required by law and stated in the UBDSU.
	The determination shall be based upon an examination of the documentary evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses 12 and 13, as well as other information as the Procuring Entity deems necessary and appropriate, using a ...
	If the BAC determines that the Bidder with the Lowest Calculated Bid passes all the criteria for post-qualification, it shall declare the said bid as the Lowest Calculated Responsive Bid, and recommend to the Head of the Procuring Entity the award of ...
	A negative determination shall result in rejection of the Bidder’s Bid, in which event the Procuring Entity shall proceed to the next Lowest Calculated Bid to make a similar determination of that Bidder’s capabilities to perform satisfactorily. If the...
	Within a period not exceeding seven (7) calendar days from the date of receipt of the recommendation of the BAC, the Head of the Procuring Entity shall approve or disapprove the said recommendation. In the case of government owned and government-owned...
	Reservation Clause
	Notwithstanding the eligibility or post-qualification of a bidder, the Procuring Entity concerned reserves the right to review its qualifications at any stage of the procurement process if it has reasonable grounds to believe that a misrepresentation ...
	Based on the following grounds, the Procuring Entity reserves the right to reject any and all Bids, declare a Failure of Bidding at any time prior to the contract award, or not to award the contract, without thereby incurring any liability, and make n...
	if there is prima facie evidence of collusion between appropriate public officers or employees of the Procuring Entity, or between the BAC and any of the bidders, or if the collusion is between or among the bidders themselves, or between a bidder and ...
	if the Procuring Entity’s BAC is found to have failed in  following the prescribed bidding procedures; or
	for any justifiable and reasonable ground where the award of the contract will not redound to the benefit of the Government as follows:
	If the physical and economic conditions have significantly changed so as to render the project no longer economically, financially or technically feasible as determined by the head of the procuring entity;
	If the project is no longer necessary as determined by the head of the procuring entity; and
	If the source of funds for the project has been withheld or reduced through no fault of the Procuring Entity.
	In addition, the Procuring Entity may likewise declare a failure of bidding when:
	No bids are received;
	All prospective bidders are declared ineligible;
	All bids fail to comply with all the bid requirements or fail post-qualification; or
	The bidder with the Lowest Calculated Responsive Bid refuses, without justifiable cause to accept the award of contract, and no award is made.

	Award of Contract
	Contract Award
	Subject to ITB Clause 28, the Procuring Entity shall award the contract to the Bidder whose Bid has been determined to be the Lowest Calculated and Responsive Bid (LCRB).
	Prior to the expiration of the period of Bid validity, the Procuring Entity shall notify the successful Bidder in writing that its Bid has been accepted, through a Notice of Award received personally or sent by registered mail or electronically, recei...
	Notwithstanding the issuance of the Notice of Award, award of contract shall be subject to the following conditions:
	Submission of the following documents within the prescribed period from receipt by the Bidder of the notice that it has the Lowest Calculated and Responsive Bid:
	Valid JVA, if applicable, within ten (10) calendar days;
	Valid PCAB license and registration for the type and cost of the contract to be bid for foreign bidders, within thirty (30) calendar days, if allowed under a Treaty or International or Executive Agreement mentioned in ITB Clause 12.1(a)(v);
	Posting of the performance security in accordance with ITB Clause 32;
	Signing of the contract as provided in ITB Clause 31; and
	Approval by higher authority, if required.
	Signing of the Contract
	At the same time as the Procuring Entity notifies the successful Bidder that its Bid has been accepted, the Procuring Entity shall send the Contract Form to the Bidder, which Contract has been provided in the Bidding Documents, incorporating therein a...
	Within ten (10) calendar days from receipt of the Notice of Award, the successful Bidder shall post the required performance security, sign and date the contract and return it to the Procuring Entity.
	The Procuring Entity shall enter into contract with the successful Bidder within the same ten (10) calendar day period provided that all the documentary requirements are complied with.
	The following documents shall form part of the contract:
	Contract Agreement;
	Bidding Documents;
	Winning bidder’s bid, including the Technical and Financial Proposals, and all other documents/statements submitted;
	Performance Security;
	Credit line in accordance with ITB Clause 0, if applicable;
	Notice of Award of Contract; and
	Other contract documents that may be required by existing laws and/or specified in the UBDSU.
	Performance Security
	To guarantee the faithful performance by the winning Bidder of its obligations under the contract, it shall post a performance security within a maximum period of ten (10) calendar days from the receipt of the Notice of Award from the Procuring Entity...
	The performance security shall be denominated in Philippine Pesos and posted in favor of the Procuring Entity in an amount equal to the percentage of the total contract price as stated in the UBDSU in accordance with the following schedule:
	Failure of the successful Bidder to comply with the above-mentioned requirement shall constitute sufficient ground for the annulment of the award and forfeiture of the bid security, in which event the Procuring Entity shall initiate and complete the p...
	Notice to Proceed
	Within three (3) calendar days from the date of approval of the Contract by the appropriate government approving authority, the Procuring Entity shall issue its Notice to Proceed to the Bidder.
	The contract effectivity date shall be provided in the Notice to Proceed by the Procuring Entity, which date shall not be later than seven (7) calendar days from the issuance of the Notice to Proceed.
	Protest Mechanism


	Section III-Bid Data Sheets
	Section IV-General Conditions of the Contract
	Definitions
	For purposes of this Clause, boldface type is used to identify defined terms.
	Interpretation
	In interpreting the Conditions of Contract, singular also means plural, male also means female or neuter, and the other way around.  Headings have no significance.  Words have their normal meaning under the language of this Contract unless specificall...
	If sectional completion is specified in the SCC, references in the Conditions of Contract to the Works, the Completion Date, and the Intended Completion Date apply to any Section of the Works (other than references to the Completion Date and Intended ...
	Governing Language and Law
	This Contract has been executed in the English language, which shall be the binding and controlling language for all matters relating to the meaning or interpretation of this Contract.  All correspondence and other documents pertaining to this Contrac...
	This Contract shall be interpreted in accordance with the laws of the Republic of the Philippines.
	Communications
	Communications between parties that are referred to in the Conditions shall be effective only when in writing.  A notice shall be effective only when it is received by the concerned party.
	Possession of Site
	On the date specified in the SCC, the Procuring Entity shall grant the Contractor possession of so much of the Site as may be required to enable it to proceed with the execution of the Works. If the Contractor suffers delay or incurs cost from failure...
	If possession of a portion is not given by the date stated in the SCC Clause 5.1, the Procuring Entity will be deemed to have delayed the start of the relevant activities.  The resulting adjustments in contact time to address such delay shall be in ac...
	The Contractor shall bear all costs and charges for special or temporary right-of-way required by it in connection with access to the Site. The Contractor shall also provide at his own cost any additional facilities outside the Site required by it for...
	The Contractor shall allow the Procuring Entity’s Representative and any person authorized by the Procuring Entity’s Representative access to the Site and to any place where work in connection with this Contract is being carried out or is intended to ...
	The Contractor’s Obligations
	The Contractor shall carry out the Works properly and in accordance with this Contract. The Contractor shall provide all supervision, labor, Materials, Plant and Contractor's Equipment, which may be required. All Materials and Plant on Site shall be d...
	The Contractor shall commence execution of the Works on the Start Date and shall carry out the Works in accordance with the Program of Work submitted by the Contractor, as updated with the approval of the Procuring Entity’s Representative, and complet...
	The Contractor shall be responsible for the safety of all activities on the Site.
	The Contractor shall carry out all instructions of the Procuring Entity’s Representative that comply with the applicable laws where the Site is located.
	The Contractor shall employ the key personnel named in the Schedule of Key Personnel, as referred to in the SCC, to carry out the supervision of the Works. The Procuring Entity will approve any proposed replacement of key personnel only if their relev...
	If the Procuring Entity’s Representative asks the Contractor to remove a member of the Contractor’s staff or work force, for justifiable cause, the Contractor shall ensure that the person leaves the Site within seven (7) days and has no further connec...
	During Contract implementation, the Contractor and his subcontractors shall abide at all times by all labor laws, including child labor related enactments, and other relevant rules.
	The Contractor shall submit to the Procuring Entity for consent the name and particulars of the person authorized to receive instructions on behalf of the Contractor.
	The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the Procuring Entity between the dates given in the schedule of other contractors particularly when they shall require access to the Site.  Th...
	Should anything of historical or other interest or of significant value be unexpectedly discovered on the Site, it shall be the property of the Procuring Entity.  The Contractor shall notify the Procuring Entity’s Representative of such discoveries an...
	Performance Security
	Within ten (10) calendar days from receipt of the Notice of Award from the Procuring Entity but in no case later than the signing of the contract by both parties, the Contractor shall furnish the performance security in any the forms prescribed in ITB...
	The performance security posted in favor of the Procuring Entity shall be forfeited in the event it is established that the Contractor is in default in any of its obligations under the Contract.
	The performance security shall remain valid until issuance by the Procuring Entity of the Certificate of Final Acceptance.
	The performance security may be released by the Procuring Entity and returned to the Contractor after the issuance of the Certificate of Final Acceptance subject to the following conditions:
	There are no pending claims against the Contractor or the surety company filed by the Procuring Entity;
	The Contractor has no pending claims for labor and materials filed against it; and
	Other terms specified in the SCC.
	The Contractor shall post an additional performance security following the amount and form specified in ITB Clause 32.2 to cover any cumulative increase of more than ten percent (10%) over the original value of the contract as a result of amendments t...
	In case of a reduction in the contract value or for partially completed Works under the contract which are usable and accepted by the Procuring Entity the use of which, in the judgment of the implementing agency or the Procuring Entity, will not affec...
	Unless otherwise indicated in the SCC, the Contractor, by entering into the Contract with the Procuring Entity, acknowledges the right of the Procuring Entity to institute action pursuant to  Act 3688 against any subcontractor be they an individual, f...
	Subcontracting
	Unless otherwise indicated in the SCC, the Contractor cannot subcontract Works more than the percentage specified in ITB Clause 8.1.
	Subcontracting of any portion of the Works does not relieve the Contractor of any liability or obligation under this Contract.  The Contractor will be responsible for the acts, defaults, and negligence of any subcontractor, its agents, servants or wor...
	Subcontractors disclosed and identified during the bidding may be changed during the implementation of this Contract, subject to compliance with the required qualifications and the approval of the Procuring Entity.
	Liquidated Damages
	The Contractor shall pay liquidated damages to the Procuring Entity  for each day that the Completion Date is later than the Intended Completion Date.  The applicable liquidated damages is at least one-tenth (1/10) of a percent of the cost of the unpe...
	If the Intended Completion Date is extended after liquidated damages have been paid, the Engineer of the Procuring Entity shall correct any overpayment of liquidated damages by the Contractor by adjusting the next payment certificate.  The Contractor ...
	Site Investigation Reports
	The Procuring Entity, Licenses and Permits
	Contractor’s Risk and Warranty Security
	The Contractor shall assume full responsibility for the Works from the time project construction commenced up to final acceptance by the Procuring Entity and shall be held responsible for any damage or destruction of the Works except those occasioned ...
	The defects liability period for infrastructure projects shall be one year from contract completion up to final acceptance by the Procuring Entity.  During this period, the Contractor shall undertake the repair works, at his own expense, of any damage...
	Unless otherwise indicated in the SCC, in case the Contractor fails to comply with the preceding paragraph, the Procuring Entity shall forfeit its performance security, subject its property(ies) to attachment or garnishment proceedings, and perpetuall...
	After final acceptance of the Works by the Procuring Entity, the Contractor shall be held responsible for “Structural Defects”, i.e., major faults/flaws/deficiencies in one or more key structural elements of the project which may lead to structural  f...
	Contractor – Where Structural Defects/Failures arise due to faults attributable to improper construction, use of inferior quality/substandard materials, and any violation of the contract plans and specifications, the contractor shall be held liable;
	Consultants – Where Structural Defects/Failures arise due to faulty and/or inadequate design and specifications as well as construction supervision, then the consultant who prepared the design or undertook construction supervision for the project shal...
	Procuring Entity’s Representatives/Project Manager/Construction Managers and Supervisors – The project owner’s representative(s), project manager, construction manager, and supervisor(s) shall be held liable in cases where the Structural Defects/Failu...
	Third Parties - Third Parties shall be held liable in cases where Structural Defects/Failures are caused by work undertaken by them such as leaking pipes, diggings or excavations, underground cables and electrical wires, underground tunnel, mining sha...
	Users - In cases where Structural Defects/Failures are due to abuse/misuse by the end user of the constructed facility and/or non–compliance by a user with the technical design limits and/or intended purpose of the same, then the user concerned shall ...
	The warranty against Structural Defects/Failures, except those occasioned on force majeure, shall cover the period specified in the SCC reckoned from the date of issuance of the Certificate of Final Acceptance by the Procuring Entity.
	The Contractor shall be required to put up a warranty security in the form of cash, bank guarantee, letter of credit, GSIS or surety bond callable on demand, in accordance with the following schedule:
	The warranty security shall be stated in Philippine Pesos and shall remain effective for one year from the date of issuance of the Certificate of Final Acceptance by the Procuring Entity, and returned only after the lapse of said one year period.
	In case of structural defects/failure occurring during the applicable warranty period provided in GCC Clause 12.5, the Procuring Entity shall undertake the necessary restoration or reconstruction works and shall be entitled to full reimbursement by th...
	Liability of the Contractor
	Procuring Entity’s Risk
	From the Start Date until the Certificate of Final Acceptance has been issued, the following are risks of the Procuring Entity:
	The risk of personal injury, death, or loss of or damage to property (excluding the Works, Plant, Materials, and Equipment), which are due to:
	any type of use or occupation of the Site authorized by the Procuring Entity after the official acceptance of the works; or
	negligence, breach of statutory duty, or interference with any legal right by the Procuring Entity or by any person employed by or contracted to him except the Contractor.
	The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a fault of the Procuring Entity or in the Procuring Entity’s design, or due to war or radioactive contamination directly affecting the country where the W...
	Insurance
	The Contractor shall, under his name and at his own expense, obtain and maintain, for the duration of this Contract, the following insurance coverage:
	Contractor’s All Risk Insurance;
	Transportation to the project Site of Equipment, Machinery, and Supplies owned by the Contractor;
	Personal injury or death of Contractor’s employees; and
	Comprehensive insurance for third party liability to Contractor’s direct or indirect act or omission causing damage to third persons.
	The Contractor shall provide evidence to the Procuring Entity’s Representative that the insurances required under this Contract have been effected and shall, within a reasonable time, provide copies of the insurance policies to the Procuring Entity’s ...
	The Contractor shall notify the insurers of changes in the nature, extent, or program for the execution of the Works and ensure the adequacy of the insurances at all times in accordance with the terms of this Contract and shall produce to the Procurin...
	If the Contractor fails to obtain and keep in force the insurances referred to herein or any other insurance which he may be required to obtain under the terms of this Contract, the Procuring Entity may obtain and keep in force any such insurances and...
	In the event the Contractor fails to observe the above safeguards, the Procuring Entity may, at the Contractor’s expense, take whatever measure is deemed necessary for its protection and that of the Contractor’s personnel and third parties, and/or ord...
	The Contractor shall immediately replace the insurance policy obtained as required in this Contract, without need of the Procuring Entity’s demand, with a new policy issued by a new insurance company acceptable to the Procuring Entity for any of the f...
	The issuer of the insurance policy to be replaced has:
	become bankrupt;
	been placed under receivership or under a management committee;
	been sued for suspension of payment; or
	been suspended by the Insurance Commission and its license to engage in business or its authority to issue insurance policies cancelled; or
	Where reasonable grounds exist that the insurer may not be able, fully and promptly, to fulfill its obligation under the insurance policy.
	Termination for Default of Contractor
	The Procuring Entity shall terminate this Contract for default when any of the following conditions attend its implementation:
	Due to the Contractor’s fault and while the project is on-going, it has incurred negative slippage of fifteen percent (15%) or more in accordance with Presidential Decree 1870, regardless of whether or not previous warnings and notices have been issue...
	Due to its own fault and after this Contract time has expired, the Contractor incurs delay in the completion of the Work after this Contract has expired; or
	The Contractor:
	abandons the contract Works, refuses or fails to comply with a valid instruction of the Procuring Entity or fails to proceed expeditiously and without delay despite a written notice by the Procuring Entity;
	does not actually have on the project Site the minimum essential equipment listed on the Bid necessary to prosecute the Works in accordance with the approved Program of Work and equipment deployment schedule as required for the project;
	does not execute the Works in accordance with this Contract or persistently or flagrantly neglects to carry out its obligations under this Contract;
	neglects or refuses to remove materials or to perform a new Work that has been rejected as defective or unsuitable; or
	sub-lets any part of this Contract without approval by the Procuring Entity.
	All materials on the Site, Plant, Equipment, and Works shall be deemed to be the property of the Procuring Entity if this Contract is rescinded because of the Contractor’s default.
	Termination for Default of Procuring Entity
	The Contractor may terminate this Contract with the Procuring Entity if the works are completely stopped for a continuous period of at least sixty (60) calendar days through no fault of its own, due to any of the following reasons:
	Failure of the Procuring Entity to deliver, within a reasonable time, supplies, materials, right-of-way, or other items it is obligated to furnish under the terms of this Contract; or
	The prosecution of the Work is disrupted by the adverse peace and order situation, as certified by the Armed Forces of the Philippines Provincial Commander and approved by the Secretary of National Defense.
	Termination for Other Causes
	The Procuring Entity may terminate this Contract, in whole or in part, at any time for its convenience.  The Head of the Procuring Entity may terminate this Contract for the convenience of the Procuring Entity if he has determined the existence of con...
	The Procuring Entity or the Contractor may terminate this Contract if the other party causes a fundamental breach of this Contract.
	Fundamental breaches of Contract shall include, but shall not be limited to, the following:
	The Contractor stops work for twenty eight (28) days when no stoppage of work is shown on the current Program of Work and the stoppage has not been authorized by the Procuring Entity’s Representative;
	The Procuring Entity’s Representative instructs the Contractor to delay the progress of the Works, and the instruction is not withdrawn within twenty eight (28) days;
	The Procuring Entity shall terminate this Contract if the Contractor is declared bankrupt or insolvent as determined with finality by a court of competent jurisdiction.  In this event, termination will be without compensation to the Contractor, provid...
	A payment certified by the Procuring Entity’s Representative is not paid by the Procuring Entity to the Contractor within eighty four (84) days from the date of the Procuring Entity’s Representative’s certificate;
	The Procuring Entity’s Representative gives Notice that failure to correct a particular Defect is a fundamental breach of Contract and the Contractor fails to correct it within a reasonable period of time determined by the Procuring Entity’s Represent...
	The Contractor does not maintain a Security, which is required;
	The Contractor has delayed the completion of the Works by the number of days for which the maximum amount of liquidated damages can be paid, as defined in the GCC Clause 9; and
	In case it is determined prima facie by the Procuring Entity that the Contractor has engaged, before or during the implementation of the contract, in unlawful deeds and behaviors relative to contract acquisition and implementation, such as, but not li...
	corrupt, fraudulent, collusive, coercive, and obstructive  practices as defined in ITB Clause 3.1(a), unless otherwise specified in the SCC;
	drawing up or using forged documents;
	using adulterated materials, means or methods, or engaging in production contrary to rules of science or the trade; and
	any other act analogous to the foregoing.
	The Funding Source or the Procuring Entity, as appropriate, will seek to impose the maximum civil, administrative and/or criminal penalties available under the applicable law on individuals and organizations deemed to be involved with corrupt, fraudul...
	When persons from either party to this Contract gives notice of a fundamental breach to the Procuring Entity’s Representative  in order to terminate the existing contract for a cause other than those listed under GCC Clause 18.3, the Procuring Entity’...
	If this Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, and leave the Site as soon as reasonably possible.
	Procedures for Termination of Contracts
	The following provisions shall govern the procedures for the termination of this Contract:
	Upon receipt of a written report of acts or causes which may constitute ground(s) for termination as aforementioned, or upon its own initiative, the Procuring Entity shall, within a period of seven (7) calendar days, verify the existence of such groun...
	Upon recommendation by the Procuring Entity, the Head of the Procuring Entity shall terminate this Contract only by a written notice to the Contractor conveying the termination of this Contract. The notice shall state:
	that this Contract is being terminated for any of the ground(s) afore-mentioned, and a statement of the acts that constitute the ground(s) constituting the same;
	the extent of termination, whether in whole or in part;
	an instruction to the Contractor to show cause as to why this Contract should not be terminated; and
	special instructions of the Procuring Entity, if any.
	Within a period of seven (7) calendar days from receipt of the Notice of Termination, the Contractor shall submit to the Head of the Procuring Entity a verified position paper stating why the contract should not be terminated.  If the Contractor fails...
	The Procuring Entity may, at anytime before receipt of the Bidder’s verified position paper described in item (c) above withdraw the Notice to Terminate if it is determined that certain items or works subject of the notice had been completed, delivere...
	Within a non-extendible period of ten (10) calendar days from receipt of the verified position paper, the Head of the Procuring Entity shall decide whether or not to terminate this Contract.  It shall serve a written notice to the Contractor of its de...
	The Head of the Procuring Entity may create a Contract Termination Review Committee (CTRC) to assist him in the discharge of this function.  All decisions recommended by the CTRC shall be subject to the approval of the Head of the Procuring Entity.
	Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of additional administrative sanctions as the internal rules of the agency may provide and/or further criminal prosecution as provided by applicable laws, the procuring entit...
	Failure of the contractor, due solely to his fault or negligence, to mobilize and start work or performance within the specified period in the Notice to Proceed (“NTP”);
	Failure by the contractor to fully and faithfully comply with its contractual obligations without valid cause, or failure by the contractor to comply with any written lawful instruction of the procuring entity or its representative(s) pursuant to the ...
	Employment of competent technical personnel, competent engineers and/or work supervisors;
	Provision of warning signs and barricades in accordance with approved plans and specifications and contract provisions;
	Stockpiling in proper places of all materials and removal from the project site of waste and excess materials, including broken pavement and excavated debris in accordance with approved plans and specifications and contract provisions;
	Deployment of committed equipment, facilities, support staff and manpower; and
	Renewal of the effectivity dates of the performance security after its expiration during the course of contract implementation.
	Assignment and subcontracting of the contract or any part thereof or substitution of key personnel named in the proposal without prior written approval by the procuring entity.
	Poor performance by the contractor or unsatisfactory quality and/or progress of work arising from his fault or negligence as reflected in the Constructor's Performance Evaluation System (“CPES”) rating sheet.  In the absence of the CPES rating sheet, ...
	Negative slippage of 15% and above within the critical path of the project due entirely to the fault or negligence of the contractor; and
	Quality of materials and workmanship not complying with the approved specifications arising from the contractor's fault or negligence.
	Willful or deliberate abandonment or non-performance of the project or contract by the contractor resulting to substantial breach thereof without lawful and/or just cause.
	Force Majeure, Release From Performance
	For purposes of this Contract the terms “force majeure” and “fortuitous event” may be used interchangeably.  In this regard, a fortuitous event or force majeure shall be interpreted to mean an event which the Contractor could not have foreseen, or whi...
	If this Contract is discontinued by an outbreak of war or by any other event entirely outside the control of either the Procuring Entity or the Contractor, the Procuring Entity’s Representative shall certify that this Contract has been discontinued.  ...
	If the event continues for a period of eighty four (84) days, either party may then give notice of termination, which shall take effect twenty eight (28) days after the giving of the notice.
	After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the Works executed and of the materials and Plant reasonably delivered to the Site, adjusted by the following:
	any sum to which the Contractor is entitled under GCC Clause 28;
	the cost of his suspension and demobilization;
	any sum to which the Procuring Entity is entitled.
	The net balance due shall be paid or repaid within a reasonable time period from the time of the notice of termination.
	Resolution of Disputes
	If any dispute or difference of any kind whatsoever shall arise between the parties in connection  with the implementation of the contract covered by the Act and this IRR, the parties shall make every effort to resolve amicably such dispute or differe...
	If the Contractor believes that a decision taken by the PROCURING ENTITY’s Representative was either outside the authority given to the PROCURING ENTITY’s Representative by this Contract or that the decision was wrongly taken, the decision shall be re...
	Any and all disputes arising from the implementation of this Contract covered by the R.A. 9184 and its IRR shall be submitted to arbitration in the Philippines according to the provisions of Republic Act No. 876, otherwise known as the “ Arbitration L...
	Suspension of Loan, Credit, Grant, or Appropriation
	In the event that the Funding Source suspends the Loan, Credit, Grant, or Appropriation to the Procuring Entity, from which part of the payments to the Contractor are being made:
	The Procuring Entity is obligated to notify the Contractor of such suspension within seven (7) days of having received the suspension notice.
	If the Contractor has not received sums due it for work already done within forty five (45) days from the time the Contractor’s claim for payment has been certified by the Procuring Entity’s Representative, the Contractor may immediately issue a suspe...
	Procuring Entity’s Representative’s Decisions
	Except where otherwise specifically stated, the Procuring Entity’s Representative will decide contractual matters between the Procuring Entity and the Contractor in the role representing the Procuring Entity.
	The Procuring Entity’s Representative may delegate any of his duties and responsibilities to other people, except to the Arbiter, after notifying the Contractor, and may cancel any delegation after notifying the Contractor.
	Approval of Drawings and Temporary Works by the Procuring Entity’s Representative
	All Drawings prepared by the Contractor for the execution of the Temporary Works, are subject to prior approval by the Procuring Entity’s Representative before its use.
	The Contractor shall be responsible for design of Temporary Works.
	The Procuring Entity’s Representative’s approval shall not alter the Contractor’s responsibility for design of the Temporary Works.
	The Contractor shall obtain approval of third parties to the design of the Temporary Works, when required by the Procuring Entity.
	Acceleration and Delays Ordered by the Procuring Entity’s Representative
	When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, the Procuring Entity’s Representative will obtain priced proposals for achieving the necessary acceleration from the Contractor.  If the Procuring Entity acc...
	If the Contractor’s Financial Proposals for an acceleration are accepted by the Procuring Entity, they are incorporated in the Contract Price and treated as a Variation.
	Extension of the Intended Completion Date
	The Procuring Entity’s Representative shall extend the Intended Completion Date if a Variation is issued which makes it impossible for the Intended Completion Date to be achieved by the Contractor without taking steps to accelerate the remaining work,...
	The Procuring Entity’s Representative shall decide whether and by how much to extend the Intended Completion Date within twenty one (21) days of the Contractor asking the Procuring Entity’s Representative for a decision thereto after fully submitting ...
	Right to Vary
	The Procuring Entity’s Representative with the prior approval of the Procuring Entity may instruct Variations, up to a maximum cumulative amount of ten percent (10%) of the original contract cost.
	Variations shall be valued as follows:
	At a lump sum price agreed between the parties;
	where appropriate, at rates in this Contract;
	in the absence of appropriate rates, the rates in this Contract shall be used as the basis for valuation; or failing which
	at appropriate new rates, equal to or lower than current industry rates and to be agreed upon by both parties and approved by the Head of the Procuring Entity.
	Contractor's Right to Claim
	Dayworks
	Subject to GCC Clause 43 on Variation Order, and if applicable as indicated in the SCC, the Dayworks rates in the Contractor’s Bid shall be used for small additional amounts of work only when the Procuring Entity’s Representative has given written ins...
	All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the Procuring Entity’s Representative.  Each completed form shall be verified and signed by the Procuring Entity’s Representative within two days of the work ...
	The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.
	Early Warning
	The Contractor shall warn the Procuring Entity’s Representative at the earliest opportunity of specific likely future events or circumstances that may adversely affect the quality of the work, increase the Contract Price, or delay the execution of the...
	The Contractor shall cooperate with the Procuring Entity’s Representative in making and considering proposals for how the effect of such an event or circumstance can be avoided or reduced by anyone involved in the work and in carrying out any resultin...
	Program of Work
	Within the time stated in the SCC, the Contractor shall submit to the Procuring Entity’s Representative for approval a Program of Work showing the general methods, arrangements, order, and timing for all the activities in the Works.
	An update of the Program of Work shall the show the actual progress achieved on each activity and the effect of the progress achieved on the timing of the remaining work, including any changes to the sequence of the activities.
	The Contractor shall submit to the Procuring Entity’s Representative for approval an updated Program of Work at intervals no longer than the period stated in the SCC.  If the Contractor does not submit an updated Program of Work within this period, th...
	The Procuring Entity’s Representative’s approval of the Program of Work shall not alter the Contractor’s obligations.  The Contractor may revise the Program of Work and submit it to the Procuring Entity’s Representative again at any time.  A revised P...
	When the Program of Work is updated, the Contractor shall provide the Procuring Entity’s Representative with an updated cash flow forecast.  The cash flow forecast shall include different currencies, as defined in the Contract, converted as necessary ...
	All Variations shall be included in updated Program of Work produced by the Contractor.
	Management Conferences
	Either the Procuring Entity’s Representative or the Contractor may require the other to attend a Management Conference.  The Management Conference shall review the plans for remaining work and deal with matters raised in accordance with the early warn...
	The Procuring Entity’s Representative shall record the business of Management Conferences and provide copies of the record to those attending the Conference and to the Procuring Entity .  The responsibility of the parties for actions to be taken shall...
	Bill of Quantities
	The Bill of Quantities shall contain items of work for the construction, installation, testing, and commissioning of work to be done by the Contractor.
	The Bill of Quantities is used to calculate the Contract Price.  The Contractor is paid for the quantity of the work done at the rate in the Bill of Quantities for each item.
	If the final quantity of any work done differs from the quantity in the Bill of Quantities for the particular item and is not more than twenty five percent (25%) of the original quantity, provided the aggregate changes for all items do not exceed ten ...
	If requested by the Procuring Entity’s Representative, the Contractor shall provide the Procuring Entity’s Representative with a detailed cost breakdown of any rate in the Bill of Quantities.
	Instructions, Inspections and Audits
	The Procuring Entity’s personnel shall at all reasonable times during construction of the Work be entitled to examine, inspect, measure and test the materials and workmanship, and to check the progress of the construction.
	If the Procuring Entity’s Representative instructs the Contractor to carry out a test not specified in the Specification to check whether any work has a defect and the test shows that it does, the Contractor shall pay for the test and any samples.  If...
	The Contractor shall permit the Funding Source named in the SCC to inspect the Contractor’s accounts and records relating to the performance of the Contractor and to have them audited by auditors appointed by the Funding Source, if so required by the ...
	Identifying Defects
	Cost of Repairs
	Correction of Defects
	The Procuring Entity’s Representative shall give notice to the Contractor of any defects before the end of the Defects Liability Period, which is One (1) year from project completion up to final acceptance by the Procuring Entity’s.
	Every time notice of a defect is given, the Contractor shall correct the notified defect within the length of time specified in the Procuring Entity’s Representative’s notice.
	The Contractor shall correct the defects which he notices himself before the end of the Defects Liability Period.
	The Procuring Entity shall certify that all defects have been corrected. If the Procuring Entity considers that correction of a defect is not essential, he can request the Contractor to submit a quotation for the corresponding reduction in the Contrac...
	Uncorrected Defects
	The Procuring Entity shall give the Contractor at least fourteen (14) days notice of his intention to use a third party to correct a Defect. If the Contractor does not correct the Defect himself within the period, the Procuring Entity may have the Def...
	The use of a third party to correct defects that are uncorrected by the Contractor will in no way relieve the Contractor of its liabilities and warranties under the Contract.
	Advance Payment
	The Procuring Entity shall, upon a written request of the contractor which shall be submitted as a contract document, make an advance payment to the contractor in an amount not exceeding fifteen percent (15%) of the total contract price, to be made in...
	The advance payment shall be made only upon the submission to and acceptance by the Procuring Entity of an irrevocable standby letter of credit of equivalent value from a commercial bank, a bank guarantee or a surety bond callable upon demand, issued ...
	The advance payment shall be repaid by the Contractor by an amount equal to the percentage of the total contract price used for the advance payment.
	The contractor may reduce his standby letter of credit or guarantee instrument by the amounts refunded by the Monthly Certificates in the advance payment.
	The Procuring Entity will provide an Advance Payment on the Contract Price as stipulated in the Conditions of Contract, subject to the maximum amount stated in SCC Clause 39.1.
	Progress Payments
	The Contractor may submit a request for payment for Work accomplished.  Such request for payment shall be verified and certified by the Procuring Entity’s Representative/Project Engineer.  Except as otherwise stipulated in the SCC, materials and equip...
	The Procuring Entity shall deduct the following from the certified gross amounts to be paid to the contractor as progress payment:
	Cumulative value of the work previously certified and paid for.
	Portion of the advance payment to be recouped for the month.
	Retention money in accordance with the condition of contract.
	Amount to cover third party liabilities.
	Amount to cover uncorrected discovered defects in the works.
	Payments shall be adjusted by deducting therefrom the amounts for advance payments and retention.  The Procuring Entity shall pay the Contractor the amounts certified by the Procuring Entity’s Representative within twenty eight (28) days from the date...
	The first progress payment may be paid by the Procuring Entity to the Contractor provided that at least twenty percent (20%) of the work has been accomplished as certified by the Procuring Entity’s Representative.
	Items of the Works for which a price of “0” (zero) has been entered will not be paid for by the Procuring Entity and shall be deemed covered by other rates and prices in the Contract.
	Payment Certificates
	The Contractor shall submit to the Procuring Entity’s Representative monthly statements of the estimated value of the work executed less the cumulative amount certified previously.
	The Procuring Entity’s Representative shall check the Contractor’s monthly statement and certify the amount to be paid to the Contractor.
	The value of Work executed shall:
	be determined by the Procuring Entity’s Representative;
	comprise the value of the quantities of the items in the Bill of Quantities completed; and
	include the valuations of approved variations.
	The Procuring Entity’s Representative may exclude any item certified in a previous certificate or reduce the proportion of any item previously certified in any certificate in the light of later information.
	Retention
	The Procuring Entity shall retain from each payment due to the Contractor an amount equal to a percentage thereof using the rate as specified in ITB Sub-Clause 42.2.
	Progress payments are subject to retention of ten percent (10%), referred to as the “retention money.”  Such retention shall be based on the total amount due to the Contractor prior to any deduction and shall be retained from every progress payment un...
	The total “retention money” shall be due for release upon final acceptance of the Works.  The Contractor may, however, request the substitution of the retention money for each progress billing with irrevocable standby letters of credit from a commerci...
	On completion of the whole Works, the Contractor may substitute retention money with an “on demand” Bank guarantee in a form acceptable to the Procuring Entity.
	Variation Orders
	Variation Orders may be issued by the Procuring Entity to cover any increase/decrease in quantities, including the introduction of new work items that are not included in the original contract or reclassification of work items that are either due to c...
	A Change Order may be issued by the Procuring Entity to cover any increase/decrease in quantities of original Work items in the contract.
	An Extra Work Order may be issued by the Procuring Entity to cover the introduction of new work necessary for the completion, improvement or protection of the project which were not included as items of Work in the original contract, such as, where th...
	Any cumulative Variation Order beyond ten percent (10%) shall be subject of another contract to be bid out if the works are separable from the original contract.  In exceptional cases where it is urgently necessary to complete the original scope of wo...
	In claiming for any Variation Order, the Contractor shall, within seven (7) calendar days after such work has been commenced or after the circumstances leading to such condition(s) leading to the extra cost, and within twenty-eight (28) calendar days ...
	If the Procuring Entity’s representative/Project Engineer believes that a Change Order or Extra Work Order should be issued, he shall prepare the proposed Order accompanied with the notices submitted by the Contractor, the plans therefore, his computa...
	The Head of the Procuring Entity or his duly authorized representative, upon receipt of the proposed Change Order or Extra Work Order shall immediately instruct the technical staff of the Procuring Entity’s to conduct an on-the-spot investigation to v...
	The, Head of the Procuring Entity or his duly authorized representative, after being satisfied that such Change Order or Extra Work Order is justified and necessary, shall review the estimated quantities and prices and forward the proposal with the su...
	If, after review of the plans, quantities and estimated unit cost of the items of work involved, the proper office of the procuring entity empowered to review and evaluate Change Orders or Extra Work Orders recommends approval thereof, Head of the Pro...
	The timeframe for the processing of Variation Orders from the preparation up to the approval by the Head of the Procuring Entity concerned shall not exceed thirty (30) calendar days.
	Contract Completion
	Suspension of Work
	The Procuring Entity shall have the authority to suspend the work wholly or partly by written order for such period as may be deemed necessary, due to force majeure or any fortuitous events or for failure on the part of the Contractor to correct bad c...
	The Contractor or its duly authorized representative shall have the right to suspend work operation on any or all projects/activities along the critical path of activities after fifteen (15) calendar days from date of receipt of written notice from th...
	There exist right-of-way problems which prohibit the Contractor from performing work in accordance with the approved construction schedule.
	Requisite construction plans which must be owner-furnished are not issued to the contractor precluding any work called for by such plans.
	Peace and order conditions make it extremely dangerous, if not possible, to work. However, this condition must be certified in writing by the Philippine National Police (PNP) station which has responsibility over the affected area and confirmed by the...
	There is failure on the part of the Procuring Entity to deliver government-furnished materials and equipment as stipulated in the contract.
	Delay in the payment of Contractor’s claim for progress billing beyond forty-five (45) calendar days from the time the Contractor’s claim has been certified to by the procuring entity’s authorized representative that the documents are complete unless ...
	In case of total suspension, or suspension of activities along the critical path, which is not due to any fault of the Contractor, the elapsed time between the effective order of suspending operation and the order to resume work shall be allowed the C...
	Payment on Termination
	If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Procuring Entity’s Representative shall issue a certificate for the value of the work done and Materials ordered less advance payments received up to the ...
	If the Contract is terminated for the Procuring Entity’s convenience or because of a fundamental breach of Contract by the Procuring Entity, the Procuring Entity’s Representative shall issue a certificate for the value of the work done, Materials orde...
	The net balance due shall be paid or repaid within twenty eight (28) days from the notice of termination.
	If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the Procuring Entity shall promptly return the Performance Security to the Contractor.
	Extension of Contract Time
	Should the amount of additional work of any kind or other special circumstances of any kind whatsoever occur such as to fairly entitle the contractor to an extension of contract time, the Procuring Entity shall determine the amount of such extension; ...
	No extension of contract time shall be granted the Contractor due to (a) ordinary unfavorable weather conditions and (b) inexcusable failure or negligence of Contractor to provide the required equipment, supplies or materials.
	Extension of contract time may be granted only when the affected activities fall within the critical path of the PERT/CPM network.
	No extension of contract time shall be granted when the reason given to support the request for extension was already considered in the determination of the original contract time during the conduct of detailed engineering and in the preparation of th...
	Extension of contract time shall be granted for rainy/unworkable days considered unfavorable for the prosecution of the works at the site, based on the actual conditions obtained at the site, in excess of the number of rainy/unworkable days pre-determ...
	Price Adjustment
	Completion
	Taking Over
	Operating and Maintenance Manuals
	If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall supply them by the dates stated in the SCC.
	If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC, or they do not receive the Procuring Entity’s Representative’s approval, the Procuring Entity’s Representative shall withhold the amount stated in the SCC fr...

	Section V-Special Conditions of the Contract
	SECTIONN VI-SPECIFICATIONS
	All applicable provisions of the different divisions of the Specifications for each work shall apply for all items cited in this schedule.
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