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SECTION I 
INVITATION TO BID  

 
PROCUREMENT OF ASIAN UTILITY VEHICLE FOR  

RESEARCH OFFICE (RE-BIDDING) 
 

1. The Batangas State University, intends to apply the sum of Nine Hundred Fifteen 
Thousand Five Hundred Five Pesos & 89/100 Only (Php 915,505.89) being 
the Approved Budget for the Contract (ABC) to payments under the contract for 
Procurement of Asian Utility Vehicle for BatStateU Research Office (Re-
bidding). Bids received in excess of the ABC shall be automatically rejected at bid 
opening. 

 
2. The Batangas State University now invites bids for Procurement of Asian Utility 

Vehicle for BatStateU Research Office (Re-bidding). Bidders should have 
completed, within three (3) years from the date of submission and receipt of bids, 
a contract similar to the Project, equivalent to at least fifty percent (50%) of the 
ABC. The description of an eligible bidder is contained in the Bidding Documents, 
particularly, in Section II Instruction to Bidders. 
 

3. Bidding will be conducted through open competitive bidding procedures using 
non-discretionary pass/fail criterion as specified in the Revised Implementing 
Rules and Regulations (IRR) of Republic Act 9184 (RA 9184).  
 

4. Interested bidders may obtain further information from Batangas State University 
and inspect the Bidding Documents at the BAC Office, Ground Floor, ITE Building 
from 8:00 AM to 5:00 PM, or download it from PhilGEPS or from Batangas State 
University Website (http://www.batstate-u.edu.ph/) provided the bidders shall 
pay the fee for the bidding documents upon submission of their bids. A complete 
set of Bidding Documents may be purchased by interested Bidders from the above 
mentioned address starting November 18, 2015 until the deadline for submission 
and receipt of bids and upon submission of letter of intent and payment of a 
nonrefundable fee for the Bidding Documents in the amount of One Thousand 
Pesos (Php 1,000.00). Only those who have purchased the Bidding Documents 
shall be allowed to participate in the pre-bid conference and raise or submit 
queries or clarifications. 
 

5. The Batangas State University will hold a Pre-Bid Conference on November 25, 
2015, 9:00 A.M. at BAC Office, Ground Floor, CITE Building, which shall be 
open to all interested parties who have purchased the Bidding Documents. 
 

6. Bids must be delivered to the above-mentioned address on December 7, 2015, 
9:00-10:00 AM. Opening of bids will immediately follow. All bids must be 
accompanied by a bid security in any of the acceptable forms and in the amount 
stated in ITB Clause 18. Bids will be opened in the presence of the bidders’ 
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representatives who choose to attend at the address below. Late bids shall not be 
accepted. 
 

7. The Batangas State University reserves the right to accept or reject any bid, to 
annul the bidding process, and to reject all bids at any time prior to contract 
award, without thereby incurring any liability to the affected bidder or bidders.  

 
 
For further information, please refer to: 

 
BAC Office, 2nd Floor, CITE Building 
Batangas State University 
Main Campus 

 
Atty. Edagrd E. Valdez 
BAC Chairman 
Tel. No. 980-0385 local 1811 
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INSTRUCTIONS TO BIDDERS 
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A. General 

1. Scope of Bid 

1.1. The procuring entity named in the BDS  (hereinafter referred to as the 
“Procuring Entity”) wishes to receive bids for supply and delivery of the goods as 
described in Section VII. Technical Specifications (hereinafter referred to as the 
“Goods”). 

1.2. The name, identification, and number of lots specific to this bidding are provided 
in the BDS.  The contracting strategy and basis of evaluation of lots is described 
in ITB Clause 28. 

2. Source of Funds 

The Procuring Entity has a budget or has applied for or received funds from the Funding 
Source named in the BDS, and in the amount indicated in the BDS. It intends to apply 
part of the funds received for the Project, as defined in the BDS, to cover eligible 
payments under the contract.  

3. Corrupt, Fraudulent, Collusive, and Coercive Practices 

3.1. Unless otherwise specified in the BDS, the Procuring Entity as well as the 
bidders and suppliers shall observe the highest standard of ethics during the 
procurement and execution of the contract. In pursuance of this policy, the 
Procuring Entity:  

(a) defines, for purposes of this provision, the terms set forth below as 
follows: 

(i) “corrupt practice” means behavior on the part of officials in the 
public or private sectors by which they improperly and 
unlawfully enrich themselves, others, or induce others to do so, 
by misusing the position in which they are placed, and includes 
the offering, giving, receiving, or soliciting of anything of value to 
influence the action of any such official in the procurement 
process or in contract execution; entering, on behalf of the 
government, into any contract or transaction manifestly and 
grossly disadvantageous to the same, whether or not the public 
officer profited or will profit thereby, and similar acts as 
provided in RA 3019. 

(ii) “fraudulent practice” means a misrepresentation of facts in order 
to influence a procurement process or the execution of a contract 
to the detriment of the Procuring Entity, and includes collusive 
practices among Bidders (prior to or after bid submission) 
designed to establish bid prices at artificial, non-competitive 
levels and to deprive the Procuring Entity of the benefits of free 
and open competition.  

(iii) “collusive practices” means a scheme or arrangement between 
two or more Bidders, with or without the knowledge of the 
Procuring Entity, designed to establish bid prices at artificial, 
non-competitive levels. 
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(iv) “coercive practices” means harming or threatening to harm, 
directly or indirectly, persons, or their property to influence their 
participation in a procurement process, or affect the execution of  
a contract;  

(v) “obstructive practice” is 

(aa)  deliberately destroying, falsifying, altering or concealing 
of evidence material to an administrative proceedings or 
investigation or making false statements to investigators 
in order to materially impede an administrative 
proceedings or investigation of the Procuring Entity or 
any foreign government/foreign or international 
financing institution into allegations of a corrupt, 
fraudulent, coercive or collusive practice; and/or 
threatening, harassing or intimidating any party to 
prevent it from disclosing its knowledge of matters 
relevant to the administrative proceedings or 
investigation or from pursuing such proceedings or 
investigation; or 

 
(bb)  acts intended to materially impede the exercise of the 

inspection and audit rights of the Procuring Entity or any 
foreign government/foreign or international financing 
institution herein. 

 
(b) will reject a proposal for award if it determines that the Bidder 

recommended for award has engaged in any of the practices mentioned 
in this Clause for purposes of competing for the contract. 

3.2. Further, the Procuring Entity will seek to impose the maximum civil, 
administrative, and/or criminal penalties available under applicable laws on 
individuals and organizations deemed to be involved in any of the practices 
mentioned in ITB Clause 3.1(a). 

3.3. Furthermore, the Funding Source and the Procuring Entity reserve the right to 
inspect and audit records and accounts of a bidder or supplier in the bidding for 
and performance of a contract themselves or through independent auditors as 
reflected in the GCC Clause 3. 

4. Conflict of Interest 

4.1. All Bidders found to have conflicting interests shall be disqualified to participate 
in the procurement at hand, without prejudice to the imposition of appropriate 
administrative, civil, and criminal sanctions. A Bidder may be considered to have 
conflicting interests with another Bidder in any of the events described in 
paragraphs (a) through (c) below and a general conflict of interest in any of the 
circumstances set out in paragraphs (d) through (f) below:  

(a) A Bidder has controlling shareholders in common with another Bidder;  

(b) A Bidder receives or has received any direct or indirect subsidy from any 
other Bidder;  
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(c) A Bidder has the same legal representative as that of another Bidder for 
purposes of this bid;  

(d) A Bidder has a relationship, directly or through third parties, that puts 
them in a position to have access to information about or influence on 
the bid of another Bidder or influence the decisions of the Procuring 
Entity regarding this bidding process. This will include a firm or an 
organization who lends, or temporarily seconds, its personnel to firms or 
organizations which are engaged in consulting services for the 
preparation related to procurement for or implementation of the project 
if the personnel would be involved in any capacity on the same project;   

(e) A Bidder submits more than one bid in this bidding process. However, 
this does not limit the participation of subcontractors in more than one 
bid; or  

(f) A Bidder who participated as a consultant in the preparation of the 
design or technical specifications of the Goods and related services that 
are the subject of the bid. 

4.2. In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents shall 
be accompanied by a sworn affidavit of the Bidder that it is not related to the 
Head of the Procuring Entity, members of the Bids and Awards Committee 
(BAC), members of the Technical Working Group (TWG), members of the BAC 
Secretariat, the head of the Project Management Office (PMO) or the end-user 
unit, and the project consultants, by consanguinity or affinity up to the third civil 
degree.  On the part of the Bidder, this Clause shall apply to the following 
persons: 

(a) If the Bidder is an individual or a sole proprietorship, to the Bidder 
himself; 

(b) If the Bidder is a partnership, to all its officers and members; 

(c) If the Bidder is a corporation, to all its officers, directors, and controlling 
stockholders; and 

(d) If the Bidder is a joint venture (JV), the provisions of items (a), (b), or (c) 
of this Clause shall correspondingly apply to each of the members of the 
said JV, as may be appropriate. 

Relationship of the nature described above or failure to comply with this Clause 
will result in the automatic disqualification of a Bidder. 

5. Eligible Bidders 

5.1. Unless otherwise provided in the BDS, the following persons shall be eligible to 
participate in this bidding:  

(a) Duly licensed Filipino citizens/sole proprietorships; 

(b) Partnerships duly organized under the laws of the Philippines and of 
which at least sixty percent (60%) of the interest belongs to citizens of 
the Philippines; 
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(c) Corporations duly organized under the laws of the Philippines, and of 
which at least sixty percent (60%) of the outstanding capital stock 
belongs to citizens of the Philippines; 

(d) Cooperatives duly organized under the laws of the Philippines, and of 
which at least sixty percent (60%) of the interest belongs to citizens of 
the Philippines; and 

(e) Unless otherwise provided in the BDS, persons/entities forming 
themselves into a JV, i.e., a group of two (2) or more persons/entities that 
intend to be jointly and severally responsible or liable for a particular 
contract: Provided, however, that Filipino ownership or interest of the 
joint venture concerned shall be at least sixty percent (60%). 

5.2. Foreign bidders may be eligible to participate when any of the following 
circumstances exist, as specified in the BDS: 

(a) When a Treaty or International or Executive Agreement as provided in 
Section 4 of the RA 9184 and its IRR allow foreign bidders to participate; 

(b) Citizens, corporations, or associations of a country, included in the list 
issued by the GPPB, the laws or regulations of which grant reciprocal 
rights or privileges to citizens, corporations, or associations of the 
Philippines; 

(c) When the Goods sought to be procured are not available from local 
suppliers; or 

(d) When there is a need to prevent situations that defeat competition or 
restrain trade. 

5.3. Government corporate entities may be eligible to participate only if they can 
establish that they (a) are legally and financially autonomous, (b) operate under 
commercial law, and (c) are not dependent agencies of the GOP or the Procuring 
Entity. 

5.4. Unless otherwise provided in the BDS, the Bidder must have completed at least 
one contract similar to the Project the value of which, adjusted to current prices 
using the National Statistics Office consumer price index, must be at least 
equivalent to a percentage of the ABC stated in the BDS.   

For this purpose, contracts similar to the Project shall be those described in the 
BDS, and completed within the relevant period stated in the Invitation to Bid 
and ITB Clause 12.1(a)(iii).   

5.5       The Bidder must submit a computation of its Net Financial Contracting Capacity 
(NFCC), which must be equal to the ABC to be bid, calculated as follows: 

NFCC = [(Current assets minus current liabilities) (K)] minus the value of all 
outstanding or uncompleted portions of the projects under ongoing 
contracts, including awarded contracts yet to be started coinciding with the 
contract for this Project. 
 
Where: 
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K = 10 for a contract duration of one year or less, 15 for a contract duration 
of more than one year up to two years, and 20 for a contract duration of 
more than two years. 
 

The value of the bidder’s current assets and current liabilities shall be based on 
the data submitted to the BIR, through its Electronic Filing and Payment System.  

6. Bidder’s Responsibilities  

6.1. The Bidder or its duly authorized representative shall submit a sworn statement 
in the form prescribed in Section VIII – Bidding Forms as required in ITB Clause 
12.1(b)(iii). 

6.2. The Bidder is responsible for the following: 

(a) Having taken steps to carefully examine all of the Bidding   Documents; 

(b) Having acknowledged all conditions, local or otherwise, affecting the 
implementation of the contract; 

(c) Having made an estimate of the facilities available and needed for the 
contract to be bid, if any; 

(d) Having complied with its responsibility to inquire or secure 
Supplemental/Bid Bulletin(s) as provided under ITB Clause 10.3. 

(e) Ensuring that it is not “blacklisted” or barred from bidding by the GOP or 
any of its agencies, offices, corporations, or LGUs, including foreign 
government/foreign or international financing institution whose 
blacklisting rules have been recognized by the GPPB; 
 

(f) Ensuring that each of the documents submitted in satisfaction of the 
bidding requirements is an authentic copy of the original, complete, and 
all statements and information provided therein are true and correct; 
 

(g) Authorizing the Head of the Procuring Entity or its duly authorized 
representative/s to verify all the documents submitted; 
 

(h) Ensuring that the signatory is the duly authorized representative of the 
Bidder, and granted full power and authority to do, execute and perform 
any and all acts necessary and/or to represent the Bidder in the bidding, 
with the duly notarized Secretary’s Certificate attesting to such fact, if the 
Bidder is a corporation, partnership, cooperative, or joint venture; 
 

(i) Complying with the disclosure provision under Section 47 of RA 9184 in 
relation to other provisions of RA 3019; and 
 

(j) Complying with existing labor laws and standards, in the case of 
procurement of services. 
 

Failure to observe any of the above responsibilities shall be at the risk of the 
Bidder concerned. 
 

6.3. The Bidder is expected to examine all instructions, forms, terms, and 
specifications in the Bidding Documents.  
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6.4. It shall be the sole responsibility of the Bidder to determine and to satisfy itself 
by such means as it considers necessary or desirable as to all matters pertaining 
to the contract to be bid, including: (a) the location and the nature of this Project; 
(b) climatic conditions; (c) transportation facilities; and (d) other factors that 
may affect the cost, duration, and execution or implementation of this Project. 

6.5. The Procuring Entity shall not assume any responsibility regarding erroneous 
interpretations or conclusions by the prospective or eligible bidder out of the 
data furnished by the procuring entity. 

6.6. The Bidder shall bear all costs associated with the preparation and submission 
of his bid, and the Procuring Entity will in no case be responsible or liable for 
those costs, regardless of the conduct or outcome of the bidding process. 

6.7. Before submitting their bids, the Bidder is deemed to have become familiar with 
all existing laws, decrees, ordinances, acts and regulations of the Philippines 
which may affect this Project in any way. 

6.8. The Bidder should note that the Procuring Entity will accept bids only from 
those that have paid the nonrefundable fee for the Bidding Documents at the 
office indicated in the Invitation to Bid. 

7. Origin of Goods  

Unless otherwise indicated in the BDS, there is no restriction on the origin of goods 
other than those prohibited by a decision of the United Nations Security Council taken 
under Chapter VII of the Charter of the United Nations, subject to ITB Clause 27.1. 

8. Subcontracts 

8.1. Unless otherwise specified in the BDS, the Bidder may subcontract portions of 
the Goods to an extent as may be approved by the Procuring Entity and stated in 
the BDS.  However, subcontracting of any portion shall not relieve the Bidder 
from any liability or obligation that may arise from the contract for this Project. 

8.2. Subcontractors must comply with the eligibility criteria and the documentary 
requirements specified in the BDS. In the event that any subcontractor is found 
by the Procuring Entity to be ineligible, the subcontracting of such portion of the 
Goods shall be disallowed.   

8.3. The Bidder may identify the subcontractor to whom a portion of the Goods will 
be subcontracted at any stage of the bidding process or during contract 
implementation.   If the Bidder opts to disclose the name of the subcontractor 
during bid submission, the Bidder shall include the required documents as part 
of the technical component of its bid. 

B. Contents of Bidding Documents 

9. Pre-Bid Conference 

9.1. (a)  If so specified in the BDS, a pre-bid conference shall be held at the venue and 
on the date indicated therein, to clarify and address the Bidders’ questions on 
the technical and financial components of this Project.  
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(b)  The pre-bid conference shall be held at least twelve (12) calendar days before 
the deadline for the submission and receipt of bids. If the Procuring Entity 
determines that, by reason of the method, nature, or complexity of the contract to 
be bid, or when international participation will be more advantageous to the GOP, 
a longer period for the preparation of bids is necessary, the pre-bid conference 
shall be held at least thirty (30) calendar days before the deadline for the 
submission and receipt of bids, as specified in the BDS. 

9.2. Bidders are encouraged to attend the pre-bid conference to ensure that they 
fully understand the Procuring Entity’s requirements.  Non-attendance of the 
Bidder will in no way prejudice its bid; however, the Bidder is expected to know 
the changes and/or amendments to the Bidding Documents discussed during the 
pre-bid conference.  

9.3. Any statement made at the pre-bid conference shall not modify the terms of the 
Bidding Documents unless such statement is specifically identified in writing as 
an amendment thereto and issued as a Supplemental/Bid Bulletin. 

10. Clarification and Amendment of Bidding Documents 

10.1. Bidders who have purchased the Bidding Documents may request for 
clarification on any part of the Bidding Documents for an interpretation. Such 
request must be in writing and submitted to the Procuring Entity at the address 
indicated in the BDS at least ten (10) calendar days before the deadline set for 
the submission and receipt of bids.   

10.2. Supplemental/Bid Bulletins may be issued upon the Procuring Entity’s initiative 
for purposes of clarifying or modifying any provision of the Bidding Documents 
not later than seven (7) calendar days before the deadline for the submission 
and receipt of bids.  Any modification to the Bidding Documents shall be 
identified as an amendment.   

10.3. Any Supplemental/Bid Bulletin issued by the BAC shall also be posted on the 
Philippine Government Electronic Procurement System (PhilGEPS) and the 
website of the Procuring Entity concerned, if available. It shall be the 
responsibility of all Bidders who secure the Bidding Documents to inquire and 
secure Supplemental/Bid Bulletins that may be issued by the BAC. However, 
Bidders who have submitted bids before the issuance of the Supplemental/Bid 
Bulletin must be informed and allowed to modify or withdraw their bids in 
accordance with ITB Clause 23.  

C. Preparation of Bids 

11. Language of Bid 

The bid, as well as all correspondence and documents relating to the bid exchanged by 
the Bidder and the Procuring Entity, shall be written in English.  Supporting documents 
and printed literature furnished by the Bidder may be in another language provided 
they are accompanied by an accurate translation in English certified by the appropriate 
embassy or consulate in the Philippines, in which case the English translation shall 
govern for purposes of interpretation of the bid. 
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12. Documents Comprising the Bid: Eligibility and Technical Components 

12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the 
following eligibility and technical documents: 

(a) Eligibility Documents –  

Class “A” Documents:  

(i) Registration certificate from the Securities and Exchange 
Commission (SEC), Department of Trade and Industry (DTI) for 
sole proprietorship, or Cooperative Development Authority 
(CDA) for cooperatives, or any proof of such registration as 
stated in the BDS; 

(ii) Mayor’s permit issued by the city or municipality where the 
principal place of business of the prospective bidder is located; 

(iii) Statement of all its ongoing and completed government and 
private contracts within the period stated in the BDS, including 
contracts awarded but not yet started, if any.  The statement shall 
include, for each contract, the following: 

(iii.1) name of the contract; 

(iii.2) date of the contract; 

(iii.3) kinds of Goods; 

(iii.4) amount of contract and value of outstanding contracts; 

(iii.5) date of delivery; and 

(iii.6) end user’s acceptance or official receipt(s) issued for the 
contract, if completed. 

(iv) Audited financial statements, stamped “received” by the Bureau 
of Internal Revenue (BIR) or its duly accredited and authorized 
institutions, for the preceding calendar year, which should not be 
earlier than two (2) years from bid submission; 

(v) NFCC computation in accordance with ITB Clause 5.5; 

(vi) Tax Clearance per Executive Order 398, Series of 2005, as finally 
reviewed and approved by the BIR; and 

Class “B” Document:  

(vii) If applicable, the JVA in case the joint venture is already in 
existence, or duly notarized statements from all the potential 
joint venture partners stating that they will enter into and abide 
by the provisions of the JVA in the instance that the bid is 
successful. 

(b) Technical Documents – 
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(i) Bid security in accordance with ITB Clause 18. If the Bidder opts 
to submit the bid security in the form of: 

(i.1) a bank draft/guarantee or an irrevocable letter of credit 
issued by a foreign bank, it shall be accompanied by a 
confirmation from a Universal or Commercial Bank; or 

(i.2) a surety bond, it shall be accompanied by a certification 
by the Insurance Commission that the surety or insurance 
company is authorized to issue such instruments; 

(ii) Conformity with technical specifications, as enumerated and 
specified in Sections VI and VII of the Bidding Documents; and 

(iii) Sworn statement in accordance with Section 25.2(a)(iv) of the 
IRR of RA 9184 and using the form prescribed in Section VIII – 
Bidding Forms. 

13. Documents Comprising the Bid: Financial Component 

13.1. Unless otherwise stated in the BDS, the financial component of the bid shall 
contain the following: 

(a) Financial Bid Form, which includes bid prices and the bill of quantities 
and the applicable Price Schedules, in accordance with ITB Clauses 15.1 
and 15.4;  

(b) If the Bidder claims preference as a Domestic Bidder or Domestic Entity, 
a certification from the DTI, SEC, or CDA issued in accordance with ITB 
Clause 27, unless otherwise provided in the BDS; and 

(c) Any other document related to the financial component of the bid as 
stated in the BDS.  

13.2. (a)      Unless otherwise stated in the BDS, all bids that exceed the ABC 
shall not be accepted. 

(b)   Unless otherwise indicated in the BDS, for foreign-funded procurement, 
a ceiling may be applied to bid prices provided the following conditions 
are met:  

(i)   Bidding Documents are obtainable free of charge on a freely 
accessible website.  If payment of Bidding Documents is required 
by the procuring entity, payment could be made upon the 
submission of bids. 

(ii)  The procuring entity has procedures in place to ensure that the ABC 
is based on recent estimates made by the responsible unit of the 
procuring entity and that the estimates reflect the quality, 
supervision and risk and inflationary factors, as well as prevailing 
market prices, associated with the types of works or goods to be 
procured. 

(iii)  The procuring entity has trained cost estimators on estimating 
prices and analyzing bid variances.  
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(iv)  The procuring entity has established a system to monitor and report 
bid prices relative to ABC and engineer’s/procuring entity’s 
estimate.  

(v)  The procuring entity has established a system to monitor and report 
bid prices relative to ABC and procuring entity’s estimate. The 
procuring entity has established a monitoring and evaluation 
system for contract implementation to provide a feedback on 
actual total costs of goods and works. 

14. Alternative Bids 

Alternative Bids shall be rejected. For this purpose, alternative bid is an offer made by a 
Bidder in addition or as a substitute to its original bid which may be included as part of 
its original bid or submitted separately therewith for purposes of bidding. A bid with 
options is considered an alternative bid regardless of whether said bid proposal is 
contained in a single envelope or submitted in two (2) or more separate bid envelopes.  

15. Bid Prices 

15.1. The Bidder shall complete the appropriate Price Schedules included herein, 
stating the unit prices, total price per item, the total amount and the expected 
countries of origin of the Goods to be supplied under this Project. 

15.2. The Bidder shall fill in rates and prices for all items of the Goods described in the 
Bill of Quantities.  Bids not addressing or providing all of the required items in 
the Bidding Documents including, where applicable, Bill of Quantities, shall be 
considered non-responsive and, thus, automatically disqualified. In this regard, 
where a required item is provided, but no price is indicated, the same shall be 
considered as non-responsive, but specifying a "0" (zero) for the said item would 
mean that it is being offered for free to the Government. 

15.3. The terms Ex Works (EXW), Cost, Insurance and Freight (CIF), Cost and 
Insurance Paid to (CIP), Delivered Duty Paid (DDP), and other trade terms used 
to describe the obligations of the parties, shall be governed by the rules 
prescribed in the current edition of the International Commercial Terms 
(INCOTERMS) published by the International Chamber of Commerce, Paris. 

15.4. Prices indicated on the Price Schedule shall be entered separately in the 
following manner: 

(a) For Goods offered from within the Procuring Entity’s country: 

(i) The price of the Goods quoted EXW (ex works, ex factory, ex 
warehouse, ex showroom, or off-the-shelf, as applicable), 
including all customs duties and sales and other taxes already 
paid or payable: 

(i.1) on the components and raw material used in the 
manufacture or assembly of Goods quoted ex works or ex 
factory; or 

(i.2) on the previously imported Goods of foreign origin 
quoted ex warehouse, ex showroom, or off-the-shelf and 

Page 12 of 25 
Instructions to Bidders 

 



Batangas State University 
Bidding Documents (Based on Revised IRR of RA 9184, Fourth Edition, December 2010) 

any Procuring Entity country sales and other taxes which 
will be payable on the Goods if the contract is awarded. 

(ii) The price for inland transportation, insurance, and other local 
costs incidental to delivery of the Goods to their final destination.  

(iii) The price of other (incidental) services, if any, listed in the BDS. 

(b) For Goods offered from abroad: 

(i) Unless otherwise stated in the BDS, the price of the Goods shall 
be quoted DDP with the place of destination in the Philippines as 
specified in the BDS.  In quoting the price, the Bidder shall be free 
to use transportation through carriers registered in any eligible 
country.  Similarly, the Bidder may obtain insurance services 
from any eligible source country.  

(ii) The price of other (incidental) services, if any, listed in the BDS. 

15.5. Prices quoted by the Bidder shall be fixed during the Bidder’s performance of the 
contract and not subject to variation or price escalation on any account. A bid 
submitted with an adjustable price quotation shall be treated as non-responsive 
and shall be rejected, pursuant to ITB Clause 24. 

 All bid prices shall be considered as fixed prices, and therefore not subject to 
price escalation during contract implementation, except under extraordinary 
circumstances. Extraordinary circumstances refer to events that may be 
determined by the National Economic and Development Authority in accordance 
with the Civil Code of the Philippines, and upon the recommendation of the 
Procuring Entity. Nevertheless, in cases where the cost of the awarded contract 
is affected by any applicable new laws, ordinances, regulations, or other acts of 
the GOP, promulgated after the date of bid opening, a contract price adjustment 
shall be made or appropriate relief shall be applied on a no loss-no gain basis. 

16. Bid Currencies 

16.1. Prices shall be quoted in the following currencies: 

(a) For Goods that the Bidder will supply from within the Philippines, the 
prices shall be quoted in Philippine Pesos. 

(b) For Goods that the Bidder will supply from outside the Philippines, the 
prices may be quoted in the currency(ies) stated in the BDS.  However, 
for purposes of bid evaluation, bids denominated in foreign currencies 
shall be converted to Philippine currency based on the exchange rate as 
published in the BSP reference rate bulletin on the day of the bid 
opening. 

16.2. If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for 
purposes of bid evaluation and comparing the bid prices will convert the 
amounts in various currencies in which the bid price is expressed to Philippine 
Pesos at the foregoing exchange rates. 

16.3. Unless otherwise specified in the BDS, payment of the contract price shall be 
made in Philippine Pesos. 

Page 13 of 25 
Instructions to Bidders 

 



Batangas State University 
Bidding Documents (Based on Revised IRR of RA 9184, Fourth Edition, December 2010) 

17. Bid Validity 

17.1. Bids shall remain valid for the period specified in the BDS which shall not exceed 
one hundred twenty (120) calendar days from the date of the opening of bids.  

17.2. In exceptional circumstances, prior to the expiration of the Bid validity period, 
the Procuring Entity may request Bidders to extend the period of validity of their 
bids. The request and the responses shall be made in writing. The bid security 
described in ITB Clause 18 should also be extended corresponding to the 
extension of the bid validity period at the least. A Bidder may refuse the request 
without forfeiting its bid security, but his bid shall no longer be considered for 
further evaluation and award. A Bidder granting the request shall not be 
required or permitted to modify its bid. 

18. Bid Security 

18.1. The bid security in the amount stated in the BDS shall be equal to the percentage 
of the ABC in accordance with the following schedule: 

Form of Bid Security Amount of Bid Security 
(Equal to Percentage of the ABC) 

(a) Cash or cashier’s/manager’s 
check issued by a Universal or 
Commercial Bank. 

Two percent (2%) 

(b) Bank draft/guarantee or 
irrevocable letter of credit issued 
by a Universal or Commercial 
Bank: Provided, however, that it 
shall be confirmed or 
authenticated by a Universal or 
Commercial Bank, if issued by a 
foreign bank. 

(c) Surety bond callable upon 
demand issued by a surety or 
insurance company duly certified 
by the Insurance Commission as 
authorized to issue such security. 

Five percent (5%) 

(d) Any combination of items (a) to 
(c) above 

Proportionate to share of form with 
respect to total amount of security 

(e) Bid Securing Declaration No percentage required 
 
For biddings conducted by LGUs, the Bidder may also submit bid securities in 
the form of cashier’s/manager’s check, bank draft/guarantee, or irrevocable 
letter of credit from other banks certified by the BSP as authorized to issue such 
financial statement. 

The Bid Securing Declaration mentioned above is an undertaking which states, 
among others, that the bidder shall enter into contract with the procuring entity 
and furnish the performance security required under ITB Clause 33.2, from 
receipt of the Notice of Award, and committing to pay the corresponding fine, 
and be suspended for a period of time from being qualified to participate in any 
government procurement activity in the event it violates any of the conditions 
stated therein as provided in the guidelines issued by the GPPB. 
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18.2 The bid security should be valid for the period specified in the BDS.  Any bid not 
accompanied by an acceptable bid security shall be rejected by the Procuring 
Entity as non-responsive.   

18.3 No bid securities shall be returned to bidders after the opening of bids and 
before contract signing, except to those that failed or declared as post-
disqualified, upon submission of a written waiver of their right to file a motion 
for reconsideration and/or protest.  Without prejudice on its forfeiture, bid 
securities shall be returned only after the bidder with the Lowest Calculated and 
Responsive Bid has signed the contract and furnished the performance security, 
but in no case later than the expiration of the bid security validity period 
indicated in ITB Clause 18.2. 

18.4 Upon signing and execution of the contract pursuant to ITB Clause 32, and the 
posting of the performance security pursuant to ITB Clause 33, the successful 
Bidder’s bid security will be discharged, but in no case later than the bid security 
validity period as indicated in the ITB Clause 18.2. 

18.5 The bid security may be forfeited: 

(a) if a Bidder: 

(i) withdraws its bid during the period of bid validity specified in 
ITB Clause 17; 

(ii) does not accept the correction of errors pursuant to ITB Clause 
28.3(b); 

(iii) fails to submit the requirements within the prescribed period or 
a finding against their veracity as stated in ITB Clause 29.2;  

(iv) submission of eligibility requirements containing false 
information or falsified documents; 

(v) submission of bids that contain false information or falsified 
documents, or the concealment of such information in the bids in 
order to influence the outcome of eligibility screening or any 
other stage of the public bidding; 

(vi) allowing the use of one’s name, or using the name of another for 
purposes of public bidding; 

(vii) withdrawal of a bid, or refusal to accept an award, or enter into 
contract with the Government without justifiable cause, after the 
Bidder had been adjudged as having submitted the Lowest 
Calculated and Responsive Bid; 

(viii) refusal or failure to post the required performance security 
within the prescribed time; 

(ix) refusal to clarify or validate in writing its bid during post-
qualification within a period of seven (7) calendar days from 
receipt of the request for clarification; 

(x) any documented attempt by a bidder to unduly influence the 
outcome of the bidding in his favor; 
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(xi) failure of the potential joint venture partners to enter into the 
joint venture after the bid is declared successful; or 

(xii) all other acts that tend to defeat the purpose of the competitive 
bidding, such as habitually withdrawing from bidding, submitting 
late Bids or patently insufficient bid, for at least three (3) times 
within a year, except for valid reasons. 

(b) if the successful Bidder: 

(i) fails to sign the contract in accordance with ITB Clause 32; or 

(ii) fails to furnish performance security in accordance with ITB 
Clause 33. 

19. Format and Signing of Bids 

19.1. Bidders shall submit their bids through their duly authorized representative 
using the appropriate forms provided in Section VIII – Bidding Forms on or 
before the deadline specified in the ITB Clauses 21 in two (2) separate sealed 
bid envelopes, and which shall be submitted simultaneously. The first shall 
contain the technical component of the bid, including the eligibility requirements 
under ITB Clause 12.1, and the second shall contain the financial component of 
the bid.  

19.2. Forms as mentioned in ITB Clause 19.1 must be completed without any 
alterations to their format, and no substitute form shall be accepted. All blank 
spaces shall be filled in with the information requested. 

19.3. The Bidder shall prepare and submit an original of the first and second 
envelopes as described in ITB Clauses 12 and 13.  In the event of any 
discrepancy between the original and the copies, the original shall prevail. 

19.4. The bid, except for unamended printed literature, shall be signed, and each and 
every page thereof shall be initialed, by the duly authorized representative/s of 
the Bidder. 

19.5. Any interlineations, erasures, or overwriting shall be valid only if they are signed 
or initialed by the duly authorized representative/s of the Bidder.  

20. Sealing and Marking of Bids 

20.1. Bidders shall enclose their original eligibility and technical documents described 
in ITB Clause 12 in one sealed envelope marked “ORIGINAL - TECHNICAL 
COMPONENT”, and the original of their financial component in another sealed 
envelope marked “ORIGINAL - FINANCIAL COMPONENT”, sealing them all in an 
outer envelope marked “ORIGINAL BID”.   

20.2. Each copy of the first and second envelopes shall be similarly sealed duly 
marking the inner envelopes as “COPY NO. ___ - TECHNICAL COMPONENT” and 
“COPY NO. ___ – FINANCIAL COMPONENT” and the outer envelope as “COPY NO. 
___”, respectively.  These envelopes containing the original and the copies shall 
then be enclosed in one single envelope.  
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20.3. The original and the number of copies of the Bid as indicated in the BDS shall be 
typed or written in indelible ink and shall be signed by the bidder or its duly 
authorized representative/s.   

20.4. All envelopes shall: 

(a) contain the name of the contract to be bid in capital letters; 

(b) bear the name and address of the Bidder in capital letters; 

(c) be addressed to the Procuring Entity’s BAC in accordance with ITB 
Clause 1.1; 

(d) bear the specific identification of this bidding process indicated in the 
ITB Clause 1.2; and 

(e) bear a warning “DO NOT OPEN BEFORE…” the date and time for the 
opening of bids, in accordance with ITB Clause 21. 

20.5. If bids are not sealed and marked as required, the Procuring Entity will assume 
no responsibility for the misplacement or premature opening of the bid.   

D. Submission and Opening of Bids 

21. Deadline for Submission of Bids 

Bids must be received by the Procuring Entity’s BAC at the address and on or before the 
date and time indicated in the BDS. 

22. Late Bids 

Any bid submitted after the deadline for submission and receipt of bids prescribed by 
the Procuring Entity, pursuant to ITB Clause 21, shall be declared “Late” and shall not be 
accepted by the Procuring Entity. 

23. Modification and Withdrawal of Bids 

23.1. The Bidder may modify its bid after it has been submitted; provided that the 
modification is received by the Procuring Entity prior to the deadline prescribed 
for submission and receipt of bids. The Bidder shall not be allowed to retrieve its 
original bid, but shall be allowed to submit another bid equally sealed, properly 
identified, linked to its original bid marked as “TECHNICAL MODIFICATION” or 
“FINANCIAL MODIFICATION” and stamped “received” by the BAC. Bid 
modifications received after the applicable deadline shall not be considered and 
shall be returned to the Bidder unopened.   

23.2. A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has been 
submitted, for valid and justifiable reason; provided that the Letter of 
Withdrawal is received by the Procuring Entity prior to the deadline prescribed 
for submission and receipt of bids. 

23.3. Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be 
returned unopened to the Bidders.  A Bidder may also express its intention not 
to participate in the bidding through a letter which should reach and be stamped 
by the BAC before the deadline for submission and receipt of bids. A Bidder that 
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withdraws its bid shall not be permitted to submit another bid, directly or 
indirectly, for the same contract. 

23.4. No bid may be modified after the deadline for submission of bids. No bid may be 
withdrawn in the interval between the deadline for submission of bids and the 
expiration of the period of bid validity specified by the Bidder on the Financial 
Bid Form.  Withdrawal of a bid during this interval shall result in the forfeiture of 
the Bidder’s bid security, pursuant to ITB Clause 18.4, and the imposition of 
administrative, civil and criminal sanctions as prescribed by RA 9184 and its 
IRR. 

24. Opening and Preliminary Examination of Bids  

24.1. The BAC shall open the first bid envelopes of Bidders in public as specified in the 
BDS to determine each Bidder’s compliance with the documents prescribed in 
ITB Clause 12. For this purpose, the BAC shall check the submitted documents of 
each bidder against a checklist of required documents to ascertain if they are all 
present, using a non-discretionary “pass/fail” criterion. If a bidder submits the 
required document, it shall be rated “passed” for that particular requirement. In 
this regard, bids that fail to include any requirement or are incomplete or 
patently insufficient shall be considered as “failed”. Otherwise, the BAC shall rate 
the said first bid envelope as “passed”. 

24.2. Unless otherwise specified in the BDS, immediately after determining 
compliance with the requirements in the first envelope, the BAC shall forthwith 
open the second bid envelope of each remaining eligible bidder whose first bid 
envelope was rated “passed”. The second envelope of each complying bidder 
shall be opened within the same day. In case one or more of the requirements in 
the second envelope of a particular bid is missing, incomplete or patently 
insufficient, and/or if the submitted total bid price exceeds the ABC unless 
otherwise provided in ITB Clause 13.2, the BAC shall rate the bid concerned as 
“failed”. Only bids that are determined to contain all the bid requirements for 
both components shall be rated “passed” and shall immediately be considered 
for evaluation and comparison. 

24.3. Letters of withdrawal shall be read out and recorded during bid opening, and the 
envelope containing the corresponding withdrawn bid shall be returned to the 
Bidder unopened. If the withdrawing Bidder’s representative is in attendance, 
the original bid and all copies thereof shall be returned to the representative 
during the bid opening. If the representative is not in attendance, the bid shall be 
returned unopened by registered mail. The Bidder may withdraw its bid prior to 
the deadline for the submission and receipt of bids, provided that the 
corresponding Letter of Withdrawal contains a valid authorization requesting 
for such withdrawal, subject to appropriate administrative sanctions. 

24.4. If a Bidder has previously secured a certification from the Procuring Entity to the 
effect that it has previously submitted the above-enumerated Class “A” 
Documents, the said certification may be submitted in lieu of the requirements 
enumerated in ITB Clause 12.1(a), items (i) to (v).   

24.5. In the case of an eligible foreign Bidder as described in ITB Clause 5, the Class 
“A” Documents described in ITB Clause 12.1(a) may be substituted with the 
appropriate equivalent documents, if any, issued by the country of the foreign 
Bidder concerned. 
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24.6. Each partner of a joint venture agreement shall likewise submit the 
requirements in ITB Clauses 12.1(a)(i) and 12.1(a)(ii). Submission of documents 
required under ITB Clauses 12.1(a)(iii) to 12.1(a)(v) by any of the joint venture 
partners constitutes compliance. 

24.7. The Procuring Entity shall prepare the minutes of the proceedings of the bid 
opening that shall include, as a minimum: (a) names of Bidders, their bid price, 
bid security, findings of preliminary examination; and (b) attendance sheet. The 
BAC members shall sign the abstract of bids as read.  

E. Evaluation and Comparison of Bids 

25. Process to be Confidential  

25.1. Members of the BAC, including its staff and personnel, as well as its Secretariat 
and TWG, are prohibited from making or accepting any kind of communication 
with any bidder regarding the evaluation of their bids until the issuance of the 
Notice of Award, unless otherwise allowed  in the case of ITB Clause 26.   

25.2. Any effort by a bidder to influence the Procuring Entity in the Procuring Entity’s 
decision in respect of bid evaluation, bid comparison or contract award will 
result in the rejection of the Bidder’s bid. 

26. Clarification of Bids  

To assist in the evaluation, comparison, and post-qualification of the bids, the Procuring 
Entity may ask in writing any Bidder for a clarification of its bid.  All responses to 
requests for clarification shall be in writing. Any clarification submitted by a Bidder in 
respect to its bid and that is not in response to a request by the Procuring Entity shall 
not be considered.   

27. Domestic Preference 

27.1. Unless otherwise stated in the BDS, the Procuring Entity will grant a margin of 
preference for the purpose of comparison of bids in accordance with the 
following:  

(a) The preference shall be applied when (i) the lowest Foreign Bid is lower 
than the lowest bid offered by a Domestic Bidder, or (ii) the lowest bid 
offered by a non-Philippine national is lower than the lowest bid offered 
by a Domestic Entity. 

(b) For evaluation purposes, the lowest Foreign Bid or the bid offered by a 
non-Philippine national shall be increased by fifteen percent (15%). 

(c) In the event that (i) the lowest bid offered by a Domestic Entity does not 
exceed the lowest Foreign Bid as increased, or (ii) the lowest bid offered 
by a non-Philippine national as increased, then the Procuring Entity shall 
award the contract to the Domestic Bidder/Entity at the amount of the 
lowest Foreign Bid or the bid offered by a non-Philippine national, as the 
case may be. 

(d) If the Domestic Entity/Bidder refuses to accept the award of contract at 
the amount of the Foreign Bid or bid offered by a non-Philippine national 
within two (2) calendar days from receipt of written advice from the 
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BAC, the Procuring Entity shall award to the bidder offering the Foreign 
Bid or the non-Philippine national, as the case may be, subject to post-
qualification and submission of all the documentary requirements under 
these Bidding Documents. 

27.2. A Bidder may be granted preference as a Domestic Entity subject to the 
certification from the DTI (in case of sole proprietorships), SEC (in case of 
partnerships and corporations), or CDA (in case of cooperatives) that the  (a) 
sole proprietor is a citizen of the Philippines or the partnership, corporation, 
cooperative, or association is duly organized under the laws of the Philippines 
with at least seventy five percent (75%) of its interest or outstanding capital 
stock belonging to citizens of the Philippines, (b) habitually established in 
business and habitually engaged in the manufacture or sale of the merchandise 
covered by his bid, and (c) the business has been in existence for at least five (5) 
consecutive years prior to the advertisement and/or posting of the Invitation to 
Bid for this Project. 

27.3. A Bidder may be granted preference as a Domestic Bidder subject to the 
certification from the DTI that the Bidder is offering unmanufactured articles, 
materials or supplies of the growth or production of the Philippines, or 
manufactured articles, materials, or supplies manufactured or to be 
manufactured in the Philippines substantially from articles, materials, or 
supplies of the growth, production, or manufacture, as the case may be, of the 
Philippines. 

28. Detailed Evaluation and Comparison of Bids 

28.1. The Procuring Entity will undertake the detailed evaluation and comparison of 
bids which have passed the opening and preliminary examination of bids, 
pursuant to ITB Clause 24, in order to determine the Lowest Calculated Bid. 

28.2. The Lowest Calculated Bid shall be determined in two steps: 

(a) The detailed evaluation of the financial component of the bids, to 
establish the correct calculated prices of the bids; and 

(b) The ranking of the total bid prices as so calculated from the lowest to the 
highest. The bid with the lowest price shall be identified as the Lowest 
Calculated Bid. 

28.3. The Procuring Entity's BAC shall immediately conduct a detailed evaluation of all 
bids rated “passed,” using non-discretionary pass/fail criteria. Unless otherwise 
specified in the BDS, the BAC shall consider the following in the evaluation of 
bids:  

(a) Completeness of the bid. Unless the ITB specifically allows partial bids, 
bids  not addressing or providing all of the required items in the 
Schedule of Requirements including, where applicable, bill of quantities, 
shall be considered non-responsive and, thus, automatically disqualified. 
In this regard, where a required item is provided, but no price is 
indicated, the same shall be considered as non-responsive, but specifying 
a "0" (zero) for the said item would mean that it is being offered for free 
to the Procuring Entity; and 
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(b) Arithmetical corrections. Consider computational errors and omissions 
to enable proper comparison of all eligible bids.  It may also consider bid 
modifications, if allowed in the BDS. Any adjustment shall be calculated 
in monetary terms to determine the calculated prices. 

28.4. Based on the detailed evaluation of bids, those that comply with the above-
mentioned requirements shall be ranked in the ascending order of their total 
calculated bid prices, as evaluated and corrected for computational errors, 
discounts and other modifications, to identify the Lowest Calculated Bid. Total 
calculated bid prices, as evaluated and corrected for computational errors, 
discounts and other modifications, which exceed the ABC shall not be 
considered, unless otherwise indicated in the BDS. 

28.5. The Procuring Entity’s evaluation of bids shall only be based on the bid price 
quoted in the Financial Bid Form. 

28.6. Bids shall be evaluated on an equal footing to ensure fair competition.  For this 
purpose, all bidders shall be required to include in their bids the cost of all taxes, 
such as, but not limited to, value added tax (VAT), income tax, local taxes, and 
other fiscal levies and duties which shall be itemized in the bid form and 
reflected in the detailed estimates.  Such bids, including said taxes, shall be the 
basis for bid evaluation and comparison.  

29. Post-Qualification 

29.1. The Procuring Entity shall determine to its satisfaction whether the Bidder that 
is evaluated as having submitted the Lowest Calculated Bid (LCB) complies with 
and is responsive to all the requirements and conditions specified in ITB Clauses 
5, 12, and 13.  

29.2. Within a non-extendible period of three (3) calendar days from receipt by the 
bidder of the notice from the BAC that it submitted the LCB, the Bidder shall 
submit the following documentary requirements: 

(a) Latest income and business tax returns in the form specified in the BDS; 

(b) Certificate of PhilGEPS Registration; and 

(c) Other appropriate licenses and permits required by law and stated in the 
BDS. 

Failure of the Bidder declared as Lowest Calculated Bid to duly submit the 
requirements under this Clause or a finding against the veracity of such shall be 
ground for forfeiture of the bid security and disqualification of the Bidder for 
award. 

 
29.3. The determination shall be based upon an examination of the documentary 

evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses 12 and 
13, as well as other information as the Procuring Entity deems necessary and 
appropriate, using a non-discretionary “pass/fail” criterion. 

29.4. If the BAC determines that the Bidder with the Lowest Calculated Bid passes all 
the criteria for post-qualification, it shall declare the said bid as the Lowest 
Calculated Responsive Bid, and recommend to the Head of the Procuring Entity 
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the award of contract to the said Bidder at its submitted price or its calculated 
bid price, whichever is lower. 

29.5. A negative determination shall result in rejection of the Bidder’s Bid, in which 
event the Procuring Entity shall proceed to the next Lowest Calculated Bid to 
make a similar determination of that Bidder’s capabilities to perform 
satisfactorily. If the second Bidder, however, fails the post qualification, the 
procedure for post qualification shall be repeated for the Bidder with the next 
Lowest Calculated Bid, and so on until the Lowest Calculated Responsive Bid is 
determined for contract award. 

29.6. Within a period not exceeding seven (7) calendar days from the date of receipt of 
the recommendation of the BAC, the Head of the Procuring Entity shall approve 
or disapprove the said recommendation. In the case of GOCCs and GFIs, the 
period provided herein shall be fifteen (15) calendar days.  

30. Reservation Clause 

30.1. Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring 
Entity concerned reserves the right to review its qualifications at any stage of 
the procurement process if it has reasonable grounds to believe that a 
misrepresentation has been made by the said Bidder, or that there has been a 
change in the Bidder’s capability to undertake the project from the time it 
submitted its eligibility requirements.  Should such review uncover any 
misrepresentation made in the eligibility and bidding requirements, statements 
or documents, or any changes in the situation of the Bidder which will affect its 
capability to undertake the project so that it fails the preset eligibility or bid 
evaluation criteria, the Procuring Entity shall consider the said Bidder as 
ineligible and shall disqualify it from submitting a bid or from obtaining an 
award or contract. 

30.2. Based on the following grounds, the Procuring Entity reserves the right to reject 
any and all bids, declare a failure of bidding at any time prior to the contract 
award, or not to award the contract, without thereby incurring any liability, and 
make no assurance that a contract shall be entered into as a result of the bidding:  

(a) If there is prima facie evidence of collusion between appropriate public 
officers or employees of the Procuring Entity, or between the BAC and 
any of the Bidders, or if the collusion is between or among the bidders 
themselves, or between a Bidder and a third party, including any act 
which restricts, suppresses or nullifies or tends to restrict, suppress or 
nullify competition; 

(b) If the Procuring Entity’s BAC is found to have failed in following the 
prescribed bidding procedures; or 

(c) For any justifiable and reasonable ground where the award of the 
contract will not redound to the benefit of the GOP as follows:  

(i) If the physical and economic conditions have significantly 
changed so as to render the project no longer economically, 
financially or technically feasible as determined by the head of 
the procuring entity;  
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(ii) If the project is no longer necessary as determined by the head of 
the procuring entity; and  

(iii) If the source of funds for the project has been withheld or 
reduced through no fault of the Procuring Entity. 

30.3. In addition, the Procuring Entity may likewise declare a failure of bidding when: 

(a) No bids are received; 

(b) All prospective Bidders are declared ineligible; 

(c) All bids fail to comply with all the bid requirements or fail post-
qualification; or 

(d) The Bidder with the Lowest Calculated Responsive Bid (LCRB) refuses, 
without justifiable cause to accept the award of contract, and no award is 
made. 

F. Award of Contract 

31. Contract Award 

31.1. Subject to ITB Clause 29, the Procuring Entity shall award the contract to the 
Bidder whose bid has been determined to be the LCRB. 

31.2. Prior to the expiration of the period of bid validity, the Procuring Entity shall 
notify the successful Bidder in writing that its bid has been accepted, through a 
Notice of Award received personally or sent by registered mail or electronically, 
receipt of which must be confirmed in writing within two (2) days by the Bidder 
with the LCRB and submitted personally or sent by registered mail or 
electronically to the Procuring Entity. 

31.3. Notwithstanding the issuance of the Notice of Award, award of contract shall be 
subject to the following conditions: 

(a) Submission of the valid JVA, if applicable, within ten (10) calendar days 
from receipt by the Bidder of the notice from the BAC that the Bidder has 
the LCRB; 

(b) Posting of the performance security in accordance with ITB Clause 33; 

(c) Signing of the contract as provided in ITB Clause 32; and 

(d) Approval by higher authority, if required. 

31.4. At the time of contract award, the Procuring Entity shall not increase or decrease 
the quantity of goods originally specified in Section VI-Schedule of 
Requirements. 

32. Signing of the Contract 

32.1. At the same time as the Procuring Entity notifies the successful Bidder that its 
bid has been accepted, the Procuring Entity shall send the Contract Form to the 
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Bidder, which contract has been provided in the Bidding Documents, 
incorporating therein all agreements between the parties. 

32.2. Within ten (10) calendar days from receipt of the Notice of Award, the successful 
Bidder shall post the required performance security and sign and date the 
contract and return it to the Procuring Entity. 

32.3. The Procuring Entity shall enter into contract with the successful Bidder within 
the same ten (10) calendar day period provided that all the documentary 
requirements are complied with. 

32.4. The following documents shall form part of the contract: 

(a) Contract Agreement; 

(b) Bidding Documents; 

(c) Winning bidder’s bid, including the Technical and Financial Proposals, 
and all other documents/statements submitted; 

(d) Performance Security; 

(e) Credit line in accordance with ITB Clause 0, if applicable; 

(f) Notice of Award of Contract; and 

(g) Other contract documents that may be required by existing laws and/or 
specified in the BDS. 

33. Performance Security 

33.1. To guarantee the faithful performance by the winning Bidder of its obligations 
under the contract, it shall post a performance security within a maximum 
period of ten (10) calendar days from the receipt of the Notice of Award from the 
Procuring Entity and in no case later than the signing of the contract. 

33.2. The performance security shall be denominated in Philippine Pesos and posted 
in favor of the Procuring Entity in an amount equal to the percentage of the total 
contract price in accordance with the following schedule: 

Form of Performance Security 
Amount of Performance Security 
(Equal to Percentage of the Total 

Contract Price) 
(a) Cash or cashier’s/manager’s 

check issued by a Universal or 
Commercial Bank. 

Five percent (5%) 

(b) Bank draft/guarantee or 
irrevocable letter of credit issued 
by a Universal or Commercial 
Bank: Provided, however, that it 
shall be confirmed or 
authenticated by a Universal or 
Commercial Bank, if issued by a 
foreign bank. 

(c) Surety bond callable upon Thirty percent (30%) 
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demand issued by a surety or 
insurance company duly 
certified by the Insurance 
Commission as authorized to 
issue such security; and/or 

(d) Any combination of the 
foregoing. 

Proportionate to share of form with 
respect to total amount of security 

 
33.3. Failure of the successful Bidder to comply with the above-mentioned 

requirement shall constitute sufficient ground for the annulment of the award 
and forfeiture of the bid security, in which event the Procuring Entity shall 
initiate and complete the post qualification of the second Lowest Calculated Bid. 
The procedure shall be repeated until the LCRB is identified and selected for 
contract award. However if no Bidder passed post-qualification, the BAC shall 
declare the bidding a failure and conduct a re-bidding with re-advertisement. 

34. Notice to Proceed 

34.1. Within three (3) calendar days from the date of approval of the contract by the 
appropriate government approving authority, the Procuring Entity shall issue its 
Notice to Proceed to the Bidder. 

34.2. The contract effectivity date shall be provided in the Notice to Proceed by the 
Procuring Entity, which date shall not be later than seven (7) calendar days from 
the issuance of the Notice to Proceed. 

35. Protest Mechanism 

Decision of the Procuring Entity at any stage of the procurement process may be 
questioned in accordance with Section 55 of the Revised Implementing Rules and 
Regulations of Republic Act 9184. 

Page 25 of 25 
Instructions to Bidders 

 



Batangas State University 
Bidding Documents (Based on Revised IRR of RA 9184, Fourth Edition, December 2010) 

 
SECTION III 

BID DATA SHEETS 
 

ITB Clause  

1.1 The Procuring Entity is Batangas State University. 

1.2 Procurement of Asian Utility Vehicle for BatStateU Research Office 
(Re-bidding). 

2 The Funding Source is: 

The Government of the Philippines (GOP) in the amount of Nine 
Hundred Fifteen Thousand Five Hundred Five Pesos & 89/100 
Only (Php 915,505.89). 

The name of the Project is Procurement of Asian Utility Vehicle for 
BatStateU Research Office (Re-bidding). 

The identification number of the Project is BSU-Project N0. 2015-375. 

3.1 No further instructions. 

5.1 No further instructions. 

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1.  

5.4 Bidders should have completed, within three (3) years from the date of 
submission and receipt of bids, a single contract that is similar to this 
Project, equivalent to at least fifty percent (50%) of the ABC 

7 No further instructions.   

8.1 Subcontracting is not allowed. 

8.2  Not applicable. 

9.1 The Procuring Entity will hold a pre-bid conference for this Project on 
November 25, 2015, 9:00 AM. 

BAC Office 
Ground Floor, CITE Building 
Batangas State University, GPB Campus I 
Rizal Avenue Extension, Batangas City 

10.1 The Procuring Entity’s address is: 

2nd Floor, Administration Building,  
Batangas State University, GPB Campus I 
Rizal Avenue Extension, Batangas City 
  

Atty. Edgard E. Valdez 
BAC Chairman 
Tel No. 980-0385 local 1811 

12.1(a) No further instructions. 

Page 1 of 3 
Bid Data Sheets 

 



Batangas State University 
Bidding Documents (Based on Revised IRR of RA 9184, Fourth Edition, December 2010) 

12.1(a)(i) No other acceptable proof of registration is recognized. 

12.1(a)(iii) The statement “covers all ongoing and completed government and 
private contracts” shall include all such contracts within three (3) 
years prior to the deadline for the submission and receipt of bids, 
including contracts awarded but not yet started, if any. The value of the 
prospective Bidder’s largest contract, adjusted to current price index 
must be at least fifty percent (50%) of the ABC/Sub ABC in order to be 
eligible to bid for the project. 

13.1 No additional requirements 

13.2 The Total ABC is Nine Hundred Fifteen Thousand Five Hundred 
Five Pesos & 89/100 Only (Php 915,505.89). 

Any bid with a financial component exceeding this amount shall not be 
accepted. 

15.4(a)(iii) No incidental services are required. 

15.4(b)(iii) Not applicable  

No incidental services are required. 
15.5 Bid Prices shall be fixed. Adjustable price proposals shall be treated as non-

responsive and shall be rejected.  
16.1(b) The Bid prices for Goods supplied from outside of the Philippines shall 

be quoted in Philippine Pesos. 

16.3 Not applicable. 

17.1 Bid validity period is One Hundred Twenty (120) calendar days from 
the date of opening of bids.  

18.1 The bid security shall be in the following amount: 

1. Two (2%) of the ABC, if bid security is in cash, 
cashier’s/manager’s check, bank draft/guarantee or irrevocable 
letter of credit; 

2. Five (5%) of the  ABC if bid security is in Surety Bond; or 

3. Any combination of the foregoing proportionate to the share 
of form with respect to total amount of security.  

4. Bid Securing Declaration (Use BatStateU Goods Form No. 5c) 

18.2 The validity period for bid security is One Hundred twenty (120) 
calendar days from the date of opening of bid. 

20.3 Each Bidder shall submit one (1) original and two (2) copies of the first 
and second components of its bid. 

21 The address for submission of bids is  

BAC Office 
Ground Floor, CITE Building 
Batangas State University, GPPB Campus I 
Rizal Avenue Extension, Batangas City 
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The deadline for submission of bids is 9:00 to 10:00 AM, December 7, 
2015. 

24.1 The place of bid opening is  

BAC Office 
Ground Floor, CITE Building 
Batangas State University, GPPB Campus I 
Rizal Avenue Extension, Batangas City 
 

The date and time of bid opening is 10:00 AM, December 7, 2015. 

24.2 No further instructions. 

27.1 No further instructions. 

28.3 The goods are grouped in a single lot and the lot shall not be divided 
into sub-lots for the purpose of bidding, evaluation, and contract 
award. 

28.3(b) Bid modification in whatever form is not allowed. 

28.4 No further instructions. 

29.2(a) No further instructions. 

29.2(b) Not applicable 

29.2(d) No other licenses required. 

32.4(g) No other contract documents needed. 
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1. Definitions  
For purposes of this Clause, boldface type is used to identify defined terms. 

1.1. The Arbiter is the person appointed jointly by the Procuring Entity and the Contractor 
to resolve disputes in the first instance, as provided for in GCC Clause 21. 

1.2. Bill of Quantities refers to a list of the specific items of the Work and their 
corresponding unit prices, lump sums, and/or provisional sums. 

1.3. The Completion Date is the date of completion of the Works as certified by the 
Procuring Entity’s Representative, in accordance with GCC Clause 49. 

1.4. The Contract is the contract between the Procuring Entity and the Contractor to execute, 
complete, and maintain the Works. 

1.5. The Contract Price is the price stated in the Letter of Acceptance and thereafter to be 
paid by the Procuring Entity to the Contractor for the execution of the Works in 
accordance with this Contract. 

1.6. Contract Time Extension is the allowable period for the Contractor to complete the 
Works in addition to the original Completion Date stated in this Contract. 

1.7. The Contractor is the juridical entity whose proposal has been accepted by the 
Procuring Entity and to whom the Contract to execute the Work was awarded.  

1.8. The Contractor’s Bid is the signed offer or proposal submitted by the Contractor to the 
Procuring Entity in response to the Bidding Documents. 

1.9. Days are calendar days; months are calendar months. 

1.10. Dayworks are varied work inputs subject to payment on a time basis for the 
Contractor’s employees and Equipment, in addition to payments for associated Materials 
and Plant. 

1.11. A Defect is any part of the Works not completed in accordance with the Contract. 

1.12. The Defects Liability Certificate is the certificate issued by Procuring Entity’s 
Representative upon correction of defects by the Contractor. 

1.13. The Defects Liability Period is the one year period between contract completion and 
final acceptance within which the Contractor assumes the responsibility to undertake 
the repair of any damage to the Works at his own expense. 

1.14. Drawings are graphical presentations of the Works. They include all supplementary 
details, shop drawings, calculations, and other information provided or approved for the 
execution of this Contract. 

1.15. Equipment refers to all facilities, supplies, appliances, materials or things required for 
the execution and completion of the Work provided by the Contractor and which shall 
not form or are not intended to form part of the Permanent Works. 

1.16. The Intended Completion Date refers to the date specified in the SCC when the 
Contractor is expected to have completed the Works.  The Intended Completion Date 
may be revised only by the Procuring Entity’s Representative by issuing an extension of 
time or an acceleration order. 

1.17. Materials are all supplies, including consumables, used by the Contractor for 
incorporation in the Works. 
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1.18. The Notice to Proceed is a written notice issued by the Procuring Entity or the 
Procuring Entity’s Representative to the Contractor requiring the latter to begin the 
commencement of the work not later than a specified or determinable date. 

1.19. Permanent Works all permanent structures and all other project features and facilities 
required to be constructed and completed in accordance with this Contract which shall 
be delivered to the Procuring Entity and which shall remain at the Site after the removal 
of all Temporary Works. 

1.20. Plant refers to the machinery, apparatus, and the like intended to form an integral part 
of the Permanent Works. 

1.21. The Procuring Entity is the party who employs the Contractor to carry out the Works 
stated in the SCC. 

1.22. The Procuring Entity’s Representative refers to the Head of the Procuring Entity or his 
duly authorized representative, identified in the SCC, who shall be responsible for 
supervising the execution of the Works and administering this Contract. 

1.23. The Site is the place provided by the Procuring Entity where the Works shall be executed 
and any other place or places which may be designated in the SCC, or notified to the 
Contractor by the Procuring Entity’s Representative as forming part of the Site. 

1.24. Site Investigation Reports are those that were included in the Bidding Documents and 
are factual and interpretative reports about the surface and subsurface conditions at the 
Site. 

1.25. Slippage is a delay in work execution occurring when actual accomplishment falls below 
the target as measured by the difference between the scheduled and actual 
accomplishment of the Work by the Contractor as established from the work schedule. 
This is actually described as a percentage of the whole Works.  

1.26. Specifications means the description of Works to be done and the qualities of materials 
to be used, the equipment to be installed and the mode of construction. 

1.27. The Start Date, as specified in the SCC, is the date when the Contractor is obliged to 
commence execution of the Works.  It does not necessarily coincide with any of the Site 
Possession Dates.  

1.28. A Subcontractor is any person or organization to whom a part of the Works has been 
subcontracted by the Contractor, as allowed by the Procuring Entity, but not any 
assignee of such person.  

1.29. Temporary Works are works designed, constructed, installed, and removed by the 
Contractor that are needed for construction or installation of the Permanent Works. 

1.30. Work(s) refer to the Permanent Works and Temporary Works to be executed by the 
Contractor in accordance with this Contract, including (i) the furnishing of all labor, 
materials, equipment and others incidental, necessary or convenient to the complete 
execution of the Works; (ii) the passing of any tests before acceptance by the Procuring 
Entity’s Representative; (iii) and the carrying out of all duties and obligations of the 
Contractor imposed by this Contract as described in the SCC. 

2. Interpretation 
2.1. In interpreting the Conditions of Contract, singular also means plural, male also means 

female or neuter, and the other way around.  Headings have no significance.  Words have 
their normal meaning under the language of this Contract unless specifically defined.  
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The Procuring Entity’s Representative will provide instructions clarifying queries about 
the Conditions of Contract. 

2.2. If sectional completion is specified in the SCC, references in the Conditions of Contract to 
the Works, the Completion Date, and the Intended Completion Date apply to any Section of 
the Works (other than references to the Completion Date and Intended Completion Date 
for the whole of the Works). 

3. Governing Language and Law 
3.1. This Contract has been executed in the English language, which shall be the binding and 

controlling language for all matters relating to the meaning or interpretation of this 
Contract.  All correspondence and other documents pertaining to this Contract which are 
exchanged by the parties shall be written in English. 

3.2. This Contract shall be interpreted in accordance with the laws of the Republic of the 
Philippines. 

4. Communications 
Communications between parties that are referred to in the Conditions shall be effective only 
when in writing.  A notice shall be effective only when it is received by the concerned party. 

5. Possession of Site 
5.1. On the date specified in the SCC, the Procuring Entity shall grant the Contractor 

possession of so much of the Site as may be required to enable it to proceed with the 
execution of the Works. If the Contractor suffers delay or incurs cost from failure on the 
part of the Procuring Entity to give possession in accordance with the terms of this 
clause, the Procuring Entity’s Representative shall give the Contractor a Contract Time 
Extension and certify such sum as fair to cover the cost incurred, which sum shall be paid 
by Procuring Entity. 

5.2. If possession of a portion is not given by the date stated in the SCC Clause 5.1, the 
Procuring Entity will be deemed to have delayed the start of the relevant activities.  The 
resulting adjustments in contact time to address such delay shall be in accordance with 
GCC Clause 47. 

5.3. The Contractor shall bear all costs and charges for special or temporary right-of-way 
required by it in connection with access to the Site. The Contractor shall also provide at 
his own cost any additional facilities outside the Site required by it for purposes of the 
Works. 

5.4. The Contractor shall allow the Procuring Entity’s Representative and any person 
authorized by the Procuring Entity’s Representative access to the Site and to any place 
where work in connection with this Contract is being carried out or is intended to be 
carried out. 

6. The Contractor’s Obligations 
6.1. The Contractor shall carry out the Works properly and in accordance with this Contract. 

The Contractor shall provide all supervision, labor, Materials, Plant and Contractor's 
Equipment, which may be required. All Materials and Plant on Site shall be deemed to be 
the property of the Procuring Entity. 

6.2. The Contractor shall commence execution of the Works on the Start Date and shall carry 
out the Works in accordance with the Program of Work submitted by the Contractor, as 
updated with the approval of the Procuring Entity’s Representative, and complete them 
by the Intended Completion Date. 
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6.3. The Contractor shall be responsible for the safety of all activities on the Site. 

6.4. The Contractor shall carry out all instructions of the Procuring Entity’s Representative 
that comply with the applicable laws where the Site is located. 

6.5. The Contractor shall employ the key personnel named in the Schedule of Key Personnel, 
as referred to in the SCC, to carry out the supervision of the Works. The Procuring Entity 
will approve any proposed replacement of key personnel only if their relevant 
qualifications and abilities are equal to or better than those of the personnel listed in the 
Schedule. 

6.6. If the Procuring Entity’s Representative asks the Contractor to remove a member of the 
Contractor’s staff or work force, for justifiable cause, the Contractor shall ensure that the 
person leaves the Site within seven (7) days and has no further connection with the 
Work in this Contract. 

6.7. During Contract implementation, the Contractor and his subcontractors shall abide at all 
times by all labor laws, including child labor related enactments, and other relevant 
rules. 

6.8. The Contractor shall submit to the Procuring Entity for consent the name and particulars 
of the person authorized to receive instructions on behalf of the Contractor. 

6.9. The Contractor shall cooperate and share the Site with other contractors, public 
authorities, utilities, and the Procuring Entity between the dates given in the schedule of 
other contractors particularly when they shall require access to the Site.  The Contractor 
shall also provide facilities and services for them during this period.  The Procuring 
Entity may modify the schedule of other contractors, and shall notify the Contractor of 
any such modification thereto. 

6.10. Should anything of historical or other interest or of significant value be unexpectedly 
discovered on the Site, it shall be the property of the Procuring Entity.  The Contractor 
shall notify the Procuring Entity’s Representative of such discoveries and carry out the 
Procuring Entity’s Representative’s instructions in dealing with them. 

7. Performance Security 
7.1. Within ten (10) calendar days from receipt of the Notice of Award from the Procuring 

Entity but in no case later than the signing of the contract by both parties, the Contractor 
shall furnish the performance security in any the forms prescribed in ITB Clause 32.2. 

7.2. The performance security posted in favor of the Procuring Entity shall be forfeited in the 
event it is established that the Contractor is in default in any of its obligations under the 
Contract.  

7.3. The performance security shall remain valid until issuance by the Procuring Entity of the 
Certificate of Final Acceptance. 

7.4. The performance security may be released by the Procuring Entity and returned to the 
Contractor after the issuance of the Certificate of Final Acceptance subject to the 
following conditions: 

(a) There are no pending claims against the Contractor or the surety company filed 
by the Procuring Entity; 

(b) The Contractor has no pending claims for labor and materials filed against it; and 

(c) Other terms specified in the SCC. 
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7.5. The Contractor shall post an additional performance security following the amount and 
form specified in ITB Clause 32.2 to cover any cumulative increase of more than ten 
percent (10%) over the original value of the contract as a result of amendments to order 
or change orders, extra work orders and supplemental agreements, as the case may be.  
The Contractor shall cause the extension of the validity of the performance security to 
cover approved contract time extensions. 

7.6. In case of a reduction in the contract value or for partially completed Works under the 
contract which are usable and accepted by the Procuring Entity the use of which, in the 
judgment of the implementing agency or the Procuring Entity, will not affect the 
structural integrity of the entire project, the Procuring Entity shall allow a proportional 
reduction in the original performance security, provided that any such reduction is more 
than ten percent (10%) and that the aggregate of such reductions is not more than fifty 
percent (50%) of the original performance security. 

7.7. Unless otherwise indicated in the SCC, the Contractor, by entering into the Contract with 
the Procuring Entity, acknowledges the right of the Procuring Entity to institute action 
pursuant to  Act 3688 against any subcontractor be they an individual, firm, partnership, 
corporation, or association supplying the Contractor with labor, materials and/or 
equipment for the performance of this Contract. 

8. Subcontracting 
8.1. Unless otherwise indicated in the SCC, the Contractor cannot subcontract Works more 

than the percentage specified in ITB Clause 8.1. 

8.2. Subcontracting of any portion of the Works does not relieve the Contractor of any 
liability or obligation under this Contract.  The Contractor will be responsible for the 
acts, defaults, and negligence of any subcontractor, its agents, servants or workmen as 
fully as if these were the Contractor’s own acts, defaults, or negligence, or those of its 
agents, servants or workmen. 

8.3. Subcontractors disclosed and identified during the bidding may be changed during the 
implementation of this Contract, subject to compliance with the required qualifications 
and the approval of the Procuring Entity.   

9. Liquidated Damages 
9.1. The Contractor shall pay liquidated damages to the Procuring Entity  for each day that 

the Completion Date is later than the Intended Completion Date.  The applicable 
liquidated damages is at least one-tenth (1/10) of a percent of the cost of the 
unperformed portion for every day of delay.  The total amount of liquidated damages 
shall not exceed  ten percent (10%) of the amount of the contract.  The Procuring Entity 
may deduct liquidated damages from payments due to the Contractor.  Payment of 
liquidated damages shall not affect the Contractor. Once the cumulative amount of 
liquidated damages reaches ten percent (10%) of the amount of this Contract, the 
Procuring Entity shall rescind this Contract, without prejudice to other courses of action 
and remedies open to it. 

9.2. If the Intended Completion Date is extended after liquidated damages have been paid, 
the Engineer of the Procuring Entity shall correct any overpayment of liquidated 
damages by the Contractor by adjusting the next payment certificate.  The Contractor 
shall be paid interest on the overpayment, calculated from the date of payment to the 
date of repayment, at the rates specified in GCC Clause  40.3. 

10. Site Investigation Reports 
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The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports referred to in 
the SCC supplemented by any information obtained by the Contractor. 

11. The Procuring Entity, Licenses and Permits 
The Procuring Entity shall, if requested by the Contractor, assist him in applying for permits, 
licenses or approvals, which are required for the Works. 

12. Contractor’s Risk and Warranty Security 
12.1. The Contractor shall assume full responsibility for the Works from the time project 

construction commenced up to final acceptance by the Procuring Entity and shall be held 
responsible for any damage or destruction of the Works except those occasioned by force 
majeure. The Contractor shall be fully responsible for the safety, protection, security, and 
convenience of his personnel, third parties, and the public at large, as well as the Works, 
Equipment, installation, and the like to be affected by his construction work.  

12.2. The defects liability period for infrastructure projects shall be one year from contract 
completion up to final acceptance by the Procuring Entity.  During this period, the 
Contractor shall undertake the repair works, at his own expense, of any damage to the 
Works on account of the use of materials of inferior quality within ninety (90) days from 
the time the Head of the Procuring Entity has issued an order to undertake repair.  In 
case of failure or refusal to comply with this mandate, the Procuring Entity shall 
undertake such repair works and shall be entitled to full reimbursement of expenses 
incurred therein upon demand. 

12.3. Unless otherwise indicated in the SCC, in case the Contractor fails to comply with the 
preceding paragraph, the Procuring Entity shall forfeit its performance security, subject 
its property(ies) to attachment or garnishment proceedings, and perpetually disqualify it 
from participating in any public bidding. All payables of the GOP in his favor shall be 
offset to recover the costs.  

12.4. After final acceptance of the Works by the Procuring Entity, the Contractor shall be held 
responsible for “Structural Defects”, i.e., major faults/flaws/deficiencies in one or more 
key structural elements of the project which may lead to structural  failure of the 
completed elements or structure, or “Structural Failures”, i.e., where one or more key 
structural elements in an infrastructure facility fails or collapses, thereby rendering the 
facility or part thereof incapable of withstanding the design loads, and/or endangering 
the safety of the users or the general public: 

(a) Contractor – Where Structural Defects/Failures arise due to faults attributable to 
improper construction, use of inferior quality/substandard materials, and any 
violation of the contract plans and specifications, the contractor shall be held 
liable; 

(b) Consultants – Where Structural Defects/Failures arise due to faulty and/or 
inadequate design and specifications as well as construction supervision, then 
the consultant who prepared the design or undertook construction supervision 
for the project shall be held liable; 

(c) Procuring Entity’s Representatives/Project Manager/Construction Managers and 
Supervisors – The project owner’s representative(s), project manager, 
construction manager, and supervisor(s) shall be held liable in cases where the 
Structural Defects/Failures are due to his/their willful intervention in altering 
the designs and other specifications; negligence or omission in not approving or 
acting on proposed changes to noted defects or deficiencies in the design and/or 
specifications; and the use of substandard construction materials in the project; 
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(d) Third Parties - Third Parties shall be held liable in cases where Structural 
Defects/Failures are caused by work undertaken by them such as leaking pipes, 
diggings or excavations, underground cables and electrical wires, underground 
tunnel, mining shaft and the like, in which case the applicable warranty to such 
structure should be levied to third parties for their construction or restoration 
works. 

(e) Users - In cases where Structural Defects/Failures are due to abuse/misuse by 
the end user of the constructed facility and/or non–compliance by a user with 
the technical design limits and/or intended purpose of the same, then the user 
concerned shall be held liable. 

12.5. The warranty against Structural Defects/Failures, except those occasioned on force 
majeure, shall cover the period specified in the SCC reckoned from the date of issuance 
of the Certificate of Final Acceptance by the Procuring Entity.  

12.6. The Contractor shall be required to put up a warranty security in the form of cash, bank 
guarantee, letter of credit, GSIS or surety bond callable on demand, in accordance with 
the following schedule: 

Form of Warranty 
Minimum Amount in 

Percentage (%) of Total 
Contract Price 

(a) Cash or letter of credit issued by 
Universal or Commercial bank: 
provided, however, that the letter of 
credit shall be confirmed or 
authenticated by a Universal or 
Commercial bank, if issued by a foreign 
bank 

Five Percent (5%) 

(b) Bank guarantee confirmed by Universal 
or Commercial bank: provided, 
however, that the letter of credit shall 
be confirmed or authenticated by a 
Universal or Commercial bank, if issued 
by a foreign bank 

Ten Percent (10%) 

(c) Surety bond callable upon demand 
issued by GSIS or any surety or 
insurance company duly certified by 
the Insurance Commission 

Thirty Percent (30%) 

12.7. The warranty security shall be stated in Philippine Pesos and shall remain effective for 
one year from the date of issuance of the Certificate of Final Acceptance by the Procuring 
Entity, and returned only after the lapse of said one year period. 

12.8. In case of structural defects/failure occurring during the applicable warranty period 
provided in GCC Clause 12.5, the Procuring Entity shall undertake the necessary 
restoration or reconstruction works and shall be entitled to full reimbursement by the 
parties found to be liable for expenses incurred therein upon demand, without prejudice 
to the filing of appropriate administrative, civil, and/or criminal charges against the 
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responsible persons as well as the forfeiture of the warranty security posted in favor of 
the Procuring Entity. 

13. Liability of the Contractor 
Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability under this 
Contract shall be as provided by the laws of the Republic of the Philippines. 

14. Procuring Entity’s Risk 
14.1. From the Start Date until the Certificate of Final Acceptance has been issued, the 

following are risks of the Procuring Entity: 

(a) The risk of personal injury, death, or loss of or damage to property (excluding the 
Works, Plant, Materials, and Equipment), which are due to: 

(i) any type of use or occupation of the Site authorized by the Procuring 
Entity after the official acceptance of the works; or 

(ii) negligence, breach of statutory duty, or interference with any legal right 
by the Procuring Entity or by any person employed by or contracted to 
him except the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent 
that it is due to a fault of the Procuring Entity or in the Procuring Entity’s design, 
or due to war or radioactive contamination directly affecting the country where 
the Works are to be executed. 

15. Insurance 
15.1. The Contractor shall, under his name and at his own expense, obtain and maintain, for 

the duration of this Contract, the following insurance coverage: 

(a) Contractor’s All Risk Insurance; 

(b) Transportation to the project Site of Equipment, Machinery, and Supplies owned 
by the Contractor; 

(c) Personal injury or death of Contractor’s employees; and 

(d) Comprehensive insurance for third party liability to Contractor’s direct or 
indirect act or omission causing damage to third persons. 

15.2. The Contractor shall provide evidence to the Procuring Entity’s Representative that the 
insurances required under this Contract have been effected and shall, within a 
reasonable time, provide copies of the insurance policies to the Procuring Entity’s 
Representative.  Such evidence and such policies shall be provided to the Procuring 
Entity’s through the Procuring Entity’s Representative. 

15.3. The Contractor shall notify the insurers of changes in the nature, extent, or program for 
the execution of the Works and ensure the adequacy of the insurances at all times in 
accordance with the terms of this Contract and shall produce to the Procuring Entity’s 
Representative the insurance policies in force including the receipts for payment of the 
current premiums. 

The above insurance policies shall be obtained from any reputable insurance company 
approved by the Procuring Entity’s Representative. 

15.4. If the Contractor fails to obtain and keep in force the insurances referred to herein or any 
other insurance which he may be required to obtain under the terms of this Contract, the 
Procuring Entity may obtain and keep in force any such insurances and pay such 
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premiums as may be necessary for the purpose.  From time to time, the Procuring Entity 
may deduct the amount it shall pay for said premiums including twenty five percent 
(25%) therein from any monies due, or which may become due, to the Contractor, 
without prejudice to the Procuring Entity exercising its right to impose other sanctions 
against the Contractor pursuant to the provisions of this Contract. 

15.5. In the event the Contractor fails to observe the above safeguards, the Procuring Entity 
may, at the Contractor’s expense, take whatever measure is deemed necessary for its 
protection and that of the Contractor’s personnel and third parties, and/or order the 
interruption of dangerous Works.  In addition, the Procuring Entity may refuse to make 
the payments under GCC Clause 40 until the Contractor complies with this Clause. 

15.6. The Contractor shall immediately replace the insurance policy obtained as required in 
this Contract, without need of the Procuring Entity’s demand, with a new policy issued 
by a new insurance company acceptable to the Procuring Entity for any of the following 
grounds: 

(a) The issuer of the insurance policy to be replaced has:  

(i) become bankrupt;  

(ii) been placed under receivership or under a management committee;  

(iii) been sued for suspension of payment; or 

(iv) been suspended by the Insurance Commission and its license to engage in 
business or its authority to issue insurance policies cancelled; or  

(v) Where reasonable grounds exist that the insurer may not be able, fully 
and promptly, to fulfill its obligation under the insurance policy. 

16. Termination for Default of Contractor 
16.1. The Procuring Entity shall terminate this Contract for default when any of the following 

conditions attend its implementation: 

16.2. Due to the Contractor’s fault and while the project is on-going, it has incurred negative 
slippage of fifteen percent (15%) or more in accordance with Presidential Decree 1870, 
regardless of whether or not previous warnings and notices have been issued for the 
Contractor to improve his performance; 

16.3. Due to its own fault and after this Contract time has expired, the Contractor incurs delay 
in the completion of the Work after this Contract has expired; or 

16.4. The Contractor: 

(a) abandons the contract Works, refuses or fails to comply with a valid instruction 
of the Procuring Entity or fails to proceed expeditiously and without delay 
despite a written notice by the Procuring Entity; 

(b) does not actually have on the project Site the minimum essential equipment 
listed on the Bid necessary to prosecute the Works in accordance with the 
approved Program of Work and equipment deployment schedule as required for 
the project; 

(c) does not execute the Works in accordance with this Contract or persistently or 
flagrantly neglects to carry out its obligations under this Contract; 

(d) neglects or refuses to remove materials or to perform a new Work that has been 
rejected as defective or unsuitable; or 
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(e) sub-lets any part of this Contract without approval by the Procuring Entity. 

16.5. All materials on the Site, Plant, Equipment, and Works shall be deemed to be the 
property of the Procuring Entity if this Contract is rescinded because of the Contractor’s 
default. 

17. Termination for Default of Procuring Entity 
The Contractor may terminate this Contract with the Procuring Entity if the works are 
completely stopped for a continuous period of at least sixty (60) calendar days through no fault 
of its own, due to any of the following reasons: 

(a) Failure of the Procuring Entity to deliver, within a reasonable time, supplies, materials, 
right-of-way, or other items it is obligated to furnish under the terms of this Contract; or 

(b) The prosecution of the Work is disrupted by the adverse peace and order situation, as 
certified by the Armed Forces of the Philippines Provincial Commander and approved by 
the Secretary of National Defense. 

18. Termination for Other Causes 
18.1. The Procuring Entity may terminate this Contract, in whole or in part, at any time for its 

convenience.  The Head of the Procuring Entity may terminate this Contract for the 
convenience of the Procuring Entity if he has determined the existence of conditions that 
make Project Implementation economically, financially or technically impractical and/or 
unnecessary, such as, but not limited to, fortuitous event(s) or changes in law and 
National Government policies. 

18.2. The Procuring Entity or the Contractor may terminate this Contract if the other party 
causes a fundamental breach of this Contract. 

18.3. Fundamental breaches of Contract shall include, but shall not be limited to, the following: 

(a) The Contractor stops work for twenty eight (28) days when no stoppage of work 
is shown on the current Program of Work and the stoppage has not been 
authorized by the Procuring Entity’s Representative; 

(b) The Procuring Entity’s Representative instructs the Contractor to delay the 
progress of the Works, and the instruction is not withdrawn within twenty eight 
(28) days; 

(c) The Procuring Entity shall terminate this Contract if the Contractor is declared 
bankrupt or insolvent as determined with finality by a court of competent 
jurisdiction.  In this event, termination will be without compensation to the 
Contractor, provided that such termination will not prejudice or affect any right 
of action or remedy which has accrued or will accrue thereafter to the Procuring 
Entity and/or the Contractor.  In the case of the Contractor's insolvency, any 
Contractor's Equipment which the Procuring Entity instructs in the notice is to 
be used until the completion of the Works; 

(d) A payment certified by the Procuring Entity’s Representative is not paid by the 
Procuring Entity to the Contractor within eighty four (84) days from the date of 
the Procuring Entity’s Representative’s certificate; 

(e) The Procuring Entity’s Representative gives Notice that failure to correct a 
particular Defect is a fundamental breach of Contract and the Contractor fails to 
correct it within a reasonable period of time determined by the Procuring 
Entity’s Representative; 
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(f) The Contractor does not maintain a Security, which is required;  

(g) The Contractor has delayed the completion of the Works by the number of days 
for which the maximum amount of liquidated damages can be paid, as defined in 
the GCC Clause 9; and 

(h) In case it is determined prima facie by the Procuring Entity that the Contractor 
has engaged, before or during the implementation of the contract, in unlawful 
deeds and behaviors relative to contract acquisition and implementation, such 
as, but not limited to, the following:  

(i) corrupt, fraudulent, collusive, coercive, and obstructive  practices as 
defined in ITB Clause 3.1(a), unless otherwise specified in the SCC;  

(ii) drawing up or using forged documents;  

(iii) using adulterated materials, means or methods, or engaging in 
production contrary to rules of science or the trade; and  

(iv) any other act analogous to the foregoing. 

18.4. The Funding Source or the Procuring Entity, as appropriate, will seek to impose the 
maximum civil, administrative and/or criminal penalties available under the applicable 
law on individuals and organizations deemed to be involved with corrupt, fraudulent, or 
coercive practices. 

18.5. When persons from either party to this Contract gives notice of a fundamental breach to 
the Procuring Entity’s Representative  in order to terminate the existing contract for a 
cause other than those listed under GCC Clause 18.3, the Procuring Entity’s 
Representative shall decide whether the breach is fundamental or not. 

18.6. If this Contract is terminated, the Contractor shall stop work immediately, make the Site 
safe and secure, and leave the Site as soon as reasonably possible. 

19. Procedures for Termination of Contracts 
19.1. The following provisions shall govern the procedures for the termination of this 

Contract: 

(a) Upon receipt of a written report of acts or causes which may constitute 
ground(s) for termination as aforementioned, or upon its own initiative, the 
Procuring Entity shall, within a period of seven (7) calendar days, verify the 
existence of such ground(s) and cause the execution of a Verified Report, with all 
relevant evidence attached; 

(b) Upon recommendation by the Procuring Entity, the Head of the Procuring Entity 
shall terminate this Contract only by a written notice to the Contractor conveying 
the termination of this Contract. The notice shall state: 

(i) that this Contract is being terminated for any of the ground(s) afore-
mentioned, and a statement of the acts that constitute the ground(s) 
constituting the same; 

(ii) the extent of termination, whether in whole or in part;  

(iii) an instruction to the Contractor to show cause as to why this Contract 
should not be terminated; and 

(iv) special instructions of the Procuring Entity, if any. 

The Notice to Terminate shall be accompanied by a copy of the Verified Report; 
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(c) Within a period of seven (7) calendar days from receipt of the Notice of 
Termination, the Contractor shall submit to the Head of the Procuring Entity a 
verified position paper stating why the contract should not be terminated.  If the 
Contractor fails to show cause after the lapse of the seven (7) day period, either 
by inaction or by default, the Head of the Procuring Entity shall issue an order 
terminating the contract;  

(d) The Procuring Entity may, at anytime before receipt of the Bidder’s verified 
position paper described in item (c) above withdraw the Notice to Terminate if it 
is determined that certain items or works subject of the notice had been 
completed, delivered, or performed before the Contractor’s receipt of the notice;  

(e) Within a non-extendible period of ten (10) calendar days from receipt of the 
verified position paper, the Head of the Procuring Entity shall decide whether or 
not to terminate this Contract.  It shall serve a written notice to the Contractor of 
its decision and, unless otherwise provided in the said notice, this Contract is 
deemed terminated from receipt of the Contractor of the notice of decision.  The 
termination shall only be based on the ground(s) stated in the Notice to 
Terminate; and 

(f) The Head of the Procuring Entity may create a Contract Termination Review 
Committee (CTRC) to assist him in the discharge of this function.  All decisions 
recommended by the CTRC shall be subject to the approval of the Head of the 
Procuring Entity. 

19.2. Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of 
additional administrative sanctions as the internal rules of the agency may provide 
and/or further criminal prosecution as provided by applicable laws, the procuring entity 
shall impose on contractors after the termination of the contract the penalty of 
suspension for one (1) year for the first offense, suspension for two (2) years for the 
second offense from participating in the public bidding process, for violations committed 
during the contract implementation stage, which include but not limited to the following: 

(a) Failure of the contractor, due solely to his fault or negligence, to mobilize and 
start work or performance within the specified period in the Notice to Proceed 
(“NTP”); 

(b) Failure by the contractor to fully and faithfully comply with its contractual 
obligations without valid cause, or failure by the contractor to comply with any 
written lawful instruction of the procuring entity or its representative(s) 
pursuant to the implementation of the contract.  For the procurement of 
infrastructure projects or consultancy contracts, lawful instructions include but 
are not limited to the following: 

(i) Employment of competent technical personnel, competent engineers 
and/or work supervisors; 

(ii) Provision of warning signs and barricades in accordance with approved 
plans and specifications and contract provisions; 

(iii) Stockpiling in proper places of all materials and removal from the project 
site of waste and excess materials, including broken pavement and 
excavated debris in accordance with approved plans and specifications 
and contract provisions; 

(iv) Deployment of committed equipment, facilities, support staff and 
manpower; and 
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(v) Renewal of the effectivity dates of the performance security after its 
expiration during the course of contract implementation. 

(c) Assignment and subcontracting of the contract or any part thereof or 
substitution of key personnel named in the proposal without prior written 
approval by the procuring entity. 

(d) Poor performance by the contractor or unsatisfactory quality and/or progress of 
work arising from his fault or negligence as reflected in the Constructor's 
Performance Evaluation System (“CPES”) rating sheet.  In the absence of the 
CPES rating sheet, the existing performance monitoring system of the procuring 
entity shall be applied.  Any of the following acts by the  Contractor shall be 
construed as poor performance: 

(i) Negative slippage of 15% and above within the critical path of the project 
due entirely to the fault or negligence of the contractor; and 

(ii) Quality of materials and workmanship not complying with the approved 
specifications arising from the contractor's fault or negligence. 

(e) Willful or deliberate abandonment or non-performance of the project or contract 
by the contractor resulting to substantial breach thereof without lawful and/or 
just cause. 

In addition to the penalty of suspension, the performance security posted by the 
contractor shall also be forfeited. 

20. Force Majeure, Release From Performance 
20.1. For purposes of this Contract the terms “force majeure” and “fortuitous event” may be 

used interchangeably.  In this regard, a fortuitous event or force majeure shall be 
interpreted to mean an event which the Contractor could not have foreseen, or which 
though foreseen, was inevitable.  It shall not include ordinary unfavorable weather 
conditions; and any other cause the effects of which could have been avoided with the 
exercise of reasonable diligence by the Contractor. 

20.2. If this Contract is discontinued by an outbreak of war or by any other event entirely 
outside the control of either the Procuring Entity or the Contractor, the Procuring 
Entity’s Representative shall certify that this Contract has been discontinued.  The 
Contractor shall make the Site safe and stop work as quickly as possible after receiving 
this certificate and shall be paid for all works carried out before receiving it and for any 
Work carried out afterwards to which a commitment was made. 

20.3. If the event continues for a period of eighty four (84) days, either party may then give 
notice of termination, which shall take effect twenty eight (28) days after the giving of 
the notice. 

20.4. After termination, the Contractor shall be entitled to payment of the unpaid balance of 
the value of the Works executed and of the materials and Plant reasonably delivered to 
the Site, adjusted by the following: 

(a) any sum to which the Contractor is entitled under GCC Clause 28; 

(b) the cost of his suspension and demobilization; 

(c) any sum to which the Procuring Entity is entitled. 

20.5. The net balance due shall be paid or repaid within a reasonable time period from the 
time of the notice of termination. 
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21. Resolution of Disputes 
21.1. If any dispute or difference of any kind whatsoever shall arise between the parties in 

connection  with the implementation of the contract covered by the Act and this IRR, the 
parties shall make every effort to resolve amicably such dispute or difference by mutual 
consultation. 

21.2. If the Contractor believes that a decision taken by the PROCURING ENTITY’s 
Representative was either outside the authority given to the PROCURING ENTITY’s 
Representative by this Contract or that the decision was wrongly taken, the decision 
shall be referred to the Arbiter indicated in the SCC within fourteen (14) days of the 
notification of the PROCURING ENTITY’s Representative’s decision. 

21.3. Any and all disputes arising from the implementation of this Contract covered by the R.A. 
9184 and its IRR shall be submitted to arbitration in the Philippines according to the 
provisions of Republic Act No. 876, otherwise known as the “ Arbitration Law” and 
Republic Act 9285, otherwise known as the “Alternative Dispute Resolution Act of 2004”: 
Provided, however, That, disputes that are within the competence of the Construction 
Industry Arbitration Commission to resolve shall be referred thereto.  The process of 
arbitration shall be incorporated as a provision in this Contract that will be executed 
pursuant to the provisions of the Act and its IRR: Provided, further, That, by mutual 
agreement, the parties may agree in writing to resort to other alternative modes of 
dispute resolution.   

22. Suspension of Loan, Credit, Grant, or Appropriation 
In the event that the Funding Source suspends the Loan, Credit, Grant, or Appropriation to the 
Procuring Entity, from which part of the payments to the Contractor are being made: 

(a) The Procuring Entity is obligated to notify the Contractor of such suspension within 
seven (7) days of having received the suspension notice. 

(b) If the Contractor has not received sums due it for work already done within forty five 
(45) days from the time the Contractor’s claim for payment has been certified by the 
Procuring Entity’s Representative, the Contractor may immediately issue a suspension of 
work notice in accordance with GCC Clause 45.2. 

23. Procuring Entity’s Representative’s Decisions 
23.1. Except where otherwise specifically stated, the Procuring Entity’s Representative will 

decide contractual matters between the Procuring Entity and the Contractor in the role 
representing the Procuring Entity.  

23.2. The Procuring Entity’s Representative may delegate any of his duties and responsibilities 
to other people, except to the Arbiter, after notifying the Contractor, and may cancel any 
delegation after notifying the Contractor. 

24. Approval of Drawings and Temporary Works by the Procuring Entity’s 
Representative 
24.1. All Drawings prepared by the Contractor for the execution of the Temporary Works, are 

subject to prior approval by the Procuring Entity’s Representative before its use.  

24.2. The Contractor shall be responsible for design of Temporary Works. 

24.3. The Procuring Entity’s Representative’s approval shall not alter the Contractor’s 
responsibility for design of the Temporary Works. 
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24.4. The Contractor shall obtain approval of third parties to the design of the Temporary 
Works, when required by the Procuring Entity. 

25. Acceleration and Delays Ordered by the Procuring Entity’s Representative 
25.1. When the Procuring Entity wants the Contractor to finish before the Intended 

Completion Date, the Procuring Entity’s Representative will obtain priced proposals for 
achieving the necessary acceleration from the Contractor.  If the Procuring Entity accepts 
these proposals, the Intended Completion Date will be adjusted accordingly and 
confirmed by both the Procuring Entity and the Contractor. 

25.2. If the Contractor’s Financial Proposals for an acceleration are accepted by the Procuring 
Entity, they are incorporated in the Contract Price and treated as a Variation. 

26. Extension of the Intended Completion Date 
26.1. The Procuring Entity’s Representative shall extend the Intended Completion Date if a 

Variation is issued which makes it impossible for the Intended Completion Date to be 
achieved by the Contractor without taking steps to accelerate the remaining work, which 
would cause the Contractor to incur additional costs.  No payment shall be made for any 
event which may warrant the extension of the Intended Completion Date. 

26.2. The Procuring Entity’s Representative shall decide whether and by how much to extend 
the Intended Completion Date within twenty one (21) days of the Contractor asking the 
Procuring Entity’s Representative for a decision thereto after fully submitting all 
supporting information.  If the Contractor has failed to give early warning of a delay or 
has failed to cooperate in dealing with a delay, the delay by this failure shall not be 
considered in assessing the new Intended Completion Date. 

27. Right to Vary 
27.1. The Procuring Entity’s Representative with the prior approval of the Procuring Entity 

may instruct Variations, up to a maximum cumulative amount of ten percent (10%) of 
the original contract cost. 

27.2. Variations shall be valued as follows: 

(a) At a lump sum price agreed between the parties;  

(b) where appropriate, at rates in this Contract; 

(c) in the absence of appropriate rates, the rates in this Contract shall be used as the 
basis for valuation; or failing which 

(d) at appropriate new rates, equal to or lower than current industry rates and to be 
agreed upon by both parties and approved by the Head of the Procuring Entity. 

28. Contractor's Right to Claim 
If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the Contractor 
shall be entitled to the amount of such cost. If as a result of any of the said events, it is necessary 
to change the Works, this shall be dealt with as a Variation. 

29. Dayworks 
29.1. Subject to GCC Clause 43 on Variation Order, and if applicable as indicated in the SCC, the 

Dayworks rates in the Contractor’s Bid shall be used for small additional amounts of 
work only when the Procuring Entity’s Representative has given written instructions in 
advance for additional work to be paid for in that way. 
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29.2. All work to be paid for as Dayworks shall be recorded by the Contractor on forms 
approved by the Procuring Entity’s Representative.  Each completed form shall be 
verified and signed by the Procuring Entity’s Representative within two days of the work 
being done. 

29.3. The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms. 

30. Early Warning 
30.1. The Contractor shall warn the Procuring Entity’s Representative at the earliest 

opportunity of specific likely future events or circumstances that may adversely affect 
the quality of the work, increase the Contract Price, or delay the execution of the Works.  
The Procuring Entity’s Representative may require the Contractor to provide an estimate 
of the expected effect of the future event or circumstance on the Contract Price and 
Completion Date.  The estimate shall be provided by the Contractor as soon as 
reasonably possible. 

30.2. The Contractor shall cooperate with the Procuring Entity’s Representative in making and 
considering proposals for how the effect of such an event or circumstance can be avoided 
or reduced by anyone involved in the work and in carrying out any resulting instruction 
of the Procuring Entity’s Representative. 

31. Program of Work 
31.1. Within the time stated in the SCC, the Contractor shall submit to the Procuring Entity’s 

Representative for approval a Program of Work showing the general methods, 
arrangements, order, and timing for all the activities in the Works. 

31.2. An update of the Program of Work shall the show the actual progress achieved on each 
activity and the effect of the progress achieved on the timing of the remaining work, 
including any changes to the sequence of the activities. 

31.3. The Contractor shall submit to the Procuring Entity’s Representative for approval an 
updated Program of Work at intervals no longer than the period stated in the SCC.  If the 
Contractor does not submit an updated Program of Work within this period, the 
PROCURING ENTITY’s Representative may withhold the amount stated in the SCC from 
the next payment certificate and continue to withhold this amount until the next 
payment after the date on which the overdue Program of Work has been submitted. 

31.4. The Procuring Entity’s Representative’s approval of the Program of Work shall not alter 
the Contractor’s obligations.  The Contractor may revise the Program of Work and 
submit it to the Procuring Entity’s Representative again at any time.  A revised Program 
of Work shall show the effect of any approved Variations. 

31.5. When the Program of Work is updated, the Contractor shall provide the Procuring 
Entity’s Representative with an updated cash flow forecast.  The cash flow forecast shall 
include different currencies, as defined in the Contract, converted as necessary using the 
Contract exchange rates. 

31.6. All Variations shall be included in updated Program of Work produced by the Contractor. 

32. Management Conferences 
32.1. Either the Procuring Entity’s Representative or the Contractor may require the other to 

attend a Management Conference.  The Management Conference shall review the plans 
for remaining work and deal with matters raised in accordance with the early warning 
procedure. 
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32.2. The Procuring Entity’s Representative shall record the business of Management 
Conferences and provide copies of the record to those attending the Conference and to 
the Procuring Entity .  The responsibility of the parties for actions to be taken shall be 
decided by the PROCURING ENTITY’s Representative either at the Management 
Conference or after the Management Conference and stated in writing to all who 
attended the Conference. 

33. Bill of Quantities 
33.1. The Bill of Quantities shall contain items of work for the construction, installation, 

testing, and commissioning of work to be done by the Contractor. 

33.2. The Bill of Quantities is used to calculate the Contract Price.  The Contractor is paid for 
the quantity of the work done at the rate in the Bill of Quantities for each item. 

33.3. If the final quantity of any work done differs from the quantity in the Bill of Quantities 
for the particular item and is not more than twenty five percent (25%) of the original 
quantity, provided the aggregate changes for all items do not exceed ten percent (10%) 
of the Contract price, the Procuring Entity’s Representative shall make the necessary 
adjustments to allow for the changes subject to applicable laws, rules, and regulations. 

33.4. If requested by the Procuring Entity’s Representative, the Contractor shall provide the 
Procuring Entity’s Representative with a detailed cost breakdown of any rate in the Bill 
of Quantities. 

34. Instructions, Inspections and Audits 
34.1. The Procuring Entity’s personnel shall at all reasonable times during construction of the 

Work be entitled to examine, inspect, measure and test the materials and workmanship, 
and to check the progress of the construction.  

34.2. If the Procuring Entity’s Representative instructs the Contractor to carry out a test not 
specified in the Specification to check whether any work has a defect and the test shows 
that it does, the Contractor shall pay for the test and any samples.  If there is no defect, 
the test shall be a Compensation Event. 

34.3. The Contractor shall permit the Funding Source named in the SCC to inspect the 
Contractor’s accounts and records relating to the performance of the Contractor and to 
have them audited by auditors appointed by the Funding Source, if so required by the 
Funding Source. 

35. Identifying Defects 
The Procuring Entity’s Representative shall check the Contractor’s work and notify the 
Contractor of any defects that are found.  Such checking shall not affect the Contractor’s 
responsibilities.  The Procuring Entity’s Representative may instruct the Contractor to search 
uncover defects and test any work that the Procuring Entity’s Representative considers below 
standards and defective. 

36. Cost of Repairs 
Loss or damage to the Works or Materials to be incorporated in the Works between the Start 
Date and the end of the Defects Liability Periods shall be remedied by the Contractor at the 
Contractor’s cost if the loss or damage arises from the Contractor’s acts or omissions. 

37. Correction of Defects 
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37.1. The Procuring Entity’s Representative shall give notice to the Contractor of any defects 
before the end of the Defects Liability Period, which is One (1) year from project 
completion up to final acceptance by the Procuring Entity’s.   

37.2. Every time notice of a defect is given, the Contractor shall correct the notified defect 
within the length of time specified in the Procuring Entity’s Representative’s notice. 

37.3. The Contractor shall correct the defects which he notices himself before the end of the 
Defects Liability Period. 

37.4. The Procuring Entity shall certify that all defects have been corrected. If the Procuring 
Entity considers that correction of a defect is not essential, he can request the Contractor 
to submit a quotation for the corresponding reduction in the Contract Price. If the 
Procuring Entity accepts the quotation, the corresponding change in the SCC is a 
Variation. 

38. Uncorrected Defects 
38.1. The Procuring Entity shall give the Contractor at least fourteen (14) days notice of his 

intention to use a third party to correct a Defect. If the Contractor does not correct the 
Defect himself within the period, the Procuring Entity may have the Defect corrected by 
the third party. The cost of the correction will be deducted from the Contract Price. 

38.2. The use of a third party to correct defects that are uncorrected by the Contractor will in 
no way relieve the Contractor of its liabilities and warranties under the Contract. 

39. Advance Payment 
39.1. The Procuring Entity shall, upon a written request of the contractor which shall be 

submitted as a contract document, make an advance payment to the contractor in an 
amount not exceeding fifteen percent (15%) of the total contract price, to be made in 
lump sum or, at the most two, installments according to a schedule specified in the SCC. 

39.2. The advance payment shall be made only upon the submission to and acceptance by the 
Procuring Entity of an irrevocable standby letter of credit of equivalent value from a 
commercial bank, a bank guarantee or a surety bond callable upon demand, issued by a 
surety or insurance company duly licensed by the Insurance Commission and confirmed 
by the Procuring Entity. 

39.3. The advance payment shall be repaid by the Contractor by an amount equal to the 
percentage of the total contract price used for the advance payment. 

39.4. The contractor may reduce his standby letter of credit or guarantee instrument by the 
amounts refunded by the Monthly Certificates in the advance payment. 

39.5. The Procuring Entity will provide an Advance Payment on the Contract Price as 
stipulated in the Conditions of Contract, subject to the maximum amount stated in SCC 
Clause 39.1. 

40. Progress Payments 
40.1. The Contractor may submit a request for payment for Work accomplished.  Such request 

for payment shall be verified and certified by the Procuring Entity’s 
Representative/Project Engineer.  Except as otherwise stipulated in the SCC, materials 
and equipment delivered on the site but not completely put in place shall not be included 
for payment.   

40.2. The Procuring Entity shall deduct the following from the certified gross amounts to be 
paid to the contractor as progress payment: 
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(a) Cumulative value of the work previously certified and paid for. 

(b) Portion of the advance payment to be recouped for the month. 

(c) Retention money in accordance with the condition of contract. 

(d) Amount to cover third party liabilities. 

(e) Amount to cover uncorrected discovered defects in the works. 

40.3. Payments shall be adjusted by deducting therefrom the amounts for advance payments 
and retention.  The Procuring Entity shall pay the Contractor the amounts certified by 
the Procuring Entity’s Representative within twenty eight (28) days from the date each 
certificate was issued.  No payment of interest for delayed payments and adjustments 
shall be made by the Procuring Entity. 

40.4. The first progress payment may be paid by the Procuring Entity to the Contractor 
provided that at least twenty percent (20%) of the work has been accomplished as 
certified by the Procuring Entity’s Representative. 

40.5. Items of the Works for which a price of “0” (zero) has been entered will not be paid for 
by the Procuring Entity and shall be deemed covered by other rates and prices in the 
Contract. 

41. Payment Certificates 
41.1. The Contractor shall submit to the Procuring Entity’s Representative monthly 

statements of the estimated value of the work executed less the cumulative amount 
certified previously. 

41.2. The Procuring Entity’s Representative shall check the Contractor’s monthly statement 
and certify the amount to be paid to the Contractor. 

41.3. The value of Work executed shall: 

(a) be determined by the Procuring Entity’s Representative; 

(b) comprise the value of the quantities of the items in the Bill of Quantities 
completed; and 

(c) include the valuations of approved variations. 

41.4. The Procuring Entity’s Representative may exclude any item certified in a previous 
certificate or reduce the proportion of any item previously certified in any certificate in 
the light of later information. 

42. Retention 
42.1. The Procuring Entity shall retain from each payment due to the Contractor an amount 

equal to a percentage thereof using the rate as specified in ITB Sub-Clause 42.2. 

42.2. Progress payments are subject to retention of ten percent (10%), referred to as the 
“retention money.”  Such retention shall be based on the total amount due to the 
Contractor prior to any deduction and shall be retained from every progress payment 
until fifty percent (50%) of the value of Works, as determined by the Procuring Entity, 
are completed.  If, after fifty percent (50%) completion, the Work is satisfactorily done 
and on schedule, no additional retention shall be made; otherwise, the ten percent (10%) 
retention shall again be imposed using the rate specified therefor. 

42.3. The total “retention money” shall be due for release upon final acceptance of the Works.  
The Contractor may, however, request the substitution of the retention money for each 
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progress billing with irrevocable standby letters of credit from a commercial bank, bank 
guarantees or surety bonds callable on demand, of amounts equivalent to the retention 
money substituted for and acceptable to the Procuring Entity, provided that the project 
is on schedule and is satisfactorily undertaken.  Otherwise, the ten (10%) percent 
retention shall be made.  Said irrevocable standby letters of credit, bank guarantees 
and/or surety bonds, to be posted in favor of the Government shall be valid for a 
duration to be determined by the concerned implementing office/agency or Procuring 
Entity and will answer for the purpose for which the ten (10%) percent retention is 
intended, i.e., to cover uncorrected discovered defects and third party liabilities. 

42.4. On completion of the whole Works, the Contractor may substitute retention money with 
an “on demand” Bank guarantee in a form acceptable to the Procuring Entity. 

43. Variation Orders 
43.1. Variation Orders may be issued by the Procuring Entity to cover any increase/decrease 

in quantities, including the introduction of new work items that are not included in the 
original contract or reclassification of work items that are either due to change of plans, 
design or alignment to suit actual field conditions resulting in disparity between the 
preconstruction plans used for purposes of bidding and the “as staked plans” or 
construction drawings prepared after a joint survey by the Contractor and the Procuring 
Entity after award of the contract, provided that the cumulative amount of the Variation 
Order does not exceed ten percent (10%) of the original project cost. The 
addition/deletion of Works should be within the general scope of the project as bid and 
awarded. The scope of works shall not be reduced so as to accommodate a positive 
Variation Order. A Variation Order may either be in the form of a Change Order or Extra 
Work Order. 

43.2. A Change Order may be issued by the Procuring Entity to cover any increase/decrease in 
quantities of original Work items in the contract. 

43.3. An Extra Work Order may be issued by the Procuring Entity to cover the introduction of 
new work necessary for the completion, improvement or protection of the project which 
were not included as items of Work in the original contract, such as, where there are 
subsurface or latent physical conditions at the site differing materially from those 
indicated in the contract, or where there are duly unknown physical conditions at the 
site of an unusual nature differing materially from those ordinarily encountered and 
generally recognized as inherent in the Work or character provided for in the contract. 

43.4. Any cumulative Variation Order beyond ten percent (10%) shall be subject of another 
contract to be bid out if the works are separable from the original contract.  In 
exceptional cases where it is urgently necessary to complete the original scope of work, 
the Head of the Procuring Entity may authorize a positive Variation Order go beyond ten 
percent (10%) but not more than twenty percent (20%) of the original contract price, 
subject to the guidelines to be determined by the GPPB: Provided, however, That 
appropriate sanctions shall be imposed on the designer, consultant or official 
responsible for the original detailed engineering design which failed to consider the 
Variation Order beyond ten percent (10%). 

43.5. In claiming for any Variation Order, the Contractor shall, within seven (7) calendar days 
after such work has been commenced or after the circumstances leading to such 
condition(s) leading to the extra cost, and within twenty-eight (28) calendar days deliver 
a written communication giving full and detailed particulars of any extra cost in order 
that it may be investigated at that time. Failure to provide either of such notices in the 
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time stipulated shall constitute a waiver by the contractor for any claim. The preparation 
and submission of Variation Orders are as follows: 

(a) If the Procuring Entity’s representative/Project Engineer believes that a Change 
Order or Extra Work Order should be issued, he shall prepare the proposed 
Order accompanied with the notices submitted by the Contractor, the plans 
therefore, his computations as to the quantities of the additional works involved 
per item indicating the specific stations where such works are needed, the date of 
his inspections and investigations thereon, and the log book thereof, and a 
detailed estimate of the unit cost of such items of work, together with his 
justifications for the need of such Change Order or Extra Work Order, and shall 
submit the same to the Head of the Procuring Entity for approval. 

(b) The Head of the Procuring Entity or his duly authorized representative, upon 
receipt of the proposed Change Order or Extra Work Order shall immediately 
instruct the technical staff of the Procuring Entity’s to conduct an on-the-spot 
investigation to verify the need for the Work to be prosecuted. A report of such 
verification shall be submitted directly to the Head of the Procuring Entity or his 
duly authorized representative. 

(c) The, Head of the Procuring Entity or his duly authorized representative, after 
being satisfied that such Change Order or Extra Work Order is justified and 
necessary, shall review the estimated quantities and prices and forward the 
proposal with the supporting documentation to the Head of Procuring Entity for 
consideration. 

(d) If, after review of the plans, quantities and estimated unit cost of the items of 
work involved, the proper office of the procuring entity empowered to review 
and evaluate Change Orders or Extra Work Orders recommends approval 
thereof, Head of the Procuring Entity or his duly authorized representative, 
believing the Change Order or Extra Work Order to be in order, shall approve the 
same. 

(e) The timeframe for the processing of Variation Orders from the preparation up to 
the approval by the Head of the Procuring Entity concerned shall not exceed 
thirty (30) calendar days. 

44. Contract Completion 
Once the project reaches an accomplishment of ninety five (95%) of the total contract amount, 
the Procuring Entity may create an inspectorate team to make preliminary inspection and 
submit a punch-list to the Contractor in preparation for the final turnover of the project. Said 
punch-list will contain, among others, the remaining Works, Work deficiencies for necessary 
corrections, and the specific duration/time to fully complete the project considering the 
approved remaining contract time. This, however, shall not preclude the claim of the Procuring 
Entity for liquidated damages. 

45. Suspension of Work 
45.1. The Procuring Entity shall have the authority to suspend the work wholly or partly by 

written order for such period as may be deemed necessary, due to force majeure or any 
fortuitous events or for failure on the part of the Contractor to correct bad conditions 
which are unsafe for workers or for the general public, to carry out valid orders given by 
the Procuring Entity or to perform any provisions of the contract, or due to adjustment 
of plans to suit field conditions as found necessary during construction. The Contractor 
shall immediately comply with such order to suspend the work wholly or partly. 
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45.2. The Contractor or its duly authorized representative shall have the right to suspend 
work operation on any or all projects/activities along the critical path of activities after 
fifteen (15) calendar days from date of receipt of written notice from the Contractor to 
the district engineer/regional director/consultant or equivalent official, as the case may 
be, due to the following: 

(a) There exist right-of-way problems which prohibit the Contractor from 
performing work in accordance with the approved construction schedule. 

(b) Requisite construction plans which must be owner-furnished are not issued to 
the contractor precluding any work called for by such plans. 

(c) Peace and order conditions make it extremely dangerous, if not possible, to work. 
However, this condition must be certified in writing by the Philippine National 
Police (PNP) station which has responsibility over the affected area and 
confirmed by the Department of Interior and Local Government (DILG) Regional 
Director. 

(d) There is failure on the part of the Procuring Entity to deliver government-
furnished materials and equipment as stipulated in the contract. 

(e) Delay in the payment of Contractor’s claim for progress billing beyond forty-five 
(45) calendar days from the time the Contractor’s claim has been certified to by 
the procuring entity’s authorized representative that the documents are 
complete unless there are justifiable reasons thereof which shall be 
communicated in writing to the Contractor. 

45.3. In case of total suspension, or suspension of activities along the critical path, which is not 
due to any fault of the Contractor, the elapsed time between the effective order of 
suspending operation and the order to resume work shall be allowed the Contractor by 
adjusting the contract time accordingly. 

46. Payment on Termination 
46.1. If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Procuring Entity’s Representative shall issue a certificate for the value of 
the work done and Materials ordered less advance payments received up to the date of 
the issue of the certificate and less the percentage to apply to the value of the work not 
completed, as indicated in the SCC. Additional Liquidated Damages shall not apply.  If the 
total amount due to the Procuring Entity exceeds any payment due to the Contractor, the 
difference shall be a debt payable to the Procuring Entity. 

46.2. If the Contract is terminated for the Procuring Entity’s convenience or because of a 
fundamental breach of Contract by the Procuring Entity, the Procuring Entity’s 
Representative shall issue a certificate for the value of the work done, Materials ordered, 
the reasonable cost of removal of Equipment, repatriation of the Contractor’s personnel 
employed solely on the Works, and the Contractor’s costs of protecting and securing the 
Works, and less advance payments received up to the date of the certificate. 

46.3. The net balance due shall be paid or repaid within twenty eight (28) days from the notice 
of termination. 

46.4. If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the Procuring 
Entity shall promptly return the Performance Security to the Contractor. 

47. Extension of Contract Time 
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47.1. Should the amount of additional work of any kind or other special circumstances of any 
kind whatsoever occur such as to fairly entitle the contractor to an extension of contract 
time, the Procuring Entity shall determine the amount of such extension; provided that 
the Procuring Entity is not bound to take into account any claim for an extension of time 
unless the Contractor has, prior to the expiration of the contract time and within thirty 
(30) calendar days after such work has been commenced or after the circumstances 
leading to such claim have arisen, delivered to the Procuring Entity notices in order that 
it could have investigated them at that time. Failure to provide such notice shall 
constitute a waiver by the Contractor of any claim. Upon receipt of full and detailed 
particulars, the Procuring Entity shall examine the facts and extent of the delay and shall 
extend the contract time completing the contract work when, in the Procuring Entity’s 
opinion, the findings of facts justify an extension. 

47.2. No extension of contract time shall be granted the Contractor due to (a) ordinary 
unfavorable weather conditions and (b) inexcusable failure or negligence of Contractor 
to provide the required equipment, supplies or materials. 

47.3. Extension of contract time may be granted only when the affected activities fall within 
the critical path of the PERT/CPM network. 

47.4. No extension of contract time shall be granted when the reason given to support the 
request for extension was already considered in the determination of the original 
contract time during the conduct of detailed engineering and in the preparation of the 
contract documents as agreed upon by the parties before contract perfection. 

47.5. Extension of contract time shall be granted for rainy/unworkable days considered 
unfavorable for the prosecution of the works at the site, based on the actual conditions 
obtained at the site, in excess of the number of rainy/unworkable days pre-determined 
by the Procuring Entity in relation to the original contract time during the conduct of 
detailed engineering and in the preparation of the contract documents as agreed upon by 
the parties before contract perfection, and/or for equivalent period of delay due to major 
calamities such as exceptionally destructive typhoons, floods and earthquakes, and 
epidemics, and for causes such as non-delivery on time of materials, working drawings, 
or written information to be furnished by the Procuring Entity, non-acquisition of permit 
to enter private properties within the right-of-way resulting in complete paralyzation of 
construction activities, and other meritorious causes as determined by the Procuring 
Entity’s Representative and approved by the Head of the Procuring Entity. Shortage of 
construction materials, general labor strikes, and peace and order problems that disrupt 
construction operations through no fault of the Contractor may be considered as 
additional grounds for extension of contract time provided they are publicly felt and 
certified by appropriate government agencies such as DTI, DOLE, DILG, and DND, among 
others. The written consent of bondsmen must be attached to any request of the 
Contractor for extension of contract time and submitted to the Procuring Entity for 
consideration and the validity of the Performance Security shall be correspondingly 
extended. 

48. Price Adjustment 
Except for extraordinary circumstances as determined by NEDA and approved by the GPPB, no 
price adjustment shall be allowed.  Nevertheless,  in cases where the cost of the awarded 
contract is affected by any applicable new laws, ordinances, regulations, or other acts of the GOP, 
promulgated after the date of bid opening, a contract price adjustment shall be made or 
appropriate relief shall be applied on a no loss-no gain basis. 

49. Completion 



Batangas State University 
Bidding Documents (Based on Revised IRR of RA 9184, Fourth Edition December 2010) 

Page 26 of 26 
General Conditions of the Contract 

 

The Contractor shall request the Procuring Entity’s Representative to issue a certificate of 
Completion of the Works, and the Procuring Entity’s Representative will do so upon deciding 
that the work is completed. 

50. Taking Over 
The Procuring Entity shall take over the Site and the Works within seven (7) days from the date 
the Procuring Entity’s Representative issues a certificate of Completion. 

51. Operating and Maintenance Manuals 
51.1. If “as built” Drawings and/or operating and maintenance manuals are required, the 

Contractor shall supply them by the dates stated in the SCC. 

51.2. If the Contractor does not supply the Drawings and/or manuals by the dates stated in the 
SCC, or they do not receive the Procuring Entity’s Representative’s approval, the 
Procuring Entity’s Representative shall withhold the amount stated in the SCC from 
payments due to the Contractor. 
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SECTION V 

SPECIAL CONDITIONS OF THE CONTRACT 
 

GCC Clause  
1.1(g) The Procuring Entity is  

Batangas State University 

1.1(i) The Supplier is ___________________________________________. 

1.1(j) The Funding Source is: 

The Government of the Philippines (GOP) through the Approved 
Supplemental Budget in the amount of Nine Hundred Fifteen 
Thousand Five Hundred Five Pesos & 89/100 Only (Php 
915,505.89). 

1.1(k) The Project Site is Batangas State University. 

5.1 The Procuring Entity’s address for Notices is:  

 
Dr. Tirso A. Ronquillo 
University President  
Batangas State University 
2nd Floor Administration Building, GPB Main Campus I 
Batangas  City  

The Supplier’s address for Notices is: _________________________ 

6.2 Delivery and Documents – 

The delivery terms applicable to this Contract are delivered to 
Batangas State University, GPB Campus I, Rizal Avenue Extension, 
Batangas City. Risk and title will pass from the Supplier to the 
Procuring Entity upon receipt and final acceptance of the Goods at 
their final destination. 

Delivery of the Goods shall be made by the Supplier in accordance 
with the terms specified in Section VI. Schedule of Requirements.  The 
details of shipping and/or other documents to be furnished by the 
Supplier are as follows: 

For Goods supplied from within the Philippines: 

Upon delivery of the Goods to the Project Site, the Supplier shall 
notify the Procuring Entity and present the following documents to 
the Procuring Entity: 

(i) Original and copies of the Supplier’s invoice showing Goods’ 
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description, quantity, unit price, and total amount; 

(ii) Original and copies delivery receipt/note, railway receipt, or 
truck receipt; 

(iii) Original Supplier’s factory inspection report;  

(iv) Original and copies of the Manufacturer’s and/or Supplier’s 
warranty certificate; 

(v) Delivery receipt detailing number and description of items 
received signed by the authorized receiving personnel; 

(vi) Certificate of Acceptance/Inspection Report signed by the 
Procuring Entity’s representative at the Project Site; and 

(vii) Four copies of the Invoice Receipt for Property signed by the 
Procuring Entity’s representative at the Project Site. 

For purposes of this Clause the Procuring Entity’s Representative at 
the Project Site is VP for Research, Development & Extension, DR. 
ERMA B. QUINAY and Asst. Director for Supply & Property 
Management Office, MR. MARIO EBORA. 

Incidental Services – 

The Supplier is required to provide all of the following services, 
including additional services, if any, specified in Section VI. Schedule 
of Requirements: 

Select appropriate requirements and delete the rest. 

(a) performance or supervision of on-site assembly and/or 
start-up of the supplied Goods; 

(b) furnishing of tools required for assembly and/or maintenance 
of the supplied Goods; 

(c) furnishing of a detailed operations and maintenance manual 
for each appropriate unit of the supplied Goods; 

(d) performance or supervision or maintenance and/or repair of 
the supplied Goods, for a period of time agreed by the parties, 
provided that this service shall not relieve the Supplier of any 
warranty obligations under this Contract; and 

(e) training of the Procuring Entity’s personnel, at the Supplier’s 
plant and/or on-site, in assembly, start-up, operation, 
maintenance, and/or repair of the supplied Goods. 

The Contract price for the Goods shall include the prices charged by 
the Supplier for incidental services and shall not exceed the prevailing 
rates charged to other parties by the Supplier for similar services. 

Patent Rights – 

The Supplier shall indemnify the Procuring Entity against all 
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third-party claims of infringement of patent, trademark, or industrial 
design rights arising from use of the Goods or any part thereof. 

9 For the given scope of work in this Contract as awarded, all bid prices 
are considered fixed prices, and therefore not subject to price 
escalation during contract implementation, except under 
extraordinary circumstances and upon prior approval of the GPPB in 
accordance with Section 61 of R.A. 9184 and its IRR-A. 

10.4 No further instructions. 

13.4(c) No further instructions. 

16.1 The inspections that will be conducted is: Checking based on the 
required specifications. 

17.3 Not applicable 

17.4 The period for correction of defects in the warranty period is fifteen 
(15) days. 

21.1  No additional provision. 

 
 

 

Page 3 of 3 
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SECTION VI 
SCHEDULE OF REQUIREMENTS 

 
The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which 
is the date of delivery to the project site. 

Item 
No. 

Specifications QTY Delivery 
days/weeks 

1 

 
ASIAN UTILITY VEHICLE 

 

1 unit 30 days 

 
Transmission and Chasis 

 

 Transmission Type  
5 Speed Manual 

Suspension 
Front/Rear 

 
Independent, Coil 
Spring, Double 
Wishbone w/ Stabilizer 
Bar/ 4-Link, Coil Spring 
 

Brakes Front/Rear 

 
Ventilated 
Discs/Leading-Trailing 
Drum 
 

Steering System 
Rack and Pinion with 
Power Steering 
 

 Tires and Wheels 205/65R156JJ, Steel 
with Full Cap   

 
Dimensions and Weights 

   

 Overall L x W x H 4555 x 1770 x 1755   

 Wheelbase 2750   

 Tread Front/Rear 1510   

 
Minimum 
Turning Radius 5.4   

 
Fuel Tank 
Capacity 55   

 Seating Capacity 8   

 Curb Weight 1610   

Page 1 of 2 
Schedule of Requirements 
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Engine   

 Model 2KD-FTV   

 
Engine 

Technology 

Direct Injection Four-
Stroke 

Common Rail Diesel (D-
4D) 

  

 Type 

2.5 Liter, 4-Cylinder, 
In-Line 16V, Double 
Overhead Camshaft 

(Turbo Charged) 
  

 Displacement 2494   

 
Maximum Output 

PS/Rpm 102/3600   

 
Maximum Torque 

Nm/Rpm A/T:260/1600-2400   

 Bore and Stroke 92.0x93.8   

 
Compression 

Ratio 18.5:1   

 Fuel System Direct Injection Common 
Rail   

 Free LTO Registration for Three (3) Years   

Page 2 of 2 
Schedule of Requirements 
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SECTION VII 
TECHNICAL SPECIFICATIONS 

 

Item 
No. 

Specifications QTY 
COMPLIANCE 

COMPLY OR NOT 
COMPLY 

1 

 
ASIAN UTILITY VEHICLE 
 

 

1 unit  

Transmission and Chasis 
 
 Transmission 
Type 

 
5 Speed Manual 

Suspension 
Front/Rear 

 
Independent, Coil Spring, 
Double Wishbone w/ 
Stabilizer Bar/ 4-Link, 
Coil Spring 

Brakes 
Front/Rear 

 
Ventilated Discs/Leading-
Trailing Drum 
 

Steering System 
Rack and Pinion with 
Power Steering 
 

 Tires and Wheels 205/65R156JJ, Steel with 
Full Cap   

 
Dimensions and Weights 

   

 Overall L x W x H 4555 x 1770 x 1755   

 Wheelbase 2750   

 
Tread 
Front/Rear 1510   

 
Minimum 
Turning Radius 5.4   

 
Fuel Tank 
Capacity 55   

 Seating Capacity 8   

 Curb Weight 1610   

 Engine   

 Model 2KD-FTV   

Page 1 of 2 
Technical Specifications 
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Engine 

Technology 

Direct Injection Four-
Stroke 

Common Rail Diesel (D-
4D) 

  

 Type 

2.5 Liter, 4-Cylinder, 
In-Line 16V, Double 
Overhead Camshaft 

(Turbo Charged) 
  

 Displacement 2494   

 
Maximum Output 

PS/Rpm 102/3600   

 
Maximum 

Torque Nm/Rpm A/T:260/1600-2400   

 Bore and Stroke 92.0x93.8   

 
Compression 

Ratio 18.5:1   

 Fuel System Direct Injection Common 
Rail   

 Free LTO Registration for Three (3) Years   

Page 2 of 2 
Technical Specifications 
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SECTION VIII 
BIDDING FORMS 

 
List of Forms 

 
 

 
Form No. Title 

BatStateU Goods Form No. 1 Bid Form 
BatStateU Goods Form No. 2 List of On-going Government and Private 

Contracts including Contracts Awarded but not 
yet started 

BatStateU Goods Form No. 3 Statement of all Government and Private 
completed contracts which are similar in nature 

BatStateU Goods Form No. 4 Net Financial Contracting Capacity 
BatStateU Goods Form No. 5a Bank Guarantee 
BatStateU Goods Form No. 5b Surety Bond 
BatStateU Goods Form No. 5c Bid Securing Declaration 
BatStateU Goods Form No. 6 Conformity with Technical Specifications and 

Schedule of Requirements 
BatStateU Goods Form No. 7 Omnibus Sworn Statement 
BatStateU Goods Form No. 8 Request for Clarification 
BatStateU Goods Form No. 9 Bill of Quantities  
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BID FORM 
 

Date:    
 
 

To: ATTY. EDGARD E. VALDEZ 
BAC Chairman 
Batangas State University 
Batangas City 

 
Gentlemen and / or Ladies: 

 
Having examined the Bidding Documents including Bid Bulletin Numbers [insert numbers], the 

receipt of which is hereby duly acknowledge, we, the undersigned, offer to [supply / deliver / 
perform][description of the Goods] in conformity with the said Bidding Documents for the sum as may be 
ascertained in accordance with the Schedule of Prices attached herewith and made part of this Bid. 

 
We undertake, if our Bid is accepted, to deliver the goods in accordance with the delivery schedule 

specified in the Schedule of Requirements. 
 

If our Bid is accepted, we undertake to provide a performance security in the form, amounts, and 
within the times specified in the Bidding Documents. 

 
We agree to abide by this Bid for the Bid Validity specified in the BDS provision for ITB Clause 18.2 

and it shall remain binding upon us and maybe accepted at any time before the expiration of that period. 
 

Commissions or gratuities, if any, paid or to be paid to us to agents relating to this Bid, and to 
contract execution if we are awarded the contract, are listed below: 

 

Name and 
Address of agent 

Amount and 
Currency 

 Purpose of 
Commission or 
Gratuity 

 

 
 

   
(if none, state “None”)    

 

Until a formal Contract is prepared and executed, this Bid, together with your written acceptance 
thereof and your Notice of Award, shall be binding upon us. 

 
We understand that you are not bound to accept the lowest or any bid you may receive. 

 
We certify / confirm that we comply with the eligibility requirements as per ITB Clause 5 of the 

Bidding Documents. 
 

Dated this day of , 2015. 
 
 

  

[Signature] [in the capacity of] 
 

Duly authorized to sign Bid for and on behalf of _. 
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One of the technical documents required to be in the Eligibility Envelope of a prospective bidder is a list of all its on-going, completed, and awarded but not yet started contracts.   

 

 

 

 

 

 

 

List of all Ongoing Government & Private Contracts including contracts awarded but not yet started 
 

Business Name : ___________________________________________________ 

Business Address : ___________________________________________________ 

Name of Contract/  

Project Cost 

 

a. Owner’s Name 

b. Address 

c. Telephone Nos. 

Nature of Work 

Bidder’s Role  
a. Date Awarded 

b. Date Started 

c. Date of Completion 

% of Accomplishment Value of 

Outstanding 

Works / 

Undelivered 

Portion 

Description 

 
% Planned Actual 

Government         

         

         

         

         

         

         

         

Private         

         

         

         

Note: This statement shall be supported with:   Total Cost  

1 Notice of Award and/or Contract    

2 Notice to Proceed issued by the owner    

3 Certificate of Accomplishments signed by the owner or authorized representative    

     

  

 
   

Submitted by : ___________________________________________________ 

  (Printed Name & Signature)  

Designation : ___________________________________________________ 

Date : ___________________________________________________ 
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Statement of all Government & Private Contracts completed which are similar in nature 

 

Business Name : ___________________________________________________ 

Business Address 
 

: ___________________________________________________ 

 

Name of Contract 

 

a. Owner’s Name 

b. Address 

c. Telephone Nos. 

Nature of Work 
Bidder’s Role a. Amount at Award 

b. Amount at 

Completion 

c. Duration 

a. Date Awarded 

b. Contract 

Effectivity 

c. Date Completed 

Description 

 
% 

Government       

       

       

       

       

       

       

       

Private       

       

       

       

Note: This statement shall be supported with:     

1 Contract    

2 Certificate of Completion    

3 Certificate of Acceptance    

     

Submitted by : ___________________________________________________ 

  (Printed Name & Signature)  

Designation : ___________________________________________________ 

Date : ___________________________________________________ 
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NET FINANCIAL CONTRACTING CAPACITY 
 
A. Summary of the Applicant Supplier’s/Distributor’s/Manufacturer’s assets and liabilities on the basis of 

the attached income tax return and audited financial statement, stamped “RECEIVED” by the Bureau of 
Internal Revenue or BIR authorized collecting agent, for the immediately preceding year and a certified 
copy of Schedule of Fixed Assets particularly the list of construction equipment. 

 
  Year 20__ 
1. Total Assets  
2. Current Assets  
3. Total Liabilities  
4. Current Liabilities  
5. Net Worth (1-3)  
6. Net Working Capital (2-4)  

 
B. The Net Financial Contracting Capacity (NFCC) based on the above data is computed as follows: 
 

NFCC = K (current asset – current liabilities) minus value of all outstanding works under ongoing 
contracts including awarded contracts yet to be started 
 
NFCC = P _______________________________________ 
 
K = 10 for a contract duration of one year or less, 15 for more than one year up to two years and 20 for more 
than two years 
 

 
Herewith attached are certified true copies of the income tax return and audited financial statement: 
stamped “RECEIVED” by the BIR or BIR authorized collecting agent for the immediately preceding year. 
 
Submitted by: 
 
________________________________________ 
Name of Supplier / Distributor / Manufacturer 
 
_________________________________________ 
Signature of Authorized Representative 
Date : _____________________________ 
 
 
NOTE: 
 
1. If Partnership or Joint Venture, each Partner or Member Firm of Joint Venture shall submit the above 

requirements. 
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BID SECURITY 

(BANK GUARANTEE) 
 
 
WHEREAS, __(Name of Bidder)__ (hereinafter called “the Bidder”) has submitted his bid dated __(Date)__ for the 
__(Name of Contract)__
 

 (hereinafter called “the Bid”). 

KNOW ALL MEN by these presents that We __(Name of Bank)__ of __(Name of Country)__ having our registered 
office at ________________________ (hereinafter called “the Bank” are bound unto __(Name of Employer)__ (hereinafter 
called “the Employer”) in the sum of _______________2

 

 for which payment well and truly to be made to the said 
Employer the Bank binds himself, his successors and assigns by these presents. 

SEALED with the Common Seal of the said Bank this _____ day of _________ 20___. 
 
THE CONDITIONS of this obligation are: 
 

1) If the Bidder withdraws his Bid during the period of bid validity specified in the Form of Bid; or 
 
2) If the Bidder does not accept the correction of arithmetical errors of his bid price in accordance with 

the Instructions to Bidder; or 
 

3) If the Bidder having been notified of the acceptance of his bid by the Employer during the period of 
bid validity: 

 
a) fails or refuses to execute the Form of Agreement in accordance with the Instructions to Bidders, 

if required; or 
 
b) fails or refuses to furnish the Performance Security in accordance with the Instructions to 

Bidders; 
 
we undertake to pay to the Employer up to the above amount upon receipt of his first written demand, without the 
Employer having to substantiate his demand, provided that in his demand the Employer will note that the amount 
claimed by him is due to him owning to the occurrence of one or both of the two (2) conditions, specifying the 
occurred condition or conditions. 
 
The Guarantee will remain in force up to and including the date _______________3

 

 days after the deadline for 
submission of Bids as such deadline is stated in the Instructions to Bidders or as it may be extended by the 
Employer, notice of which extension(s) to the Bank is hereby waived.  Any demand in respect of this Guarantee 
should reach the Bank not later than the above date. 

 
DATE _____________________________ SIGNATURE OF THE BANK ______________________ 
 
WITNESS ____________________________ SEAL _________________________________ 
 
_____________________________________ 
(Signature, Name and Address) 

                                                           
2 The bidder should insert the amount of the guarantee in words and figures, denominated in the currency of the Employer’s country or an 
equivalent amount in a freely convertible currency.  This figure should be the same as shown of the Instructions to Bidders. 
3 Usually 28 days after the end of the validity period of the Bid.  Date should be inserted by the Employer before the bidding documents are 
issued. 
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BID SECURITY 

SURETY BOND 

 

BOND NO.:  ______________________    DATE BOND EXECUTED: _________________ 

 

 

By this bond, We __(Name of Bidder)__ (hereinafter called “the Principal”) as Principal and 

__(Name of Surety)__ of the country of (Name of Country of Surely), authorized to transact 

business in the country of __(Name of Country of Employer)__ (hereinafter called “the Surety”) 

are held and firmly bound unto __(Name of Employer)__ (hereinafter called “the Employer”) as 

Obligee, in the sum of ______________________1 for the payment of which sum, well and truly to be 

made, we, the said Principal and Surety bind ourselves, our successors and assigns, jointly and 

severally, firmly by these presents. 

 

SEALED with our seals and dated this _____ day of ______________ 20 ________ 

 

 

WHEREAS, the Principal has submitted a written Bid to the Employer dated the _______ day of 

_____________ 20 ______, for the ______________________ (hereinafter called “the Bid”). 

 

 

NOW, THEREFORE, the conditions of this obligation are: 

 

1) If the Principal withdraws his Bid during the period of bid validity specified in the 

Form of Bid; or 

 

2) If the Principal does not accept the correction of arithmetical errors of his bid 

price in accordance with the Instruction’s to Bidders: or 

 

3) If the Principal having been notified of the acceptance of his Bid by the Employer 

during the period of bid validity: 

 

a) fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required; or 

 

b) fails or refuses to furnish the Performance Security in accordance with the 

Instructions to Bidders; 

 

then this obligation shall remain in full force and effect, otherwise it shall be null and void. 

 

 

 

 

                                                           
1 The bidder should insert the amount of bond in words and figures, denominated in the currency of the Employer’s country of an equivalent 

amount in a freely convertible currency and callable on demand.  This figure should be the same as shown in the Instructions to Bidders. 
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PROVIDED HOWEVER, that the Surety shall not be: 

 

a) liable for a greater sum than the specified penalty of this bond, nor 

 

b) liable for a greater sum that the difference between the amount of the said 

Principal’s Bid and the amount of the Bid that is accepted by the Employer. 

 

This Surety executing this instrument hereby agrees that its obligation shall be valid for 120 

calendar days after the deadline for submission of Bids as such deadline is stated in the 

Instructions to Bidders or as it may be extended by the Employer, notice of which extension(s) 

to the Surety is hereby waived. 

 

 

 

PRINCIPAL ________________________  SURETY ______________________________ 

 

 

SIGNATURE(S) ____________________  SIGNATURES(S) _______________________ 

 

 

NAME(S) AND TITLE(S) _____________ NAME(S) _____________________________ 

 

 

SEAL ___________________________  SEAL ________________________________ 
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REPUBLIC OF THE PHILIPPINES) 
CITY OF ____________________________)S.S. 
 
 

BID-SECURING DECLARATION 
Invitation to Bid No. ____________[insert reference number] 

 
To: BATANGAS STATE UNIVERSITY 
 RIZAL AVENUE, BATANGAS CITY 
 
I / We, the undersigned, declare that: 
 

1. I / we understand that, according to your conditions, bids must be supported by a Bid 
Security, which may be in the form of a Bid-Securing Declaration. 
 

2. I / We accept that: (a) I / we will be automatically disqualified from bidding for any contract 
with any procuring entity for the period of two (2) years upon receipt of your Blacklisting 
Order; and (b) I / we  will pay the applicable fine provided under Section 6 of the Guidelines 
on the Use of Bid Securing Declaration, if I / we have committed any of the following 
actions: 
 
i) Withdrawn my / our Bid during the period of bid validity required in the Bidding 

documents; or 
 

ii) Fail or refuse to accept the award and enter into contract or perform any and all acts 
necessary to the execution of the contract, in accordance with the Bidding Documents 
after having been notified of your acceptance of our Bid during the period of bid 
validity. 
 

3. I / we understand that this Bid-Securing Declaration shall cease to be valid on the following 
circumstances: 
 

a) Upon expiration of the bid validity period, or any extension thereof pursuant to your 
request; 
 

b) I am / we are declared ineligible or post-disqualified upon receipt of your notice to 
such effect, and (i) I / we failed to timely file a request for reconsideration or (ii) I / 
we filed a waiver to avail of said right; 
 

c) I am / we are declared as the bidder with the Lowest Calculated and Responsive Bid 
/ Highest Rated and Responsive Bid, and I / we have furnished the performance 
security and signed the Contract. 
 

IN WITNESS WHEREOF, I / we have hereunto set my / our hand/s this ______ day of 
______________, at ___________________________. 

 
 
       
                   
                

Name of Bidder 

                               
Authorized Representative 

                   Affiant 
Legal Capacity 
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SUBSCRIBED AND SWORN to before me this _____ day of ______________ at 
_________________________, Philippines. Affiant /s is / are personally known to me and was / were 
identified by me through competent evidence of identity as defined in the 2004 Rules on Notarial 
Practice (A.M.) No. 02-8-13-SC). Affiant/s exhibited to me his / her [insert type of government 
identification card used, with his / her photograph and signature appearing thereon, with no._____ 
and his / her Community Tax Certificate No. ___________ issued on ______ at _________. 

Witness my hand and seal this _______ day of ____________________. 
 
 
      NAME OF NOTARIAL PUBLIC 
      Serial No. of Commission __________________ 
      Notary Public for _________ until ___________ 
      Roll of Attorney’s No. ______________________ 
      PTR No. ______, [date issued], [place issued] 
      IBP No. _______, [date issued], [place issued] 
 

 
Doc. No. _______ 
Page No. _______ 
Book No. ______ 
Series of _______ 
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CONFORMITY WITH SCHEDULE OF REQUIREMENTS 

 

Item 
No. 

Specifications QTY 
COMPLIANCE 

COMPLY OR NOT 
COMPLY 

1 

 
ASIAN UTILITY VEHICLE 
 

 

1 unit  

Transmission and Chasis 
 
 Transmission 
Type 

 
5 Speed Manual 

Suspension 
Front/Rear 

 
Independent, Coil Spring, 
Double Wishbone w/ 
Stabilizer Bar/ 4-Link, 
Coil Spring 

Brakes 
Front/Rear 

 
Ventilated Discs/Leading-
Trailing Drum 
 

Steering System 
Rack and Pinion with 
Power Steering 
 

 Tires and Wheels 205/65R156JJ, Steel with 
Full Cap   

 
Dimensions and Weights 

   

 Overall L x W x H 4555 x 1770 x 1755   

 Wheelbase 2750   

 
Tread 
Front/Rear 1510   

 
Minimum 
Turning Radius 5.4   

 
Fuel Tank 
Capacity 55   

 Seating Capacity 8   

 Curb Weight 1610   

 Engine   

 Model 2KD-FTV   

Page 1 of 2 
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Engine 

Technology 

Direct Injection Four-
Stroke 

Common Rail Diesel (D-
4D) 

  

 Type 

2.5 Liter, 4-Cylinder, 
In-Line 16V, Double 
Overhead Camshaft 

(Turbo Charged) 
  

 Displacement 2494   

 
Maximum Output 

PS/Rpm 102/3600   

 
Maximum 

Torque Nm/Rpm A/T:260/1600-2400   

 Bore and Stroke 92.0x93.8   

 
Compression 

Ratio 18.5:1   

 Fuel System Direct Injection Common 
Rail   

 Free LTO Registration for Three (3) Years   

Page 2 of 2 
Conformity with Schedule of Requirements 
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CONFORMITY WITH TECHNICAL SPECIFICATIONS 

 
 

Item 
No. 

Specifications QTY 
Remarks 

COMPLY/ NOT 
COMPLY 

1 

 
ASIAN UTILITY VEHICLE 

 

1 unit 30 days 

 
Transmission and Chasis 

 

 Transmission Type  
5 Speed Manual 

Suspension 
Front/Rear 

 
Independent, Coil 
Spring, Double 
Wishbone w/ Stabilizer 
Bar/ 4-Link, Coil Spring 
 

Brakes Front/Rear 

 
Ventilated 
Discs/Leading-Trailing 
Drum 
 

Steering System 
Rack and Pinion with 
Power Steering 
 

 Tires and Wheels 205/65R156JJ, Steel 
with Full Cap   

 
Dimensions and Weights 

   

 Overall L x W x H 4555 x 1770 x 1755   

 Wheelbase 2750   

 Tread Front/Rear 1510   

 
Minimum 
Turning Radius 5.4   

 
Fuel Tank 
Capacity 55   

 Seating Capacity 8   

 Curb Weight 1610   

Page 1 of 2 
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Engine   

 Model 2KD-FTV   

 
Engine 

Technology 

Direct Injection Four-
Stroke 

Common Rail Diesel (D-
4D) 

  

 Type 

2.5 Liter, 4-Cylinder, 
In-Line 16V, Double 
Overhead Camshaft 

(Turbo Charged) 
  

 Displacement 2494   

 
Maximum Output 

PS/Rpm 102/3600   

 
Maximum Torque 

Nm/Rpm A/T:260/1600-2400   

 Bore and Stroke 92.0x93.8   

 
Compression 

Ratio 18.5:1   

 Fuel System Direct Injection Common 
Rail   

 Free LTO Registration for Three (3) Years   

Page 2 of 2 
Conformity with Technical Specifications 
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Omnibus Sworn Statement 

 
REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF ______ ) S.S. 
 
 

A F F I D A V I T  
 
 

I,   [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of 
Affiant], after having been duly sworn in accordance with law, do hereby depose and state that: 
 

1. Select one, delete the other: 
 
If a sole proprietorship: I am the sole proprietor of [Name of Bidder] with office address at 
[address of Bidder]; 
 
If a partnership, corporation, cooperative, or joint venture: I am the duly authorized and 
designated representative of [Name of Bidder] with office address at [address of Bidder]; 
 

2. Select one, delete the other: 
 
If a sole proprietorship: As the owner and sole proprietor of [Name of Bidder], I have full 
power and authority to do, execute and perform any and all acts necessary to represent 
it in the bidding for [Name of the Project] of the [Name of the Procuring Entity]; 
 
If a partnership, corporation, cooperative, or joint venture: I am granted full power and 
authority to do, execute and perform any and all acts necessary and/or to represent the 
[Name of Bidder] in the bidding as shown in the attached [state title of attached document 
showing proof of authorization (e.g., duly notarized Secretary’s Certificate issued by the 
corporation or the members of the joint venture)]; 
 

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government/foreign or international financing institution whose blacklisting 
rules have been recognized by the Government Procurement Policy Board; 
 

4. Each of the documents submitted in satisfaction of the bidding requirements is an 
authentic copy of the original, complete, and all statements and information provided 
therein are true and correct; 
 

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted; 
 

6. Select one, delete the rest: 
 
If a sole proprietorship: I am not related to the Head of the Procuring Entity, members of 
the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC 
Secretariat, the head of the Project Management Office or the end-user unit, and the 
project consultants by consanguinity or affinity up to the third civil degree; 
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If a partnership or cooperative: None of the officers and members of [Name of Bidder] is 
related to the Head of the Procuring Entity, members of the Bids and Awards Committee 
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project 
Management Office or the end-user unit, and the project consultants by consanguinity or 
affinity up to the third civil degree; 
 
If a corporation or joint venture: None of the officers, directors, and controlling 
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, members 
of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC 
Secretariat, the head of the Project Management Office or the end-user unit, and the 
project consultants by consanguinity or affinity up to the third civil degree; 
 

7. [Name of Bidder] complies with existing labor laws and standards; 
 

8. [Name of Bidder]  did not give or pay, directly or indirectly, any commission, amount, fee, 
or any form of consideration, pecuniary or otherwise, to any person or official, personnel 
or representative of the government in relation to any procurement project or activity; 
and 
 

9. [Name of Bidder] is aware of and has undertaken the following responsibilities as a 
Bidder: 
 
a) Carefully examine all of the Bidding Documents; 

 
b) Acknowledge all conditions, local or otherwise, affecting the implementation of the 

Contract; 
 

c) Made an estimate of the facilities available and needed for the contract to be bid, if 
any; and 
 

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the Project]. 
 

 
IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at ____________, 
Philippines.           
   

                                                
_____________________________________________________                                                                                     
Bidder’s Representative/Authorized Signatory 

 
 

[JURAT] 
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REQUEST  FOR CLARIFICATION 
 
 
 
Date of Letter 

 
 
ATTY. EDGARD E. VALDEZ 
BAC Chairman 
Batangas State University 
Rizal Avenue, Batangas City 
Telephone No.: 980-0385 local 1811 

 
 
Dear Sir: 

 
In relation to the Section of Page _ of the Bidding Documents for (Name of the Project), 
to  wit: 

 
 
” (Quote unclear provision) “ 

 
 
 
We would appreciate it if you could provide further explanation or clarification on the above. 
Thank you very much. 

 
 
 
 
Very truly yours, 

 
 
 
 
Name of Representative of the Bidder 
Name of the Bidder 



Batangas State University                                                                                                                                                                           BatStateU-Goods Form No. 9 

Bidding Documents (Based on Revised IRR of RA 9184, Fourth Edition, December 2010) 

 

Bill of Quantities 

 

Name of Bidder  .  Invitation to Bid           Number  .  Page   of  . 

 

 

1 2 3 4 5 6 7 8 9 10 

Item Description 
Country of 

origin 
Quantity 

Unit price EXW 

per item 

Cost of local 

labor, raw 

material, and 

component2 

Total price 

EXW per item 

(cols. 4 x 5) 

Unit prices per item 

final destination and 

unit price of other 

incidental services 

Sales and other taxes 

payable per item if 

Contract is awarded 

Total Price delivered Final 

Destination 

(col  8 + 9) x 4 

 

 

 

 

 

 

 

 

 

 

 

 

         

 


	Tile Page
	Section I. Invitation to Bid
	Section II - Instructions to Bidders 4rth Edition_goods
	General
	Scope of Bid
	The procuring entity named in the 30TUBDSU30T  (hereinafter referred to as the “Procuring Entity”) wishes to receive bids for supply and delivery of the goods as described in Section VII. Technical Specifications (hereinafter referred to as the “Goods”).
	The name, identification, and number of lots specific to this bidding are provided in the 30TUBDSU30T.  The contracting strategy and basis of evaluation of lots is described in ITB Clause 28.
	Source of Funds
	Corrupt, Fraudulent, Collusive, and Coercive Practices
	Unless otherwise specified in the 30TUBDSU30T, the Procuring Entity as well as the bidders and suppliers shall observe the highest standard of ethics during the procurement and execution of the contract. In pursuance of this policy, the Procuring Enti...
	defines, for purposes of this provision, the terms set forth below as follows:
	“corrupt practice” means behavior on the part of officials in the public or private sectors by which they improperly and unlawfully enrich themselves, others, or induce others to do so, by misusing the position in which they are placed, and includes t...
	“fraudulent practice” means a misrepresentation of facts in order to influence a procurement process or the execution of a contract to the detriment of the Procuring Entity, and includes collusive practices among Bidders (prior to or after bid submiss...
	“collusive practices” means a scheme or arrangement between two or more Bidders, with or without the knowledge of the Procuring Entity, designed to establish bid prices at artificial, non-competitive levels.
	“coercive practices” means harming or threatening to harm, directly or indirectly, persons, or their property to influence their participation in a procurement process, or affect the execution of  a contract;
	“obstructive practice” is
	will reject a proposal for award if it determines that the Bidder recommended for award has engaged in any of the practices mentioned in this Clause for purposes of competing for the contract.
	Further, the Procuring Entity will seek to impose the maximum civil, administrative, and/or criminal penalties available under applicable laws on individuals and organizations deemed to be involved in any of the practices mentioned in ITB Clause 3.1(a).
	Furthermore, the Funding Source and the Procuring Entity reserve the right to inspect and audit records and accounts of a bidder or supplier in the bidding for and performance of a contract themselves or through independent auditors as reflected in th...
	Conflict of Interest
	All Bidders found to have conflicting interests shall be disqualified to participate in the procurement at hand, without prejudice to the imposition of appropriate administrative, civil, and criminal sanctions. A Bidder may be considered to have confl...
	A Bidder has controlling shareholders in common with another Bidder;
	A Bidder receives or has received any direct or indirect subsidy from any other Bidder;
	A Bidder has the same legal representative as that of another Bidder for purposes of this bid;
	A Bidder has a relationship, directly or through third parties, that puts them in a position to have access to information about or influence on the bid of another Bidder or influence the decisions of the Procuring Entity regarding this bidding proces...
	A Bidder submits more than one bid in this bidding process. However, this does not limit the participation of subcontractors in more than one bid; or
	A Bidder who participated as a consultant in the preparation of the design or technical specifications of the Goods and related services that are the subject of the bid.
	In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents shall be accompanied by a sworn affidavit of the Bidder that it is not related to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), members of t...
	If the Bidder is an individual or a sole proprietorship, to the Bidder himself;
	If the Bidder is a partnership, to all its officers and members;
	If the Bidder is a corporation, to all its officers, directors, and controlling stockholders; and
	If the Bidder is a joint venture (JV), the provisions of items (a), (b), or (c) of this Clause shall correspondingly apply to each of the members of the said JV, as may be appropriate.
	Relationship of the nature described above or failure to comply with this Clause will result in the automatic disqualification of a Bidder.
	Eligible Bidders
	Unless otherwise provided in the 30TUBDSU30T, the following persons shall be eligible to participate in this bidding:
	Duly licensed Filipino citizens/sole proprietorships;
	Partnerships duly organized under the laws of the Philippines and of which at least sixty percent (60%) of the interest belongs to citizens of the Philippines;
	Corporations duly organized under the laws of the Philippines, and of which at least sixty percent (60%) of the outstanding capital stock belongs to citizens of the Philippines;
	Cooperatives duly organized under the laws of the Philippines, and of which at least sixty percent (60%) of the interest belongs to citizens of the Philippines; and
	Unless otherwise provided in the 30TUBDSU30T, persons/entities forming themselves into a JV, i.e., a group of two (2) or more persons/entities that intend to be jointly and severally responsible or liable for a particular contract: Provided, however, ...
	Foreign bidders may be eligible to participate when any of the following circumstances exist, as specified in the 30TUBDSU30T:
	When a Treaty or International or Executive Agreement as provided in Section 4 of the RA 9184 and its IRR allow foreign bidders to participate;
	Citizens, corporations, or associations of a country, included in the list issued by the GPPB, the laws or regulations of which grant reciprocal rights or privileges to citizens, corporations, or associations of the Philippines;
	When the Goods sought to be procured are not available from local suppliers; or
	When there is a need to prevent situations that defeat competition or restrain trade.
	Government corporate entities may be eligible to participate only if they can establish that they (a) are legally and financially autonomous, (b) operate under commercial law, and (c) are not dependent agencies of the GOP or the Procuring Entity.
	Unless otherwise provided in the 30TUBDSU30T, the Bidder must have completed at least one contract similar to the Project the value of which, adjusted to current prices using the National Statistics Office consumer price index, must be at least equiva...
	For this purpose, contracts similar to the Project shall be those described in the 30TUBDSU30T, and completed within the relevant period stated in the Invitation to Bid and ITB Clause 12.1(a)(iii).
	5.5       The Bidder must submit a computation of its Net Financial Contracting Capacity (NFCC), which must be equal to the ABC to be bid, calculated as follows:
	Bidder’s Responsibilities
	The Bidder or its duly authorized representative shall submit a sworn statement in the form prescribed in Section VIII – Bidding Forms as required in ITB Clause 12.1(b)(iii).
	The Bidder is responsible for the following:
	Having taken steps to carefully examine all of the Bidding   Documents;
	Having acknowledged all conditions, local or otherwise, affecting the implementation of the contract;
	Having made an estimate of the facilities available and needed for the contract to be bid, if any;
	Having complied with its responsibility to inquire or secure Supplemental/Bid Bulletin(s) as provided under ITB Clause 10.3.
	The Bidder is expected to examine all instructions, forms, terms, and specifications in the Bidding Documents.
	It shall be the sole responsibility of the Bidder to determine and to satisfy itself by such means as it considers necessary or desirable as to all matters pertaining to the contract to be bid, including: (a) the location and the nature of this Projec...
	The Procuring Entity shall not assume any responsibility regarding erroneous interpretations or conclusions by the prospective or eligible bidder out of the data furnished by the procuring entity.
	The Bidder shall bear all costs associated with the preparation and submission of his bid, and the Procuring Entity will in no case be responsible or liable for those costs, regardless of the conduct or outcome of the bidding process.
	Before submitting their bids, the Bidder is deemed to have become familiar with all existing laws, decrees, ordinances, acts and regulations of the Philippines which may affect this Project in any way.
	The Bidder should note that the Procuring Entity will accept bids only from those that have paid the nonrefundable fee for the Bidding Documents at the office indicated in the Invitation to Bid.
	Origin of Goods
	Unless otherwise indicated in the 30TUBDSU30T, there is no restriction on the origin of goods other than those prohibited by a decision of the United Nations Security Council taken under Chapter VII of the Charter of the United Nations, subject to ITB...
	Subcontracts
	Unless otherwise specified in the 30TUBDSU30T, the Bidder may subcontract portions of the Goods to an extent as may be approved by the Procuring Entity and stated in the 30TUBDSU30T.  However, subcontracting of any portion shall not relieve the Bidder...
	Subcontractors must comply with the eligibility criteria and the documentary requirements specified in the 30TUBDSU30T. In the event that any subcontractor is found by the Procuring Entity to be ineligible, the subcontracting of such portion of the Go...
	The Bidder may identify the subcontractor to whom a portion of the Goods will be subcontracted at any stage of the bidding process or during contract implementation.   If the Bidder opts to disclose the name of the subcontractor during bid submission,...

	Contents of Bidding Documents
	Pre-Bid Conference
	(a)  If so specified in the 30TUBDSU30T, a pre-bid conference shall be held at the venue and on the date indicated therein, to clarify and address the Bidders’ questions on the technical and financial components of this Project.
	(b)  The pre-bid conference shall be held at least twelve (12) calendar days before the deadline for the submission and receipt of bids. If the Procuring Entity determines that, by reason of the method, nature, or complexity of the contract to be bid,...
	Bidders are encouraged to attend the pre-bid conference to ensure that they fully understand the Procuring Entity’s requirements.  Non-attendance of the Bidder will in no way prejudice its bid; however, the Bidder is expected to know the changes and/o...
	Any statement made at the pre-bid conference shall not modify the terms of the Bidding Documents unless such statement is specifically identified in writing as an amendment thereto and issued as a Supplemental/Bid Bulletin.
	Clarification and Amendment of Bidding Documents
	Bidders who have purchased the Bidding Documents may request for clarification on any part of the Bidding Documents for an interpretation. Such request must be in writing and submitted to the Procuring Entity at the address indicated in the 30TUBDSU30...
	Supplemental/Bid Bulletins may be issued upon the Procuring Entity’s initiative for purposes of clarifying or modifying any provision of the Bidding Documents not later than seven (7) calendar days before the deadline for the submission and receipt of...
	Any Supplemental/Bid Bulletin issued by the BAC shall also be posted on the Philippine Government Electronic Procurement System (PhilGEPS) and the website of the Procuring Entity concerned, if available. It shall be the responsibility of all Bidders w...

	Preparation of Bids
	Language of Bid
	The bid, as well as all correspondence and documents relating to the bid exchanged by the Bidder and the Procuring Entity, shall be written in English.  Supporting documents and printed literature furnished by the Bidder may be in another language pro...
	Documents Comprising the Bid: Eligibility and Technical Components
	Unless otherwise indicated in the 30TUBDSU30T, the first envelope shall contain the following eligibility and technical documents:
	Eligibility Documents –
	UClass “A” DocumentsU:
	Registration certificate from the Securities and Exchange Commission (SEC), Department of Trade and Industry (DTI) for sole proprietorship, or Cooperative Development Authority (CDA) for cooperatives, or any proof of such registration as stated in the...
	Mayor’s permit issued by the city or municipality where the principal place of business of the prospective bidder is located;
	Statement of all its ongoing and completed government and private contracts within the period stated in the 30TUBDSU30T, including contracts awarded but not yet started, if any.  The statement shall include, for each contract, the following:
	name of the contract;
	date of the contract;
	kinds of Goods;
	amount of contract and value of outstanding contracts;
	date of delivery; and
	end user’s acceptance or official receipt(s) issued for the contract, if completed.
	Audited financial statements, stamped “received” by the Bureau of Internal Revenue (BIR) or its duly accredited and authorized institutions, for the preceding calendar year, which should not be earlier than two (2) years from bid submission;
	NFCC computation in accordance with ITB Clause 5.5;
	Tax Clearance per Executive Order 398, Series of 2005, as finally reviewed and approved by the BIR; and
	UClass “B” DocumentU:
	If applicable, the JVA in case the joint venture is already in existence, or duly notarized statements from all the potential joint venture partners stating that they will enter into and abide by the provisions of the JVA in the instance that the bid ...
	Technical Documents –
	Bid security in accordance with ITB Clause 18. If the Bidder opts to submit the bid security in the form of:
	a bank draft/guarantee or an irrevocable letter of credit issued by a foreign bank, it shall be accompanied by a confirmation from a Universal or Commercial Bank; or
	a surety bond, it shall be accompanied by a certification by the Insurance Commission that the surety or insurance company is authorized to issue such instruments;
	Conformity with technical specifications, as enumerated and specified in Sections VI and VII of the Bidding Documents; and
	Sworn statement in accordance with Section 25.2(a)(iv) of the IRR of RA 9184 and using the form prescribed in Section VIII – Bidding Forms.
	Documents Comprising the Bid: Financial Component
	Unless otherwise stated in the 30TUBDSU30T, the financial component of the bid shall contain the following:
	Financial Bid Form, which includes bid prices and the bill of quantities and the applicable Price Schedules, in accordance with ITB Clauses 15.1 and 15.4;
	If the Bidder claims preference as a Domestic Bidder or Domestic Entity, a certification from the DTI, SEC, or CDA issued in accordance with ITB Clause 27, unless otherwise provided in the 30TUBDSU30T; and
	Any other document related to the financial component of the bid as stated in the 30TUBDSU30T.
	(a)      Unless otherwise stated in the 30TUBDSU30T, all bids that exceed the ABC shall not be accepted.
	(b)   Unless otherwise indicated in the 30TUBDSU30T, for foreign-funded procurement, a ceiling may be applied to bid prices provided the following conditions are met:
	Alternative Bids
	Alternative Bids shall be rejected. For this purpose, alternative bid is an offer made by a Bidder in addition or as a substitute to its original bid which may be included as part of its original bid or submitted separately therewith for purposes of b...
	Bid Prices
	The Bidder shall complete the appropriate Price Schedules included herein, stating the unit prices, total price per item, the total amount and the expected countries of origin of the Goods to be supplied under this Project.
	The Bidder shall fill in rates and prices for all items of the Goods described in the Bill of Quantities.  Bids not addressing or providing all of the required items in the Bidding Documents including, where applicable, Bill of Quantities, shall be co...
	The terms Ex Works (EXW), Cost, Insurance and Freight (CIF), Cost and Insurance Paid to (CIP), Delivered Duty Paid (DDP), and other trade terms used to describe the obligations of the parties, shall be governed by the rules prescribed in the current e...
	Prices indicated on the Price Schedule shall be entered separately in the following manner:
	For Goods offered from within the Procuring Entity’s country:
	The price of the Goods quoted EXW (ex works, ex factory, ex warehouse, ex showroom, or off-the-shelf, as applicable), including all customs duties and sales and other taxes already paid or payable:
	on the components and raw material used in the manufacture or assembly of Goods quoted ex works or ex factory; or
	on the previously imported Goods of foreign origin quoted ex warehouse, ex showroom, or off-the-shelf and any Procuring Entity country sales and other taxes which will be payable on the Goods if the contract is awarded.
	The price for inland transportation, insurance, and other local costs incidental to delivery of the Goods to their final destination.
	The price of other (incidental) services, if any, listed in the 30TUBDSU30T.
	For Goods offered from abroad:
	Unless otherwise stated in the 30TUBDSU30T, the price of the Goods shall be quoted DDP with the place of destination in the Philippines as specified in the 30TUBDSU30T.  In quoting the price, the Bidder shall be free to use transportation through carr...
	The price of other (incidental) services, if any, listed in the 30TUBDSU30T.
	Prices quoted by the Bidder shall be fixed during the Bidder’s performance of the contract and not subject to variation or price escalation on any account. A bid submitted with an adjustable price quotation shall be treated as non-responsive and shall...
	All bid prices shall be considered as fixed prices, and therefore not subject to price escalation during contract implementation, except under extraordinary circumstances. Extraordinary circumstances refer to events that may be determined by the Nati...
	Bid Currencies
	Prices shall be quoted in the following currencies:
	For Goods that the Bidder will supply from within the Philippines, the prices shall be quoted in Philippine Pesos.
	For Goods that the Bidder will supply from outside the Philippines, the prices may be quoted in the currency(ies) stated in the 30TUBDSU30T.  However, for purposes of bid evaluation, bids denominated in foreign currencies shall be converted to Philipp...
	If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for purposes of bid evaluation and comparing the bid prices will convert the amounts in various currencies in which the bid price is expressed to Philippine Pesos at the foregoing ...
	Unless otherwise specified in the BDS, payment of the contract price shall be made in Philippine Pesos.
	Bid Validity
	Bids shall remain valid for the period specified in the 30TUBDSU30T which shall not exceed one hundred twenty (120) calendar days from the date of the opening of bids.
	In exceptional circumstances, prior to the expiration of the Bid validity period, the Procuring Entity may request Bidders to extend the period of validity of their bids. The request and the responses shall be made in writing. The bid security describ...
	Bid Security
	The bid security in the amount stated in the 30TUBDSU30T shall be equal to the percentage of the ABC in accordance with the following schedule:
	For biddings conducted by LGUs, the Bidder may also submit bid securities in the form of cashier’s/manager’s check, bank draft/guarantee, or irrevocable letter of credit from other banks certified by the BSP as authorized to issue such financial state...
	The Bid Securing Declaration mentioned above is an undertaking which states, among others, that the bidder shall enter into contract with the procuring entity and furnish the performance security required under ITB Clause 33.2, from receipt of the Not...
	The bid security should be valid for the period specified in the 30TUBDSU30T.  Any bid not accompanied by an acceptable bid security shall be rejected by the Procuring Entity as non-responsive.
	No bid securities shall be returned to bidders after the opening of bids and before contract signing, except to those that failed or declared as post-disqualified, upon submission of a written waiver of their right to file a motion for reconsideration...
	Upon signing and execution of the contract pursuant to ITB Clause 32, and the posting of the performance security pursuant to ITB Clause 33, the successful Bidder’s bid security will be discharged, but in no case later than the bid security validity p...
	The bid security may be forfeited:
	if a Bidder:
	withdraws its bid during the period of bid validity specified in ITB Clause 17;
	does not accept the correction of errors pursuant to ITB Clause 28.3(b);
	fails to submit the requirements within the prescribed period or a finding against their veracity as stated in ITB Clause 29.2;
	submission of eligibility requirements containing false information or falsified documents;
	submission of bids that contain false information or falsified documents, or the concealment of such information in the bids in order to influence the outcome of eligibility screening or any other stage of the public bidding;
	allowing the use of one’s name, or using the name of another for purposes of public bidding;
	withdrawal of a bid, or refusal to accept an award, or enter into contract with the Government without justifiable cause, after the Bidder had been adjudged as having submitted the Lowest Calculated and Responsive Bid;
	refusal or failure to post the required performance security within the prescribed time;
	refusal to clarify or validate in writing its bid during post-qualification within a period of seven (7) calendar days from receipt of the request for clarification;
	any documented attempt by a bidder to unduly influence the outcome of the bidding in his favor;
	failure of the potential joint venture partners to enter into the joint venture after the bid is declared successful; or
	all other acts that tend to defeat the purpose of the competitive bidding, such as habitually withdrawing from bidding, submitting late Bids or patently insufficient bid, for at least three (3) times within a year, except for valid reasons.
	if the successful Bidder:
	fails to sign the contract in accordance with ITB Clause 32; or
	fails to furnish performance security in accordance with ITB Clause 33.
	Format and Signing of Bids
	Bidders shall submit their bids through their duly authorized representative using the appropriate forms provided in Section VIII – Bidding Forms on or before the deadline specified in the ITB Clauses 21 in two (2) separate sealed bid envelopes, and w...
	Forms as mentioned in ITB Clause 19.1 must be completed without any alterations to their format, and no substitute form shall be accepted. All blank spaces shall be filled in with the information requested.
	The Bidder shall prepare and submit an original of the first and second envelopes as described in ITB Clauses 12 and 13.  In the event of any discrepancy between the original and the copies, the original shall prevail.
	The bid, except for unamended printed literature, shall be signed, and each and every page thereof shall be initialed, by the duly authorized representative/s of the Bidder.
	Any interlineations, erasures, or overwriting shall be valid only if they are signed or initialed by the duly authorized representative/s of the Bidder.
	Sealing and Marking of Bids
	Bidders shall enclose their original eligibility and technical documents described in ITB Clause 12 in one sealed envelope marked “ORIGINAL - TECHNICAL COMPONENT”, and the original of their financial component in another sealed envelope marked “ORIGIN...
	Each copy of the first and second envelopes shall be similarly sealed duly marking the inner envelopes as “COPY NO. ___ - TECHNICAL COMPONENT” and “COPY NO. ___ – FINANCIAL COMPONENT” and the outer envelope as “COPY NO. ___”, respectively.  These enve...
	The original and the number of copies of the Bid as indicated in the 30TUBDSU30T shall be typed or written in indelible ink and shall be signed by the bidder or its duly authorized representative/s.
	All envelopes shall:
	contain the name of the contract to be bid in capital letters;
	bear the name and address of the Bidder in capital letters;
	be addressed to the Procuring Entity’s BAC in accordance with ITB Clause 1.1;
	bear the specific identification of this bidding process indicated in the ITB Clause 1.2; and
	bear a warning “DO NOT OPEN BEFORE…” the date and time for the opening of bids, in accordance with ITB Clause 21.
	If bids are not sealed and marked as required, the Procuring Entity will assume no responsibility for the misplacement or premature opening of the bid.

	Submission and Opening of Bids
	Deadline for Submission of Bids
	Bids must be received by the Procuring Entity’s BAC at the address and on or before the date and time indicated in the 30TUBDSU30T.
	Late Bids
	Any bid submitted after the deadline for submission and receipt of bids prescribed by the Procuring Entity, pursuant to ITB Clause 21, shall be declared “Late” and shall not be accepted by the Procuring Entity.
	Modification and Withdrawal of Bids
	The Bidder may modify its bid after it has been submitted; provided that the modification is received by the Procuring Entity prior to the deadline prescribed for submission and receipt of bids. The Bidder shall not be allowed to retrieve its original...
	A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has been submitted, for valid and justifiable reason; provided that the Letter of Withdrawal is received by the Procuring Entity prior to the deadline prescribed for submission an...
	Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be returned unopened to the Bidders.  A Bidder may also express its intention not to participate in the bidding through a letter which should reach and be stamped by the BAC befor...
	No bid may be modified after the deadline for submission of bids. No bid may be withdrawn in the interval between the deadline for submission of bids and the expiration of the period of bid validity specified by the Bidder on the Financial Bid Form.  ...
	Opening and Preliminary Examination of Bids
	The BAC shall open the first bid envelopes of Bidders in public as specified in the 30TUBDSU30T to determine each Bidder’s compliance with the documents prescribed in ITB Clause 12. For this purpose, the BAC shall check the submitted documents of each...
	Unless otherwise specified in the BDS, immediately after determining compliance with the requirements in the first envelope, the BAC shall forthwith open the second bid envelope of each remaining eligible bidder whose first bid envelope was rated “pas...
	Letters of withdrawal shall be read out and recorded during bid opening, and the envelope containing the corresponding withdrawn bid shall be returned to the Bidder unopened. If the withdrawing Bidder’s representative is in attendance, the original bi...
	If a Bidder has previously secured a certification from the Procuring Entity to the effect that it has previously submitted the above-enumerated Class “A” Documents, the said certification may be submitted in lieu of the requirements enumerated in ITB...
	In the case of an eligible foreign Bidder as described in ITB Clause 5, the Class “A” Documents described in ITB Clause 12.1(a) may be substituted with the appropriate equivalent documents, if any, issued by the country of the foreign Bidder concerned.
	Each partner of a joint venture agreement shall likewise submit the requirements in ITB Clauses 12.1(a)(i) and 12.1(a)(ii). Submission of documents required under ITB Clauses 12.1(a)(iii) to 12.1(a)(v) by any of the joint venture partners constitutes ...
	The Procuring Entity shall prepare the minutes of the proceedings of the bid opening that shall include, as a minimum: (a) names of Bidders, their bid price, bid security, findings of preliminary examination; and (b) attendance sheet. The BAC members ...

	Evaluation and Comparison of Bids
	Process to be Confidential
	Members of the BAC, including its staff and personnel, as well as its Secretariat and TWG, are prohibited from making or accepting any kind of communication with any bidder regarding the evaluation of their bids until the issuance of the Notice of Awa...
	Any effort by a bidder to influence the Procuring Entity in the Procuring Entity’s decision in respect of bid evaluation, bid comparison or contract award will result in the rejection of the Bidder’s bid.
	Clarification of Bids
	To assist in the evaluation, comparison, and post-qualification of the bids, the Procuring Entity may ask in writing any Bidder for a clarification of its bid.  All responses to requests for clarification shall be in writing. Any clarification submitt...
	Domestic Preference
	Unless otherwise stated in the 30TUBDSU30T, the Procuring Entity will grant a margin of preference for the purpose of comparison of bids in accordance with the following:
	The preference shall be applied when (i) the lowest Foreign Bid is lower than the lowest bid offered by a Domestic Bidder, or (ii) the lowest bid offered by a non-Philippine national is lower than the lowest bid offered by a Domestic Entity.
	For evaluation purposes, the lowest Foreign Bid or the bid offered by a non-Philippine national shall be increased by fifteen percent (15%).
	In the event that (i) the lowest bid offered by a Domestic Entity does not exceed the lowest Foreign Bid as increased, or (ii) the lowest bid offered by a non-Philippine national as increased, then the Procuring Entity shall award the contract to the ...
	If the Domestic Entity/Bidder refuses to accept the award of contract at the amount of the Foreign Bid or bid offered by a non-Philippine national within two (2) calendar days from receipt of written advice from the BAC, the Procuring Entity shall awa...
	A Bidder may be granted preference as a Domestic Entity subject to the certification from the DTI (in case of sole proprietorships), SEC (in case of partnerships and corporations), or CDA (in case of cooperatives) that the  (a) sole proprietor is a ci...
	A Bidder may be granted preference as a Domestic Bidder subject to the certification from the DTI that the Bidder is offering unmanufactured articles, materials or supplies of the growth or production of the Philippines, or manufactured articles, mate...
	Detailed Evaluation and Comparison of Bids
	The Procuring Entity will undertake the detailed evaluation and comparison of bids which have passed the opening and preliminary examination of bids, pursuant to ITB Clause 24, in order to determine the Lowest Calculated Bid.
	The Lowest Calculated Bid shall be determined in two steps:
	The detailed evaluation of the financial component of the bids, to establish the correct calculated prices of the bids; and
	The ranking of the total bid prices as so calculated from the lowest to the highest. The bid with the lowest price shall be identified as the Lowest Calculated Bid.
	The Procuring Entity's BAC shall immediately conduct a detailed evaluation of all bids rated “passed,” using non-discretionary pass/fail criteria. Unless otherwise specified in the 30TUBDSU30T, the BAC shall consider the following in the evaluation of...
	UCompleteness of the bid.U Unless the ITB specifically allows partial bids, bids  not addressing or providing all of the required items in the Schedule of Requirements including, where applicable, bill of quantities, shall be considered non-responsive...
	UArithmetical corrections.U Consider computational errors and omissions to enable proper comparison of all eligible bids.  It may also consider bid modifications, if allowed in the 30TUBDSU30T. Any adjustment shall be calculated in monetary terms to d...
	Based on the detailed evaluation of bids, those that comply with the above-mentioned requirements shall be ranked in the ascending order of their total calculated bid prices, as evaluated and corrected for computational errors, discounts and other mod...
	The Procuring Entity’s evaluation of bids shall only be based on the bid price quoted in the Financial Bid Form.
	Bids shall be evaluated on an equal footing to ensure fair competition.  For this purpose, all bidders shall be required to include in their bids the cost of all taxes, such as, but not limited to, value added tax (VAT), income tax, local taxes, and o...
	Post-Qualification
	The Procuring Entity shall determine to its satisfaction whether the Bidder that is evaluated as having submitted the Lowest Calculated Bid (LCB) complies with and is responsive to all the requirements and conditions specified in ITB Clauses 5, 12, an...
	Within a non-extendible period of three (3) calendar days from receipt by the bidder of the notice from the BAC that it submitted the LCB, the Bidder shall submit the following documentary requirements:
	Latest income and business tax returns in the form specified in the 30TUBDSU30T;
	Certificate of PhilGEPS Registration; and
	Other appropriate licenses and permits required by law and stated in the 30TUBDSU30T.
	The determination shall be based upon an examination of the documentary evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses 12 and 13, as well as other information as the Procuring Entity deems necessary and appropriate, using a ...
	If the BAC determines that the Bidder with the Lowest Calculated Bid passes all the criteria for post-qualification, it shall declare the said bid as the Lowest Calculated Responsive Bid, and recommend to the Head of the Procuring Entity the award of ...
	A negative determination shall result in rejection of the Bidder’s Bid, in which event the Procuring Entity shall proceed to the next Lowest Calculated Bid to make a similar determination of that Bidder’s capabilities to perform satisfactorily. If the...
	Within a period not exceeding seven (7) calendar days from the date of receipt of the recommendation of the BAC, the Head of the Procuring Entity shall approve or disapprove the said recommendation. In the case of GOCCs and GFIs, the period provided h...
	Reservation Clause
	Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring Entity concerned reserves the right to review its qualifications at any stage of the procurement process if it has reasonable grounds to believe that a misrepresentation ...
	Based on the following grounds, the Procuring Entity reserves the right to reject any and all bids, declare a failure of bidding at any time prior to the contract award, or not to award the contract, without thereby incurring any liability, and make n...
	If there is prima facie evidence of collusion between appropriate public officers or employees of the Procuring Entity, or between the BAC and any of the Bidders, or if the collusion is between or among the bidders themselves, or between a Bidder and ...
	If the Procuring Entity’s BAC is found to have failed in following the prescribed bidding procedures; or
	For any justifiable and reasonable ground where the award of the contract will not redound to the benefit of the GOP as follows:
	If the physical and economic conditions have significantly changed so as to render the project no longer economically, financially or technically feasible as determined by the head of the procuring entity;
	If the project is no longer necessary as determined by the head of the procuring entity; and
	If the source of funds for the project has been withheld or reduced through no fault of the Procuring Entity.
	In addition, the Procuring Entity may likewise declare a failure of bidding when:
	No bids are received;
	All prospective Bidders are declared ineligible;
	All bids fail to comply with all the bid requirements or fail post-qualification; or
	The Bidder with the Lowest Calculated Responsive Bid (LCRB) refuses, without justifiable cause to accept the award of contract, and no award is made.

	Award of Contract
	Contract Award
	Subject to ITB Clause 29, the Procuring Entity shall award the contract to the Bidder whose bid has been determined to be the LCRB.
	Prior to the expiration of the period of bid validity, the Procuring Entity shall notify the successful Bidder in writing that its bid has been accepted, through a Notice of Award received personally or sent by registered mail or electronically, recei...
	Notwithstanding the issuance of the Notice of Award, award of contract shall be subject to the following conditions:
	Submission of the valid JVA, if applicable, within ten (10) calendar days from receipt by the Bidder of the notice from the BAC that the Bidder has the LCRB;
	Posting of the performance security in accordance with ITB Clause 33;
	Signing of the contract as provided in ITB Clause 32; and
	Approval by higher authority, if required.
	At the time of contract award, the Procuring Entity shall not increase or decrease the quantity of goods originally specified in Section VI-Schedule of Requirements.
	Signing of the Contract
	At the same time as the Procuring Entity notifies the successful Bidder that its bid has been accepted, the Procuring Entity shall send the Contract Form to the Bidder, which contract has been provided in the Bidding Documents, incorporating therein a...
	Within ten (10) calendar days from receipt of the Notice of Award, the successful Bidder shall post the required performance security and sign and date the contract and return it to the Procuring Entity.
	The Procuring Entity shall enter into contract with the successful Bidder within the same ten (10) calendar day period provided that all the documentary requirements are complied with.
	The following documents shall form part of the contract:
	Contract Agreement;
	Bidding Documents;
	Winning bidder’s bid, including the Technical and Financial Proposals, and all other documents/statements submitted;
	Performance Security;
	Credit line in accordance with ITB Clause 0, if applicable;
	Notice of Award of Contract; and
	Other contract documents that may be required by existing laws and/or specified in the 30TUBDSU30T.
	Performance Security
	To guarantee the faithful performance by the winning Bidder of its obligations under the contract, it shall post a performance security within a maximum period of ten (10) calendar days from the receipt of the Notice of Award from the Procuring Entity...
	The performance security shall be denominated in Philippine Pesos and posted in favor of the Procuring Entity in an amount equal to the percentage of the total contract price in accordance with the following schedule:
	Failure of the successful Bidder to comply with the above-mentioned requirement shall constitute sufficient ground for the annulment of the award and forfeiture of the bid security, in which event the Procuring Entity shall initiate and complete the p...
	Notice to Proceed
	Within three (3) calendar days from the date of approval of the contract by the appropriate government approving authority, the Procuring Entity shall issue its Notice to Proceed to the Bidder.
	The contract effectivity date shall be provided in the Notice to Proceed by the Procuring Entity, which date shall not be later than seven (7) calendar days from the issuance of the Notice to Proceed.
	Protest Mechanism


	SECTION III -Bid Data Sheet -Goods
	Section IV-General Conditions of the Contract
	Definitions
	For purposes of this Clause, boldface type is used to identify defined terms.
	Interpretation
	In interpreting the Conditions of Contract, singular also means plural, male also means female or neuter, and the other way around.  Headings have no significance.  Words have their normal meaning under the language of this Contract unless specificall...
	If sectional completion is specified in the SCC, references in the Conditions of Contract to the Works, the Completion Date, and the Intended Completion Date apply to any Section of the Works (other than references to the Completion Date and Intended ...
	Governing Language and Law
	This Contract has been executed in the English language, which shall be the binding and controlling language for all matters relating to the meaning or interpretation of this Contract.  All correspondence and other documents pertaining to this Contrac...
	This Contract shall be interpreted in accordance with the laws of the Republic of the Philippines.
	Communications
	Communications between parties that are referred to in the Conditions shall be effective only when in writing.  A notice shall be effective only when it is received by the concerned party.
	Possession of Site
	On the date specified in the SCC, the Procuring Entity shall grant the Contractor possession of so much of the Site as may be required to enable it to proceed with the execution of the Works. If the Contractor suffers delay or incurs cost from failure...
	If possession of a portion is not given by the date stated in the SCC Clause 5.1, the Procuring Entity will be deemed to have delayed the start of the relevant activities.  The resulting adjustments in contact time to address such delay shall be in ac...
	The Contractor shall bear all costs and charges for special or temporary right-of-way required by it in connection with access to the Site. The Contractor shall also provide at his own cost any additional facilities outside the Site required by it for...
	The Contractor shall allow the Procuring Entity’s Representative and any person authorized by the Procuring Entity’s Representative access to the Site and to any place where work in connection with this Contract is being carried out or is intended to ...
	The Contractor’s Obligations
	The Contractor shall carry out the Works properly and in accordance with this Contract. The Contractor shall provide all supervision, labor, Materials, Plant and Contractor's Equipment, which may be required. All Materials and Plant on Site shall be d...
	The Contractor shall commence execution of the Works on the Start Date and shall carry out the Works in accordance with the Program of Work submitted by the Contractor, as updated with the approval of the Procuring Entity’s Representative, and complet...
	The Contractor shall be responsible for the safety of all activities on the Site.
	The Contractor shall carry out all instructions of the Procuring Entity’s Representative that comply with the applicable laws where the Site is located.
	The Contractor shall employ the key personnel named in the Schedule of Key Personnel, as referred to in the SCC, to carry out the supervision of the Works. The Procuring Entity will approve any proposed replacement of key personnel only if their relev...
	If the Procuring Entity’s Representative asks the Contractor to remove a member of the Contractor’s staff or work force, for justifiable cause, the Contractor shall ensure that the person leaves the Site within seven (7) days and has no further connec...
	During Contract implementation, the Contractor and his subcontractors shall abide at all times by all labor laws, including child labor related enactments, and other relevant rules.
	The Contractor shall submit to the Procuring Entity for consent the name and particulars of the person authorized to receive instructions on behalf of the Contractor.
	The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the Procuring Entity between the dates given in the schedule of other contractors particularly when they shall require access to the Site.  Th...
	Should anything of historical or other interest or of significant value be unexpectedly discovered on the Site, it shall be the property of the Procuring Entity.  The Contractor shall notify the Procuring Entity’s Representative of such discoveries an...
	Performance Security
	Within ten (10) calendar days from receipt of the Notice of Award from the Procuring Entity but in no case later than the signing of the contract by both parties, the Contractor shall furnish the performance security in any the forms prescribed in ITB...
	The performance security posted in favor of the Procuring Entity shall be forfeited in the event it is established that the Contractor is in default in any of its obligations under the Contract.
	The performance security shall remain valid until issuance by the Procuring Entity of the Certificate of Final Acceptance.
	The performance security may be released by the Procuring Entity and returned to the Contractor after the issuance of the Certificate of Final Acceptance subject to the following conditions:
	There are no pending claims against the Contractor or the surety company filed by the Procuring Entity;
	The Contractor has no pending claims for labor and materials filed against it; and
	Other terms specified in the SCC.
	The Contractor shall post an additional performance security following the amount and form specified in ITB Clause 32.2 to cover any cumulative increase of more than ten percent (10%) over the original value of the contract as a result of amendments t...
	In case of a reduction in the contract value or for partially completed Works under the contract which are usable and accepted by the Procuring Entity the use of which, in the judgment of the implementing agency or the Procuring Entity, will not affec...
	Unless otherwise indicated in the SCC, the Contractor, by entering into the Contract with the Procuring Entity, acknowledges the right of the Procuring Entity to institute action pursuant to  Act 3688 against any subcontractor be they an individual, f...
	Subcontracting
	Unless otherwise indicated in the SCC, the Contractor cannot subcontract Works more than the percentage specified in ITB Clause 8.1.
	Subcontracting of any portion of the Works does not relieve the Contractor of any liability or obligation under this Contract.  The Contractor will be responsible for the acts, defaults, and negligence of any subcontractor, its agents, servants or wor...
	Subcontractors disclosed and identified during the bidding may be changed during the implementation of this Contract, subject to compliance with the required qualifications and the approval of the Procuring Entity.
	Liquidated Damages
	The Contractor shall pay liquidated damages to the Procuring Entity  for each day that the Completion Date is later than the Intended Completion Date.  The applicable liquidated damages is at least one-tenth (1/10) of a percent of the cost of the unpe...
	If the Intended Completion Date is extended after liquidated damages have been paid, the Engineer of the Procuring Entity shall correct any overpayment of liquidated damages by the Contractor by adjusting the next payment certificate.  The Contractor ...
	Site Investigation Reports
	The Procuring Entity, Licenses and Permits
	Contractor’s Risk and Warranty Security
	The Contractor shall assume full responsibility for the Works from the time project construction commenced up to final acceptance by the Procuring Entity and shall be held responsible for any damage or destruction of the Works except those occasioned ...
	The defects liability period for infrastructure projects shall be one year from contract completion up to final acceptance by the Procuring Entity.  During this period, the Contractor shall undertake the repair works, at his own expense, of any damage...
	Unless otherwise indicated in the SCC, in case the Contractor fails to comply with the preceding paragraph, the Procuring Entity shall forfeit its performance security, subject its property(ies) to attachment or garnishment proceedings, and perpetuall...
	After final acceptance of the Works by the Procuring Entity, the Contractor shall be held responsible for “Structural Defects”, i.e., major faults/flaws/deficiencies in one or more key structural elements of the project which may lead to structural  f...
	Contractor – Where Structural Defects/Failures arise due to faults attributable to improper construction, use of inferior quality/substandard materials, and any violation of the contract plans and specifications, the contractor shall be held liable;
	Consultants – Where Structural Defects/Failures arise due to faulty and/or inadequate design and specifications as well as construction supervision, then the consultant who prepared the design or undertook construction supervision for the project shal...
	Procuring Entity’s Representatives/Project Manager/Construction Managers and Supervisors – The project owner’s representative(s), project manager, construction manager, and supervisor(s) shall be held liable in cases where the Structural Defects/Failu...
	Third Parties - Third Parties shall be held liable in cases where Structural Defects/Failures are caused by work undertaken by them such as leaking pipes, diggings or excavations, underground cables and electrical wires, underground tunnel, mining sha...
	Users - In cases where Structural Defects/Failures are due to abuse/misuse by the end user of the constructed facility and/or non–compliance by a user with the technical design limits and/or intended purpose of the same, then the user concerned shall ...
	The warranty against Structural Defects/Failures, except those occasioned on force majeure, shall cover the period specified in the SCC reckoned from the date of issuance of the Certificate of Final Acceptance by the Procuring Entity.
	The Contractor shall be required to put up a warranty security in the form of cash, bank guarantee, letter of credit, GSIS or surety bond callable on demand, in accordance with the following schedule:
	The warranty security shall be stated in Philippine Pesos and shall remain effective for one year from the date of issuance of the Certificate of Final Acceptance by the Procuring Entity, and returned only after the lapse of said one year period.
	In case of structural defects/failure occurring during the applicable warranty period provided in GCC Clause 12.5, the Procuring Entity shall undertake the necessary restoration or reconstruction works and shall be entitled to full reimbursement by th...
	Liability of the Contractor
	Procuring Entity’s Risk
	From the Start Date until the Certificate of Final Acceptance has been issued, the following are risks of the Procuring Entity:
	The risk of personal injury, death, or loss of or damage to property (excluding the Works, Plant, Materials, and Equipment), which are due to:
	any type of use or occupation of the Site authorized by the Procuring Entity after the official acceptance of the works; or
	negligence, breach of statutory duty, or interference with any legal right by the Procuring Entity or by any person employed by or contracted to him except the Contractor.
	The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a fault of the Procuring Entity or in the Procuring Entity’s design, or due to war or radioactive contamination directly affecting the country where the W...
	Insurance
	The Contractor shall, under his name and at his own expense, obtain and maintain, for the duration of this Contract, the following insurance coverage:
	Contractor’s All Risk Insurance;
	Transportation to the project Site of Equipment, Machinery, and Supplies owned by the Contractor;
	Personal injury or death of Contractor’s employees; and
	Comprehensive insurance for third party liability to Contractor’s direct or indirect act or omission causing damage to third persons.
	The Contractor shall provide evidence to the Procuring Entity’s Representative that the insurances required under this Contract have been effected and shall, within a reasonable time, provide copies of the insurance policies to the Procuring Entity’s ...
	The Contractor shall notify the insurers of changes in the nature, extent, or program for the execution of the Works and ensure the adequacy of the insurances at all times in accordance with the terms of this Contract and shall produce to the Procurin...
	If the Contractor fails to obtain and keep in force the insurances referred to herein or any other insurance which he may be required to obtain under the terms of this Contract, the Procuring Entity may obtain and keep in force any such insurances and...
	In the event the Contractor fails to observe the above safeguards, the Procuring Entity may, at the Contractor’s expense, take whatever measure is deemed necessary for its protection and that of the Contractor’s personnel and third parties, and/or ord...
	The Contractor shall immediately replace the insurance policy obtained as required in this Contract, without need of the Procuring Entity’s demand, with a new policy issued by a new insurance company acceptable to the Procuring Entity for any of the f...
	The issuer of the insurance policy to be replaced has:
	become bankrupt;
	been placed under receivership or under a management committee;
	been sued for suspension of payment; or
	been suspended by the Insurance Commission and its license to engage in business or its authority to issue insurance policies cancelled; or
	Where reasonable grounds exist that the insurer may not be able, fully and promptly, to fulfill its obligation under the insurance policy.
	Termination for Default of Contractor
	The Procuring Entity shall terminate this Contract for default when any of the following conditions attend its implementation:
	Due to the Contractor’s fault and while the project is on-going, it has incurred negative slippage of fifteen percent (15%) or more in accordance with Presidential Decree 1870, regardless of whether or not previous warnings and notices have been issue...
	Due to its own fault and after this Contract time has expired, the Contractor incurs delay in the completion of the Work after this Contract has expired; or
	The Contractor:
	abandons the contract Works, refuses or fails to comply with a valid instruction of the Procuring Entity or fails to proceed expeditiously and without delay despite a written notice by the Procuring Entity;
	does not actually have on the project Site the minimum essential equipment listed on the Bid necessary to prosecute the Works in accordance with the approved Program of Work and equipment deployment schedule as required for the project;
	does not execute the Works in accordance with this Contract or persistently or flagrantly neglects to carry out its obligations under this Contract;
	neglects or refuses to remove materials or to perform a new Work that has been rejected as defective or unsuitable; or
	sub-lets any part of this Contract without approval by the Procuring Entity.
	All materials on the Site, Plant, Equipment, and Works shall be deemed to be the property of the Procuring Entity if this Contract is rescinded because of the Contractor’s default.
	Termination for Default of Procuring Entity
	The Contractor may terminate this Contract with the Procuring Entity if the works are completely stopped for a continuous period of at least sixty (60) calendar days through no fault of its own, due to any of the following reasons:
	Failure of the Procuring Entity to deliver, within a reasonable time, supplies, materials, right-of-way, or other items it is obligated to furnish under the terms of this Contract; or
	The prosecution of the Work is disrupted by the adverse peace and order situation, as certified by the Armed Forces of the Philippines Provincial Commander and approved by the Secretary of National Defense.
	Termination for Other Causes
	The Procuring Entity may terminate this Contract, in whole or in part, at any time for its convenience.  The Head of the Procuring Entity may terminate this Contract for the convenience of the Procuring Entity if he has determined the existence of con...
	The Procuring Entity or the Contractor may terminate this Contract if the other party causes a fundamental breach of this Contract.
	Fundamental breaches of Contract shall include, but shall not be limited to, the following:
	The Contractor stops work for twenty eight (28) days when no stoppage of work is shown on the current Program of Work and the stoppage has not been authorized by the Procuring Entity’s Representative;
	The Procuring Entity’s Representative instructs the Contractor to delay the progress of the Works, and the instruction is not withdrawn within twenty eight (28) days;
	The Procuring Entity shall terminate this Contract if the Contractor is declared bankrupt or insolvent as determined with finality by a court of competent jurisdiction.  In this event, termination will be without compensation to the Contractor, provid...
	A payment certified by the Procuring Entity’s Representative is not paid by the Procuring Entity to the Contractor within eighty four (84) days from the date of the Procuring Entity’s Representative’s certificate;
	The Procuring Entity’s Representative gives Notice that failure to correct a particular Defect is a fundamental breach of Contract and the Contractor fails to correct it within a reasonable period of time determined by the Procuring Entity’s Represent...
	The Contractor does not maintain a Security, which is required;
	The Contractor has delayed the completion of the Works by the number of days for which the maximum amount of liquidated damages can be paid, as defined in the GCC Clause 9; and
	In case it is determined prima facie by the Procuring Entity that the Contractor has engaged, before or during the implementation of the contract, in unlawful deeds and behaviors relative to contract acquisition and implementation, such as, but not li...
	corrupt, fraudulent, collusive, coercive, and obstructive  practices as defined in ITB Clause 3.1(a), unless otherwise specified in the SCC;
	drawing up or using forged documents;
	using adulterated materials, means or methods, or engaging in production contrary to rules of science or the trade; and
	any other act analogous to the foregoing.
	The Funding Source or the Procuring Entity, as appropriate, will seek to impose the maximum civil, administrative and/or criminal penalties available under the applicable law on individuals and organizations deemed to be involved with corrupt, fraudul...
	When persons from either party to this Contract gives notice of a fundamental breach to the Procuring Entity’s Representative  in order to terminate the existing contract for a cause other than those listed under GCC Clause 18.3, the Procuring Entity’...
	If this Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, and leave the Site as soon as reasonably possible.
	Procedures for Termination of Contracts
	The following provisions shall govern the procedures for the termination of this Contract:
	Upon receipt of a written report of acts or causes which may constitute ground(s) for termination as aforementioned, or upon its own initiative, the Procuring Entity shall, within a period of seven (7) calendar days, verify the existence of such groun...
	Upon recommendation by the Procuring Entity, the Head of the Procuring Entity shall terminate this Contract only by a written notice to the Contractor conveying the termination of this Contract. The notice shall state:
	that this Contract is being terminated for any of the ground(s) afore-mentioned, and a statement of the acts that constitute the ground(s) constituting the same;
	the extent of termination, whether in whole or in part;
	an instruction to the Contractor to show cause as to why this Contract should not be terminated; and
	special instructions of the Procuring Entity, if any.
	Within a period of seven (7) calendar days from receipt of the Notice of Termination, the Contractor shall submit to the Head of the Procuring Entity a verified position paper stating why the contract should not be terminated.  If the Contractor fails...
	The Procuring Entity may, at anytime before receipt of the Bidder’s verified position paper described in item (c) above withdraw the Notice to Terminate if it is determined that certain items or works subject of the notice had been completed, delivere...
	Within a non-extendible period of ten (10) calendar days from receipt of the verified position paper, the Head of the Procuring Entity shall decide whether or not to terminate this Contract.  It shall serve a written notice to the Contractor of its de...
	The Head of the Procuring Entity may create a Contract Termination Review Committee (CTRC) to assist him in the discharge of this function.  All decisions recommended by the CTRC shall be subject to the approval of the Head of the Procuring Entity.
	Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of additional administrative sanctions as the internal rules of the agency may provide and/or further criminal prosecution as provided by applicable laws, the procuring entit...
	Failure of the contractor, due solely to his fault or negligence, to mobilize and start work or performance within the specified period in the Notice to Proceed (“NTP”);
	Failure by the contractor to fully and faithfully comply with its contractual obligations without valid cause, or failure by the contractor to comply with any written lawful instruction of the procuring entity or its representative(s) pursuant to the ...
	Employment of competent technical personnel, competent engineers and/or work supervisors;
	Provision of warning signs and barricades in accordance with approved plans and specifications and contract provisions;
	Stockpiling in proper places of all materials and removal from the project site of waste and excess materials, including broken pavement and excavated debris in accordance with approved plans and specifications and contract provisions;
	Deployment of committed equipment, facilities, support staff and manpower; and
	Renewal of the effectivity dates of the performance security after its expiration during the course of contract implementation.
	Assignment and subcontracting of the contract or any part thereof or substitution of key personnel named in the proposal without prior written approval by the procuring entity.
	Poor performance by the contractor or unsatisfactory quality and/or progress of work arising from his fault or negligence as reflected in the Constructor's Performance Evaluation System (“CPES”) rating sheet.  In the absence of the CPES rating sheet, ...
	Negative slippage of 15% and above within the critical path of the project due entirely to the fault or negligence of the contractor; and
	Quality of materials and workmanship not complying with the approved specifications arising from the contractor's fault or negligence.
	Willful or deliberate abandonment or non-performance of the project or contract by the contractor resulting to substantial breach thereof without lawful and/or just cause.
	Force Majeure, Release From Performance
	For purposes of this Contract the terms “force majeure” and “fortuitous event” may be used interchangeably.  In this regard, a fortuitous event or force majeure shall be interpreted to mean an event which the Contractor could not have foreseen, or whi...
	If this Contract is discontinued by an outbreak of war or by any other event entirely outside the control of either the Procuring Entity or the Contractor, the Procuring Entity’s Representative shall certify that this Contract has been discontinued.  ...
	If the event continues for a period of eighty four (84) days, either party may then give notice of termination, which shall take effect twenty eight (28) days after the giving of the notice.
	After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the Works executed and of the materials and Plant reasonably delivered to the Site, adjusted by the following:
	any sum to which the Contractor is entitled under GCC Clause 28;
	the cost of his suspension and demobilization;
	any sum to which the Procuring Entity is entitled.
	The net balance due shall be paid or repaid within a reasonable time period from the time of the notice of termination.
	Resolution of Disputes
	If any dispute or difference of any kind whatsoever shall arise between the parties in connection  with the implementation of the contract covered by the Act and this IRR, the parties shall make every effort to resolve amicably such dispute or differe...
	If the Contractor believes that a decision taken by the PROCURING ENTITY’s Representative was either outside the authority given to the PROCURING ENTITY’s Representative by this Contract or that the decision was wrongly taken, the decision shall be re...
	Any and all disputes arising from the implementation of this Contract covered by the R.A. 9184 and its IRR shall be submitted to arbitration in the Philippines according to the provisions of Republic Act No. 876, otherwise known as the “ Arbitration L...
	Suspension of Loan, Credit, Grant, or Appropriation
	In the event that the Funding Source suspends the Loan, Credit, Grant, or Appropriation to the Procuring Entity, from which part of the payments to the Contractor are being made:
	The Procuring Entity is obligated to notify the Contractor of such suspension within seven (7) days of having received the suspension notice.
	If the Contractor has not received sums due it for work already done within forty five (45) days from the time the Contractor’s claim for payment has been certified by the Procuring Entity’s Representative, the Contractor may immediately issue a suspe...
	Procuring Entity’s Representative’s Decisions
	Except where otherwise specifically stated, the Procuring Entity’s Representative will decide contractual matters between the Procuring Entity and the Contractor in the role representing the Procuring Entity.
	The Procuring Entity’s Representative may delegate any of his duties and responsibilities to other people, except to the Arbiter, after notifying the Contractor, and may cancel any delegation after notifying the Contractor.
	Approval of Drawings and Temporary Works by the Procuring Entity’s Representative
	All Drawings prepared by the Contractor for the execution of the Temporary Works, are subject to prior approval by the Procuring Entity’s Representative before its use.
	The Contractor shall be responsible for design of Temporary Works.
	The Procuring Entity’s Representative’s approval shall not alter the Contractor’s responsibility for design of the Temporary Works.
	The Contractor shall obtain approval of third parties to the design of the Temporary Works, when required by the Procuring Entity.
	Acceleration and Delays Ordered by the Procuring Entity’s Representative
	When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, the Procuring Entity’s Representative will obtain priced proposals for achieving the necessary acceleration from the Contractor.  If the Procuring Entity acc...
	If the Contractor’s Financial Proposals for an acceleration are accepted by the Procuring Entity, they are incorporated in the Contract Price and treated as a Variation.
	Extension of the Intended Completion Date
	The Procuring Entity’s Representative shall extend the Intended Completion Date if a Variation is issued which makes it impossible for the Intended Completion Date to be achieved by the Contractor without taking steps to accelerate the remaining work,...
	The Procuring Entity’s Representative shall decide whether and by how much to extend the Intended Completion Date within twenty one (21) days of the Contractor asking the Procuring Entity’s Representative for a decision thereto after fully submitting ...
	Right to Vary
	The Procuring Entity’s Representative with the prior approval of the Procuring Entity may instruct Variations, up to a maximum cumulative amount of ten percent (10%) of the original contract cost.
	Variations shall be valued as follows:
	At a lump sum price agreed between the parties;
	where appropriate, at rates in this Contract;
	in the absence of appropriate rates, the rates in this Contract shall be used as the basis for valuation; or failing which
	at appropriate new rates, equal to or lower than current industry rates and to be agreed upon by both parties and approved by the Head of the Procuring Entity.
	Contractor's Right to Claim
	Dayworks
	Subject to GCC Clause 43 on Variation Order, and if applicable as indicated in the SCC, the Dayworks rates in the Contractor’s Bid shall be used for small additional amounts of work only when the Procuring Entity’s Representative has given written ins...
	All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the Procuring Entity’s Representative.  Each completed form shall be verified and signed by the Procuring Entity’s Representative within two days of the work ...
	The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.
	Early Warning
	The Contractor shall warn the Procuring Entity’s Representative at the earliest opportunity of specific likely future events or circumstances that may adversely affect the quality of the work, increase the Contract Price, or delay the execution of the...
	The Contractor shall cooperate with the Procuring Entity’s Representative in making and considering proposals for how the effect of such an event or circumstance can be avoided or reduced by anyone involved in the work and in carrying out any resultin...
	Program of Work
	Within the time stated in the SCC, the Contractor shall submit to the Procuring Entity’s Representative for approval a Program of Work showing the general methods, arrangements, order, and timing for all the activities in the Works.
	An update of the Program of Work shall the show the actual progress achieved on each activity and the effect of the progress achieved on the timing of the remaining work, including any changes to the sequence of the activities.
	The Contractor shall submit to the Procuring Entity’s Representative for approval an updated Program of Work at intervals no longer than the period stated in the SCC.  If the Contractor does not submit an updated Program of Work within this period, th...
	The Procuring Entity’s Representative’s approval of the Program of Work shall not alter the Contractor’s obligations.  The Contractor may revise the Program of Work and submit it to the Procuring Entity’s Representative again at any time.  A revised P...
	When the Program of Work is updated, the Contractor shall provide the Procuring Entity’s Representative with an updated cash flow forecast.  The cash flow forecast shall include different currencies, as defined in the Contract, converted as necessary ...
	All Variations shall be included in updated Program of Work produced by the Contractor.
	Management Conferences
	Either the Procuring Entity’s Representative or the Contractor may require the other to attend a Management Conference.  The Management Conference shall review the plans for remaining work and deal with matters raised in accordance with the early warn...
	The Procuring Entity’s Representative shall record the business of Management Conferences and provide copies of the record to those attending the Conference and to the Procuring Entity .  The responsibility of the parties for actions to be taken shall...
	Bill of Quantities
	The Bill of Quantities shall contain items of work for the construction, installation, testing, and commissioning of work to be done by the Contractor.
	The Bill of Quantities is used to calculate the Contract Price.  The Contractor is paid for the quantity of the work done at the rate in the Bill of Quantities for each item.
	If the final quantity of any work done differs from the quantity in the Bill of Quantities for the particular item and is not more than twenty five percent (25%) of the original quantity, provided the aggregate changes for all items do not exceed ten ...
	If requested by the Procuring Entity’s Representative, the Contractor shall provide the Procuring Entity’s Representative with a detailed cost breakdown of any rate in the Bill of Quantities.
	Instructions, Inspections and Audits
	The Procuring Entity’s personnel shall at all reasonable times during construction of the Work be entitled to examine, inspect, measure and test the materials and workmanship, and to check the progress of the construction.
	If the Procuring Entity’s Representative instructs the Contractor to carry out a test not specified in the Specification to check whether any work has a defect and the test shows that it does, the Contractor shall pay for the test and any samples.  If...
	The Contractor shall permit the Funding Source named in the SCC to inspect the Contractor’s accounts and records relating to the performance of the Contractor and to have them audited by auditors appointed by the Funding Source, if so required by the ...
	Identifying Defects
	Cost of Repairs
	Correction of Defects
	The Procuring Entity’s Representative shall give notice to the Contractor of any defects before the end of the Defects Liability Period, which is One (1) year from project completion up to final acceptance by the Procuring Entity’s.
	Every time notice of a defect is given, the Contractor shall correct the notified defect within the length of time specified in the Procuring Entity’s Representative’s notice.
	The Contractor shall correct the defects which he notices himself before the end of the Defects Liability Period.
	The Procuring Entity shall certify that all defects have been corrected. If the Procuring Entity considers that correction of a defect is not essential, he can request the Contractor to submit a quotation for the corresponding reduction in the Contrac...
	Uncorrected Defects
	The Procuring Entity shall give the Contractor at least fourteen (14) days notice of his intention to use a third party to correct a Defect. If the Contractor does not correct the Defect himself within the period, the Procuring Entity may have the Def...
	The use of a third party to correct defects that are uncorrected by the Contractor will in no way relieve the Contractor of its liabilities and warranties under the Contract.
	Advance Payment
	The Procuring Entity shall, upon a written request of the contractor which shall be submitted as a contract document, make an advance payment to the contractor in an amount not exceeding fifteen percent (15%) of the total contract price, to be made in...
	The advance payment shall be made only upon the submission to and acceptance by the Procuring Entity of an irrevocable standby letter of credit of equivalent value from a commercial bank, a bank guarantee or a surety bond callable upon demand, issued ...
	The advance payment shall be repaid by the Contractor by an amount equal to the percentage of the total contract price used for the advance payment.
	The contractor may reduce his standby letter of credit or guarantee instrument by the amounts refunded by the Monthly Certificates in the advance payment.
	The Procuring Entity will provide an Advance Payment on the Contract Price as stipulated in the Conditions of Contract, subject to the maximum amount stated in SCC Clause 39.1.
	Progress Payments
	The Contractor may submit a request for payment for Work accomplished.  Such request for payment shall be verified and certified by the Procuring Entity’s Representative/Project Engineer.  Except as otherwise stipulated in the SCC, materials and equip...
	The Procuring Entity shall deduct the following from the certified gross amounts to be paid to the contractor as progress payment:
	Cumulative value of the work previously certified and paid for.
	Portion of the advance payment to be recouped for the month.
	Retention money in accordance with the condition of contract.
	Amount to cover third party liabilities.
	Amount to cover uncorrected discovered defects in the works.
	Payments shall be adjusted by deducting therefrom the amounts for advance payments and retention.  The Procuring Entity shall pay the Contractor the amounts certified by the Procuring Entity’s Representative within twenty eight (28) days from the date...
	The first progress payment may be paid by the Procuring Entity to the Contractor provided that at least twenty percent (20%) of the work has been accomplished as certified by the Procuring Entity’s Representative.
	Items of the Works for which a price of “0” (zero) has been entered will not be paid for by the Procuring Entity and shall be deemed covered by other rates and prices in the Contract.
	Payment Certificates
	The Contractor shall submit to the Procuring Entity’s Representative monthly statements of the estimated value of the work executed less the cumulative amount certified previously.
	The Procuring Entity’s Representative shall check the Contractor’s monthly statement and certify the amount to be paid to the Contractor.
	The value of Work executed shall:
	be determined by the Procuring Entity’s Representative;
	comprise the value of the quantities of the items in the Bill of Quantities completed; and
	include the valuations of approved variations.
	The Procuring Entity’s Representative may exclude any item certified in a previous certificate or reduce the proportion of any item previously certified in any certificate in the light of later information.
	Retention
	The Procuring Entity shall retain from each payment due to the Contractor an amount equal to a percentage thereof using the rate as specified in ITB Sub-Clause 42.2.
	Progress payments are subject to retention of ten percent (10%), referred to as the “retention money.”  Such retention shall be based on the total amount due to the Contractor prior to any deduction and shall be retained from every progress payment un...
	The total “retention money” shall be due for release upon final acceptance of the Works.  The Contractor may, however, request the substitution of the retention money for each progress billing with irrevocable standby letters of credit from a commerci...
	On completion of the whole Works, the Contractor may substitute retention money with an “on demand” Bank guarantee in a form acceptable to the Procuring Entity.
	Variation Orders
	Variation Orders may be issued by the Procuring Entity to cover any increase/decrease in quantities, including the introduction of new work items that are not included in the original contract or reclassification of work items that are either due to c...
	A Change Order may be issued by the Procuring Entity to cover any increase/decrease in quantities of original Work items in the contract.
	An Extra Work Order may be issued by the Procuring Entity to cover the introduction of new work necessary for the completion, improvement or protection of the project which were not included as items of Work in the original contract, such as, where th...
	Any cumulative Variation Order beyond ten percent (10%) shall be subject of another contract to be bid out if the works are separable from the original contract.  In exceptional cases where it is urgently necessary to complete the original scope of wo...
	In claiming for any Variation Order, the Contractor shall, within seven (7) calendar days after such work has been commenced or after the circumstances leading to such condition(s) leading to the extra cost, and within twenty-eight (28) calendar days ...
	If the Procuring Entity’s representative/Project Engineer believes that a Change Order or Extra Work Order should be issued, he shall prepare the proposed Order accompanied with the notices submitted by the Contractor, the plans therefore, his computa...
	The Head of the Procuring Entity or his duly authorized representative, upon receipt of the proposed Change Order or Extra Work Order shall immediately instruct the technical staff of the Procuring Entity’s to conduct an on-the-spot investigation to v...
	The, Head of the Procuring Entity or his duly authorized representative, after being satisfied that such Change Order or Extra Work Order is justified and necessary, shall review the estimated quantities and prices and forward the proposal with the su...
	If, after review of the plans, quantities and estimated unit cost of the items of work involved, the proper office of the procuring entity empowered to review and evaluate Change Orders or Extra Work Orders recommends approval thereof, Head of the Pro...
	The timeframe for the processing of Variation Orders from the preparation up to the approval by the Head of the Procuring Entity concerned shall not exceed thirty (30) calendar days.
	Contract Completion
	Suspension of Work
	The Procuring Entity shall have the authority to suspend the work wholly or partly by written order for such period as may be deemed necessary, due to force majeure or any fortuitous events or for failure on the part of the Contractor to correct bad c...
	The Contractor or its duly authorized representative shall have the right to suspend work operation on any or all projects/activities along the critical path of activities after fifteen (15) calendar days from date of receipt of written notice from th...
	There exist right-of-way problems which prohibit the Contractor from performing work in accordance with the approved construction schedule.
	Requisite construction plans which must be owner-furnished are not issued to the contractor precluding any work called for by such plans.
	Peace and order conditions make it extremely dangerous, if not possible, to work. However, this condition must be certified in writing by the Philippine National Police (PNP) station which has responsibility over the affected area and confirmed by the...
	There is failure on the part of the Procuring Entity to deliver government-furnished materials and equipment as stipulated in the contract.
	Delay in the payment of Contractor’s claim for progress billing beyond forty-five (45) calendar days from the time the Contractor’s claim has been certified to by the procuring entity’s authorized representative that the documents are complete unless ...
	In case of total suspension, or suspension of activities along the critical path, which is not due to any fault of the Contractor, the elapsed time between the effective order of suspending operation and the order to resume work shall be allowed the C...
	Payment on Termination
	If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Procuring Entity’s Representative shall issue a certificate for the value of the work done and Materials ordered less advance payments received up to the ...
	If the Contract is terminated for the Procuring Entity’s convenience or because of a fundamental breach of Contract by the Procuring Entity, the Procuring Entity’s Representative shall issue a certificate for the value of the work done, Materials orde...
	The net balance due shall be paid or repaid within twenty eight (28) days from the notice of termination.
	If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the Procuring Entity shall promptly return the Performance Security to the Contractor.
	Extension of Contract Time
	Should the amount of additional work of any kind or other special circumstances of any kind whatsoever occur such as to fairly entitle the contractor to an extension of contract time, the Procuring Entity shall determine the amount of such extension; ...
	No extension of contract time shall be granted the Contractor due to (a) ordinary unfavorable weather conditions and (b) inexcusable failure or negligence of Contractor to provide the required equipment, supplies or materials.
	Extension of contract time may be granted only when the affected activities fall within the critical path of the PERT/CPM network.
	No extension of contract time shall be granted when the reason given to support the request for extension was already considered in the determination of the original contract time during the conduct of detailed engineering and in the preparation of th...
	Extension of contract time shall be granted for rainy/unworkable days considered unfavorable for the prosecution of the works at the site, based on the actual conditions obtained at the site, in excess of the number of rainy/unworkable days pre-determ...
	Price Adjustment
	Completion
	Taking Over
	Operating and Maintenance Manuals
	If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall supply them by the dates stated in the SCC.
	If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC, or they do not receive the Procuring Entity’s Representative’s approval, the Procuring Entity’s Representative shall withhold the amount stated in the SCC fr...
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